

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

Structural Repair, Renovation of BEML Building at
Plot no.99/100, BEML HOUSE, 2nd Street,
Azad Society Ambawadi, Ahmedabad – 380015
Tender Document No.: Civil-DOADI—1/25-26 dt 30/12/2025

DATE OF SUBMISSION : 09/01/2026
BEFORE 11:00 HRS

ISSUED BY

The District Manager
BEML Limited
1st Floor ,Flat no.2 , 99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

TABLE OF CONTENTS

Ref: Civil-DOADI—1/25-26

Date: 30/12/2025

Sub: Structural Repair, Renovation of BEML Building at plot no.99/100, BEML HOUSE, 2nd Street, Azad Society Ambawadi, Ahmedabad – 380015

Sl. No.	Particulars	Page No.
01.	Table of Contents	2
02.	Invitation For Tender	3 to 5
03.	Scope of Work	6
04.	Details of Pre -Qualification and Technical Bid	7 to 11
05.	Tender Conditions Acceptance Letter	12
06.	Undertaking	13
07.	Revised Tender and General Conditions	14
08.	General Conditions of Contract	15 to 26
09.	Revised Special Conditions of Contract	27 to 36
10.	Cement co-efficient Schedule / Reference materials	37 to 38
11.	GST Rules	39 to 40
12.	Commercial Bid - Part C	41

Note:

- The tenderer shall download the complete set of tender documents. The tender documents from Serial Page No: 01 to 41 shall be duly filled, signed along with the company seal, scanned and upload the requisite documents **as per the technical bid in 'C-Folder Technical Attachments' in the SRM system (<https://bemlepci.bemlindia.in:50001/irj/portal>)**.
- Commercial bid** shall be submitted on BEML SRM platform. You are requested to submit your final amount on SRM system Items tab (inclusive of all Taxes and duties) and the break-up details (Bill of Quantities) **to be uploaded as per the price bid format attached at 'Notes and Price Attachments'**. **Please note that the duly filled price bid format to be uploaded only in the 'Notes and Price Attachments' folder of Commercial Section Only**. The price break-up (Bill of Quantities) uploaded will be taken into consideration for the arrival of L-1 subject to arithmetical corrections if any.

If the Commercial Bid is uploaded in C folders technical bid attachments, **the bid will be summarily rejected.**

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

INVITATION FOR TENDER

Sub: Structural Repair, Renovation of BEML Building at plot no.99/100, BEML HOUSE,
2nd Street, Azad Society Ambawadi, Ahmedabad – 380015

BEML Limited invites tenders for the subject work in Two bid system (Part ‘A’ -Technical bid & Part ‘B’-Commercial bid) through e- Tendering mode i.e BEML SRM platform.

Estimated cost of Tender is **Rs. 53.05 (approx.) Lakhs (Inclusive of all taxes & duties)**

2. Earnest Money Deposit (EMD):

EMD amount of **Rs.1,59,000/- (Rupees One Lakhs Fifty Nine Thousand Only)** can be paid online or can be submitted in the form of Account Payee Demand Draft / Banker's Cheque. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from competent authority.

Details of Online Payment :

BANK : STATE BANK OF INDIA

ACCOUNT NO. : 10073123025

IFSC : SBIN0001063

(OR)

Payment of EMD amount through DD / Banker's Cheque:

a) EMD in the form of Account Payee Demand Draft (DD) / Banker's Cheque for **Rs.1,59,000/- (Rupees One Lakhs Fifty Nine Thousand Only)** drawn in favour of "BEML Limited", payable at Ahmedabad.

b) Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of online transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with Technical bid. The bidder seeking EMD exemption, must submit the valid supporting document for the relevant category.
Details to be submitted in ‘C-Folder Technical Attachments’ in the SRM system.

c) EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with NSIC as per “Public Procurement Policy-2012” vide Gazette Notification dated 26.03.2012 based on submission of necessary supporting documents like NSIC /MSME Registration Certificate etc. Non-submission of NSIC/MSME Registration for EMD (if applicable) will result in rejection of the Technical Bids

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not qualify in the Technical Bid) in the following format along with the DD / Banker's Cheque for EMD;

BANK NAME	
BRANCH NAME	
CITY	
IFSC CODE	
ACCOUNT NO	
BENEFICIARY NAME	

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

- d) The above sealed envelope has to reach the address as mentioned below on or before the closing date & time of the tender.

The District Manager, BEML LIMITED

(A Government of India Undertaking)
1st Floor ,Flat no.2 , 99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015

- c) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from competent authority.

General Instructions with regard to EMD:

- a) Quotation submitted via mail without submission of EMD/EMD Exemption Certificate in-time will not be considered.
- b) EMD submitted in any other form will not be accepted and the offer is liable to be rejected.
- c) EMD lesser than **Rs.1,59,000/- (Rupees One Lakhs Fifty Nine Thousand Only)** will not be accepted and the quotation is liable to be rejected.
- d) EMD of technical disqualified bidders will be returned.
- e) EMD does not carry any interest on return.
- f) Pre-qualification and technical bids shall be opened **on closing date i.e., 05.01.2026 @ 1200 Hrs**
- g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD/firms claiming EMD exemption.

3. Completion Period: The period allowed for execution of the work is 04 (Four) Months from the date to be mentioned in the work order to be placed on the successful bidder, excluding Society based Holidays and Restrictions.

4. Any queries/clarification / information / details regarding tender enquiry to be communicated only through email Id:

1.mayur.yadav@bemltd.in

2.mohamedaltharif.j@bemltd.in,

3.alok.golash@bemltd.in

4.pandurang.k@bemltd.in and queries/clarification/ information/details will be accepted up to 02 (Two) days prior to the closing date of the tender.

5. The quantities shown against each item are only approximate and hence any reduction / increase thereof during the execution of work shall not vitiate the contract. The company does not bind itself to accept the lowest or any other tender.

6. The tender shall remain open for acceptance for a period of **90 days** from the date of opening of tenders.

7. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to submission of tenders and no claims will be entertained later on the grounds of ignorance.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

8. Successful tenderer is required to employ qualified Engineer to supervise the work and they should be present when the work is under progress and has to coordinate with Society for safety and usage of lift/stairs/passage/ manpower access permission during material movement and daily work related.

9. The successful tenderer is required to sign the work order prepared based on the quoted rates placed on him by the Accepting Officer.

10. The Accepting Officer reserves the right to place order as a whole or part of any item only as deemed fit.

11. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in commencing the work or stop the work abruptly, their EMD will be forfeited.

The successful contractor shall keep the Company indemnified against all losses and claims for injuries or damages to any person or any property in consequence of the construction works

12. Conditional tenders are liable to be rejected.

Thanking you

Yours faithfully,
for BEML Limited

**District Manager
Ahmedabad**

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

SCOPE OF WORK:

Structural Repair, Renovation of BEML Building at Plot no. 99/100, BEML HOUSE, 2nd Street, Azad Society, Ambawadi, Ahmedabad – 380015, as follows:

Scope of Work covered as per BOQ for repair & Retro fitment:

1. Parking level - 4 new columns to be established & 4 existing columns jacketing to be done.
2. Concrete Work for Each & Every Structural /Non-Structural Elements, strengthening of all damaged concrete structure & repair works in the building (External) (All side Balconies at corners new columns from foundation to terrace to be established
3. Plaster Work external & internal of all the damaged structure & repair works in the building All bathroom & Kitchen plumbing work with all sanitary fittings with kitchen sink without breaking of bathroom & Kitchen. Kitchen Slab in all the 4 residential quarters to be repaired/replaced due to internal seepage with sink to arrest water leakage
4. Outside plumbing with material from Overhead water tank with all drainage line and pressure line for each bathroom and kitchen with usage of UPVC pipes and Under Ground Water tank .
5. Remove old damaged flooring in the whole parking area and re do it by laying proper new tiling to avoid further water seepage after renovation.
6. China mosaic removing work / white water proof tile on terrace with all necessity water proofing work fixing
7. Painting of External office building including putti
8. Water supply line & drainage to be repaired /replaced.
9. Repair & rework of front compound wall with gate for smooth entry.
10. Cladding, colour/paint for safety of low beam & colour at external side

For detailed scope of work, specifications, quantities of work, bidders are requested to refer BOQ / Commercial Bid.

- a) EMD submission details of exemption to be uploaded, however, original EMD to be submitted in advance before tender deadline.
- b) Document such as – Experience/ Work Executed, Financial, undertaking to be uploaded.
- c) All documents to be signed and sealed and uploaded.
- d) Commercial bid to be submitted under price bid category under SRM Only. However, Bidders are advised (mandatory) to submit the price break-up of Items List as per BOQ enclosed and to upload the same under Notes & Price Attachments – Both Excel and PDF format.**
- e) All biddings to be carried out through BEML SRM portal and No Offline submission will be considered.
- f) Any revelation of Price details under technical section will lead to rejection of offer.**
- g) Prices are inclusive of applicable Taxes.**

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

DETAILS OF PRE QUALIFICATION AND TECHNICAL BID

Sl. No	Item Description	Estimated Cost (In Rs. Lakhs)	EMD Amount (Rs)	Last date for submission of Tenders	Similar Nature of Work
		Completion Period		Date of opening of pre qualification bid	
				Date of opening of technical bid	
				Date of opening of commercial bid	
1	Structural Repair, Renovation of BEML Building at Plot no. 99/100, BEML HOUSE, 2nd Street, Azad Society, Ambawadi, Ahmedabad – 380015	Rs. 53.05Lakhs (approx.) (Inclusive of all taxes & duties)	Rs 159000/-	09.01.2025 by 11 AM	civil works
09.01.2026 by 12 PM					
09.01.2026 by 12.30 PM					
Date of opening the commercial bids will be intimated to only the technically qualified Tenderers/bidders.					

Mode of submission and Documents – Online through BEML SRM Portal Only

Sl. No.	Nature of Bid	Mode of submission	Documents required to be submitted by the bidder
A	Pre- qualification bid	1. Online Payment of EMD amount OR Payment of EMD amount through DD / Banker's Cheque to reach The District Manager BEML Limited 1st Floor ,Flat no.2 , 99/100, BEML HOUSE, 2nd Street, Azad Society Ambawadi, Ahmedabad – 380015	EMD: Rs1,59,000/- OR EMD Exemption certificate

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

B	Technical Bid	<p>1) To be Uploaded/Submitted under BEML SRM Portal.</p> <p>2) Commercial Bid to be submitted separately.</p>	<p>1. Documents to be submitted by bidders under SRM Portal – Online Only</p> <p>2. The ‘Tender Conditions Acceptance Letter’ (Serial Page No:12) should be uploaded with Signature and Company seal for having accepting the tender documents and all the conditions.</p>
C	Commercial Bid	<p>1) Commercial Bid to be submitted separately under SRM Portal under Price Bid Condition Only.</p> <p>2) If Commercial Bid is found displayed during Technical Bid document, Tender bid is liable for rejection.</p> <p>3) Do Not disclosed Commercial bid details in Tender Technical Bid.</p> <p>4) Bidder to submit total price under bid section and to upload the item wise price for detail</p>	<p>You are requested to submit your final amount (inclusive of all taxes & duties) and the break-up details to be uploaded as per the commercial/price bid format attached. L-1 will be arrived subject to arithmetical corrections if any.</p>

NOTE :

Bidder to submit the Technical Bid and Commercial bid separately through BEML SRM Portal Only, No Offline request will be considered. Commercial Bid details not to be disclosed under Technical Bid and should be submitted separately under commercial bid section. Bidders to upload details of price bid item wise under price bid section only.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

ELIGIBILITY CRITERIA OF TECHNICAL BID

In the Technical Bid, the firm has to furnish the following details / documents with regard to their experience etc:

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC.

1. **Financial Position:**

Details of Annual financial turnover during the last three (03) years, ending 31st March of the previous financial year.

Financial Year	2022-23	2023-24	2024-25
Annual turnover (Rs in Lakhs)			

NOTE: Copies of the Audited Balance sheet & ITR for the last Three (03) years shall be submitted along with the technical bid.

2. **Experience:** Experience of having successfully completed similar works (Civil works) during last Seven (07) years ending last day of month previous to the one in which applications are invited should be either of the following:

Details of having successfully completed similar works (civil works) executed in any Government/Public Sector Undertakings/Large Private Organizations) during last Seven (07) years ending last day of month previous to the one in which tender enquiry is called has to be submitted along with completion certificate as per eligibility criteria mentioned above.

Sl. No.	Name & Address of Client	Value of work & W.O. No.	Stipulated date of start	Stipulated date of completion	Actual date of completion	Completed value of work

NOTE: Copies of the completion certificate issued by respective clients shall be enclosed along with the technical bid. If the completion certificate is from Private organization, the same shall be submitted along with the technical bid along with TDS certificate /or payment proof.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

3. Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers Cheque for **Rs.1,59,000/- (Rupees One Lakhs Fifty Nine Thousand Only)** in favour of “BEML LIMITED, payable at **Ahmedabad** in a sealed envelope superscripting the name of work, towards Earnest Money Deposit on or before the closing date & time of the tender to the office of “The District Manager ,BEML Limited 1st Floor ,Flat no.2 , 99/100, BEML HOUSE, 2nd Street, Azad Society Ambawadi, Ahmedabad – 380015” and copy of EMD submission or proof for EMD exclusion to be uploaded under technical bid of BEML SRM Portal.

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest Money Deposit.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

4. The bidders are required to mention and submit copies of the following:

- | | |
|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|
| (i) Please quote your PAN/GIR No.
(Registration Certificate of
PAN/PAN Card/GIR issued by the IT Authorities
shall be enclosed along with the technical bid) | |
| (ii) Please quote your ESI No.
(Registration Certificate issued by
the ESI Authorities shall be enclosed along
with the technical bid) | |
| (iii) Please quote your PF No.
(Registration Certificate issued by
the PF Authorities shall be enclosed along
with the technical bid) | |
| (iv) Please quote your GST No.
(Registration Certificate issued by
the GST Authorities shall be enclosed along
with the technical bid) | |
| (v) Please quote your Bank Account No.
for Bill Payment including Bank Code
for ECS (Copy of Cheque leaf shall be
enclosed along with the technical bid) | |
| a) Name of the Bank | |
| b) Type of Account | |
| c) Branch, Place | |
| d) Bank Code No. | |
| e) MICR No. | |
| (vi) EMD details: Amount, DD No & date | |

- 5) The commercial bids of the tenderer who have submitted the satisfactory documentary evidence for the above requirements shall be opened. The commercial bids of other tenderer i.e., who does not qualify in the Technical requirements will not be opened and EMD shall be refunded.

5(A). BEML Reserves the right to reject the bid if technically not qualified as mentioned above or call for any of the above-mentioned documents if found short. (Short fall documents) The decision of BEML is final in this regard and no correspondence will be entertained...

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

TENDER CONDITIONS ACCEPTANCE LETTER **(to be given on the Firm's Company letter head)**

To,
The District Manager
BEML LIMITED
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015

Dear Sir,

Sub: Acceptance of terms and conditions of the tender.

Tender Reference No. _ Civil-DOADI—1/25-26 dt 30/12/2025,

1. I/We have obtained the tender documents for the above-mentioned Tender/Work by the invitation, namely **Structural Repair, Renovation of BEML Building at 99/100, BEML HOUSE, 2nd Street, Azad Society, Ambawadi, Ahmedabad – 380015.**
2. I/ We hereby certify that I/We have read entire terms and conditions of the tender documents from the **page No.01 to 41** Which form the part of Contract agreement and I/we shall abide hereby the terms /conditions/clauses contained therein.
3. The corrigendum issued from time to time by your department/organization to have also been taken into consideration while submitting this acceptance letter.
4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned tender documents / corrigendum in its totality/entirety.
5. In case any provision of this tender are found violated, your department / organization shall be at liberty to reject this tender/bid including the forfeiture of the full said Earnest Money Deposit absolutely and we shall not have any claim/right against department in satisfaction of this condition.

Date:

Signature of the contractor

Name _____

Address _____

Phone No. _____

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

UNDERTAKING

(to be given on the Firm's Company letter head)

This is to certify that _____ (Name of the Firm) has not been banned / black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous Institution / PSUs in India as on the date of submission of the bid.

I / we hereby certify that all the information given above is factual.

Signature with date of Authorized signatory

Name: _____

Designation: _____

Firm's Seal: _____

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

REVISED TENDER AND GENERAL CONDITIONS

To,
The District Manager
BEML Limited
1st Floor , Flat no.2 , 99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015
Sir,

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth and described in the General Conditions, Specifications, Schedule of Prices and Bill of Quantities (BOQ) pertaining to “99/100, BEML HOUSE, 2nd Street, Azad Society”, in accordance with the terms, conditions and obligations therein contained.

I/We, further agree to add to or deducting from contract sum, as the case may require, The net value of all deviations (additions and deductions) including non-tendered items, of the value of work completed, shall not exceed 10% of the approved contract value and 40 % in respect of any individual item, indicated in schedule A-BOQ. The value of such additions and deductions being calculated upon the prices for similar work set forth in the accompanying Bill of Quantities, or if similar work in the opinion of the Engineer in charge be not included in the Bill of Quantities then upon the price set forth in the Schedule of Prices attached hereto or as otherwise provided in the Clause-15 of the General Conditions.

I/We, also herewith send Rs _____ by Receipt/Draft as Earnest Money as required and to enter further into a contract with the Company for the execution of the said works in conformity with the aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We hereby give.....assent and concurrence.

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML Limited, or its authorized representative within the period stipulated from the date of commencement of the work in accordance with Para-8 of General Conditions of the Contract, signed, sealed and delivered by the said this.....day of..... Two Thousand and..... in the presence of:

Yours faithfully,

(SIGNATURE)

WITNESS:

- 1.
- 2.

Home address of the Contractor/Business Address:

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

GENERAL CONDITIONS

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED)

1. INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall be held to mean ‘BEML LIMITED’, the word ‘CONTRACTOR’ shall be held to mean one or more contractor or contractors jointly or generally engaged in the works to which these General Conditions and the specifications relate, and shall include his/their heirs, executors and administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of land which the Company places at the disposal of the Contractor from time to time for the purpose of executing the contract works. The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further drawings, as the Engineer in charge may issue from time to time during the progress of the works and shall be held to include tracings and photographic prints. The word SPECIFICATIONS shall be held to include the tender General Conditions, Specifications, Schedule of Prices and Bill of Quantities.

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the correctness and sufficiency of his tender for the works as well as all prices stated in the Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance of his tender, he shall sign the contract which shall be construed and taken as an acknowledgement on his part of his complete satisfaction and acquiescence in the sufficiency of the prices. The amount of the tender shall be the sum at which the contractor engages to execute whole of the works set-forth in the Bill of Quantities, the contractor shall submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon which the tender has been based fully and completely priced. Items left unpriced in the bill of Quantities shall be held to be included in the prices for other items of the work.

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into and execute a formal indenture of contract to be prepared by the Company’s Solicitor. The contractor shall not be entitled to make any charges for perusal of the contract.

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF GRATUITIES BEING GIVEN:

The contractor shall not assign or make over the contract to any other person, or underlet it, or make a sub-contract with any workmen or workman for the execution of any part of work(s), but shall employ his own workmen for the labour thereof, who shall be paid by him in wages by the day. And in case the Contractor assigns or makes over the contract, or underlet or make sub-contract, contrary to this clause or either himself or his agents give any gratuity to any employee of the Company, the company shall be at liberty to terminate the contract.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

5. TENDER OR AGREED RATE :

The contractor shall agree not to petition for revision of rates tendered for by him under any circumstances at any stage of the work, either during execution or when the final claims are settled.

6. In the event of anything evidently necessary to the due and complete performance of the works being omitted to be shown on the drawings or described in the specification or being omitted from the Bill of Quantities through oversight or error, the contractor shall, notwithstanding, execute (in the most perfect manner) all such works the same as if they had been severally shown, described and included without being entitled to make any extra claim or charge.

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the nature of the sub-soil, the three dimensions, levels, character and nature of all roads, existing drains, sewers, water, gas or other mains, electric cables and other things as regards any connection they may have with the works the subject of the contract, and he shall also inspect the site of the works and surroundings, the means of access there to and egress therefrom and shall generally obtain his own information on all matters and things which can in any manner influence his tender, No claims for extra works otherwise will be allowed in consequence of any misunderstandings, error or incorrect information on these points, or of any other inaccuracies in reference thereto, which may appear on the drawings, or in the specification, nor shall the contract be nullified in consequence of any such misunderstanding, error incorrect information or in-accuracies.

8. ENGINEER IN CHARGE'S ORDERS TO COMMENCE WORKS AND AS TO NON-DELIVERY OF SITE :

The Contractor having signed the contract, the Engineer will forthwith give him notice to commence the works and the contractor shall upon receipt of such notice, commence the works and carry them on at such point and points and in such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give to the contractor, the use of so much of the site of works, as may in the opinion of the Engineer be required in order to enable the contractor to commence and continue the construction of the works, and shall from time to time as works proceed give the contractor the use of such further portions of such site as the Engineer in charge may from time to time consider proper in that behalf, but the non delivery in manner aforesaid of the use of such site or any portion thereof shall not vitiate or affect the contract, nor any provision contained in the specification nor entitle the contractor to any increased allowance in respect of money.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

9. SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the correctness of the position, levels and dimensions of the several works, according to the drawings and written instructions of the Engineer in charge. If at any time during the progress of the works any error shall appear or arise in the position, levels or dimensions of the several works, the contractors on being required to do so by the Engineer in charge, shall at his own expense remove and amend the works to the satisfaction of the Engineer in charge, notwithstanding that he may have been assisted by Engineer-In-Charge in setting out the same. The contractor shall observe, perform and comply with the requirements of all statutes and byelaws and shall also serve notice on the authorities having control of the road surfaces before the same are broken up and he shall likewise serve notices on the owners of the sewers, drains, water, gas or other mains, electric cables and other things which may be in any way affected by the execution of the contract work.

10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the work area is controlled by the Security Authorities of the Bakhtawar Commercial Tower, the contractor should strictly adhere to the timings of entry and exit, laid down by the authorities and the rates quoted are deemed to include for this provision. **Subject to working limitation due to Society Norms, majority of sound related or other work has to be carried out as per Society Working norms. Bidders to ensure the Safety and Access Norms of building. SAFETY IS TO BE CONSIDERED ON UTMOST LEVEL TO BE BARRICADED NEAR PREMISES TO PREVENT DUST AND CHIP OFF MATERIAL FALL. ANY PENALTIES BY SOCIETY IN LINE WITH SAFETY AND OTHER NORMS WILL PASSED ON TO CONTRACTOR.**

11. NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. **For Sound Related work, has to be carried out during day time as per Society norms.** If bad or treacherous ground be met with or if there be any other causes whatsoever, which in the judgment of the Engineer-In-Charge, requires, it, but no work shall be carried on in the night without the knowledge and sanction of the Engineer-in-charge.

12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR :

The Contractor, shall at his own cost provide night watchmen to all parts of the work where necessary required by the Engineer-in-charge. He shall also keep all open trenches, excavation or other dangerous places properly and sufficiently lighted between sunset and sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to protect and assist the public traffic. The contractor shall also at his own cost erect temporary fences on the site of works where required by the Engineer-in-charge.

13. TEST MATERIALS:

All the materials to be used in and on every part of the works shall be subjected from time to time to such tests as the Consultant and Engineer in charge may direct. Such tests shall be performed at the expense of the contractor but the Company shall refund

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
 Ambawadi, Ahmedabad – 380015, Gujarat.

to the Contractor the actual cost of testing any of the materials which are proved to conform with the conditions of the specifications but the samples shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, any materials so tested is not equal to the test for such materials, hereinafter specified, the same shall be removed from the site of works, and other materials substituted therefor, but in the absence of any specified test, the decision of the Engineer in charge, shall be final as to whether the said material or materials shall be used in the works, or forthwith removed and other materials substituted.

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF COMPANY DURING CONTINUANCE OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor upon Company's works shall there upon become and shall continue to be the absolute property of the Company and be considered in its possession, the Contractor having only the right of using the same for the purpose of the contract. After the works have been completed and all obligations under the contract duly fulfilled, the Company shall return to the Contractor the tools, implements and surplus or waste materials then remaining upon the Company's works to be removed by him forth-with and cleared away. Nevertheless, the Company shall not at any time be liable for the loss of any of the said materials, tools, implements or other things but the whole of this liability shall fall upon the Contractor, the same as if they had remained in his possession.

15. POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to order works additional to the contract, and to make and issue such further drawings and to give such further instructions and direction as may appear necessary or proper for the guidance of the contractor and the good and sufficient execution of the contract, and the contractor shall receive, execute, obey and be bound by the said further drawings, instruction and directions, according to the true intent and meaning thereof and as fully and effectively as though they had accompanied, or had been mentioned or referred to in the original drawings and specifications. The company shall also have power to vary or alter the levels or position of any of the works, the subject of this contract, or may order any of the works contemplated thereby to be omitted with or without the substitution, of any other works in lieu thereof, or may order any work, or any portion of work executed or partly executed, to be removed, changed or altered, and if needed that other work shall be substituted in lieu thereof and the difference of expense occasioned by any such increase, diminution or alterations so ordered and directed shall be added to or deducted from the amount of the contract agreeable to the prices for similar works set forth in the Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in the absence of any such similar work being scheduled, the Engineer in charge shall determine the amount to be paid for such additions or deductions. The company will in no case become liable to the payment of any charge in respect of any such conditions, alteration or deviations, unless the instructions for the performance of the same shall have been given in writing and signed by the Engineer in charge, nor unless such instructions distinctly states that the matter thereof is to be subject of an extra or varied charge, in the form of an order hereinafter set forth nor unless the claim thereof shall be made in writing, signed by the Contractor and in the form of claim herein as set forth and properly filled up nor unless such claim be made within the week in which the work is executed and materials used, and before the same shall have been placed out of view, or beyond check

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

of measurement, nor unless the value of any altered or varied works, or any further works shall wherever practicable have been determined and settled before such altered, varied or further works shall have been commenced. Such value in case of dispute shall be ascertained by the Engineer in charge, who shall determine in all cases whether such previous determination and settlements were practicable or not, and in all the cases where he shall consider the same to have been practicable, the contractor shall not be entitled to make any claim in respect of such altered, or varied or further works if it shall, in the opinion of the Engineer in charge, if any special instance become necessary to execute any additional or substituted work, either wholly or in part by the day the claim therefor, shall not be recognized unless the contractor shall have delivered to the Engineer-in-charge, within one working day, and so on from day to day a true and exact list of the name, occupations, time and wages of the several workmen engaged during the previous day on any and every such works in respect of when a charge 'BY THE DAY' is intended to be made in the next succeeding weekly claim of contractor, Nevertheless, no charge 'BY THE DAY' shall be made unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable to determine the value of the amount of work in manner otherwise provided for in these general conditions. All such instruction given by the Engineer in charge, shall be in the following form or as near there to as may be:

ORDER No:

CONTRACT No.

In pursuance of clause-15 of the General Conditions of contract and subject as there in mentioned, we request you to perform the under mentioned at the under mentioned price, namely :

SUCH WORK
BEING IN

ADDITIONAL TO
SUBSTITUTION FOR

WORK INCLUDED
IN THE

tender, and we request you to omit the under mentioned work at the under mentioned prices, viz.

DATE:

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: _____ CONTRACT No. _____

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the week ended Saturday the _____ day of _____ in respect of other than contract work.

Work Claimed For		Number Of Engineer's Order	Price of Similar Work in Bill of Quantity of Schedule.		Where no Similar Work in Bill of Quantity Of Schedule.	Amount claimed Rs.
Quantity in Mtrs.	Descrip-tion.		Number/ Number of items	Value of Item.	Schedule Price of Labour.	

DATE:

SIGNATURE OF THE CONTRACTOR 'S

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
 Ambawadi, Ahmedabad – 380015, Gujarat.

The claim shall be delivered to the Engineer-in-charge, for his examination before being transmitted by him to the Engineer and shall be subject in all respect to the consideration, ratification and correction of the Engineer who shall be at liberty to decide whether any such claim entitle the Contractor to any, and if so, what extra charges, according to the true meaning and intention of the specifications, and whether any and what allowance shall be made to the company in respect of any work or obligation to be performed under the contract and from the performance of which the contractor may be or become directly or consequently relieved by reasons of any such additional or substituted works.

16. **SUSPENSION OF WORK:**

The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever called upon in writing by the Engineer to do so and shall not resume work thereon until so directed in writing by the Engineer. The Contractor will be allowed by the Engineer an Extension of time (not less than the period of suspension) for completion of the item or group of items of work for which a separate period of completion is given in the contract and of which the suspended work forms part but not other claims in this respect for completion or otherwise, however, shall be admitted. The contractors shall have no claim to any payment of compensation or otherwise, whatsoever on account of suspension of work.

17. **WORKS TO BE EXECUTED IN APPROVED MANNER:**

The works, the subject of the contract, specified and provided for or that they may be necessary to be done to form and complete any part thereof, shall be executed and completed in the best substantial manner, with materials of the best and most approved quality of their respective kinds agreeable to the particulars contained in or implied by the specification or as referred to and represented by the drawings and memoranda thereon or as referred to by any of the said further drawings and memoranda thereon or as referred to by any of the said further drawings, instructions and directions and shall be to the full satisfaction of the Engineer in charge. The Engineer in charge, shall have full liberty at all reasonable time to inspect and examine the works, materials and workmanship, and may every such time reject any or all of such works, materials and workmanship which to him/them or either of them may appear defective, unfit or improper for the several purposes to which they are applied, or intended to be applied, or as not in accordance with the specification or the said drawings, memoranda, instruction or directions respectively.

18. **WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT:**

The Contractor shall commence to carry on the works with due diligence, and as such expedition as the Engineer in charge, may reasonably expect, having regard to the specified time of completion of the whole of the works. In case the contractor fails to do so, or neglect to provide proper and sufficient materials, or to employ a sufficient number of workmen to execute the work, then the company shall have full power, without vitiating the contract, to take the works wholly or in part out the hands of the contractor to engage or employ any other person or workmen to procure all requisite materials and implements for the due execution and completion of the said works, and

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

the cost and charges incurred by the company in so doing shall be ascertained by the Engineer and be paid for or allowed to the company by the contractor and it shall be competent for the Company to deduct the amount of such costs and charges along with overheads out of any sum or sums due or to become due from the company to the contractor under this or any other contract.

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED :

The materials as well as the workmanship and finish of the whole of the contract works shall be best of their kind and should any materials be brought upon the site of works or on any land or property of the company or on the places where the operations are being carried out in connection with the works, which in the judgment of the Engineer in charge, is of an inferior description and improper to be used in works, the said materials shall be removed. All inferior workmanship or finish shall be amended by and at the cost of the contractor forthwith, or within such period or periods as the Engineer in charge, may direct, and the contractor shall pull down, amend and reconstruct any work he may have erected upon an insecure or insufficient foundation or that he may have insufficiently secured and protected against immediate and future injuries, whether arising or likely to arise in future from weight, pressure action of water or otherwise, on being required to do so by the Engineer in charge,. In case the contractor neglects or refuses to remove such materials or comply with such directions it shall be lawful for the Engineer, on behalf of the company and by its agents, servants and workmen to remove the materials and amend the workmanship and finish, so objected, to, or any part thereof, and to replace the same with such other materials, workmanship and finish as shall be satisfactory to the company and on the certificate of the Engineer to deduct the expense thereby incurred, or to which the company may be put or be liable or which may be incidental thereto, from the amount of any sum or sums due to or become due to contractor, or to recover the same by action at law or otherwise from the contractor as the company may determine.

When it is apparent to the Engineer that defects exists in the work, or that damage or accident has occurred to the works, or that the works are not upheld or maintained in good sound and water tight conditions, or repair or in working order, but the cause thereof is not apparent, a general requisition in writing by the Engineer to the contractor to amend, make good or maintain the works in sound, perfect and water tight conditions shall be under no obligation to specify the work or repair, but such requisition shall be conclusive evidence against the contractor that he is not performing his obligations under the contract.

20. EMERGENCY POWERS :

In the event of any accident or failure occurring in or on the works, which, in the opinion of the Engineer requires immediate attention either during construction or during the period of maintenance the company may by their own or other workmen make necessary repairs at the expenses of the contractor.

21. OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall at any period during the continuance of the contract, pull down any part of the work and make such openings, as to such extent through any part of the said work as

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

the Engineer-in-charge, may direct and the contractor shall make such works good again to his or their satisfaction. Should the work be found faulty in any respect, the whole of the expenses thereby incurred shall be defrayed by the contractor but if otherwise by the company.

22. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by every other means which circumstances may render necessary, to prevent all injury and damage to or trespass upon the lands, roads, fences or property adjacent to the site of works and shall confine the passage of his workmen to existing public roads, foot paths. He shall likewise pay and satisfy all claims whatsoever and from whomsoever, for temporary occupation, way-leaves, damages, the trespass or otherwise, in reference to the said lands, roads, fences and property adjacent and bear the company harmless from any and all such claims. If any greater extent of land than the site of work be required by the contractor for his operations, he shall obtain and occupy the same at his own cost and charge.

23. PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and other things which may be disturbed, exposed or injured during the execution of works or in consequence of the execution of the works and shall also provide any extra timbering which may be temporarily required and all labour in fixing and removing the same and shall, at his own expenses provide for the continuous use of all buildings, pipes, sewers, drains electric cable, water sources and other things, the use of which may be liable to interruption during the progress of the work. The Contractor shall at his own expense restore all such buildings, water and gas pipes, sewers, drains, electric cables and other things to the satisfaction of the owners thereof and he shall like wise, at his own expense, construct and maintain such works as may be necessary for the due permanent support of all such buildings, pipe, sewers, drains, electric cables and other things met with in the construction of works, and shall indemnify, save, harmless and keep indemnified, the Company and its officers from and against all action, suits, claims, penalties, liabilities, cost, expenses and demands whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, drains, electric cables and other things whether caused by the execution of the contract works or in the insufficiency of the aforesaid permanent support. The Company may deduct the expenses thereby incurred or to which the Company or its Officers may thereby be put or be liable or which may be incidental thereto from, the amount of any sum or sums due or to become due to the contractor or may recover the same by action at law or otherwise from the contractor and the Company may compromise any such action suits or other proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith pay the Company the sum or sums paid by the Company upon the occasion thereof, and shall in every case pay such sum or sums as shall fully indemnify the Company according to the present stipulation.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

24. COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangements to cover/wrap the construction site in mesh material of green color to prevent the dust from the escaping into the adjoining Properties or premises and atmosphere and also to prevent accidental fall of debris onto the people. The contractor at his own expense should make arrangements to remove the cover after completion of the work.

25. ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government or Company materials required for the work.

26. REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such distance as may be desired, failing which the company after giving three days notice in writing may do so and recover the cost of removal from the contractor.

27. COMPANY'S PLANT:

No Company's plant, materials or Labour will ordinarily be lent or hired to the contractor. Exceptional cases must have the approval of the company in writing.

28. SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and specifications, removal of all yard mess accumulated during construction, levelling and cleaning up the site and generally cleaning the whole building or works.

29. FINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough remeasurement of the whole of the work, performed which will be made by the company's authorized representative and at which the contractor or his accredited agent must be present. For this purpose, a written notice will be sent to him at least THREE DAYS before the date fixed for the measurements, appointing the day, hour and place of meeting. Should he not attend to this the measurements will proceed without him, and he will be precluded from making any protest.

- 30.** If a dispute arises between the company and contractor as to the quantity or quality of work, performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the company for remeasurement or reappraisal, as the case may be. If the company considers that Contractors claim is valid, they may appoint an officer, other than the Officer who made the final measurement and inspection vide Paragraph-28 above, and his report shall be considered as final and binding on the contractor. The Contractor shall have a representative present when the remeasurement or the appraisal is being made.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

31. ATTENTION:

- i) Time will be the essence of the contract and the contractor is to complete the whole of the work in the time stated in the tender, subject to the schedule of conditions.
- ii) **Majority of the sound related work has to be carried out at Day while no sound related work can be executed at Night in line with Society/Ahmedabad Municipal Corporation Norms.**
- iii) **All work related to electrical wiring, accessories, fittings, carpentry, steel & glass structure in windows, doors, tiles, door handles, handrails stairs/steps, compound walls, terrace, metal fittings in all areas, taps & pipes tube lights, geyser, Motor & its wiring, ceiling hooks, etc disturbed/damaged/repaired/failed during the repair work of civil structure has to restored in good & new condition with ISI brand of high standards by the contractor at their cost. The cost quoted shall be considering all aspects as per BOQ and better higher standards.**
- iv) The contractor is to provide at all times during the progress of work and the maintenance period proper means of access, with ladders, gangways, etc., and the necessary attendance to move and adopt as directed for the inspection of their representative (no separate rate will be allowed).
- v) The Contractor is to keep all persons under his control and within the boundaries of the site and he will be held responsible for the care of the works generally until their completion including all works executed and materials deposited in the sites by himself or suppliers, together with all risks arising from weather, carelessness of operatives, damages or loss by thefts or by any other cause, and is to allow for all necessary watching and protective lighting.
- vi) Contractor Shall provide details of manpower working at site with identification proof to enable the gate pass and access to Society for work related only.
- vii) **Since the Work is to be carried out at BEML premises, all safety norms to be followed while executing the work, mainly barricading the window area for safety and dust prevention.**
- viii) **The contractor has to certify the overall strength of the building after completion of work through Structural engineer/Engineer certified by AMC (Ahmedabad Municipal corporation) for project completion as per BOQ/scope for safety of the building with respect to Structural strength.**

32. LABOUR ACTS:

- i) The Contractors shall employ labour in sufficient number to achieve the required rates of progress and quality to ensure best workmanship of the degree required under various specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain liable for the payment of all wages or other remunerations to his labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen's Compensation Act 1923, ESI Act 1948, or any other Acts or enactments relating there to and rules framed there under from time to time. In the event, the contractor fails or neglects to pay any amount due by him under the workman's compensation Act, ESI Act or other Labour Laws, the Company is entitled to withhold the same from any other amount payable by it to the contractor and remit the same to the authority concerned and such payment shall be binding on the contractor.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

- ii) In the event of contract, the contractor shall be responsible for implementing the provision of the contractor Labour Act in to and also responsible for any repercussions arising there from for non-compliance thereof.
- iii) The intending tenderers should quote their organization registration/code numbers for the registration with ESI/PF Authorities. It may be noted that other things being equal, preference will be given in the acceptance of tender to firms having independent registration with ESI/PF Authorities.
- iv) BEML shall arrange to recover from the contractors bills requisite amounts of both Employer's and Employee's contribution for both ESI and PF calculated on the basis of 25% of the value being taken as the labour cost and recover such amounts from the respective bills and keep the same in suspense account. On production of requisite documentary evidence supporting payment of ESI/PF Authorities/supported by the acquaintance rills, the amount earlier recovered from contractor's bills shall be paid duly adjusting the shortfall in remittance, if any.
- v) In the event of any accident/injury/disablement, the contractor shall arrange to pay the requisite compensation legally payable to the concerned employee/dependents and also indemnify to BEML in case of any claim arising therefore later.
- vi) CONTRACTOR should employ only ESI Registered workmen on any item of work. If contractors have workman who have not yet been Registered under the ESI they should ensure that the workers have been duly registered before employing them in work.
- vii) CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge once in a month say before 5th of each month to the Pay roll section, so that the ESI amount can be ascertained and recovered/payment obtained irrespective of the fact whether work order is issued or not.
- viii) If there is any default on the part of the contractor, an estimated amount towards ESI liability including the would be penalty/damage, will be recovered by the company from the bills of the contractors.
- ix) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of wages, etc., under the statutes and produce them for verification as and when called for by company inspecting Authorities.
- x) THE contractor shall disperse the wages to the workmen in the presence of the authorized representative of the company.
- xi) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21 prescribes that every contractor who employs labour for executing contract works should obtain license from Labour Authorities to carry out any works contract, so that the labourers employed by the contractor are not deprived of the facilities provided under the Act. Such license shall be produced to BEML Authority before commencement of the work.

33. **TRAINING APPRENTICES:**

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the rules and order issued there under from time to time. If he fails to do so his failure will be a breach of contract and the Accepting Officer may in his discretion

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provision of the Act.

34. FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the work. Fair wages means wage for the various categories of labour, workmen, fixed from time to time by the labour authorities of the area. The contractor shall ascertain the minimum fair wages prevailing in the area before submitting his tender. The Contractor should also abide by labour regulations in regard to the payment of wages, wage period, fines and deductions from wages, maintenance of wage book, wage slip, publication of scales of wage and other terms of employment, inspection and submission of periodical returns and all other matter relating to labour rule in force.

35. DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the construction, meaning and operation or effect of the contract or the breach thereof arising during the progress of work or after completion or abandonment thereof shall be mutually discussed and settled amicably by conciliation Committees/ Councils comprising of independent subject experts constituted by BEML, failing which, the dispute shall be settled by arbitration consisting of sole arbitrator appointed by the Company in accordance with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of awarding of original contract.

The court at the place of awarding of contract only shall have jurisdiction to entertain any dispute/matter relating to the contract

In case of any dispute between the Company and any other Public Sector / Government department relating to the interpretation and application of the provisions of the contract, such disputes / differences shall be referred by either party to the arbitration of one of the arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by such award, shall make further reference to the Ministry of Law and Justice, Government of India.

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to the contractor / concessionaire against Bank Guarantee without prejudice to the final order of the Court in the matter under challenge. The payment may be made into a designated Escrow Account with the stipulation that the amount so released will be used, first, for payment of lenders' dues, second, for completion of the project and then for completion of other projects of BEML, as mutually agreed / decided. Any balance remaining in the Escrow Account subsequent to settlement of lenders' dues and completion of projects of BEML, may be allowed to be used by the contractor / concessionaire with the prior approval of the lead banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / concessionaire along with appropriate interest. The rate of interest on such refund amount shall be decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided for in the Contract Agreement or the rate of interest awarded under the Arbitral Award under challenge.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

REVISED SPECIAL CONDITIONS

1. The tender shall remain open for acceptance for a period of 90 days from the date on which the tenders are due to be submitted.
2. The contractor shall visit the site to acquaint himself with site conditions and study the drawings and specifications in detail prior to tendering, and no claims will be entertained later on the ground of ignorance or otherwise of the conditions under which the work shall have to be executed.
3. The contractor shall arrange for at least one qualified Engineer with experience in similar construction work to be at the work spot through out the period of construction to ensure correct undertaking and execution of the work as per drawings and specifications.
4. The setting of the building shall be done by the contractor himself, All measurements shall comply with the dimensions noted on the drawings. The contractor shall construct centre line pillars and Bench Marks wherever necessary at his own cost and the setting out shall be got checked, approved and certified by the Engineer-in-charge before execution of the work.
5. Foundations shall generally conform to the dimension indicated on the drawings, unless the nature of soil after excavation examined by the Engineer-in-charge , of works necessitates modifications. The foundation trenches for RCC columns and walls after excavation indicated on the drawing shall be got inspected, approved and certificated by the Engineer-in-charge of works before laying concrete.
6. Provision shall be made during the progress of work for embedding Electric conduits etc., wherever necessary as directed. Openings shall be left for service lines, machine foundations, as required and as per instructions of the Engineer-in-charge.
7. Care shall be taken in execution of work not to damage water & electricity service lines etc., coming in the way of construction. If any damage is caused in the lines, the cost of replacing or repairs shall be borne by the contractor.
8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, transport vehicles, etc., required for the complete satisfactory execution of work.

9. **WATER and ELECTRICITY**

Water and Electricity will be supplied by BEML Limited during the contract period.

10. **TAXES:**

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by the Central or State Government shall be borne by the contractor(s) and the price quoted shall be inclusive of such taxes, cess or any other statutory duties or taxes payable by them and price quoted shall be firm and shall be inclusive of such

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

duties and taxes. WHEREVER Taxes are deductible at source, the company will recover the amount as per the statutory requirement.

11. THE Contractor shall agree to execute the work progressively in co-ordination with the concerned officers or shop supervisors and as directed by Engineer-in-charge..
12. THE specifications contained in the MES Schedule (referred to in the tender) in appropriate sections shall apply to this contract to the extent applicable, **Cement co-efficient shall also form part of MES Schedule.**
13. **VALUATION OF DEVIATIONS:**

Every deviation shall be subject to the limits specified as under:

- a. **The net value of all deviations (additions and deductions) including non tendered items, of the value of work completed, shall not exceed 10% of the approved contract value and 40% in respect of any individual item, indicated in schedule A-BOQ**
- b. **In case of non tendered items, the total value of such non tendered items shall not exceed 5% of the approved contract value.**
- c. In case of deviation clause other than above, contractor to intimate to Site Engineer with valid explanation and requirements.

The basis for ascertaining the non tendered items shall be as follows:

- (i) The value of all deviations shall be ascertained by measurements, on the basis of the rates or prices for similar work in the bill of quantities of the same contract in so far as such rates or prices apply.
- (ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon rates or prices deduced there from to the extent practicable to do so.
- (iii) The rates for NT items shall be based on the SSR rates after proportionate adjustment in comparison with the tendered rates of like items in the contract. The basis to be adopted for working out the NT rate is the comparison of the NT item with similar trade item in the bill of Quantity for which the contractor has quoted.
- (iv) wherever NT items cannot be deduced from the like items quoted in the tender or SSR rates, market rate shall be allowed based on vouchers/invoices as per the actual including transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per minimum wages inforce, based on the recommendations of the Engineer.
- (v) As a last resort a tender shall be floated to ascertain the rate for NT items. All Deviations in contracts for works including non-tendered items shall be approved by the Competent Authority as per DoP within the limits prescribed in the contract. The deviations and NT items shall

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

be technically checked and processed by the respective "Engineer-in-charge" in concurrence with Finance Department of the respective division.

14. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the tender documents unless he has quoted for other equivalent for genuine reasons. In case due to exigency of the work and difficult market conditions, the contractor is not able to provide the same make, he shall be allowed to provide equivalent approved make subject to his obtaining the concurrence of the Engineer for the price adjustment as between the quotation and the purchase price for the item involved. The base for reckoning shall be the date of purchase. The contractor shall produce purchase invoice as a proof of expenditure for the items other than those specified in the tender documents allowed for incorporation in the work. Construction Department in respective Divisions/Regional/District Offices shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. The price adjustment shall be the difference between the two makes on the date of purchase.

15. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest quotation in each part or as a whole, at its own discretion and hence it is important that the tenders take sufficient care and quote reasonable rates in each part, so that if one part only is separated and entrusted to one Contractor he should be able to do it without difficulty. The rates quoted for similar items should be consistent. The company also reserves the right to accept the lowest or any other tender at its discretion without assigning any reasons whatsoever.

16. EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work within the stipulated time. The Engineer has to assess the delay arising out of default of the contractor. Where the delay is due to default of the contractor, and if there is no financial loss due to such delay, the Engineer can recommend for grant of extension of time by the same authority who accepted the tender/awarded the contract, subject to recording the reasons for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial loss due to such delay, the extension of time requires the approval of Competent Authority. In the absence of Competent Authority approval, Liquidated Damages for delay in completion of the work shall become enforceable.

Where the delay is not due to default of the contractor, for example: - a) not providing clear work front to the contractor by the Company, b) Company's delay in decision making for changes relating to original work., etc necessary extension of time shall be granted with the approval of Competent Authority, as per DoP without sanctioning escalation claimed by the contractor except statutory levies.

Extension of time when granted with the approval of the Competent Authority as per Company's Delegation of Powers shall have the effect of rendering the clause 'Liquidated Damages for delay in completion work' inoperative upto the period of extension of time so granted unless otherwise specifically stated.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

17. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or before the stipulated time mentioned in the Work order he shall without prejudice to any other right or remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of the Contract sum (excluding non tendered/extra items, if any) for every week's delay subject to maximum of 10% of the total final bill value of the Contract.

Liquidated Damages shall be applicable in the following cases:

- a) where the contractor fails to complete the work within the stipulated time;
- b) where the extension of time is granted with levy of LD;
- c) Where extension of time is granted without levy of LD but the contractor has failed to complete the work within the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to the contractor under this or any other contract/s awarded by the Company.

In case where the contract is subjected to levy of LD, the Engineer shall be the authorized person to issue 'Work Completion Certificate', which shall be final and binding the Company as well as the Contractor concerned.

18. FORE-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can decide to abandon or reduce the scope of work for any reason whatsoever, the Engineer shall give notice in writing to that effect to the contractor. The compensation, if any, payable for such foreclosure of work shall be discussed mutually between the Company and the contractor and settled after taking into consideration the loss suffered by the contractor on account of foreclosure of the contract. The contractor shall have no claim for any compensation whatsoever on account of any profit or advantage which he might have derived consequent to foreclosure of the whole or part of the works. The Company shall have the option to take over the contractor's materials or any part thereof, either brought to the site. The amount of compensation payable to the contractor due to foreclosure shall be decided by the authority one level above the level of the authority competent to award the contract, or by the CMD.

19. BEML revised General Conditions together with BEML specifications will form part of the contract. Should there be any discrepancy between the provision in the Bill of quantities and drawings, the former shall be deemed to take precedence there over.
20. No modification or change of specifications in the bill of quantities shall normally be accepted and such changes are to be rejected. Acceptance of such deviations shall be at the discretion of the Engineer-in-charge.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

21. EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value indicated in the tender. It should be paid by bank draft or Bankers Cheque drawn in favour of the Company along with tenders. Tender without Earnest money deposit will be rejected. On finalization of the tender, Earnest money deposit will be refunded to unsuccessful tenderers under proper acknowledgement, while for successful contractor, same will be considered under Security Deposit.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will be forfeited. No interest amount is payable on EMD.

22. SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the fulfillment of contract and amount shall be 10% of the value of the contract, to be paid by the contractor. No waiver can be allowed in this regard. Such security deposit shall not entail any interest payment on refund.

The contractor shall choose any one of the following options for payment of security deposit in writing as under:

(i) The contractor shall within 30 days of acceptance of the contract deposit the difference between Earnest Money and full Security Deposit by Demand Draft/Banker's cheque drawn on any of the commercial bank made in favour of Company. PEMD held with BEML cannot be considered for such adjustment in the Security Deposit payable by the contractor.

(ii) Bank guarantee from any commercial bank equivalent to the amount of security deposit valid for a period required by BEML shall also be accepted.

(iii) Security Deposit amount shall be deducted from the running bills of the contractor at the rate of 10% or higher of the gross value of each bill. However, the entire security deposit amount shall be deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory performance of the contract. All compensations or other sums or money payable by the contractor to the Company under the terms and conditions of this contract shall be deducted from this security deposit or from any other sums that shall be due, or shall become due to the contractor by the Company on any account whatsoever and in the event of the security deposit being reduced by reasons of any such deductions the contractor shall within ten days thereafter make good these deductions.

23. REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for performance of the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on completion of the contract based on the recommendations of the Engineer in writing that the work has been physically completed in all respects.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

The balance 50% of the security deposit shall be refunded to the contractor on written demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of final bill whichever is later, with the recommendation of the Engineer, provided the Engineer is satisfied that there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the BG already with BEML will be returned to the contractor. The contractor has to then submit a fresh Bank Guarantee for 50% of the security deposit value valid for a period of 1 year from the actual date of completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the Engineer.

23.1 RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving complete details of work done, rate and value to the Engineer-in-charge, nominated by Engineer who shall certify the rate and quantity as per the MB and prepare a statement showing the description and quantity for which he recommends payment. These claims are called RAR bills and RAR payments are made once in a calendar month or more depending upon the periodicity of contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, the recommendation for payment shall be stage-wise co-related with the bill of quantities.

Due to technical reasons, where pro-rata payments on stage-wise progress of work is considered necessary though not specified in the contract, the Engineer with the approval of competent authority, shall decide the number/type of stages correlating with the bill of quantities and submit a statement showing the stage-wise break-up of the contract value indicating work progress details including percentage of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective Division for regulating the quantity and payment. This shall form the basis for the Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided above shall uniformly be adopted for regulating all RAR payments till the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall invariably be made then and there and the MB produced to Accounts at the time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of receipt based on the certification of the Engineer-in-charge and after necessary check/verification.

As per Expenditure Management Commission, Government of India, in large projects above Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of submission without a detailed check on the claim. The balance shall be released after

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

the claim is scrutinized as per procedure in order to get more competitive bids and for speedy execution as cash flow is a critical requirement in a project.

RAR payments shall be regulated to the extent of the value of work done, with due adjustments for recoveries and other payments (including material advance/adhoc payments made if any) effected so far against the contract.

24. PRE FINAL RARs

Pre-final RAR is raised only when the work is completed and the complete measurement is recorded in the MBs by the Engineer-in-charge designated by Engineer duly accepted by the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after Technical check of the measurements and endorsement in the MBs by the Engineer.

The Engineer-in-charge , shall recommend for payment not exceeding 90% of the value of work completed with due adjustments for recoveries and RAR payments (including Material advance if any) effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance Department after scrutiny and check for the correctness of the bill duly linking up with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Engineer on case to case basis.

25. ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the completion of the contract for genuine reasons other than undue delay in submitting the final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work done after making all necessary deductions for statutory dues, RAR payments, Material advances if any paid, shall be recommended by the Engineer with the approval of respective Complex Chief/ respective Business Group Director. Such Adhoc payment can be recommended only if the contractor is having concurrent running contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

- Such payment shall not exceed 90% of the final bill value.
- All conditions of contract and recoveries to be affected shall be taken care before effecting Adhoc payment.
- If a contractor has no other contract concurrently running in the Complex, adhoc payment need not be made. Instead, final bill shall be expedited and paid atleast within six months from the date of completion of the contract

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

26. **COMPLETION CERTIFICATE:**

As soon as the Contractor completes the work assigned to him the same shall be inspected and if found satisfactory shall be taken over by the Engineer. A "Completion Certificate" shall be issued to the contractor within 30 days from the date the contractor has given request for the same. If there are minor defects which can be rectified even after the building has been taken over, the defects shall be listed out and the contractor shall be asked to rectify the same before the final bill is submitted. The final bill along with the completion certificate duly certified by the Engineer in charge, shall be submitted to Finance Department for payment. The completion certificate shall have the following details:

- a) Particulars of the work and Contract Number,
- b) The date of work order to commence the work,
- c) Date of completion as per original contract agreement,
- d) Actual work done value.
- e) Extension of time if any, granted,
- f) Date on which contractor was required to complete the work,
- g) Actual date of completion and taking over by BEML.

27. **FINAL BILL:**

On completion of the work and the recording of measurements in the MBs, a final bill shall be submitted by the contractor. On receipt of the final bill duly signed by the contractor, the same shall be scrutinized by the Engineer-in-charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be accompanied with the following documents:

- Original Completion certificate
- A statement showing stores issued for incorporation in the work, stores actually incorporated by the contractor, theoretical quantity of stores required for work and whether there has been any over issue/under issue of the stores to the contractors.
- No claim certificate duly signed by the contractor
- Original Contractor's All Risk Insurance Policy covering up to the actual date of completion of work.
- Contract Agreement
- Revised estimate as duly approved by Competent Authority.
- Any other documents which are specified by the Management from time to time.

The Engineer-in-charge has to certify in the work Completion certificate as well as in the Measurement Book, that the work is executed in conformity with the contract specification, drawings and other conditions. The final bill duly checked and co-ordinated by the Engineer-in-charge shall be sent to the Finance Department through Engineer along with the documents stated above.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

28. **DEFECT LIABILITY PERIOD:**

The period of maintenance for the subject work shall be **ONE YEAR from date of completion of work / or handing over of complete renovated premise.**

During this period, the contractor shall be responsible to rectify all the defects noticed and attributable to the work done by him in respect of works executed by him. As soon as any defect in the work come to the notice, the Engineer shall inform the contractor, in writing, to rectify the defect and inform him that in case he fails to do so within a reasonable time, the Company would rectify the defects at his risk and expense as per the conditions of the contract.

If the contractor does not attend to the rectifications in spite of repeated requests, the Company shall proceed at his risk and expense and get the work completed. The cost incurred by the Company shall be recovered from the defaulting contractor. The Company shall forfeit the balance 50% of the Security Deposit retained and adjust this amount against the expenses so incurred. The balance amount, if any, after recovering the expenses incurred shall be refunded to the contractor. In case the amount available is insufficient to cover the expenses in full, that portion of the expenditure still remaining unadjusted shall be recovered from any of the subsequent bills due for payment to the contractor against any other contract.

Even after such adjustments, the amount available is insufficient to cover the expenses in full, the Company reserves the right to take legal course of action to recover such unadjusted amount.

29. **CONTRACTORS LIABILITY AND INSURANCE:**

From commencement to completion of the works, the contractor shall take full responsibility taking precautions to prevent loss or damage. He shall be liable for any damage or loss that shall happen to the works or any part thereof.

In addition, the contractor shall indemnify and keep the Company indemnified against all losses and claims for injuries or damages to any person or any property whatsoever which shall arise out of or in consequence of the construction works. For this purpose, the contractor shall take an insurance policy-"**Contractors All Risks Insurance**"- to cover the risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till the work is completed and the possession handed over to the Company. The policy shall be taken at his cost showing the Company as the 'principal' to simplify the work in the matter of raising claims and settlement thereof.

30. MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at his own risk till such time the Contractor removes them to BEML stores or as directed within 10 days from the date of completion. If he fails to remove such dismantled materials to BEML stores or as directed within 10 days from the date of completion, the Engineer-in-charge will be entitled to remove them at the risk and cost of the Contractor.
31. THE various provisions in this special condition shall be deemed to take precedence over those in General conditions/specifications to the extent applicable.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

32. The quoted rate is deemed to include for execution of work in a phased manner/part by part if necessary and as directed by BEML and no extension of time nor extra claims shall be entertained in the regard.

I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS OF BEML WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK ORDER. I/WE ARE ENCLOSING HERewith A RECEIPT/DRAFT NO. _____ DTD. _____ FOR RS. _____ TOWARDS EARNEST MONEY DEPOSIT, ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED CONDITIONS MENTIONED.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

CEMENT CO-EFFICIENT SCHEDULE:

Sl. No.	Description	Unit	Cement in Kgs
01.	CC 1:1.5:3 Types A1 & A2	CM	403.50
02.	CC 1:2:4 Types B1 & B2	CM	320.80
03.	CC 1:3:6 Types C1 & C2	CM	216.20
04.	CC 1:4:8 Types A1 & A2	CM	170.00
05.	CC 1:5:10 Types DE2	CM	129.20
06.	Brick work in (one brick) CM 1:6	CM	49.34
07.	Brick work in (½ brick) CM 1: 4	CM	63.51
08.	Damp proof course in CM (1:2) 10mm thick	SM	7.19
09.	Damp proof course in CM (1:2) 15mm thick	SM	10.81
10.	Walling of random or polygonal rubble in gauged mortar 1:1:6	CM	89.69
11.	Size stone in gauged mortar 1:1:6	CM	62.79
12.	Walling of random or polygonal rubble in CM 1:4	CM	143.50
13.	Size stone masonry in CM 1:4 in foundation	CM	89.69
14.	Size stone in CM 1:4 in basement and superstructure with joints neatly dressed.	CM	80.72
15.	Size stone masonry in CM 1:6 in foundation	CM	62.79
16.	Size stone masonry in CM 1:6 in superstructure.	CM	56.66
17.	Size stone masonry in CM 1:8 in foundation	CM	51.13
18.	Rendering or screeding 10mm thick in brick/concrete in CM 1:2	SM	7.80
19.	Rendering or screeding 10mm thick in brick/concrete in CM 1:3	SM	6.24
20.	Rendering or screeding 10mm thick in brick/concrete in CM 1:4	SM	5.04
21.	Rendering or screeding 10mm thick in brick/concrete in CM 1:6	SM	2.58
22.	Rendering or screeding 10mm thick stone masonry in CM 1:2	SM	9.08

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

23	Rendering or screeding 10mm thick stone masonry in CM 1:3	SM	7.28
24	Rendering or screeding 10mm thick stone masonry in CM 1:4	SM	5.90
25	Rendering or screeding 10mm thick stone masonry in CM 1:6	SM	4.42
26	Pointing to block squared rubble coursed or un coursed in CM 1:2	SM	3.88
27	Pointing to block squared rubble coursed or un coursed in CM 1:3	SM	2.95
28	Pointing to block squared rubble coursed or un coursed in CM 1:4	SM	2.46
29	Pointing to block random rubble in CM 1:2	SM	4.87
30	Pointing to block random rubble in CM 1:3	SM	3.66
31	Pointing to block random rubble in CM 1:4	SM	3.06

Reference make:

Material Description	Reference for quality / Brand / ISI certified
Cement	Ultratech/Ambuja/Binani/Bangur /ACC/ India cements or ISI certified
Sanitary ware and CP fittings	Parryware/CERA/Jaquar/ Hindware/ Somany or ISI certified
Sand / Bricks / Steel or any other aggregates as applicable	As per IS standard (Patan) or ISI certified
PVC /CPVC Pipes	Astral / Finolex / Prince /Supreme Reputed make or ISI certified
Electrical (Wires, Switches as applicable etc..)	Finolex /Hawells/ RR kabel / Polycab or ISI certified
Glass/ Wood	ISI certified wherever required
Tiles	Vermora /Sorento/Cera /Somany / kajaria / Johnson or ISI certified
Epoxy Grouting	Starpower or ISI certified
Waterproofing	Dr Fixit or ISI certified
Color	Asian/Jotun/Birla/Nerolac/Berger or ISI certified
Putti	Birla / JK putti or ISI certified

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

GST Terms & Conditions

1. The Supplier is required to comply with all the applicable provisions of the GST Laws/Rules/Notifications/Circulars and to furnish required documents/details within the prescribed time limit to enable BEML to claim the benefits of GST Input Tax Credit or any other benefit.
2. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit Note/Credit Note in the form and manner prescribed under GST Laws/Rules/Notifications/Circulars containing all the particulars mentioned therein and within the prescribed time limit as per prevailing GST Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier, BEML shall not make any payment towards GST against such invoice until it is complied with within the timeline prescribed under GST Laws/Rules/Notifications/Circulars, and also subject to BEML being in a position to avail GST Input Tax Credit as per applicable GST Laws/Rules/Notifications/Circulars.
3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in case of any shortages or rejection in the supply, BEML will notify the Supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue Credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the supplies, within the prescribed time limit to enable BEML to avail GST Input Tax Credit.
4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason other than those attributable to BEML, interest at applicable rate as prescribed under GST Laws/Rules/Notifications/Circulars for such delays shall be recovered from the Supplier.
5. In case Supplier delays declaring such invoice in his GST Return and GST Input Tax Credit availed by BEML is denied or reversed subsequently as per GST Laws/Rules/Notifications/Circulars, GST amount paid by BEML towards such reversal as per GST Laws/Rules/Notifications/Circulars shall be recoverable from Supplier along with applicable interest.
6. If BEML has not paid/short paid to the Supplier for any invoices within the time limit prescribed under GST Laws/Rules/Notifications/Circulars due to non-compliance of GST Laws/Rules/Notifications/Circulars by Supplier or any other reason attributable to Supplier and leads to any GST Input Tax Credit reversal by BEML, any losses/expenses/cost/penalty, etc incurred by BEML shall be recoverable from the Supplier.
7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” at the rate prescribed under the GST Laws/Rules/Notifications/Circulars and to remit the same to the Government.
8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to comply with the provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Services and raising of invoice, so as to enable BEML to remit applicable GST to Govt., within the prescribed time limit and avail GST Input Tax Credit on the same. If the Supplier fails to comply with the above and as a result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the Supplier. Further the Supplier has to mention that “the liability of payment of GST amounting to Rs is on the Recipient of Service” in the invoice raised on BEML.
9. The Supplier is required to comply with the E-Way Bill Provisions under GST Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)

Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

provisions and as a result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the Supplier.

10. In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is required to return the goods within the time limit prescribed in the Purchase Order. If the Job Work Supplier fails to return the goods as above, BEML will be entitled to raise a GST Supply Invoice on the Job Worker Supplier with applicable interest as per the provisions of GST Laws/Rules/Notifications/Circulars. In such cases, BEML will be entitled to recover all such GST/interest on GST /losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the Job Work Supplier. Further in such cases where the GST invoice has been raised by BEML, on return of such goods after the prescribed time limit, the Job Work Supplier needs to return the same under GST invoice.
11. GST portion of the invoice shall be released only upon the Supplier declaring such invoice in his GST Return and payment of GST thereof to appropriate government and satisfying all the conditions mentioned above. However, in case the Supplier wishes to obtain the payment of GST portion also along with the payment of the base value of the invoice, Supplier has the option to submit Bank Guarantee of an amount equivalent to the GST portion of the invoice plus 3 months' interest at prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as applicable in case of reversal of GST Input Tax Credit. Such Bank Guarantee shall be valid till 30th September of the next financial year or filing of GST Annual Return by Supplier/Vendor (for which such invoice pertains to), whichever is earlier. BEML will release Bank Guarantee only when the Supplier declaring such invoice in his GST Return and remittance of GST thereon to the Govt. In case the Supplier fails to fulfill the required conditions resulting in BEML not been able to avail GST Input Tax Credit Bank Guarantee shall be encashed and such GST amount along with interest and any other cost/loss incurred by BEML shall be recoverable from Supplier.
12. The Supplier have the option to give one Bank Guarantee of appropriate value after considering his estimated value of GST involved in invoices raised on BEML instead of Bank Guarantee for each Contract/Invoice. In case of payment through LC, suitable provisions/clause will be inserted while opening LC to ensure compliances of above conditions. However, if at any point of time value of such Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either furnish Bank Guarantee for Differential value or such shortfall value of Bank Guarantee vis-à-vis GST plus interest thereof shall be withheld till Suppliers fulfils its obligations specified under above clauses.
13. BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by BEML along with applicable interest from the Supplier due to reasons other than those attributable to BEML.
14. If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply with the provisions under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Service and raising of invoice. In case, the Supplier fails to comply with the above and as a result if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the Supplier along with applicable interest.

Signature of the Contractor(s) with seal

BEML LIMITED

(A Government of India Undertaking)
Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society
Ambawadi, Ahmedabad – 380015, Gujarat.

COMMERCIAL BID

Ref: Civil-DOAHI—1/25-26

Date: **30/12/2025**

Sub: Structural Repair, Renovation of BEML Building at Plot no.99/100, BEML HOUSE, 2nd Street, Azad Society Ambawadi, Ahmedabad – 380015.

Enclosed as BOQ - Commercial Bid



BOQ.xlsx



Commercialbid.pdf



Addl.info.pdf

Last Date and time of submission – 09th Jan 2026 by 11 AM

Commercial Bid to be submitted under Commercial Section of tender Bid Only. The bidders to submit the break-up details of items as per BOQ enclosed and same to be uploaded under Commercial bid Section ONLY.

1.Please quote as per the BOQ & Scope of work
2.Please visit site before 5 days of tender submission date to get complete understanding of the site - Site visit contact detail- Shri Mohamed Altharif - 7708234888 Shri Prasad -8905421033
3.Please quote considering material as per ISI standards / suitable higher standards
4.Contractor has to certify the strength of the building after completion of work through Structural engineer/Engineer certified by AMC (Ahmedabad Municipal corporation) for project completion as per BOQ/scope for safety of the building with respect to Structural strength.
5)All work related to electrical wiring, accessories, fittings, carpentry, steel & glass structure in windows, doors, tiles, door handles, handrails stairs/steps, compound walls, terrace, metal fittings in all areas, taps & pipes tube lights, geyser, Motor & its wiring, ceiling hooks, etc disturbed/damaged/repared/failed during the repair work of civil structure has to restored in good & new condition with ISI brand of high standards by the contractor at their cost. The cost quoted shall be considering all aspects as per BOQ and better higher standards

In case of any visit requires before bidding, bidder may contact through mayur.yadav@bemltd.in/mohamedaltharif.j@bemltd.in/alok.golash@bemltd.in/pandurang.k@bemltd.in. This is applicable till 5 days prior of final bid submission deadline.

Signature of the Contractor(s) with seal