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TENDER DOCUMENT 
 

For 

Interior design consultancy services for VIP 

entrance reception area, staircase area, lobby, 

corridors upto the 3rd floor in BEML Soudha, 

Bangalore. 

 

Tender Document No. CM/Const/Interior/Soudha /2025 

 

 
DATE OF SUBMISSION   15/09/2025  BEFORE 

14:00 HRS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ISSUED BY 

 

The General Manager (Corporate Materials) 
BEML LIMITED., Room No.2 

BEML SOUDHA, 23/1, 4th Main, 

S.R. Nagar, 

Bangalore – 560 027 

KARNATAKA, India 
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TABLE OF CONTENTS 
 

Ref: CM/Const/Interior/Soudha /2025                            Date: 23/08/2025 
 

Sub: Tender for “Interior design consultancy services for VIP entrance reception area, 

staircase area, lobby, corridors upto the 3rd floor in BEML Soudha, Bangalore.” 

 

Sl. 

No. 
Particulars Page No. 

01. Table of Contents  2 TO 3 

02. Invitation for Tender 4 to 6 

03. Details of tender and Pre -Qualification  7 to 8 

04. Eligibility criteria of Technical Bid 9 to 10 

05. Details to be filled up by the Participating firm 11 

06 Scope of work, Timeline, Deliverables & Mode of Payment 12 to 14 

07. Tender Conditions Acceptance Letter 15 

08. Undertaking 16 

09. Revised Tender and General Conditions 17 

10. General Conditions of Contract 18 to 29 

11. Revised Special Conditions of Contract 30 to 38 

12. GST Rules 39 to 41 
 

Note: 

1. The tenderer shall download the complete set of tender documents. The tender 

documents from Serial Page No: 01 to 41 shall be duly filled, signed along with the 

company seal and submitted as a hard copy.    
 

2. Commercial bid shall be duly filled, signed along with the company seal and 

submitted as a hard copy.  
 

3. The tender document with supporting documents along with commercial bid shall be 

submitted in a single sealed envelope in Sealed envelope duly super scribing the 

BiD Invitation No. CM/Const/Interior/Soudha /2025 dated 23/08/2025 Closing 

date 15/09/2025 Time 14:00 Hrs at the top of the envelope.  
 

4. The Commercial bid (Bill of Quantities) will be taken into consideration for the 

arrival of L-1 subject to arithmetical corrections if any. 
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5. Earnest Money Deposit (EMD) shall be submitted in a separate sealed super 

scribing the envelope as “PRE-QUALIFICATION BID” as per instructions 

mentioned in “INVITATION FOR TENDER”. Offers without EMD or EMD in the 

form other than the one specified or EMD with lesser amount shall not be 
considered and tenders will be rejected. 

 

6. The 03 sealed envelopes “TECHNICAL BID”, “COMMERCIAL BID” & “PRE-

QUALIFICATION BID” shall be put in 03 separate sealed covers and the covers 

shall be superscribed with tender ref, bid no., name and address of firm and the 

covers shall be addressed to the mentioned below on or before the closing date & 

time of the tender.  

The General Manager (Corporate Materials) 

BEML LIMITED., Room No.2 

BEML SOUDHA, 23/1, 4th Main,  

S.R. Nagar,  

Bangalore – 560 027  

KARNATAKA, India 

 
The 03 sealed envelopes shall be dropped in the Tender Box kept at Room No.2, 
Ground Floor, BEML Soudha, SR Nagar, Bangalore 
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INVITATION FOR TENDER 
 

Ref: CM/Const/Interior/Soudha /2025                            Date: 23/08/2025 
 

Sub: Tender for “Interior design consultancy services for VIP entrance reception area, 

staircase area, lobby, corridors upto the 3rd floor in BEML Soudha, Bangalore.” 

 
***** 

1. Earnest Money Deposit (EMD): 

a) EMD amount of Rs. 13,000/- (Rupees Thirteen Thousand Only) can be paid 

online or can be submitted in the form of Account Payee Demand Draft / Banker’s Cheque. 

Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 

from competent authority. 

Online Payment of EMD amount can be made as mentioned below: 

i)   Open the following link: 

    https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=9359 

ii) Read the terms & conditions, tick the acceptance box and click on Proceed.  

iii) In ‘Select State’ dropdown, select All India and click on the Go button. 

iv) In ‘Select Payment Category’, select EMD/ Tender Fee. 

v) Enter details of payment, details of Bank Account for refund and click on 

Submit to make the online payment of the required EMD amount of Rs. 

13,000/- (Rupees Thirteen Thousand Only)  

Please ensure that online payment of EMD amount is made well ahead of the 

EMD Submission Date & Time mentioned in the Tender. 

Or 

Payment of EMD amount through DD / Banker’s Cheque: 

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque for Rs. 

13,000/- (Rupees Thirteen Thousand Only) drawn in favour of BEML Ltd, Bangalore 

payable at Bangalore.   

c) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption 

Certificate shall be submitted in Sealed envelope duly superscribing the Bid Invitation 

No. CM/Const/Interior/Soudha /2025  dated 23/08/2025 Closing date 15/09/2025 Time 

14:00 Hrs at the top of the envelope. The words “PRE-QUALIFICATION BID” shall 

also to be written in bold letters at the top of the envelope. The name and address of the 

bidder shall be printed or written legibly on the left-hand bottom corner of the envelope. 

Please attach the details duly filled-up for refund of EMD amount (for unsuccessful 

bidders) in the following format along with the DD / Banker’s Cheque for EMD; 

BANK NAME  

BRANCH NAME  

CITY  

IFSC CODE  

https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=9359
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ACCOUNT NO  

BENEFICIARY 

NAME 

 

The above sealed envelope has to reach the address as mentioned below on or before the 

closing date & time of the tender.  

The General Manager (Corporate Materials) 

BEML LIMITED., Room No.2 

BEML SOUDHA, 23/1, 4th Main,  

S.R. Nagar,  

Bangalore – 560 027  

KARNATAKA, India 

 

Alternatively, it can also be dropped in the Tender Box kept at Room No.2, Ground 

Floor, BEML Soudha, SR Nagar, Bangalore. 

 

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption 

certificate from competent authority. 

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate is dispatched 

well in advance so that it reaches this office before the time and date stipulated.  Requests 

will NOT be entertained for late receipts. 

General Instructions with regard to EMD: 
a) Quotation submitted without submission of EMD/EMD Exemption Certificate 

in-time will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to 

be rejected. 

c) EMD lesser than Rs. 13,000/- (Rupees Thirteen Thousand Only)) will not be 

accepted and the quotation is liable to be rejected. 

d) EMD of unsuccessful bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date                 

i.e., 15/09/2025 @ 15.00hrs 

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of 

EMD/firms claiming EMD exemption. 
 

Tenderers shall ensure that, the Demand Draft/Bankers Pay Order towards EMD in original 

shall reach the above said office on or before the closing time of the tender. 
 

 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser 

amount shall not be considered and tenders will be rejected. No Interest would be paid on 

the Earnest Money Deposit.  

 

2. Completion Period: The period allowed for execution of the work is as per time line 

mentioned under head SCOPE OF WORK, TIMELINE, DELIVERABLES, MODE OF 

PAYMENT mentioned in this tender  
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3. Any queries/clarification / information / details regarding tender enquiry to be 

communicated through email Id: roundree.d@bemlltd.in, bharatbhushan.p@bemlltd.in and 

ganesh.ds@bemlltd.in and queries/clarification/ information/details will be accepted up to 

03 (Three) days prior to the closing date of the tender. Phone No: 080-22963153, 22963179 

 

4. The quantities shown against each item are only approximate and hence any reduction / 

increase thereof during the execution of work shall not vitiate the contract. The company 

does not bind itself to accept the lowest or any other tender.  

 

5. The tender shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders.  
 

6. The tenderers shall visit the site and acquaint themselves with the conditions of the site 

prior to submission of tenders and no claims will be entertained later on the grounds of 

ignorance. 

 

7.  The tenderers /bidders may note that the word ‘CONTRACTOR” mentioned in the 

tender document may be READ AS “CONSULTANT” as the case may be/ relevant to the 

particular clause of tender. 

 

8. Successful tenderer is required to employ qualified Engineer to supervise the work and 

they should be present when the work is under progress. 

 

9. The successful tenderer is required to sign the work order prepared based on the quoted 

rates placed on him by the Accepting Officer. 

 

10. The Accepting Officer reserves the right to place order as a whole or part of any item 

only as deemed fit. 

 

11. In case, the consultant / firm after quoting withdraw from the tender or refuse / delay in 

commencing the work or stop the work abruptly, their EMD will be forfeited. 

 

12. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption 

certificate from Competent Authority. 

 

Note: Bidder shall ensure that their EMD (DD/EMD Exemption certificate) is dispatched 

well in advance so that it reaches this office before the time and dates stipulated. Request 

will not be entertained for late receipt.  

 

16. Conditional tenders are liable to be rejected.  

Thanking you 
 

Yours faithfully, 

for BEML Limited 
 

 

 

General Manager  

Corporate Materials Department. 

mailto:roundree.d@bemlltd.in
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DETAILS OF TENDER & PRE-QUALIFICATION  
 

 

 

Sl. 

No

. 

 

 

Item Description 

 

Estimated Cost 

(In Rs. Lakhs) 

 

 

Completion 

Period 

 

 
EMD 

Amount  

(Rs) 

Last date for submission 

of Tenders 

 

Date of opening of pre-

qualification bid 

 

Date of opening of 

tender document 

 

 

 

 

Similar Nature 

of Work 

 

1 
Tender for “Interior 

design consultancy 

services for VIP 

entrance reception 

area, staircase area, 

lobby, corridors 

upto the 3rd floor in 

BEML Soudha, 

Bangalore.” 
 

 

Rs. 6.50 

(approx.) 

Lakhs 

(Inclusive of 

all taxes & 

duties) 

 

as per time line 

mentioned 

under head 

SCOPE OF 

WORK, 

TIMELINE, 

DELIVERABL

ES, MODE OF 

PAYMENT 

 

Rs 

13,000/- 

 

15/09/2025 at  14:00  Hrs 

 

15/09/2025 at  15:00  
Hrs 

 

 

 
Interior 

Design 

Consultancy 

services 

 

 

Mode of submission and Documents  
 

Sl. 

No. 

Nature of Bid Mode of submission Documents required to be 

submitted by the bidder 

A Pre-

qualification 

bid 

1. Online Payment of EMD 

amount  

OR 

Payment of EMD amount through 

DD / Banker’s Cheque to reach 

General Manager (Corporate 

Materials), BEML LIMITED., 

Room No.1, BEML SOUDHA, 

23/1, 4th Main, S.R. Nagar, 

Bangalore – 560 027 

KARNATAKA, India 

OR 
Alternatively, it can also be 

            EMD: Rs. 13,000/- 

OR  

EMD Exemption certificate  
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dropped in the Tender Box kept at 

Room No.2, Ground Floor, BEML 

Soudha, SR Nagar, Bangalore. 
2.The sealed envelope of 

Prequalification bid will be opened 

on closing date 15/09/2025 at 15:00 

Hrs in presence of the bidders, who 

wish to be present at the above 

venue. 

3.Pre-qualification bid received late 

on account of any reason whatsoever 

will be rejected.  

B Technical bid The technical bid shall be submitted 

in a Sealed envelope duly super 

scribing the Bid Invitation No. 

CM/Const/Interior/Soudha /2025 

dated 23/08/2025 Closing date 

15/09/2025 Time 14:00 Hrs at the 

top of the envelope. The words 

“TECHNICAL BID” shall also to 

be written in bold letters at the top of 

the envelope. The name and address 

of the bidder shall be printed or 

written legibly on the left-hand 

bottom corner of the envelope. 

 

The technical bid shall be 

duly filled, signed along with 

the company seal.  

C Commercial 

Bd 

The commercial bid shall be 

submitted in a Sealed envelope duly 

super scribing the Bid Invitation No. 

CM/Const/Interior/Soudha /2025 

dated 23/08/2025 Closing date 

15/09/2025 Time 14:00 Hrs at the 

top of the envelope. The words 

“COMMERCIAL BID” shall also 

to be written in bold letters at the top 

of the envelope. The name and 

address of the bidder shall be printed 

or written legibly on the left-hand 

bottom corner of the envelope. 

 

The Commercial bid shall be 

duly filled, signed along with 

the company seal. The 

Commercial bid (Bill of 

Quantities) will be taken into 

consideration for the arrival 

of L-1 subject to arithmetical 

corrections if any. 

Commercial bids of only 

technically qualified bidders 

will be opened 
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ELIGIBILITY CRITERIA OF TECHNICAL BID 

 

In the Technical Bid, the firm has to furnish the following details / documents with regard to 

their experience etc: 

 

CREDENTIALS i.e., EXPERIENCE ETC. 

 

1. Experience: Experience of having successfully completed similar works 

(INTERIOR DESIGN CONSULTANCY WORKS) during last Seven (07) years 

ending last day of month previous to the one in which applications are invited 

should be either of the following: 

 

(i) Interior design consultancy service rendered for Three completed interior project 

works costing not less than the amount equal to Rs.103.20 Lakhs 

     Or 

(ii) Interior design consultancy service rendered for Two completed interior project 

works costing not less than the amount equal to Rs.129 Lakhs 

     Or 

(iii) Interior design consultancy service rendered for One completed interior project 

work costing not less  than the amount equal to Rs.206.40 Lakhs 
 

Details of having successfully completed similar works (Interior design consultancy 

service) during last Seven (07) years ending last day of month previous to the one in which 

applications are invited from any Government/Public Sector Undertakings/Large Private 

Organizations with Certificates. 

 

NOTE: Copies of the completion certificate issued by respective clients shall be submitted 

with the technical bid. If the completion certificate is from Private organization, the same 

shall be submitted with TDS certificate. 

 

3. Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers  

Cheque for Rs.13,000/- (Rupees Thirteen Thousand Only) in favour of “BEML 

LIMITED, Bangalore” payable at Bangalore, in a sealed envelope superscripting the name 

of work, towards Earnest Money Deposit on or before the closing date & time of the tender 

to the office of “ The General Manager (Corporate Materials), BEML LIMITED., Room 

No.2, BEML SOUDHA, 23/1, 4th Main, S.R. Nagar, Bangalore – 560 027, KARNATAKA, 

India, ” as part of the Pre-Qualification Bid. 
 

 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser 

amount shall not be considered and tenders will be rejected. No Interest would be paid on 

the Earnest Money Deposit.  

 

Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 

from Competent Authority. 

 

Note: Bidder shall ensure that their EMD (DD/EMD Exemption certificate) is dispatched 

well in advance so that it reaches this office before the time and dates stipulated. Request 

will not be entertained for late receipt.  
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4. The bidders are required to mention and submit copies of the following: 

 

(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  

 PAN/PAN Card/GIR issued by the IT Authorities  

Copy shall be enclosed with the technical bid)  

(ii) Please quote your ESI No. if available (Not mandatory)  

 (Registration Certificate issued by  

the ESI Authorities. Copy shall be enclosed                                   with the technical 

technical bid)  
 

(iii) Please quote your PF No. if available (Not mandatory)  

 (Registration Certificate issued by  

the PF Authorities. Copy shall be enclosed with the                                           

technical bid)  
 

(iv) Please quote your GST No.  

 (Registration Certificate issued by  

the GST Authorities. Copy shall be enclosed with the                                     

technical bid)  
 

 

(v)  EMD details: Amount, DD No & date 
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DETAILS TO BE FILLED BY THE PARTICIPATING FIRM 

(to be given on the Firm’s Company letter head) 

 

             

I / we hereby certify that all the information given above is factual. 

 

Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: ________________________ 

 
 

 

 

 

 

 

Sl. 

No. 
Description Details to be filled/uploaded 

1 Name of the Firm & Postal address for 

correspondence (With name of the 

Contact Person) with telephone number, 

fax and email id 

 

 

 

 

 

 

 

 

 

2 Bank Details like Bank account numbers 

& IFSC code with Banker’s Name, 

Address & Contact No.: 

 

 

 

Bank account numbers: -  

 

IFSC Code: 

 

Banker’s Name: -  

 

Branch Name:  

 

 

Address: -  

 

 

 

 

 

Contact Number: -  
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SCOPE OF WORK, TIMELINE, DELIVERABLES & MODE OF PAYMENT 

 

Sub: Tender for “Interior design consultancy services for VIP entrance reception area, 

staircase area, lobby, corridors upto the 3rd floor in BEML Soudha, Bangalore”. 

 

Interior design consultancy service for the renovation of existing entrance/ Reception/ lobby 

area, waiting lounge, VIP staircase case area from Ground floor to third floor, 3rd floor 

corridor and toilet renovation in BEML SOUDHA at Bangalore.  

 

The tentative floor areas shall be the be as follows: 

Ground Floor – 4715 sft 

First Floor - 285 sft 

Second Floor - 285 sft 

Third Floor - 3129 sft 

The total area shall be 8414 sft approx..  Say 8600Sft 

 

TENTATIVE SCOPE OF INTERIOR WORKS 

1) Entrance to reception- slim [lain/ tinted fully glazed toughened glass partitions with 

sensor based fully automatic sliding, openable toughened glass doors with air-

conditioning, plantscape, firefighting, artifacts etc., 

2) Design of main central reception area etc., with plantscape, artifacts, panellings 

3) Reception area- Fully glazed toughed glass discussion rooms- 02 nos with 02 nos 

trophy units, waiting lounges with furniture, LED display panels, premium vitrified 

tile flooring, false ceiling, lighting, plantscape, artifacts etc., 

4) Staircase area- SS handrails with toughened glass panels, Premium vitrified 

tile/granite floor and dadoo tiles with sensor based openable / sliding toughened 

glass doors at the landing of each floor (1st, 2nd & 3rd floors), plant scape, artifacts 

etc., 

5) 3rd floor- Premium vitrified tile flooring, dadoor, wall panelling, false ceiling, toilet 

renovation- 01 no (Ladies+ Gents) with latest sensor based sanitary fittings, granite 

top wash basin counter, SS/fibre sink etc., 

6) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, sensors 

for toughened glass doors may be taken up by BEML through separate contracts. 

 

SCOPE OF WORK OF CONSULTANT  

1) Site evaluation and assessment.  

2) Interior design floor plans space planning/ development & volumetric study – 3 

concepts with different colour options as per discussion with BEML Management  

3) 3D views to explain each concept – 4 views each concept  

4) Architectural additions and alterations – suggestion – if required  

5) Integration of all Engineering services.  

6) Preparation of 2D drawings for each area, Tender documents/conditions for interior 

work, Tender Drawings with detailed BOQ  with estimate (For the concept, 3D finalized 

by BEML)  

7) Support BEML for technical evaluation of bids received against tender for Interior work 

contract 

8) Preparation of Good for Construction Drawings  



           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

  

                                
         Signature of the Consultant (s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

13 

9) Selection of loose furniture and artifacts  

10) Selection of materials, equipment and other interior related elements.  

11) Lighting design with required circuit wiring, point wiring with modular switches and 

socket outlets as per client requirement  

12) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, sensors for 

toughened glass doors– suggestive as decided by BEML (may be taken up by BEML 

through separate contracts)  

13)  Technical bids evaluation, Periodic inspection of works at site on mutually agreed days 

– A total of 15 visits starting from technical evaluation of bids till finalization of 

contract for Interior work execution, monitoring work progress at important stages of 

works execution till completion of work based on intimation by BEML 

 

RESPONSIBILITIES OF THE CONSULTANT  
1) CONSULTANT shall advice and act on behalf of the CLIENT in the matter set out 

or implied in the Consultant’s appointment.  

2) CONSULTANT shall exercise all reasonable care, skill and diligence in conformity 

with normal standards of the building design services in the discharge of its duties 

and obligations.  

3) CONSULTANT shall review the design brief and all site related data furnished by 

CLIENT at project inception and along with Consultant’s team make 

recommendation to CLIENT for any additional specifications, conditions, tests, 

surveys or investigations to be carried out for achieving a well-designed 

construction.  

4) CONSULTANT shall coordinate and integrate into the overall services provided by 

the other Contractors, suppliers engaged by CLIENT.  

5) CONSULTANT shall attend site, general and detailed meetings, concept, design, 

execution and with other agencies etc. on mutually agreed days.  

 

RESPONSIBILITIES OF THE CLIENT  
1) CLIENT shall provide the CONSULTANT with such information and make such 

decisions as are necessary for the proper performance of the Contract.  

2) CLIENT shall provide the floor drawings of the proposed areas taken up for 

renovation so as to facilitate the CONSULTANT for preparation of 3D and GFC 

drawings.  

 

TIMELINE: 

 

Sl.no Description of work Timeline 

1 Site evaluation and assessment, Interior design 

floor plans space planning/ development & 

volumetric study – 3 concepts. Preparation and 

submission of 3D views to explain each 

concept – 4 views each concept. 

 

Architectural additions and alterations – 

suggestion – if required Integration of all 

Engineering services. Lighting design with 

required circuit wiring, point wiring with 

45 Days from date of 

placement of PO by BEML 
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modular switches and socket outlets, 

Preparation of 2D drawings for each area as per 

requirement, Tender documents/conditions for 

interior work, Tender Drawings with detailed 

BOQ & estimate (For the concept, 3D finalized 

by BEML). Preparation of GFC drawings 

2 Support BEML for technical evaluation of bids 

received against tender for Interior work 

contract. Support BEML for Selection of loose 

furniture and artefacts, plantscapes, materials, 

equipment and other interior related elements. 

 

Periodic inspection of works at site on mutually 

agreed days  

From date of opening of 

tender/ technical bids till 

completion of entire 

project and handover 

(approx. 5 Months) 

 

DELIVERABLES AND PRINTING  

Final Concept (2D & 3D views) – Soft copy & 2 sets of colour hard copies 

Tender drawings – Soft copy & 3 sets of colour hard copies  

GFC drawing set – Soft copy & 3 sets of colour hard copies 

 

MODE OF PAYMENT: 

Site evaluation and assessment, Interior design floor plans space planning/ development & 

volumetric study – 3 concepts. Preparation and submission of 3D views to explain each concept 

– 4 views each concept – 50% of the value quoted by the bidder for consultancy services-

PART-A OF COMMERCIAL BID. 

Architectural additions and alterations – suggestion – if required Integration of all Engineering 

services. Lighting design with required circuit wiring, point wiring with modular switches and 

socket outlets, Preparation of 2D drawings for each area as per requirement, Tender 

documents/conditions for interior work, Tender Drawings with detailed BOQ & estimate (For 

the concept, 3D finalized by BEML). Preparation of GFC drawings -30% of the value quoted 

by the bidder for consultancy services—PART-A OF COMMERCIAL BID (Cumulative 

80% of the total quoted amount upto this stage). 

Support BEML for technical evaluation of bids received against tender for Interior work 

contract. Support BEML for Selection of loose furniture and artifacts, plantscapes, materials, 

equipment and other interior related elements. - 20% of the value quoted by the bidder for 

consultancy services—PART-A OF COMMERCIAL BID (Cumulative 100% of the total 

quoted amount). 

Visit to BEML on intimation for technical evaluation of bids, selection of loose furniture, 

artefacts, plantscapes etc., and Periodic inspection of works at site on mutually agreed days – 

will be paid actuals @ the amount quoted by consultant/ visit—PART-B OF 

COMMERCIAL BID 
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TENDER CONDITIONS ACCEPTANCE LETTER 

 

To,  

M/s. BEML Ltd, 

BEML Soudha, 

S.R. Nagar, 

Bangalore-560027. 

 

Dear Sir, 

Sub: Acceptance of terms and conditions of the tender 

Tender Reference No. CM/Const/Interior/Soudha /2025 dated 23/08/2025   

 

I/We have downloaded / obtained the tender documents for the above mentioned 

“Tender/Work namely “Interior design consultancy services for VIP entrance reception 

area, staircase area, lobby, corridors upto the 3rd floor in BEML Soudha, Bangalore” 
 

As per your advertisement given in the above-mentioned website(s). 

 

2.I/ We hereby certify that I/We have read entire terms and conditions of the tender 

documents from the page No.01 to 41 Which form the part of Contract agreement and I/we 

shall abide hereby the terms /conditions/clauses contained therein. 

 

3. The corrigendum issued from time to time by your department/organization to have also 

been taken into consideration while submitting this acceptance letter. 

 

4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned 

tender documents / corrigendum in its totality/entirety. 

 

5. In case any provision of this tender are found violated, your department / organization 

shall be at liberty to reject this tender/bid including the forfeiture of the full said Earnest 

Money Deposit absolutely and we shall not have any claim/right against department in 

satisfaction of this condition. 

 

 

Date:       Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: ________________________ 
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UNDERTAKING 

 
 
This is to certify that ________________________ (Name of the Firm) has not been 

banned / black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous 

Institution / PSUs in India as on the date of submission of the bid.  

 

 

I / we hereby certify that all the information given above is factual. 
 

   
Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: _____________________ 
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REVISED TENDER AND GENERAL CONDITIONS 
 

To,  
BEML LIMITED, 

“BEML SOUDHA”, 

23/1, 4th Main Road, 

S.R. Nagar, 

BANGALORE – 560 027 

 

Sir, 

 

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the 

work set forth and described in the General Conditions, Specifications, Schedule of Prices 

and Bill of quantities pertaining to “Interior design consultancy services for VIP 

entrance reception area, staircase area, lobby, corridors upto the 3rd floor in BEML 

Soudha, Bangalore” in accordance with the terms, conditions and obligations therein 

contained. 
 

I/We, further agree to add to or deducting from contract sum, as the case may require, the net 

value of all deviations (additions and deductions) including non-tendered items, of the value of 

work completed, shall not exceed 20% of the approved contract value and 40 % in respect of 

any individual item, indicated in BOQ. The value of such additions and deductions being 

calculated upon the prices for similar work set forth in the accompanying Bill of Quantities, or 

if similar work in the opinion of the Engineer in charge be not included in the Bill of Quantities 

then upon the price set forth in the Schedule of Prices attached heretoons. 

 

I/We, also herewith send Rs __________ by Receipt/Draft as Earnest Money as required and to 

enter further into a contract with the Company for the execution of the said works in conformity 

with the aforesaid General Conditions, Specifications, both preliminary as well as Standard 

Schedule of Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We 

hereby give………………………………….………………assent and concurrence. 

 

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML 

Limited, or its authorized representative within the period stipulated from the date of 

commencement of the work in accordance with Para-8 of General Conditions of the Contract, 

signed, sealed and delivered by the said ……… this……...day of………… Two Thousand 

and……………………... in the presence of: 

 

Yours faithfully, 

 

(SIGNATURE) 

 

WITNESS: 

 

1. 

2. 

Home address of the Consultant/Business Address: 
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GENERAL CONDITIONS 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 

 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ 

shall be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held 

to mean one or more contractor or contractors jointly or generally engaged in the 

works to which these General Conditions and the specifications relate, and shall 

include his/their heirs, executors and administrators. The word ‘ENGINEER-IN-

CHARGE, shall be held to mean a Member of the staff of the BEML to supervise 

the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of 

land which the Company places at the disposal of the Contractor from time to time 

for the purpose of executing the contract works.  The word ‘DRAWINGS’ shall be 

held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF 

WORKS’ annexed to the contract and such further drawings, as the Engineer in 

charge may issue from time to time during the progress of the works and shall be 

held to include tracings and photographic prints. The word SPECIFICATIONS shall 

be held to include the tender General Conditions, Specifications, Schedule of Prices 

and Bill of Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  

 

On the acceptance of this tender, the consultant shall forthwith satisfy himself as to 

the correctness and sufficiency of his tender for the works as well as all prices stated 

in the Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the 

acceptance of his tender, he shall sign the contract which shall be construed and 

taken as an acknowledgement on his part of his complete satisfaction and 

acquiescence in the sufficiency of the prices. The amount of the tender shall be the 

sum at which the consultant engages to execute whole of the works set-forth in the 

Bill of Quantities, the consultant shall submit to the company, with his tender both 

Schedule of Prices and Bill of Quantities upon which the tender has been based fully 

and completely priced. Items left unpriced in the bill of Quantities shall be held to be 

included in the prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  

 

The successful consultant shall within SEVEN DAYS of the acceptance of his 

tender enter into and execute a formal indenture of contract to be prepared by the 

Company’s Solicitor. The consultant shall not be entitled to make any charges for 

perusal of the contract.   
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE 

OF GRATUITIES BEING GIVEN: 

 

The consultant shall not assign or make over the contract to any other person, or 

underlet it, or make a sub-contract with any workmen or workman for the execution 

of any part of work(s), but shall employ his own workmen for the labour thereof, 

who shall be paid by him in wages by the day. And in case the Consultant assigns or 
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makes over the contract, or underlet or make sub-contract, contrary to this clause or 

either himself or his agents give any gratuity to any employee of the Company, the 

company shall be at liberty to terminate the contract. 
 

5. TENDER OR AGREED RATE: 

 

The consultant shall agree not to petition for revision of rates tendered for by him 

under any circumstances at any stage of the work, either during execution or when 

the final claims are settled. 

 

6. In the event of anything evidently necessary to the due and complete performance of 

the works being omitted to be shown on the drawings or described in the 

specification or being omitted from the Bill of Quantities through oversight or error, 

the consultant shall, not withstanding, execute (in the most perfect manner) all such 

works the same as if they had been severally shown, described and included without 

being entitled to make any extra claim or charge. 

 

7. The consultant shall satisfy himself or shall be deemed to have satisfied himself as 

to the nature of the sub-soil, the three dimensions, levels, character and nature of  all 

roads, existing drains, sewers, water, gas or other mains, electric cables and other 

things as regards any connection they may have with the works the subject of the 

contract, and he shall also inspect the site of the works and surroundings, the means 

of access there to  and egress therefrom and shall generally obtain his own 

information on all matters and things which can in any manner influence his tender, 

No claims for extra works otherwise will be allowed in consequence of any 

misunderstandings, error or incorrect information on these points, or of any other in-

accuracies in reference thereto, which  may appear on the drawings, or in the 

specification, nor shall the contract be nullified in consequence of any such 

misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO 

NON-DELIVERY OF SITE:  

 

The Contractor having signed the contract, the Chief Engineer will forthwith give 

him notice to commence the works and the contractor shall upon receipt of such 

notice, commence the works and carry them on at such point and points and in such 

portions as the Engineer in charge may direct. 

 

The Company shall, with the Engineer in charge written order to commence the 

works, give to the contractor, the use of so much of the site of works, as may in the 

opinion of the Chief Engineer be required in order to enable the contractor to 

commence and continue the construction of the works, and shall from time to time  

as works proceed give the contractor the use of such further portions of such site as 

the Engineer in charge may from time  to time consider proper in that behalf, but the 

non delivery in  manner  aforesaid of the use of such site or  any portion thereof 

shall not vitiate or affect the contract, nor any provision contained in the 

specification nor entitle the contractor to any increased allowance in respect of 

money. 
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9. SETTING OUT WORKS AND NOTICES:   

 

The Contractor shall set out the whole of the works and be responsible for the 

correctness of the position, levels and dimensions of the several works, according to 

the drawings and written instructions of the Engineer in charge. If at any time during 

the progress of the works any error shall appear or arise in the position, levels or 

dimensions of the several works, the contractors on being required to do so by the 

Engineer in charge, shall at his own expense remove and amend the works to the 

satisfaction of the Engineer in charge, not-withstanding that he may have been 

assisted by Engineer-In-Charge in setting out the same. The contractor shall observe, 

perform and comply with the requirements of all statutes and byelaws and shall also 

serve notice on the authorities having control of the road surfaces before the same 

are broken up and he shall likewise serve notices on the owners of the sewers, 

drains, water, gas or other mains, electric cables and other things which may be in 

any way affected by the execution of the contract work. 

 

10. NIGHT WORKS: 

 

The works shall be carried on day and night continuously without extra charge. If 

bad or treacherous ground be met with or if there be any other causes whatsoever, 

which in the judgment of the Engineer-In-Charge, requires, it, but no work shall be 

carried on in the night without the knowledge and sanction of the Engineer-in-

charge. 

 
11. POWER TO VARY WORKS: 

 

The Company shall have full power and authority from time to time, and at all times, to 

order works additional to the contract, and to make and issue such further drawings and 

to give such further instructions and direction as may appear necessary or proper for the 

guidance of the contractor and the good and sufficient execution of the contract, and the 

contractor shall receive, execute, obey and be bound by the said further drawings, 

instruction and directions, according to the true intent and meaning thereof and as fully 

and effectively as though they had accompanied, or had been mentioned or referred to in 

the original drawings and specifications. The company shall also have power to vary or 

alter the levels or position of any of the works, the subject of this contract, or may order 

any of the works contemplated thereby  to be omitted with or without the substitution, of 

any other works in lieu thereof, or may order any work, or any portion of work executed 

or partly executed , to be removed, changed or altered, and if needed that other work 

shall be substituted in lieu thereof and the difference of expense occasioned by any such 

increase, diminution or alterations so ordered and directed shall be added to or deducted 

from the amount of the contract agreeable to the prices for similar works set forth in the 

Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in the 

absence of any such similar work being scheduled, the Engineer in charge shall  

determine the amount to be paid for such additions or deductions. The company will in 

no case become liable to the payment of any charge in respect of any such conditions, 

alteration or deviations, unless the instructions for the performance of the same shall 

have been given in writing and signed by the Engineer in charge ,, nor unless such 

instructions distinctly states that the matter thereof is to be subject of an extra or varied 

charge, in the form of an order hereinafter set forth nor unless the claim thereof  shall be 

made in writing, signed by the Contractor and in the form of claim herein as set forth 
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and properly filled up nor unless such claim  be make within the week in which the 

work is executed and materials used, and before the same shall have been placed out of 

view, or beyond check of measurement, nor unless the value of any altered or varied 

works, or any further works shall wherever practicable have been determined  and 

settled before such altered, varied or further works shall have been commenced. Such 

value in case of dispute shall be ascertained by the Engineer in charge ,, who shall 

determine in all cases whether such previous determination and settlements were 

practicable or not, and  in all the cases where he shall consider the same to have been 

practicable, the contractor shall not be entitled to make any claim in respect of such 

altered, or varied or further works if it shall, in the opinion of the Engineer in charge ,, if  
any special instance become necessary to execute any additional or substituted work, 

either wholly or in part by the day the claim therefor, shall not be recognized unless the 

contractor shall have delivered to the Engineer-in-charge , within one working day, and 

so on from day to day a true and  exact list of the name, occupations, time and wages of 

the several workmen  engaged during the previous day on any and every such works in 

respect of when a charge ‘BY THE DAY’ is intended to be made in the next succeeding 

weekly claim of contractor, Nevertheless, no charge ‘BY THE DAY’ shall be made 

unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable to 

determine the value of the amount of work in manner otherwise provided for in these 

general conditions. All such instruction given by the Engineer in charge, shall be in the 

following form or as near there to as may be: 
 

ORDER No:       CONTRACT No.  
 

In pursuance of clause-15 of the General Conditions of contract and subject as there in 

mentioned, we request you to perform the under mentioned at the under mentioned 

price, namely: 
 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 

BEING IN   SUBSTITUTION FOR     IN THE 
 

tender, and we request you to omit the under mentioned work at the under mentioned 

prices, viz. 
 

DATE:     
 

SIGNATURE OF THE 

ENGINEER-IN-CHARGE. 
 

AND every claim shall be made in the following form: 
 

CLAIM No: ____________________CONTRACT No._____________________ 
 

Contractors claim under and subject to Clause-18 of the General Conditions of Contract 

for the week ended Saturday the ____________________________ day of 

__________________________ in respect of other than contract work. 

Work 

Claimed 

For 

 

 

 

Number 

Of 

Engi- 

neer’s 

Order 

Price of 

Similar 

Work in 

Bill of 

Quantity of 

Schedule. 

Where no 

Similar 

Work in 

Bill of 

Quantity 

Of Schedule. 

Amount 

claimed Rs. 
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Quan- 

titiy in 

Mtrs. 

 

Des- 

crip- 

tion. 

Number/ 

Number 

of items 

Value  

of  

Item. 

Schedule  

Price of 

Labour. 

_____________________________________________________________________________ 

DATE:     SIGNATURE OF THE CONTRACTOR ‘S                                                                               

The claim shall be delivered to the Engineer-in-charge , for his examination before 

being transmitted by him to the Chief Engineer and shall be subject in all respect to 

the consideration, ratification and correction of the Chief Engineer who shall be at 

liberty to decide whether any such claim entitle the Contractor to any, and if so, 

what extra charges, according to the true meaning and intention of the specifications, 

and whether any and what allowance shall be made to the company in respect of any 

work or obligation to be performed under the contract and from the performance of 

which the contractor may be or become directly or consequently relived by reasons 

of any such additional or substituted works. 

 
13 SUSPENSION OF WORK: 

 

The Contractor(s) shall suspend the execution of work or any part or parts thereof 

whenever called upon in writing by the Chief Engineer to do so and shall not resume 

work thereon until so directed in writing by the Chief Engineer. The Contractor will 

be allowed by the Chief Engineer an Extension of time (not less than the period of 

suspension) for completion of the item or group of items of work for which a 

separate period of completion is given in the contract and of which the suspended 

work forms part but not other claims in this respect for completion or otherwise, 

however, shall be admitted. The contractors shall have no claim to any payment of 

compensation or otherwise, whatsoever on account of suspension of work 
 

14 WORKS TO BE EXECUTED IN APPROVED MANNER: 

 

The works, the subject of the contract, specified and provided for or that they may 

be necessary to be done to form and complete any part thereof, shall be executed and 

completed in the best substantial manner, with materials of the best and most 

approved quality of their respective kinds agreeable to the particulars contained in or 

implied by the specification or as referred to and represented by the drawings and 

memoranda thereon or as referred to by any of the said further drawings and 

memoranda thereon or as referred to by any of the said further drawings, instructions 

and directions and shall be to the full satisfaction of the Engineer in charge ,. The 

Engineer in charge, shall have full liberty at all reasonable time to inspect and 

examine the works, materials and workmanship, and may every such time reject any 

or all of such works, materials and workmanship which to him/them or either of 

them may appear defective, unfit or improper for the several purposes to which they 

are applied, or intended to be applied, or as not in accordance with the specification 

or the said drawings, memoranda, instruction or directions respectively. 
 

15.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 

COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING 

THE CONTRACT: 
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The Contractor shall commence to carry on the works with due diligence, and as 

such expedition as the Engineer in charge, may reasonably expect, having regard to 

the specified time of completion of the whole of the works. In case the contractor 

fails to do so, or neglect  to provide proper and sufficient materials, or to employ a 

sufficient  number of workmen to execute the work, then the company shall have 

full power, without vitiating the contract, to take the works wholly or in part out the 

hands of the contractor to engage or employ any other person or workmen to procure 

all requisite materials and implements for the due execution and completion of the 

said works, and the cost and charges incurred by the company in so doing shall be 

ascertained by the Chief Engineer and be paid for or allowed to the company by the 

contractor and it shall be competent for the Company to deduct the amount of such 

costs and charges along with overheads out of any sum or sums due or to become 

due from the company to the contractor under this or any other contract. 

 

16. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  

 

The materials as well as the workmanship and finish of the whole of the contract 

works shall be best of their kind and should any materials be brought upon the site 

of works or on any land or property of the company or on the places where the 

operations are being carried out in connection with the works, which in the judgment 

of the Engineer in charge , is of an inferior description and improper to be used in 

works, the said materials shall be removed. All inferior workmanship or finish shall 

be amended by and at the cost of the contractor forthwith, or within such  period or 

periods as the Engineer in charge , may direct, and the contractor shall pull down, 

amend and reconstruct any work he may have erected upon an insecure or 

insufficient foundation or that he  may have insufficiently secured and protected 

against immediate and future injuries, whether arising or likely to arise in future 

from weight, pressure action of  water or otherwise, on being required to do so by 

the Engineer in charge ,. Incase the contractor neglects or refuses to remove such 

materials or comply with such directions it shall be lawful for the Chief Engineer, on 

behalf of the company and by its agents, servants  and workmen to remove the 

materials and amend  the workmanship and finish, so objected, to, or any part 

thereof, and to replace the same with such other materials, workmanship and finish 

as shall be satisfactory to the company and on the certificate of the Chief Engineer to 

deduct the expense thereby incurred, or to which the company may be put or be 

liable or which may be incidental thereto, from the amount of any sum or sums due 

to or become due to contractor, or to recover the same by action at law or otherwise 

from the contractor as the company may determine. 
 

When it is apparent to the Chief  Engineer that defects  exists in the work, or that 

damage or accident has occurred to the works, or that the works are not upheld or 

maintained in good sound and water right conditions, or repair or in working order, 

but the cause thereof is not apparent, a general requisition in writing by the Chief 

Engineer to the contractor to amend, make good or maintain the works in sound, 

perfect and water tight conditions shall be under no obligation to specify the work or 

repair, but such requisition  shall be conclusive evidence against the contractor that 

he is not performing his obligations under the contract. 
 

17 EMERGENCY POWERS: 



           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

  

                                
         Signature of the Consultant (s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

24 

 

In the event of any accident or failure occurring in or on the works, which, in the 

opinion of the Chief Engineer requires immediate attention either during 

construction or during the period of maintenance the company may by their own or 

other workmen make necessary repairs at the expenses of the contractor. 

 
18.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 

 

Should Engineer-in-charge require it for their more perfect satisfaction, the 

contractor shall at any period during the continuance of the contract, pull down any 

part of the work and make such openings, as to such extent through any part of the 

said work as the Engineer-in-charge, may direct and the contractor shall make such 

works good again to his or their satisfaction. Should the work be found faulty in any 

respect, the whole of the expenses thereby incurred shall be defrayed by the 

contractor but if otherwise by the company. 
 

19.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE 

 WORK IN PROGRESS: 

 

The contractor shall take special care, by the erection of temporary fences and by 

every other means which circumstances may render necessary, to prevent all injury 

and damage to or trespass upon the lands, roads, fences or property adjacent to the 

site of works and shall confine the passage of his workmen to existing public roads, 

foot paths. He shall likewise pay and satisfy all claims whatsoever and from 

whomsoever, for temporary occupation, way-leaves, damages, the trespass or 

otherwise, in reference to the said lands, roads, fences and property adjacent and 

bear the company harmless from any and all such claims. If any greater extent of 

land than the site of work be required by the contractor for his operations, he shall 

obtain and occupy the same at his own cost and charge. 
 

20.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 

 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore 

make good and maintain as may be necessary, all buildings, water and gas pipes, 

sewers, drains, electric cables and other things which may be disturbed, exposed or 

injured during the execution of works or in consequence of the execution  of the 

works and shall  also provide any extra timbering which may be temporarily  

required and all labour in fixing and removing the same and shall, at his own 

expenses provide for the continuous use of all  buildings, pipes, sewers, drains 

electric cable, water sources and other things, the use of which may be liable to 

interruption during the progress of the work.  The Contractor shall at his own 

expense restore all such buildings, water and gas pipes, sewers, drains, electric 

cables and other things to the satisfaction of the owners thereof and he shall like 

wise, at his own expense, construct and maintain such works as may be necessary 

for the due permanent support of all such buildings, pipe, sewers, drains, electric 

cables and other things met with in the construction of works, and shall indemnify, 

save, harmless and keep indemnified, the Company and its officers from and against 

all action, suits, claims, penalties, liabilities, cost,  expenses and demands 

whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, 
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drains, electric cables and other things whether caused by the execution of the 

contract works or in the insufficiency of the aforesaid permanent support.  The 

Company may deduct the expenses thereby incurred or to which the Company or its 

Officers may thereby be put or be liable or which may be incidental thereto from, 

the amount of any sum or sums due or to become due to the contractor or may 

recover the same by action at law or otherwise from the contractor and the Company 

may compromise any such action suits or other proceedings, or such terms as it shall 

see fit and contractor shall thereupon forthwith pay the Company the sum or sums 

paid by the Company upon the occasion thereof, and shall in every case pay such 

sum or sums as shall fully indemnify the Company according to the present 

stipulation. 

 

21.   ROYALTIES:   

 

The consultant shall be liable to pay all royalties chargeable on Government or 

Company materials required for the work. 
 

22.  REJECTED MATERIALS:   

  

All rejected materials will at once be removed from site by the contractor to such 

distance as may be desired, failing which the company after giving three days notice 

in writing may do so and recover the cost of removal from the contractor. 

 
23.  COMPANY’S PLANT:  

 

No Company’s plant, materials or Labour will ordinarily be lent or hired to the 

contractor. Exceptional cases must have the approval of the company in writing. 

 

24.  SCOPE OF COMPLETION:   

 

Completion includes completion of all work in accordance with the plans and 

specifications, removal of all yard mess accumulated during construction, levelling 

and cleaning up the site and generally cleaning the whole building or works. 

 

25.  FINAL MEASUREMENTS TIME:  

 

The final measurement must invariably be preceded by a thorough remeasurement of 

the whole of the work, performed which will be made by the company’s authorized 

representative and at which the contractor or his accredited agent must be present. 

For this purpose, a written notice will be sent to him at least THREE DAYS before 

the date fixed for the measurements, appointing the day, hour and place of meeting. 

Should he not attend to this the measurements will proceed without him, and he will 

be precluded from making any protest.   
 

26. If a dispute arises between the company and contractor as to the quantity or quality 

of work, performed, involving sum larger than Rs.500.00, the contractor may appeal 

in writing to the company for remeasurement or reappraisal, as the case may be. If 

the company considers that Contractors claim is valid, they may appoint an officer, 

other than the Officer who made the final measurement and inspection vide 
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Paragraph-28 above, and his report shall be considered as final and binding on the 

contractor. The Contractor shall have a representative present when the 

remeasurement or the appraisal is being made. 
 

27.  ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the 

whole of the work in the time stated in the tender, subject to the schedule of 

conditions. 

 

ii) The contractor is to provide at all times during the progress of work and the 

maintenance period proper means of access, with ladders, gangways, etc., 

and the necessary attendance to move and adopt as directed for the 

inspection of their representative (no separate rate will be allowed). 

 

iii) The Contractor is to keep all persons under his control and within the 

boundaries of the site and he will be held responsible for the care of the 

works generally until their completion including all works executed and 

materials deposited in the sites by himself or suppliers, together with all risks 

arising from weather, carelessness of operatives, damages or loss by thefts or 

by any other cause, and is to allow for all necessary watching and protective 

lighting. 

 

28. LABOUR ACTS: 

 

i. The Contractors shall employ labour in sufficient number to achieve the 

required rates of progress and quality to ensure best workmanship of the 

degree required under various specifications and to the satisfaction of 

Engineer-in-charge. The contractors shall remain liable for the payment of all 

wages or other remunerations to his labourers or employees under the 

Payment of Wages Act 1936, Minimum Wages Act 1948, Employers 

liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, or 

any other Acts or enactments relating there to and rules framed there under 

from time to time. In the event, the contractor fails or neglects to pay any 

amount due by him under the workman’s compensation Act, ESI Act or 

other Labour Laws, the Company is entitled to withhold the same from any 

other amount payable by it to the contractor and remit the same to the 

authority concerned and such payment shall be binding on the contractor. 

 

ii. In the event of contract, the contractor shall be responsible for implementing 

the provision of the contractor Labour Act in to and also responsible for any 

repercussions arising there from for non-compliance thereof. 

 

iii. The intending tenderers should quote their organization registration/code 

numbers for the registration with ESI/PF Authorities. It may be noted that 

other things being equal, preference will be given in the acceptance of tender 

to firms having independent registration with ESI/PF Authorities. 

 

iv. BEML shall arrange to recover from the contractors bills requisite amounts 

of both Employer’s and Employee’s contribution for both ESI and PF 
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calculated on the basis of 25% of the value being taken as the labour cost and 

recover such amounts from the respective bills and keep the same in 

suspense account. On production of requisite documentary evidence 

supporting payment of ESI/PF Authorities/supported by the acquaintance 

rills, the amount earlier recovered from contractor’s bills shall be paid duly 

adjusting the shortfall in remittance, if any. 

 

v. In the event of any accident/injury/disablement, the contractor shall arrange 

to pay the requisite compensation legally payable to the concerned 

employee/dependents and also indemnify to BEML in case of any claim 

arising therefore later. 

 

vi. CONTRACTOR should employ only ESI Registered workmen on any item 

of work. If contractors have workman who have not yet been Registered 

under the ESI they should ensure that the workers have been duly registered 

before   employing them in work. 

 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by 

Engineer-in-charge once in a month say before 5th of each month to the Pay 

roll section, so that the ESI amount can be ascertained and 

recovered/payment obtained irrespective of the fact whether work order is 

issued or not. 

 

viii. If there is any default on the part of the contractor, an estimated amount 

towards ESI liability including the would-be penalty/damage, will be 

recovered by the company from the bills of the contractors. 

 

ix. CONTRACTORS should maintain all registers and records required for ESI, 

PF Payment of wages, etc., under the statutes and produce them for 

verification as and when called for by company inspecting Authorities. 

 

x. THE contractor shall disperse the wages to the workmen in the presence of 

the authorized representative of the company. 

 

xi. CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 

and Rule 21 prescribes that every contractor who employs labour for 

executing contract works should obtain license from Labour Authorities to 

carry out any works contract, so that the labourers employed by the 

contractor are not deprived of the facilities provided under the Act. Such 

license shall be produced to BEML Authority before commencement of the 

work. 

 

29. TRAINING APPRENTICES:  

 

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 

and the rules and order issued there under from time to time. If he fails to do so his 

failure will be a breach of contract and the Accepting Officer may in his discretion 

cancel the contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provision of the Act.  
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30. FAIR WAGES: 

 
The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on 

the work.  Fair wages means wage for the various categories of labour, workmen, fixed from 

time to time by the labour authorities of the area.  The contractor shall ascertain the 
minimum fair wages prevailing in the area before submitting his tender.  The Contractor 

should also abide by labour regulations in regard to the payment of wages, wage period, 

fines and deductions from wages, maintenance of wage book, wage slip, publication of 
scales of wage and other terms of employment, inspection and submission of periodical 

returns and all other matter relating to labour rule in force. 

 

31. DISPUTE RESOLUTION AND JURISDICTION: 

 
All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising 

during the progress of work or after completion or abandonment thereof shall be mutually 

discussed and settled amicably by conciliation Committees/ Councils comprising of 
independent subject experts constituted by BEML,  failing which, the dispute shall be 

settled by arbitration consisting of  sole arbitrator appointed by the Company in accordance 

with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings 

shall be conducted at the place of awarding of original contract.  
 

The court at the place of awarding of contract only shall have jurisdiction to entertain any 

dispute/matter relating to the contract  
 

In case of any dispute between the Company and any other Public Sector / Government 

department relating to the interpretation and application of the provisions of the contract, 

such disputes / differences shall be referred by either party to the arbitration of one of the 
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 

1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by 

such award, shall make further reference to the Ministry of Law and Justice, Government of 
India. 

 

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be 
paid to the contractor / concessionaire against Bank Guarantee without prejudice to the final 

order of the Court in the matter under challenge. The payment may be made into a 

designated Escrow Account with the stipulation that the amount so released will be used, 

first, for payment of lenders’ dues, second, for completion of the project and then for 
completion of other projects of BEML, as mutually agreed / decided. Any balance 

remaining in the Escrow Account subsequent to settlement of lenders’ dues and completion 

of projects of BEML, may be allowed to be used by the contractor / concessionaire with the 
prior approval of the lead banker and BEML. 

 

In case the subsequent court order required refund of the money paid by BEML to the 
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the 

contractor / concessionaire along with appropriate interest. The rate of interest on such 

refund amount shall be decided by BEML keeping in view the cost of capital to BEML or 

the rate of interest provided for in the Contract Agreement or the rate of interest awarded 
under the Arbitral Award under challenge. 
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32. FORCE MAJEURE: 

 

If, at any time during the currency of the contract, the performance of any obligation (in 

whole or in part) by the Employer or the Contractor shall be prevented or delayed by reason 

of any war, hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, 

insurrection, civil commotion, sabotage, large scale arson, floods, earth quake or any other 

act of God, large scale epidemics, nuclear accidents, any other catastrophic unforeseeable 

circumstances, quarantine restrictions, any statutory, rules, regulations, order or requisitions 

issued by a Government department or competent authority (hereinafter referred to as 

“event”) then, provided notice of the happening of such an event is given by either party to 

the other within 21 days of the occurrence thereof. 

a. Neither party by reason of such event be entitled to terminate the contract or have 

claim for damages against the other in respect of such non-performance or delay in 

performance, if not covered under insurance. 

b. The obligations under the contract shall be resumed as soon as practicable after the 

event has come to an end or ceased to exit. 

c. In case of doubt or dispute, whether a particular occurrence should be considered an 

“event” as defined under this, clause the decision of the Engineer shall be final and binding. 

d. If the contractor is fore-closed under this clause, the Contractor shall be paid fully 

for the work done under the contract, but not for any defective work or work done which 

has been destroyed or damaged before its measurement. The Engineer shall have the option 

to take over any plant and material lying at site, at rates provided for in the contract, failing 

that, as per rates which are determined to be fair and reasonable by the Engineer. 

If  no  notice  is  issued  by either party regarding the event within 21 days  of  occurrence,  

the  said  event shall  be  deemed  not  to have occurred and the contract will continue to 

have effect as such. 
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REVISED SPECIAL CONDITIONS  

 

1. The tender shall remain open for acceptance for a period of 90 days from the date on 

which the tenders are due to be submitted. 

 

2. The consultant/interested bidders shall visit the site to acquaint himself with site 

conditions and study the specifications in detail prior to tendering, and no claims 

will be entertained later on the ground of ignorance or otherwise of the conditions 

under which the work shall have to be executed.  
 

3. TAXES: 

 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract 

whether by the Central or State Government shall be borne by the contractor(s) and 

the price quoted shall be inclusive of such taxes, cess or any other statutory duties or 

taxes payable by them and price quoted shall be firm and shall be inclusive of such 

duties and taxes. WHEREVER Taxes are deductible at source, the company will 

recover the amount as per the statutory requirement. 

 

4. THE Contractor shall agree to execute the work progressively in co-ordination with 

the concerned officers and associated civil works contractors as directed by 

Engineer-in-charge. 

 

5. VALUATION OF DEVIATIONS:  

 

Every deviation shall be subject to the limits specified as under:    

 

a. The net value of all deviations (additions and deductions) including non-

tendered items, of the value of work completed, shall not exceed 20% of the 

approved contract value and 40% in respect of any individual item, indicated 

in schedule A-BOQ 

b. In case of non-tendered items, the total value of such non-tendered items 

shall not exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

 

(i) The value of all deviations shall be ascertained by measurements, on 

the basis of the rates or prices for similar work in the bill of quantities 

of the same contract in so far as such rates or prices apply. 

 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value 

shall be based upon rates or prices deduced there from to the extent 

practicable to do so. 

 

(iii)The rates for NT items shall be based on the SSR rates after 

proportionate adjustment in comparison with the tendered rates of 

like items in the contract. The basis to be adopted for working out the 

NT rate is the comparison of the NT item with similar trade item in 

the bill of Quantity for which the contractor has quoted. 
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(iv) wherever NT items cannot be deduced from the like items quoted in 

the tender or SSR rates, market rate shall be allowed based on 

vouchers/invoices as per the actual including transportation, labour 

etc., plus 10% overheads and the labour rate shall be taken as per 

minimum wages inforce, based on the recommendations of the Chief 

Engineer. 

 

(v) As a last resort a tender shall be floated to ascertain the rate for NT 

items. All Deviations in contracts for works including non-tendered 

items shall be approved by the Competent Authority as per DoP 

within the limits prescribed in the contract. The deviations and NT 

items shall be technically checked and processed by the respective 

"Engineer-in-charge " in concurrence with Finance Department of the 

respective division. 
 

6. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 

 

The contractor shall provide the same make of fittings/fixtures specified in the 

tender documents unless he has quoted for other equivalent for genuine reasons. In 

case due to exigency of the work and difficult market conditions, the contractor is 

not able to provide the same make, he shall be allowed to provide equivalent 

approved make subject to his obtaining the concurrence of the Chief Engineer for 

the price adjustment as between the quotation and the purchase price for the item 

involved. The base for reckoning shall be the date of purchase. The contractor shall 

produce purchase invoice as a proof of expenditure for the items other than those 

specified in the tender documents allowed for incorporation in the work. 

Construction Department in respective Divisions/Regional/District Offices shall 

ensure the reasonableness of the rate in the purchase bill produced by the contractor. 

The price adjustment shall be the difference between the two makes on the date of 

purchase. 
 

7. The Company reserves the right to accept the tender in parts i.e. on the basis of 

lowest quotation in each part or as a whole, at its own discretion and hence it is 

important that the tenders take sufficient care and quote reasonable rates in each 

part, so that if one part only is separated and entrusted to one Contractor he should 

be able to do it without difficulty.  The rates quoted for similar items should be 

consistent. THE company also reserves the right to accept the lowest or any other 

tender at its discretion without assigning any reasons whatsoever. 

 

8. EXTENSION OF TIME: 

 

Time is the essence of the contract. The contractor is bound to complete the work 

within the stipulated time. The Chief Engineer has to assess the delay arising out of 

default of the contractor. Where the delay is due to default of the contractor, and if 

there is no financial loss due to such delay, the Chief Engineer can recommend for 

grant of extension of time by the same authority who accepted the tender/awarded 

the contract, subject to recording the reasons for granting such extension of time.  
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Where the delay is due to default of the contractor, and if there is a financial loss due 

to such delay, the extension of time requires the approval of Competent Authority. 

In the absence of Competent Authority approval, Liquidated Damages for delay in 

completion of the work shall become enforceable.  

 

Where the delay is not due to default of the contractor, for example: - a) not 

providing clear work front to the contractor by the Company, b) Company's delay in 

decision making for changes relating to original work., etc necessary extension of 

time shall be granted with the approval of Competent Authority, as per DoP without 

sanctioning escalation claimed by the contractor except statutory levies. 

 

Extension of time when granted with the approval of the Competent Authority as per 

Company's Delegation of Powers shall have the effect of rendering the clause 

Liquidated Damages for delay in completion work' inoperative upto the period of 

extension of time so granted unless otherwise specifically stated. 
 

9. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 

In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other 

right or remedy of the Company in this behalf pay, as agreed Liquidated Damages 

and not as penalty, pay sum equal to 0.5% of the Contract sum (excluding non 

tendered/extra items, if any) for every week's delay subject to maximum of 10% of 

the total final bill value of the Contract. 

 

Liquidated Damages shall be applicable in the following cases: 

 

a) where the contractor fails to complete the work within the stipulated time;  

 

b) where the extension of time is granted with levy of LD; 

 

c) Where extension of time is granted without levy of LD but the contractor has 

failed to complete the work within the extended period.  

 

The amount of Liquidated Damages shall be adjusted or set off against any sum 

payable to the contractor under this or any other contract/s awarded by the 

Company. 

 

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 

authorized person to issue 'Work Completion Certificate', which shall be final and 

binding the Company as well as the Contractor concerned. 

 
10. FORE-CLOSURE OF CONTRACT: 

 

It shall be noted that at any time after acceptance of the tender, the Company can 

decide to abandon or reduce the scope of work for any reason whatsoever, the Chief 

Engineer shall give notice in writing to that effect to the contractor. The 

compensation, if any, payable for such foreclosure of work shall be discussed 

mutually between the Company and the contractor and settled after taking into 
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consideration the loss suffered by the contractor on account of foreclosure of the 

contract. The contractor shall have no claim for any compensation whatsoever on 

account of any profit or advantage which he might have derived consequent to 

foreclosure of the whole or part of the works. The Company shall have the option to 

take over the contractor’s materials or any part thereof, either brought to the site. 

The amount of compensation payable to the contractor due to foreclosure shall be 

decided by the authority one level above the level of the authority competent to 

award the contract, or by the CMD. 

 

11. BEML revised General Conditions together with BEML specifications will form 

part of the contract.  Should there be any discrepancy between the provision in the 

Bill of quantities and drawings, the former shall be deemed to take precedence there 

over. 

 

12. No modification or change of specifications in the bill of quantities shall normally 

be accepted and such changes are to be rejected.  Acceptance of such deviations 

shall be at the discretion of the Engineer-in-charge. 
 

13. EARNEST MONEY DEPOSIT: 

 

TENDERES should submit their tender accompanied by EMD of value indicated in 

the tender.  It should be paid by bank draft or Bankers Cheque drawn in favour of 

the Company along with tenders. Tender without Earnest money deposit will be 

rejected. On finalization of the tender, Earnest money deposit will be refunded to 

unsuccessful tenderers under proper acknowledgement.  

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay 

in commencing the work or stop the work abruptly, their EMD/ SD, as the case may 

be, will be forfeited. No interest amount is payable on EMD. 
 

14. SECURITY DEPOSIT: 

 

The successful tenderer shall be required to furnish security deposit for the 

fulfillment of contract and amount shall be 10% of the value of the contract, to be 

paid by the contractor. No waiver can be allowed in this regard. Such security 

deposit shall not entail any interest payment on refund.  

 

The contractor shall choose any one of the following options for payment of security 

deposit in writing as under: 

 

(i)The contractor shall within 30 days of acceptance of the contract deposit the 

difference between Earnest Money and full Security Deposit by Demand 

Draft/Banker’s cheque drawn on any of the commercial bank made in favour of 

Company. PEMD held with BEML cannot be considered for such adjustment in the 

Security Deposit payable by the contractor. 

 

(ii) Bank guarantee from any commercial bank equivalent to the amount of security 

deposit valid for a period required by BEML shall also be accepted. 
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(iii)Security Deposit amount shall be deducted from the running bills of the 

contractor at the rate of 10% or higher of the gross value of each bill. However, the 

entire security deposit amount shall be deducted before completion of 90% of work. 
                                

The above deposit shall be held by the Company as security for the satisfactory 

performance of the contract. All compensations or other sums or money payable by 

the contractor to the Company under the terms and conditions of this contract shall 

be deducted from this security deposit or from any other sums that shall be due, or 

shall become due to the contractor by the Company on any account whatsoever and 

in the event of the security deposit being reduced by reasons of any such deductions 

the contractor shall within ten days thereafter make good these deductions.  
 

23.1 REFUND OF SECURITY DEPOSIT 

 

The above deposit, as the name itself signifies, shall be held as Security for 

performance of the contract. One half of the Security Deposit i.e. 50% shall be 

refunded to the contractor on completion of the contract based on the 

recommendations of the Chief Engineer in writing that the work has been physically 

completed in all respects.  

 

The balance 50% of the security deposit shall be refunded to the contractor on 

written demand from the contractor after the expiry of the DEFECT LIABILITY 

PERIOD or on payment of final bill whichever is later, with the recommendation of 

the Chief Engineer, provided the Chief Engineer is satisfied that there are no dues 

outstanding against the contractor.  

 

If the Security Deposit is in the form of Bank Guarantee, on completion of the 

contract, the BG already with BEML will be returned to the contractor. The 

contractor has to then submit a fresh Bank Guarantee for 50% of the security deposit 

value valid for a period of 1 year from the actual date of completion of the entire 

contract shall be deposited by the contractor.  

 

Any refund of security deposit shall be made only with the recommendation of the 

Chief Engineer. 
 

15. RUNNING ACCOUNT REMITTANCE: (RAR) 

 

During the progress of work, contractor shall submit the claims giving complete 

details of work done, rate and value to the Engineer-in-charge, nominated by Chief 

Engineer who shall certify the rate and quantity as per the MB and prepare a 

statement showing the description and quantity for which he recommends payment. 

These claims are called RAR bills and RAR payments are made once in a calendar 

month or more depending upon the periodicity of contract/progress of work.  

 

Where the RAR payment is based on the measurements recorded in the MB, the 

recommendation for payment shall be stage-wise co-related with the bill of 

quantities.   
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Due to technical reasons, where pro-rata payments on stage-wise progress of work is 

considered necessary though not specified in the contract, the Chief Engineer with 

the approval of competent authority, shall decide the number/type of stages 

correlating with the bill of quantities and submit a statement showing the stage-wise 

break-up of the contract value indicating  work progress details including percentage 

of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to 

Accounts in the respective Division for regulating the quantity and payment. This 

shall form the basis for the Engineer-in-charge to prepare a bill for actual progress of 

work. The basis as decided above shall uniformly be adopted for regulating all RAR 

payments till the final bill is submitted. 

 

However, in respect of hidden works, recording of measurements in MB shall 

invariably be made then and there and the MB produced to Accounts at the time of 

RAR payment.  

 

Accounts shall arrange payment for RAR bills within a fortnight's time from the date 

of receipt based on the certification of the Engineer-in-charge and after necessary 

check/verification. 

 

As per Expenditure Management Commission, Government of India, in large 

projects above Rs.10.0 Crore, 50% of running bill amount shall be released within 7 

days of submission without a detailed check on the claim. The balance shall be 

released after the claim is scrutinized as per procedure in order to get more 

competitive bids and for speedy execution as cash flow is a critical requirement in a 

project.  

 

 The contractor shall also be paid 'Material Advance' for the material brought to site 

for incorporation in the work duly certified by the Engineer-in-charge. For such 

materials brought inside by the contractor, the contractor has to produce necessary 

test certificates from reputed Testing Laboratories for steel and hypothecation deed 

duly executed by the contractor in favour of the Company on a non-judicial stamp 

paper of requisite value. 

 

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 

materials required to be used in the works as per the planned progress of work. 

However, payment of material advance against materials brought to site by the 

contractor ahead of scheduled progress of work shall be considered not exceeding 

75% of the value of such material in exceptional cases with the approval of 

Competent Authority, with justification recorded in writing.  

 

 RAR payments shall be regulated to the extent of the value of work done, with due 

adjustments for recoveries and other payments (including material advance/adhoc 

payments made if any) effected so far against the contract.  
 

16. PRE-FINAL RARs  

 

Pre-final RAR is raised only when the work is completed and the complete 

measurement is recorded in the MBs by the Engineer-in-charge designated by Chief 

Engineer duly accepted by the contractor. 



           Serial Page No: 

 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

  

                                
         Signature of the Consultant (s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

36 

 

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge 

Only after Technical check of the measurements and endorsement in the MBs by the 

Chief Engineer.  

 

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the 

value of work completed with due adjustments for recoveries and RAR payments 

(including Material advance if any) effected so far against the contract.  

 

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 

Department after scrutiny and check for the correctness of the bill duly linking up 

with the MBs.  

 

The recommendation of Pre-final RAR is based on the discretion of the Chief 

Engineer on case to case basis. 
 

17. ADHOC PAYMENTS:   
 

If payment for final bill could not be arranged within 5 months from the date of the 

completion of the contract for genuine reasons other than undue delay in submitting 

the final bill by the contractor, an Adhoc payment not exceeding 90% of the value of 

the work done after making all necessary deductions for statutory dues, RAR 

payments, Material advances if any paid, shall be recommended by the Chief 

Engineer with the approval of respective Complex chief/ respective Business Group 

Director.  Such Adhoc payment can be recommended only if the contractor is having 

concurrent running contracts in the Complex. 

 

The following guide-lines shall be adopted while making such adhoc payment; 

 

 Such payment shall not exceed 90% of the final bill value. 

 All conditions of contract and recoveries to be effected shall be taken care 

before effecting Adhoc payment. 

 If a contractor has no other contract concurrently running in the Complex, 

adhoc payment need not be made. Instead, final bill shall be expedited and 

paid at least within six months from the date of completion of the contract. 
 

18. COMPLETION CERTIFICATE: 
 

As soon as the Contractor completes the work assigned to him the same shall be 

inspected and if found satisfactory shall be taken over by the Chief Engineer. A 

"Completion Certificate" shall be issued to the contractor within 30 days from the 

date the contractor has given request for the same. If there are minor defects which 

can be rectified even after the building has been taken over, the defects shall be 

listed out and the contractor shall be asked to rectify the same before the final bill is 

submitted. The final bill along with the completion certificate duly certified by the 

Engineer in charge, shall be submitted to Finance Department for payment. The 

completion certificate shall have the following details: 
 

a) Particulars of the work and Contract Number, 

b) The date of work order to commence the work, 

c) Date of completion as per original contract agreement, 
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d) Actual work done value. 

e) Extension of time if any, granted, 

f) Date on which contractor was required to complete the work, 

g) Actual date of completion and taking over by BEML. 

 
19. FINAL BILL: 

 

On completion of the work and the recording of measurements in the MBs, a final 

bill shall be submitted by the contractor. On receipt of the final bill duly signed by 

the contractor, the same shall be scrutinized by the Engineer-in-charge to see that the 

claim is in order.  

 

The final bill prepared by the Department and accepted by the contractor, shall be 

accompanied with the following documents:  

 

 Original Completion certificate 

 A statement showing stores issued for incorporation in the work, stores 

actually incorporated by the contractor, theoretical quantity of stores required 

for work and whether there has been any over issue/under issue of the stores 

to the contractors.  

 No claim certificate duly signed by the contractor 

 Contract Agreement 

 Revised estimate as duly approved by Competent Authority. 

 ESI & PF statement duly co-ordinated by Welfare Section. 

 Any other documents which are specified by the Management from time to 

time. 
 

The Engineer-in-charge has to certify in the work Completion certificate that the 

work is executed in conformity with the contract specification, drawings and other 

conditions. The final bill duly checked and coordinated by the Engineer-in-charge 

shall be sent to the Finance Department through Chief Engineer along with the 

documents stated above. 

 
20. DEFECT LIABILITY PERIOD: 

 

The period of maintenance for the subject work shall be ONE YEAR.  

 

During this period, the contractor shall be responsible to rectify all the defects 

noticed and attributable to the work done by him in respect of works executed by 

him. As soon as any defect in the work come to the notice, the Chief Engineer shall 

inform the contractor, in writing, to rectify the defect and inform him that in case he 

fails to do so within a reasonable time, the Company would rectify the defects at his 

risk and expense as per the conditions of the contract.  

 

If the contractor does not attend to the rectifications in-spite of repeated requests, the 

Company shall proceed at his risk and expense and get the work completed. The cost 

incurred by the Company shall be recovered from the defaulting contractor. The 

Company shall forfeit the balance 50% of the Security Deposit retained and adjust 

this amount against the expenses so incurred. The balance amount, if any, after 
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recovering the expenses incurred shall be refunded to the contractor. In case the 

amount available is insufficient to cover the expenses in full, that portion of the 

expenditure still remaining unadjusted shall be recovered from any of the subsequent 

bills due for payment to the contractor against any other contract.  
 

Even after such adjustments, the amount available is insufficient to cover the 

expenses in full, the Company reserves the right to take legal course of action to 

recover such unadjusted amount. 
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GST Terms & Conditions 
 

1. The Supplier is required to comply with all the applicable provisions of the GST 

Laws/Rules/Notifications/Circulars and to furnish required documents/details within 

the prescribed time limit to enable BEML to claim the benefits of GST Input Tax 

Credit or any other benefit. 

 

2. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit 

Note/Credit Note in the form and manner prescribed under GST 

Laws/Rules/Notifications/Circulars containing all the particulars mentioned therein 

and within the prescribed time limit as per prevailing GST 

Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier, 

BEML shall not make any payment towards GST against such invoice until it is 

complied with within the timeline prescribed under GST 

Laws/Rules/Notifications/Circulars, and also subject to BEML being in a position to 

avail GST Input Tax Credit as per applicable GST 

Laws/Rules/Notifications/Circulars. 

 

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in 

case of any shortages or rejection in the supply, BEML will notify the Supplier of 

the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

Credit note (details to be uploaded in GSTN portal) for the shortages or rejections in 

the supplies, within the prescribed time limit to enable BEML to avail GST Input 

Tax Credit. 

 

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason 

other than those attributable to BEML, interest at applicable rate as prescribed under 

GST Laws/Rules/Notifications/Circulars for such delays shall be recovered from the 

Supplier. 

 

5. In case Supplier delays declaring such invoice in his GST Return and GST Input 

Tax Credit availed by BEML is denied or reversed subsequently as per GST 

Laws/Rules/Notifications/Circulars, GST amount paid by BEML towards such 

reversal as per GST Laws/Rules/Notifications/Circulars shall be recoverable from 

Supplier along with applicable interest. 

 

6. If BEML has not paid/short paid to the Supplier for any invoices within the time 

limit prescribed under GST Laws/Rules/Notifications/Circulars due to non-

compliance of GST Laws/Rules/Notifications/Circulars by Supplier or any other 

reason attributable to Supplier and leads to any GST Input Tax Credit reversal by 

BEML, any losses/expenses/cost/penalty, etc incurred by BEML shall be 

recoverable from the Supplier. 

 

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” 

at the rate prescribed under the GST Laws/Rules/Notifications/Circulars and to remit 

the same to the Government. 

 

8. In case of supplies made under Reverse Charge Mechanism, the Supplier needs to 

comply with the provisions under the GST Laws/Rules/Notifications/Circulars in 
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terms of supply of Goods/Services and raising of invoice, so as to enable BEML to 

remit applicable GST to Govt., within the prescribed time limit and avail GST Input 

Tax Credit on the same. If the Supplier fails to comply with the above and as a result 

if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover 

the same from the Supplier. Further the Supplier has to mention that “the liability of 

payment of GST amounting to Rs ……. is on the Recipient of Service” in the 

invoice raised on BEML. 

 

9. The Supplier is required to comply with the E-Way Bill Provisions under GST 

Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said 

provisions and as a result if BEML incurs any losses/expenses/cost/penalty, BEML 

shall be entitled to recover the same from the Supplier. 

 

10. In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is 

required to return the goods within the time limit prescribed in the Purchase Order. 

If the Job Work Supplier fails to return the goods as above, BEML will be entitled to 

raise a GST Supply Invoice on the Job Worker Supplier with applicable interest as 

per the provisions of GST Laws/Rules/Notifications/Circulars. In such cases, BEML 

will be entitled to recover all such GST/interest on GST 

/losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the 

Job Work Supplier. Further in such cases where the GST invoice has been raised by 

BEML, on return of such goods after the prescribed time limit, the Job Work 

Supplier needs to return the same under GST invoice. 

 

11. GST portion of the invoice shall be released only upon the Supplier declaring such 

invoice in his GST Return and payment of GST thereof to appropriate government 

and satisfying all the conditions mentioned above. However, in case the Supplier 

wishes to obtain the payment of GST portion also along with the payment of the 

base value of the invoice, Supplier has the option to submit Bank Guarantee of an 

amount equivalent to the GST portion of the invoice plus 3 months’ interest at 

prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as 

applicable in case of reversal of GST Input Tax Credit. Such Bank Guarantee shall 

be valid till 30th September of the next financial year or filing of GST Annual Return 

by Supplier/Vendor (for which such invoice pertains to), whichever is earlier. 

BEML will release Bank Guarantee only when the Supplier declaring such invoice 

in his GST Return and remittance of GST thereon to the Govt. In case the Supplier 

fails to fulfill the required conditions resulting in BEML not been able to avail GST 

Input Tax Credit Bank Guarantee shall be encashed and such GST amount along 

with interest and any other cost/loss incurred by BEML shall be recoverable from 

Supplier. 

 

12. The Supplier have the option to give one Bank Guarantee of appropriate value after 

considering his estimated value of GST involved in invoices raised on BEML 

instead of Bank Guarantee for each Contract/Invoice. In case of payment through 

LC, suitable provisions/clause will be inserted while opening LC to ensure 

compliances of above conditions. However, if at any point of time value of such 

Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either 

furnish Bank Guarantee for Differential value or such shortfall value of Bank 
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Guarantee vis-à-vis GST plus interest thereof shall be withheld till Suppliers fulfils 

its obligations specified under above clauses. 

 

13. BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by 

BEML along with applicable interest from the Supplier due to reasons other than 

those attributable to BEML. 

 

14. If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply 

with the provisions under the GST Laws/Rules/Notifications/Circulars in terms of 

supply of Goods/Service and raising of invoice. In case, the Supplier fails to comply 

with the above and as a result if BEML incurs any losses/expenses/cost/penalty, 

BEML shall be entitled to recover the same from the Supplier along with applicable 

interest.  


