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BEML LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 
MYSORE COMPLEX, BELAVADI POST, 

MYSORE: 570 018. 
Telephone: 0821-2400503/225 

Email: ymn@beml.co.in 
 
Tender No.  6300034070 
 
Tenders for the following work are invited by the Dy. Gen. Manager (Materials), BEML, Mysore complex, 
Belavadi post, Mysore – 570 018 in TWO BID SYSTEMS (Technical Bid & Commercial Bid), thro’ e-
mode, from eligible reputed firms/contractors of appropriate class, registered with CPWD/MES/P&T/State 
PWD/Public Sector Undertakings/Railways etc. 
.  

Sl. 
No. 

Item Description EMD Amount 
(Rs) 

Tender No 

1 

 
Sub: Renovation of toilet block attached 
to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 
 

5000.00 6300034070 

 
For Bid details (Technical and Commercial) kindly refer Collaboration folder of BID NO. 
6300034070 
Tender documents are available in our website http://www.bemlindia.com 
 
To download the tender documents, visit www.bemlindia.com  Purchase 
 
e-Procurement (SRM)   Log In  
 
Log In using the tab ‘Guest Login’ and  click ‘Process Bid’ & click on the Tender No.                        
mentioned in the table above to see the details of the tender and download the tender documents. 
 
 Interested agencies can contact us through e-mail: admin.srm@beml.co.in to obtain the username & 

password for submitting the bids, if already not having User ID and Password with our system.  
 Tender will be in two parts. ie., Technical Bid & Price Bid.  
 The last date for submission of bid is before  25.09.2020 TIME 14:00 hrs. 

 
 Instructions for submission of the bids:  

 
1. Technical Bids & Commercial bid are to be submitted through electronic mode only in the SRM 

system. 
 

2. Bidder should attach Account Payee Demand Draft, Banker’s Cheque from any of the 
commercial banks or payment online before closing date of the bid by NEFT/ RTGS for Rs.  
5000.00  in favour of M/s. BEML Limited, Mysore Complex along with tender towards Earnest 
Money Deposit.  For online payment (Wire Transfer), Please make use of the following bank 
Details 

ACCOUNT NAME: BEML LIMITED 
ACCOUNT NO      : 10562407488 
ISFC CODE             : SBIN0003130 
BANK NAME         : STATE BANK OF INDIA, MYSORE, MAIN BRANCH 
SWIFT CODE         : SBININBB170 
Where ever EMD is remitted digitally, firm shall indicate remittance details along with pre-
qualification document. 

3. In case of Firm claiming Exemption for EMD amount under MSME category, (only Micro & 
Small Enterprises are eligible for exemption) NSIC / MSME certificate should be submitted in a 
sealed cover superscribing the bid reference & closing date, so as to reach BEML, Mysore, 
before the bid closing date. 
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1) Submission of Technical Bid: 
 

a. Please upload all the Documents pertaining to, Technical bid documents in the Collaboration 
Folder in the system and ensure that no price details are mentioned in any of the documents 
uploaded as part of the Technical Bid. 

 
b. Corrigendum regarding the tender if any will be published in BEML web site only before the 

tender closing date. Bidders to make note of the above and check the website before tender 
closing date / time to have the latest communication / update. 

 
c. Documents as indicated in the, Technical Bid and NIT acceptance letter are to be uploaded in 

Collaboration Folder on SRM Platform. (Commercial bids of the bidder will be opened only if 
all the Mandatory Qualification Criteria are fulfilled and qualified through technical evaluation. 
Hence the bidders are advised to ensure upload of all the required documents carefully.) 

 
d. The tender documents will be considered at the sole discretion of M/s BEML LIMITED, whose 

decision in the matter will be Final & Binding 
 

2) Submission of Commercial Bid: 
a. Please quote the price details in ‘Item Data’ in SRM system only provided in item data. Any 

break up details/additional data, if firm wants to   submit, the same may be uploaded in “my 
note”. 

b. Technical Bids of the bidders will be opened first on the specified date and time. For only 
bidders who have fulfilled pre-qualification criteria. will be opened.  Commercial Bids of the 
technically accepted bidders only will be opened subsequently on completion of the technical 
evaluation.    

c. Before submitting the quote, the bidder may visit the work place / site to know the scope of 
work. Prior appointment may please be obtained from the office of the AGM – Civil 
Maintenance dept., Contact No. 0821-2400211/2400375 

d. The offers should be only on SRM platform. (Quotations sent by Fax / Email / Quotations on 
letter heads will not be entertained) 
 

3) This Letter + Tender document + Corrigendum if any, will be part of the contract. 
  
4) Please note that your bid should be submitted in our SRM e-Procurement system only. You 

should be having a valid Class-III Digital Signature Certificate with encription  issued by 
authorized Certifying Authority to submit your bid in our SRM e-Procurement system. For any 
technical issues / assistance in submitting the tender in SRM platform, the firm may contact SRM 
Team with the following details:  

SRM Team (Mr. Krishnamohan, Sr. Manager;  & Smt. Anitha, Sr. Manager) 
CIO Office, BEML Soudha, BEML Limited 
23/1, 4th Main, S.R.Nagar, 
Bengaluru – 560027. 
 
Phone no:-080-22963269, 22963141 
E-Mail ID : admin.srm@beml.co.in 
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5) REFUND OF EMDs 
  

 

 

 

 

 

 
Note: EMDs of unsuccessful agencies will be returned without any interest. 
 

6) The tenderer shall fill in all the required particulars in the blank space provided for the purpose in 
the tender document and shall also affix seal and sign on each and every page of tender document 
before uploading the tender on the BEML SRM System, as a token of acceptance of the tender 
terms & conditions. No corrections/ revisions will be entertained after closing date and time of 
tender. 

 
7) In case any Person/ Persons, Company, Firm, Associations having any litigations, arbitration 

cases between themselves and BEML Ltd, pending before the Court / Arbitrator in connection 
with any contract / tender issued by BEML Ltd, shall declare the same with brief details duly 
authenticated in the Tenderers letter head and upload. Firms/contractors who are presently put on 
hold, suspended, de-listed, banned or blacklisted by BEML will not be eligible to participate. 

8) If the firm is PEMD holder with BEML, the same will be considered for EMD amount.  However, 
if the PEMD amount is less the EMD amount called in the Tender the difference amount should 
be sent as EMD as per the tender conditions, other  wise the bid will not be considered.  
 

Commercial Bids will be opened for the bidders who have qualified in the Technical Bid  
L1 will be arrived on the total value of the items. 

 
Thanking you,  
Yours faithfully,  
 
For BEML LIMITED 
 
SD/- 
Dy. General Manager (Materials) 
Ph: +91 0821 2400225/503 email: ymn1@beml.co.in   
 
 
 
 

01 If the bidder is 
disqualified at Pre-
qualification stage 

EMD amount received in the form of DD will be returned 
back immediately to the bidder by the purchase 
department, if bidder has not qualified the pre-
qualification criteria.  

02 If the bidder is dis-
qualified at 
Technical Evaluation 
stage 

DD of the bidders who are qualified in the Pre-
qualification stage and technically disqualified will be 
returned back, within 30 days from the date of technical 
evaluation.  

03 If the bidder is not qualified at Commercial evaluation, EMD amount will be 
refunded to unsuccessful bidder, within 30 days from the date of awarding the 
contract. 
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    TENDER NOTICE for PRE- QUALIFICATION CRITERIA:  
 

Description of Contract   

 
Sub: Renovation of toilet block attached to Fabrication 
Shop Office Annex at Equipment Division, Beml Ltd., 
Mysore 
 

PERIOD OF CONTRACT 03   MONTHS 

1) EMD 

 Bidder should attach Account Payee Demand Draft, Banker’s Cheque 
from any of the commercial banks or payment online before closing 
date of the bid by NEFT/ RTGS for Rs. 5000.00in favour of M/s. 
BEML Limited, Mysore Complex along with tender towards Earnest 
Money Deposit.  For online payment (Wire Transfer), Please make 
use of the following bank Details 
ACCOUNT NAME : BEML LIMITED 
ACCOUNT NO       : 10562407488 
ISFC CODE             : SBIN0003130 
BANK NAME         : STATE BANK OF INDIA, MYSORE, MAIN 
BRANCH 
SWIFT CODE         : SBININBB170 
Where ever EMD is remitted digitally, firm shall indicate remittance 
details along with pre-qualification document. 

2)Pre qualification criteria 

a) It is mandatory that   the DD (for   EMD amount) and should be 
sent to “The DGM, Purchase Department, Mysore Complex, 
BEML Limited, Mysore-570 018, Karnataka” so as to reach 
before tender closing date.  

b) In case of Firm claiming Exemption for EMD amount under 
MSME category, (only Micro & Small Enterprises are eligible for 
exemption) NSIC Certificate / MSME certificate should submit in a 
sealed cover superscribing the bid reference & closing date, and 
reach us before the bid closing date. 

c) Failure to submit   the above (OR) NSIC/MSME Certificate will 
result in rejection of BID and no Correspondence will be 
entertained.  

3)Mode and Nature of Tendering Two Bid system (Technical & Commercial) through BEML SRM e-
procurement system only. 

4)Last date & time for 
submission of       Technical & 
Commercial Bids in     BEML 
SRM e-procurement system 

25.09.2020 

5)Date & time of opening of  
   Technical Bid through e-mode 25.09.2020 

6)Date & time of opening of     
   Commercial Bid through  
    e-mode  

Only Technically qualified bids will be opened. 

Manual and FAX/E mail Quotations will be summarily rejected. 
 
For eligibility criteria and details, please visit website www.bemlindia.com or contact office address, Dy. 
General Manager (Materials) or AGM Civil Maintenance Dept (phone : 0821-2400211/2400375) BEML 
Belavadi Post,  Mysore – 570 018. 
 
For BEML LIMITED 
Sd/- 
DEPUTY GENERAL MANAGER   
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 BEML LIMITED 

(A Govt. of India undertaking) 
Belavadi post, Mysore complex, Mysore – 570018 

Telephone:  0821 – 2400503                               Fax: 0821-2402434   
       BID NO:.                                       DATE:  
Dear Sir(s).  
 
Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 
 
01. Beml limited invites quotations through e-mode, for the subject work in TWO BID system. 
One set of tender documents in respect of the above subject work is attached herewith.  Please 
note that tenders to be submitted through e Mode before 1400 hours on  25.09.2020             .  
The period of contract for the subject work is THREE  MONTHS.   
 

For details please refer (a) Instruction for Bid submission (b) Tender covering letter.   

02.  This being an item rate contract the rates quoted shall remain firm and errors, if any, in the 
extension/total shall be subject to correction.  The quantities shown against each item are 
only approximate and hence any reduction/increase thereof during the currency of the 
contract shall not vitiate the contract.  

03.  You are requested attach Account Payee Demand Draft, Banker’s Cheque   from any of the 
commercial banks or payment online before closing date of the bid by NEFT/ RTGS for Rs. 5000.00 in 
favour of M/s. BEML Limited, Mysore Complex along with tender towards Earnest Money Deposit.  
For online payment (Wire Transfer), Please make use of the following bank Details 
ACCOUNT NAME : BEML LIMITED 
ACCOUNT NO       : 10562407488 
ISFC CODE             : SBIN0003130 
BANK NAME         : STATE BANK OF INDIA, MYSORE, MAIN BRANCH 

 

04.  Successful tenderer is required to employ either qualified Engineer or to supervise himself 
the work and they should be present when the work is going on/under progress. 

 
05. Please note that Contractor should have their own ESI/PF code nos.  The successful 

tenderer should submit their ESI/PF Code Nos. The tenderer who doesn’t have their 
own ESI/PF code will be summarily rejected. 

06. Successful tenderer is required to submit periodical returns to our HRD department ensuring 
PF & ESI coverage for their labourers. 

07.  Tenderers shall attach along with their tender (through e mode) a certified true copy of 
Power of Attorney in favour of signatory of the tender documents. 

08.  Tenderers shall ensure that their tender is submitted (through e mode) well in advance.  

09.  This letter shall form part of the contract and shall be returned duly signed and attached 
(through e mode) along with the tender documents. 

10.  The tenders should conform to our specification and conditions in every detail and any 
tenders not conforming to our specifications and conditions are liable to be summarily 
rejected. 

11.  Quotations other than those called for in the enclosed tender forms are liable for rejection. 

12. Successful tenderer is required to execute contract agreement on appropriate stamp paper      
incorporating standard conditions. 

13 The accepting officer reserve the right to place order as a whole or part of any item only as 
deemed fit.  



 7 
14. In case, the contractor/firm after quoting, withdraw from the tender or refuse/delay in 

commencing the work or stop the work abruptly, their EMD/PEMD/ SD, as the case may be, 
will be forfeited.  

15. In addition to the existing, required certificates as mentioned above, the CONTRACTOR 
SHOULD HAVE REGISTERED UNDER GST RULES ALSO. 

16. Tenderers shall inspect the work spot/site and obtain all information required and satisfy 
themselves before submission of tender.  Ignorance of the site condition shall not be 
entertained by BEML at later date. The details have to be obtained if required from the   
AGM, Civil Maintenance & Landscaping, BEML Ltd., Mysore before quoting of the tenders. 

 
 
Special Note :  
 

1. Tax such as Income Tax etc., payable from time to time as applicable for works 
contract shall be borne by the contractor and shall be recovered from the 
contractor’s bills and the price quoted shall be firm and inclusive of all such taxes 
throughout currency of the contract/work order.   

2. No amount shall be reimbursed on account of taxes or whatsoever may be. 
3. The Quote shall be exclusive of GST applicable. 

 
This forms the part of the tender document.   
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BEML LIMITED 

MYSORE - 570018 
Phone: 0821-2402422 

(Regd.Office No. 23/1, 4th Main, SR Nagar, Bangalore – 560 027) 
 
 
  Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 

 
DETAILS OF TECHNICAL & COMMERCIAL BID TO BE SUBMITTED 

 
 

1. Technical bid   should consist of following: 
 

a) Experience certificates, financial turnover, registration no. of PF, ESI, & GST as 
detailed in the eligibility criteria for Technical bid. All the certificates should be 
self attested. If the works are carriedout in the private firms, TDS certificates 
issued by them are also to be attached through e mode. 
 

      Note: The details are to be furnished (through e mode) in the format 
enclosed in Annexure - I and also upload relevant documents along with 
Technical bid. 

 
b) Please note that contractor should have their own ESI/PF code nos. The 

successful tenderer should submit their ESI/PF Code Nos.  The tenderer 
who doesn’t have their own ESI/PF code nos. will be summarily rejected. 

 
c) You are requested attach Account Payee Demand Draft, Banker’s Cheque   from any of 

the commercial banks or payment online before closing date of the bid by NEFT/ RTGS 
for Rs.5000.00 in favour of M/s. BEML Limited, Mysore Complex along with tender 
towards Earnest Money Deposit.  For online payment (Wire Transfer), Please make use 
of the following bank Details 
ACCOUNT NAME : BEML LIMITED 
ACCOUNT NO       : 10562407488 
ISFC CODE             : SBIN0003130 
BANK NAME         : STATE BANK OF INDIA, MYSORE, MAIN BRANCH 

 
Note:  The agency / Contractors exempted from EMD amount shall attach 
            Exemption Certificate from the Competent Authority. 
 

                d)  NIT acceptance certificate (format enclosed at Annexure II) should be  
                    Duly signed by the contractor & uploaded along with the Technical bid 
 

2.  Commercial bid should consist of: 
 

Only the Schedule ‘A’- bill of quantity duly filled with rates/amount & firm’s seal and 
signature in all pages. 
  
Note:  The rebate if any, should be submitted through e mode only 
 

      3.   The contractors or their representatives may visit our divisions at Mysore  
            Complex, Mysore between 8.00 AM to 2.00 Pm on working days for  
            Acquainting themselves with the site conditions, requirements & scope of  
            Work before submission of the Offer. 
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BEML LIMTIED, MYSORE 

 
Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 

 
ELIGIBILITY CRETERIA FOR TECHNICAL B I D 

 
In the Technical Bid, the firm has to furnish/upload the following details / documents with regard 
to their experience etc: 
 
CREDENTIALS i.e.  EXPERIENCE / FINANCIAL STATUS ETC. 
 
Intending Tenderer who meets the following eligibility criteria may quote for the tender.   
 
1)  Financial Position:  Average annual financial turn over during the last 3 years ending 
31.03.2020 should be at least Rs. 0.74 Lakhs. The annual turnover certificate duly certified by 
Chartered Accountant (CA) in this regard shall be submitted. 
 
2) Experience: Contractor(s) should have experience of having successfully completed the 
construction/similar works as described below during last 7 years ending 31st JULY 2020 in any 
one of the following: (Copy of the satisfactory performance certificate to be uploaded). 
 
i) Three completed works each costing not less than Rs 0.98 Lakhs (Or) 
ii)  Two completed works each costing not less than Rs.  1.23 Lakhs (Or) 
iii)  One completed work costing not less than Rs. 1.96 Lakhs 
 
Note: a) The experience certificate shall be considered only for the works completed in 
full & complete. 
b) In case of experience certificate obtained from other than Govt. organization/PSU, the 
same shall be supported with TDS certificate by the contractor. 
 
3) All necessary statutory requirement viz., ESI registration no., PF registration No., GST 
registration No, and undertaking to submit required labour license before commencement of 
work against form 3 from BEML.  
 
4)  Details of EMD. 
 
5) Note: The agency / Contractors exempted from EMD amount shall attach Exemption 
Certificate from the Competent Authority. 
 
6) NIT acceptance certificate (format enclosed at Annexure II) should be duly signed by the 
contractor & uploaded along with the Technical bid 
 
All the above information shall also be furnished in Annexure-I along with relevant documents. 
The commercial bids of the contractors who have submitted the satisfactory documentary 
evidence for the above requirements will be opened.  The commercial bids of other contractors 
ie. Who does not qualify in the Technical requirements will not be opened.  The L1 position will 
be arrived based on the total value of the work. 
 Intending tenders should submit their Technical & commercial bid through e mode and send 
EMD for specified amount (Refundable) through post in the form of DD / Banker’s Cheque 
drawn in favour of BEML Limited, payable at Mysore, so as to reach BEML, Mysore before 
tender closing date and time. 
 
This forms the part of tender documents. 
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Annexure – I 

 
Sl. 
No. 

Description 
 (Requirements of Technical bid)  

1 
Details of EMD of Rs. 
(Proof of exemption certificate to be 
furnished in case of EMD exemption) 

 

2 

Financial turnover   

2019-20  

2018-19  

2017-18  
Average annual financial turnover 
during last 3 years (Minimum required 
Rs 0.74 Lakhs). 
Note: Gazette attested copies of 
annual turnover certificate duly 
certified by Chartered Accountant 
(CA) are to be uploaded. 

 

3 

Work experience. 
Contractor(s) should have experience 
of having successfully completed the 
Construction/similar works as 
described below during last 7 years 
ending   31st July 2020 in any one of 
the following. 
 i)  Three completed works each 
costing not less than Rs. 0.98 Lakhs   

(Or)  
ii) Two completed works each costing 

not less than Rs. 1.23 Lakhs (Or)  
iii) One completed work costing not 

less than Rs.  1.96 Lakhs. 
 Note: Attested copies of work 
done/completed certificate along with 
copy of work order/Po shall be 
uploaded in proof of work experience  

 

4 PF Registration No.:  

5 ESI Registration No.:  

6 GST no.:  

7 MSME Certificate:(if applicable)  

8. Labour license No. 
Under taking letter to be uploaded to 
obtain labour licence in case of award of 
work against Form V from BEML.  

9 NIT compliance letter (Annexure II )  

                                                                                                                         
Note: All the relevant documents in support of above information shall be uploaded along with  
          the Technical bid. 

    
                                                   

 SIGNATURE OF CONTRACTOR(S) WITH SEAL 
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Annexure – II 
 
 
 

NIT Acceptance letter 
 
 
 

To: 
 
Dy. General Manager- Materials  
BEML Limited, 
Mysore complex,  
Mysore: 570 018 
 
Sub: Acceptance of all NIT conditions. 
 
Ref: Bid No: 6300034070 
  
Sub: Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 

. 
 

We hereby declare that we have gone through the complete Tender documents and 
Corrigendum (if any uploaded) published in BEML website / SRM PLATFORM WITH “Bid No 
6300034070                    
 
Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 
 
 

 
We agree to abide by all Terms and conditions indicated in the Tender documents and 
Corrigendum (if any uploaded). 
 
 
 
 
  
                Contractors     
                  Signature                                                                          
                   Name                                                                                  
                   Seal                                                                                    
        
Note 
 

1. The above letter along with technical Bid and corresponding supporting documents 
required as per mandatory qualification criteria   to be scanned and uploaded in the 
technical bid section on SRM platform. 
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BEML LIMITED 

Mysore-570018 
 
Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 

 
PARTICULAR SPECIFICATION 

 
1.  General 
 
These Particular specifications given hereunder, rates and specifications thereon shall 
be deemed to apply to the works unless mentioned otherwise in the tender documents.  
In case of discrepancy between the documents, viz., Bill of quantities & Particular 
Specifications, the following order of precedence shall be followed: 
 

a) Bill of quantities 
b) Particular specification 

 
2. Scope of work 
 
The contract comprises of full, final and entire completion of Subject work all as shown in 
schedule ‘A and as described in these particular specifications and detailed in the drawings 
given in the list of drawings enclosed hereto and also subject to the General and special 
conditions of contract.  The work shall be completed in stipulated period.  The time of 
completion is to be reckoned from the date of commencement mentioned in the work order. 
 
3.1 Samples of Materials 
 
The Contractor shall produce samples of all materials and shall obtain approval before he 
places bulk order for the material for incorporation in the works.  In respect of materials for 
which samples are not kept or detailed specifications is not given hereinafter, such materials 
shall comply with the latest relevant Indian Standard Specifications as published upto the date 
of issue of this tender. 
 
3.2 The Contractor shall on demand produce original receipts vouchers/invoices in respects of 

materials supplied by him. 
 
4. CEMENT 
 
Cement used in the work shall be ordinary PORTLAND/POZZOLANA cement and shall be 
stored by the Contractor in a dry place under cover and stack.  Stacks shall not be more than 10 
bags high. 
 
5.  Aggregates: 
 
The granite aggregates shall consist of angular fragments and shall be clean, hard, tough, 
durable and of uniform quality throughout and machine crushed.  They shall be crushed rock 
and shall be free of soft and disintegrated material, vegetable or other deleterious matter.  The 
aggregates shall be preferably be hydrophobic in nature and low porosity.  The aggregates shall 
satisfy the physical and grading requirements as specified for aggregates  
 
6.  Sand (Fine aggregates) 
 
Fine aggregates (sand) for concrete shall be of approved quality sand.  Fine aggregates shall be 
clean, free from any admixture of clay, loam, silt, organic matter and other impurities. 
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7. WATER; 
 
Water used in concrete shall be clean, fresh and non-saline. 
 
 
8. FORM WORK: 
 
All formwork shall be as mentioned in MES schedule 2010 Zone ‘A’., Part I, section 7.  Where 
concrete is to be finished smooth, the forms shall be wrought on the inside surface.  The cost for 
the use and waste of formwork shall be deemed to have been included in the unit rates quoted 
by the Contractor in respect of concrete items shown on Sch.’A’ and no extra payment shall be 
made.  Contractor may at his discretion use steel or plywood formwork in lieu of timber formwork 
at no extra cost to the Company. 
 
9. COMPACTING CONCRETE; 
 
The compacting of concrete shall be done all as specified under clause (e) on page 38 of SSR 
2010, Part I.  The mechanical vibrator shall be used to compact the concrete and where it is not 
possible to use mechanical vibrator, proper compaction has to be made using rammers, rods 
etc. as directed by the Engineer-in-charge. 
 
10. CONCRETE CUBES AND TESTING: 
 
Test cubes shall be taken from the important concrete works for testing purpose at the sole 
discretion of the Engineer-in-charge.  Such test shall be performed at the expenses of the 
Contractor. 
 
 
11. BRICK WORK IN CEMENT MORTER: 
 
Bricks shall be clamp burnt bricks of approved quality from the local kilns and shall be used in 
bonds as specified in MES schedule 2010 Part I, Section-5. 
 
12. Plastering generally.:  The surface to be plastered shall be prepared by raking out joints 
and wetting the surface thoroughly.  Curing of plastering work shall be properly done by means 
of stirrup pumps or similar devices.  The Contractor shall take every precaution right from the 
commencement of plaster work to prevent any craziness that may appear on the surface of 
plaster and shall be responsible to make good any portion of plaster,  which in the opinion of the 
Engineer –in-charge requires removal and redo it. 
 
12.1 Sand for plastering and pointing work shall be as specified hereinbefore for RCC works. 
 
12.2.  The thickness specified in relevant Sch.’A’ item is the thickness above the proudest part 
of brick/concrete/stone surface and is exclusive of dubbing coat.  Any dubbing coat that may 
necessary to bring the surface to uniform level shall be provided by Contractor and shall be of 
the same mix specified for the plastering.  The rate quoted for Sch.’A’ items shall be deemed to 
be inclusive for the dubbing coat also 
 
12.3 No rounding off of external and internal angles or corners of plaster shall be done.  The 
junction arises shall be made true and square. 
 
12.4. Plastering on walls, dados and skirting shall be carried out along with the jambs of opening 
in walls and cills of windows. 
  
12.5 Plastered surfaces shall be finished fair and even. 
 
12.6 Plain cement plaster or ordinary cement plaster where shown in schedule of finishes shall 
be of mix/proportion and thickness as specified in Sch.’A’ finished fair and even without using 
extra cement. 
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13. PLUMBING GENERALLY:  Work shall be carried out by well experienced plumber and 
layout of the pipes shall be as directed by the Engineer-in-charge.  The tanks which come 
across the in doing water proofing treatment works have to be dismantled carefully and re fixed 
in position after giving water proofing treatment.  Any damages in dismantling and re fixing, the 
same has to be made good by the Contractors at their own cost. 
 
14.  QUALITY PIPES:  The PVC pipes of withstanding required pressure and conforming to 
relevant IS mentioned in the Sch.A specifications should be brought.  The pipes have to be fixed 
in the Concrete after aligning properly using bends, tees etc.,  If any damages  occurs during 
fixing, the same has to be made good by the Contractor at their own cost.  
 
 
15. POWER SUPPLY TO CONTRACTOR:  Electrical energy required will be provided at free of 
cost available in the site premises.  The Contractor will have to make their own arrangements 
for tapping the electrical energy there from.  The electrical connections so taken shall conform to 
the Indian Electricity Act/Rules and Factory Act. 
 
15.1 Company will not guarantee continuity of supply and no compensation shall be allowed if 
the supply becomes intermittent or for breakdown or any reason whatsoever. 
 
 
16. Ready Mix Concrete (RMC): Ready mix concrete shall be supplied by an reputed supplier 
like M/s ACC / Coramandal / L&T / Birla Ultra Tech/RMC Ready mix (India). The selected 
suppliers should be got approved by Engineer in charge before placing bulk orders. The supplier 
shall permit inspection of his plant, materials used and production methods which shall together 
with the frequency of concrete be in accordance with quality of the concrete. 
 
The Admixture such as air entraining agents, retarders & plasticizers may be used if permitted 
by Engineer such agent shall be chloride free and of approved make, contractor shall obtain 
prior approval of the E.I.C for the quality & quantity to be used. 
 
All expenses incurred for design mix, test specimens, laboratory testing etc., shall be borne by 
the contractor no substitution shall be made in the materials used in the work without approval 
of the Engineering-in –charge. 
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BEML LIMITED 
MYSORE – 570018 

 
GENERAL CONDITIONS 

 
(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 
 

1. INTERPRETATION CLAUSE: 
 
IN these General Conditions and the Specifications attached, the work ‘COMPANY ’shall be 
held to mean ‘BEML LIMITED, the work ‘CONTRACTOR’ shall be held to mean one or more 
contractor or contractors jointly or generally engaged in the works to which these General 
Conditions and the specifications relate, and shall include his/their heirs, executors and 
administrators.  The work ‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the 
staff of the Constructions Department deputed to supervise the work. The expression ‘SITE OF 
WORKS, shall be held to mean the extent of land which the Company places at the disposal of 
the Contractor from time to time for the purpose of executing the contract works.  The word 
‘DRAWINGS’ shall be held to mean THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF 
WORKS’ annexed to the contract and such further drawings, as the Engineer may issue from 
time to time during the progress of the works and shall be held to include tracings and 
photographic prints. The word SPECIFICATIONS shall be held to include the tender General 
Conditions, Specifications, Schedule of Prices and Bill of Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  
 
On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the 
correctness and sufficiency of his tender for the works as well as all prices stated in the Bill of 
Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance of his tender, 
he shall sign the contract which shall be constructed and taken as an acknowledgement on his 
part of his complete satisfaction and acquiescence in the sufficiency of the prices. The amount 
of the tender shall be the sum at which the contractor engages to execute whole of the works 
set-forth in the Bill of Quantities, the contractor shall submit to the company, with his tender both 
Schedule of Prices and Bill of Quantities upon which the tender has been based fully and 
completely priced. Items left unpriced in the bill of Quantities shall be held to be included in the 
prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  
 
The contractor shall within SEVEN DAYS of the acceptance of his tender enter into and execute 
a formal indenture of contract to be prepared by the Company’s Solicitor. The contractor shall 
not be entitled to make any charges for perusal of the contract. 

 
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 
GRATUITIES BEING GIVEN: 

 
THE contractor shall not assign or make over the contract to any other person, or underlet it, or 
make a sub-contract with any workmen for the labour thereof.  Who shall be paid by him in 
wages by the day. And in case the Contractor assigns or makes over the contract, or underlet or 
make sub-contract, contrary to this clause, or either himself or his agent give any gratuity to any 
employee of the Company, the company shall be at liberty to terminate the contract. 
 

5. TENDER OR AGREED RATE: 
 
THE contractor shall agree not to petition for revision of rates tendered for by him under any 
circumstances at any stage of the work, either during execution or when the final claims are 
settled. 
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6. IN the event of anything evidently necessary to the due and complete performance of 

the works being omitted to be shown on the drawings or described in the specification or 
being omitted from the Bill of Quantities through oversight or error, the contractor shall, 
not withstanding, execute (in the most perfect manner) all such works the same as if they 
had been severally shown, described and included without being entitled to make any 
extra claim or charge. 

 
7. THE contractor shall satisfy himself or shall be deemed to have satisfied himself as to 

the nature of the sub-soil, the three dimensions. Levels, and character nature of  all 
roads, existing drains, sewers, water, gas or other mains, electric cables and other things 
as regards any connection they may have with the works the subject of the contract, and 
he shall also inspect the site of the works and surroundings, the means of access there 
to  and egress there from and shall  generally obtain his own information on all matters 
and things which can in any manner influence his tender, No claims for extra works 
otherwise will be allowed in consequence of any misunderstanding , error or incorrect 
information on these points, or of any other in-accuracies in reference thereto, which  
may appear on the drawings, or in the specification, nor shall the contract be nullified in 
consequence of any such misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER’S ORDERS TO COMMENCE WORKS AND AS TO NON-DELIVERY OF 

SITE:  
THE Contractor having signed the contract, the Engineer-In -Charge will forthwith give him 
notice to commence the works and the contractor shall upon receipt of such notice, commence 
the works and carry them on at such point and points and in such portions as the Engineers 
may direct. 
 
THE Company shall, with the Engineer’s written order to commence the works, give to the 
contractor, the use of so much of the site of works, as may in the opinion of the Engineer-In -
Charge be required in order to enable the contractor to commence and continue the 
construction of the works, and shall from time to time  as works proceed give the contractor the 
use of such further portions of such site as the Engineer may from time  to time   consider 
proper in that behalf, but the non delivery in  manner  aforesaid of the use of such site or  any 
portion thereof shall not vitiate or affect the contract, nor any provision contained in the 
specification nor entitle the contractor to any increase allowance in respect of money. 

 
9. SETTING OUT WORKS AND NOTICES    

 
THE Contractor shall set out the whole of the works and be responsible for the correctness of 
the position, levels and dimensions of the several works, according to the drawings and written 
instructions of the Engineer. If at any time during the progress of the works any error shall 
appear or arise in the position, levels or dimensions of the several works, the contractors on 
being required to do so by the Engineer, shall at his own expenses remove and amend the 
works to the satisfaction of the Engineer, not-withstanding that he may have been assisted by 
Engineer or Engineer-In-Charge in setting out the same.  The contractor shall observe, perform 
and comply with the requirements of all statutes and byelaws and shall also serve notice on the 
authorities having control of the road surfaces before the same are broken up and he shall 
likewise serve notices on the owners of the sewers, drains, water, gas or other mains, electric 
cables and other things which may be in any way affected by the execution of the contract work. 
 

10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 
 
AS the entry and exit of the workmen into the factory area is controlled by the Security 
Authorities of the Factory, the contractor should strictly adhere to the timings of entry and exit, 
laid down by the authorities and the rates quoted are deemed to include for this provision. 
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11. NIGHT WORKS: 

 
THE works shall be carried on day and night continuously without extra charge. If bad or 
treacherous ground be met with or if there be any other cause what-so ever, which in the 
judgement of the Engineer-In-Charge requires, it, but no work shall be carried on in the night 
without the knowledge and sanction of the Engineer-in-charge. 
 
12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 
 
THE Contractor, shall at his own cost provide night watchmen to all parts of the work where 
necessary required by the Engineer or Engineer-in-charge. He shall also keep all open 
trenches, excavation or other dangerous places properly and sufficiently lighted between sunset 
and sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to 
protect and assist the public traffic. The contractor shall also at his own cost erect temporary 
fences on the site of works where required by the Engineer/Engineer-in-charge. 
 
13. TEST MATERIALS: 
 
ALL the materials to be used in and on every part of the works shall be subjected from time to 
time to such tests as the Engineer may direct. Such tests shall be performed at the expenses of 
the contractor but the samples shall be, in all cases, selected by the Engineer and supplied by 
the contractor as part of the contract. If, at any times, any materials so tested is not equal to the 
test for such materials, hereinafter specified, the same shall be removed from the site of works, 
and other materials substituted therefore, but in the absence of any specified test, the decision 
of the Engineer shall be final as to whether the said material or materials shall be used in the 
works, or forthwith removed and other materials substituted. 
 
14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF 
COMPANY DURING CONTINUANCE OF CONTRACT: 
 
ALL materials, tools, implements and other things, brought by the contractor upon Company’s 
works shall there upon become and shall continue to be the absolute property of the company 
and be considered in its possession, the contractor have only the right of using the same for the 
purpose of the contract. After the works have been completed, and all obligations under the 
contract duly fulfilled, the company shall return to the contractor the tools, implements and 
surplus or waste materials then remaining upon the company’s works to be removed by him 
forth-with and cleared away, Nevertheless, the company shall not at any time be liable for the 
loss of any of the said materials, tools, implements or other things but the whole of this liability 
shall fall upon the contractor, the same as if they had remained in his possession. 
 

15. POWER TO VARY WORKS: 
 

THE Company shall have full power and authority from time to time, and at all times, to order 
works additional to the contract, and to make and issue such further drawings and to give such 
further instructions and direction as may appear necessary or proper for the guidance of the 
contractor and the good and sufficient execution of the contract, and the contractor shall 
receive, execute, obey and be bound by the said further drawings,  instruction and directions , 
according to the true intent and meaning thereof and as fully and effectively as though they had 
accompanied, or had been mentioned or referred to in the original drawings and specifications. 
The company shall also have power to vary or alter the levels or position of any of the works, 
the subject of this contract, or may order any of the works contemplated thereby  to be omitted 
with or without the substitution, of any other works in lieu thereof, or may order any work, or any 
portion of work executed or partly executed , to be removed, changed or altered, and if needed 
that other works shall be substituted in lieu thereof and the difference of expense occasioned by 
any such increase, diminution or alterations so ordered and directed shall be added to or 
deducted from the amount of the contract agreeable to the prices for similar works set forth in 
the Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in the absence 
of any such similar work being scheduled, the Engineer shall  determine the amount to be paid 
for such additions or deductions. The company will in no case become liable to the payment of 
any charge in respect of any such conditions, alteration or deviations, unless the instructions for 
the performance of the same shall have been given in writing and signed by the Engineer, nor 



 18
unless such instructions distinctly states that the matter thereof is to be subject of an extra or 
varied charge, in the form of an order hereinafter set forth nor unless the claim thereof  shall be 
made in writing, signed by the Contractor and in the form of claim herein as set forth and 
properly filled up nor unless such claim  be make within the week in which the work is executed 
and materials used, and before the same shall have been placed out of view, or beyond check 
of measurement, nor unless the value of any altered or varied works, or any further works shall 
wherever practicable have been determined  and settled before such altered, varied or further  
 
 
works shall have been commenced. Such value in case of dispute shall be ascertained by the 
Engineer, who shall determine in all cases whether such previous determination and 
settlements were practicable, the contractor shall not be entitled to make any claim in respect of 
such altered, or varied or further works if it shall, in the opinion of the Engineer, if  any special 
instance become necessary to execute any additional or substituted work, either wholly or in 
part by the day the claim therefore, shall not be recognized unless the contractor shall have 
delivered to the Engineer-in-charge  within one working day, and so on from day to day a true 
and  exact list of the name, occupations, time and wages of the several workmen  engaged 
during the previous day on any and every such works in respect of when a charge ‘BY THE 
DAY’ is intended to be made in the next succeeding weekly claim of contractor, Nevertheless, 
no charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer, it is impracticable 
or unreasonable to determine the value of the amount of work in manner otherwise provided for 
in these general conditions. All such instruction given by the Engineer shall be in the following 
form or as near there to as may be  
 
ORDER No.                 CONTRACT No.  
 
 
In pursuance of clause-15 of the General Conditions of contract and subject as there in 
mentioned, we request you to perform the under mentioned at the under mentioned price, 
namely: 
 
 
 
SUCH WORK                                ADDITIONAL TO                          WORK 
INCLUDED 
BEING IN   SUBSTITUTION FOR                                  IN THE 
 
 
Tender, and we request you to omit the undermentioned work at the undermentioned prices, viz. 
 
 
DATE: 
 
 
 
SIGNATURE OF THE             SIGNATURE OF THE 
MANAGER-PURCHASE     ENGINEER-IN-CHARGE. 
 
 
AND every claim shall be made in the following form  
 
CLAIM No. _______________________CONTRACT No.________________________  
 
Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the 

week ended Saturday the ____________________________ day of 

___________________________ in respect of other than contract work. 
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Work 

Claimed 
For 

 
 
 

Number 
Of 

Engi- 
Neer’s 
Order 

Price of 
Similar 
Work in 
Bill of 

Quantity of 
Schedule. 

Where no 
Similar 
Work in 
Bill of 

Quantity 
Of Schedule. 

Amount 
claimed Rs. 

 
Quan- 
titiy in 
Mtrs. 

 
 

 
Des- 
crip- 
tion. 

 
 

Number/ 
Number 
of items 

Value  
of  

Item. 

Schedule  
Price of 
Labour. 

 
 
 
_________________________________________________________________________  
 
 
 
 

DATE ;       SIGNATURE OF THE                                                                                                  
CONTRACTOR(S). 

 
THE claim shall be delivered to the Engineer-in-charge for his examination before being 
transmitted by him to the Chief Engineer and shall be subject in all respect to the consideration, 
ratification and correction of the Chief Engineer who shall be at liberty to decide whether any 
such claim entitle the Contractor to any, and if so, what extra charges, according to the true 
meaning and intention of the specifications, and whether any and what allowance shall be made 
to the company in respect of any work or obligation to be performed under the contract and from 
the performance of which the contractor may be or become directly or consequently relived by 
reason of any such additional or substituted works. 
 
 



 20
SUSPENSION OF WORK : 
THE Contractor(s) shall suspend the execution of work or any part or parts thereof whenever 
called upon in writing by the Engineer –in- charge to do so and shall not  resume work thereon 
until so directed in writing by the EIC, The Contractor will be allowed by the EIC an extension of 
time (not less than the period of suspension) for completion of the item or group of items of work 
for which a separate period of completion is given in the contract and of which the suspended 
work forms part but not other claims in this respect for completion or otherwise, however, shall 
be admitted. The contractors shall have no claim to any payment of compensation or otherwise , 
whatsoever on account of suspension of work. 
 

16. WORKS TO BE EXECUTED IN APPROVED MANNER : 
 
THE works, the subject of the contract, specified and provided for or that they may be necessary 
to be done to form and complete any part thereof, shall be executed and completed in the best 
substantial manner, with materials of the best and most approved quality of their respective 
kinds agreeably to the particulars contained in or implied by the specification or as referred to 
and represented by the drawings instructions memoranda thereon or as referred to by any of the 
said further drawings, instructions and directions and shall be to the full satisfaction of the 
Engineer. The Engineer and Engineer-in-charge shall have liberty at all reasonable time to 
inspect and examine the works, materials and workmanship, and may every such time reject 
any or all of such works, materials and workmanship  which  to him/them or either of them may 
appear defective, unfit or improper for the several purposes to which they are applied or 
intended to be  applied or as not in accordance with the specification or the said drawings, 
memoranda, instruction or directions respectively. 
 
18. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY 
EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT : 
 
THE  Contractor shall commence to carry on the works with due diligence, and as such 
expedition as the Engineer may reasonably expect, having regard to the specified time of 
completion  of the whole of the works, In case the contractor fails to do so, or neglect  to provide 
proper and sufficient materials, or to employ a sufficient  number of workmen to execute the 
works, then the company shall have full power , without vitiating the contract, to take the works 
wholly or in part out the hands of the contractor to engage or employ any other person or 
workmen to procure all requisite materials and implements for the due execution and completion 
of the said works, and the cost and charges incurred by the company in so doing shall be 
ascertained by the Chief Engineer and be paid for or allowed to the company by the contractor 
and it shall be competent for the Company to deduct the amount of such costs and charges 
along with overheads, out of any sum or sums due or to become due from the company to the 
contractor under this or any other contract. 
 
 

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  
 
The materials as well as the workmanship and finish of the whole of the contract works shall be 
best of their kind and should any materials be brought upon the site of works or on any land or 
property of the company or on the places where the operations are  being carried out in 
connection with the works, which in the judgment of the Engineer is of an inferior description 
and improper to be used in works, the said materials shall be removed. All inferior workmanship 
or finish shall be amended by and at the cost of the contractor forthwith. or within such period or 
periods as the Engineer may direct, and the contractor shall pull down, amend and reconstruct 
any work he may have erected upon an insecure or insufficient foundation or that he  may have 
insufficiently secured and protected against immediate and future injuries, whether arising or 
likely to arise in future from weight, pressure action   of  water  or otherwise, on being required 
to do so by the Engineer .Incase the contractor neglects or refuses to remove such materials or 
comply with such direction it shall be lawful for the Chief Engineer, on behalf of the company 
and by its agents, servants  and workman to remove the materials and amend  the workmanship 
and finish, so objected to, or any part thereof, and to replace the same with such other 
materials, workmanship and finish as shall be satisfactory to the company and on the certificate 
of the Chief Engineer to deduct the expense thereby incurred, or to which the company may be 
put or be liable or which may be incidental thereto, from the amount of any sum or sums due to 
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or become due to contractor, or to recover the same by action at law or otherwise from the 
contractor as the company may determine. 
 
WHEN it is apparent to the Engineer-in-charge that defects  exists in the work, or that damage 
or accident has occurred to the works, or that the works are not upheld or maintained in good 
sound and water right conditions, or repair or in working order, but the cause thereof is not 
apparent, a general requisition in writing by the Engineer-in-charge to the contractor to amend, 
make good or maintain the works in sound, perfect and water tight conditions shall be under no 
obligation to specify the work or repair, but such requisition  shall be conclusive evidence 
against the contractor that he is not performing his obligations under the contract. 
 

20. EMERGENCY POWERS: 
 
IN the event of any accident or failure occurring in or on the works, which, in the opinion of the 
Engineer-in-charge requires immediate attention either during construction or during the period 
of maintenance the company may be their own or other workmen make necessary repairs at the 
expenses of the contractor. 
 
21.  OPENING TO BE MADE FOR EXAMINATION OF WORKS: 
 
SHOULD either the Engineer of Engineer-in-charge require it for their more perfect satisfaction, 
the contractor shall at any period during the continuance of the contract, pull down any part of 
the work and make such openings, as to such extent through any part of the said work as the 
Engineer-in-charge may direct and the contractor. 
 
Shall make such works good again to his or their satisfaction, should the work be found faulty in 
any respect, the whole of the expenses thereby incurred shall be defrayed by the contractor but 
if otherwise by the Company. 
 
22. PRECAUTIONS AGAINST INJURY TO PROPERTY   ADJACENT TO THE WORK IN 
PROGRESS: 
 
THE contractor shall take special care, by the erection of temporary fences and by every other 
means which circumstances may render necessary, to prevent all injury and damage to or 
trespass upon the lands, roads, fences or property adjacent to the site of works and shall 
confine  the passage of his workmen to existing public roads, foot paths. He shall likewise pay 
and satisfy all  claims  whatsoever and from whomsoever, for temporary occupation, way-
leaves, damages, the trespass or otherwise, in  reference to the said lands, roads, fences and 
property adjacent and bear the company harmless  from any and all such claims. If any greater 
extent of land than the site of work be required by the contractor for his operations, he shall 
obtain and occupy the same at his own cost and charge. 
 
23.  PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 
 
THE Contractor shall, at his own expense, shore, sling, protect, support alter, restore make 
good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, 
electric cables and other things which may be disturbed, exposed or injured during the 
execution of works or in consequence of the execution  of the works and shall  also provide any 
extra timbering which may be temporarily  required and all labour in fixing and removing the 
same and shall, at his own expenses provide for the continuous use of all  buildings, pipes, 
sewers, drains electric cable, water sources and other things, the use of which may be liable to 
interruption during the progress of the work.  The Contractor shall at his own expense restore all 
such buildings, water and gas pipes, sewers, drains, electric cables and other things to the 
satisfaction of the owners thereof and he shall likewise, at his own expense, construct and 
maintain such works as may be necessary for the due permanent support of all such buildings, 
pipe, sewers, drains, electric cables and other things met with in the construction of works, and 
shall indemnify, save, harmless and keep indemnified, the Company and its officers from and 
against all action, suits, claims, penalties, liabilities, cost,  expenses and demands whatsoever, 
by reasons or on account of damage to such buildings, pipes, sewers, drains, electric cables 
and other things whether caused by the execution of the contract works or in the insufficiency of 
the aforesaid permanent support.  The Company may deduct the expenses thereby incurred or 
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to which the Company or its Officers may thereby be put or be liable or which may be 
incidental thereto from, the amount of any sum or sums due or to become due to the contractor 
or may recover the same by action at law or otherwise from the contractor and the Company 
may compromise any such action suits or other proceedings, or such terms as it shall see fit and 
contractor shall thereupon forthwith pay the Company the sum or sums paid by the Company 
upon the occasion thereof, and shall in every case pay such sum or sums as shall fully 
indemnify the Company according to the present stipulation. 
 
24.  ROYALTIES:  The Contractor shall be liable to pay all royalties chargeable on Government 
or Company materials required for the work. 
 
25. REJECTED MATERIALS :   ALL rejected materials will at once be removed from site by the 
contractor to such distance as may be desired, failing which the company after giving three days 
notice in writing may do so and recover the cost of  removal from the contractor. 
 
26. COMPANY’S PLANT : NO Company’s plant, materials or Labour  will ordinarily be lent or 
hired to the contractor, exceptional cases must have the approval of the company in writing. 
 
27. SCOPE OF COMPLETION:  COMPLETION includes completion of all work in accordance 
with the plans and specifications, removal of all yard mess accumulated during construction, 
leveling and cleaning up the site and generally cleaning the whole building or works. 
 
28. ATTENTION:   
 
i)  TIME  will be the essence of the contract and the contractor is to complete the whole of the 
work in the time stated in the tender, subject to the schedule of conditions. 
 
ii) THE contractor is to provide at all times during the progress of work and the maintenance 
period proper means of access, with ladders, gangways, etc., and the necessary attendance to 
move and adopt as directed for the inspection of their representative (no separate rate will be 
allowed ). 
 
iii) THE Contractor is to keep all persons under his control and within the boundaries of the site 
and he will be held responsible for the care of the works generally until their completion 
including  all works executed and materials deposited in the sites by  himself  or suppliers, 
together with all risks arising from weather, carelessness of operatives, damages or loss by 
thefts or by any other cause, and is to allow for all necessary  watching and protective lighting. 
 

29. LABOUR ACTS: 
 
a)) THE Contractors shall employ labour in sufficient number to achieve the required rates of 
progress and quality to ensure best workmanship of the degree required under various 
specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain liable 
for the payment of all wages or other remunerations to his labourers or employees under the 
payment of Wages Act 1936, Employees liability Act 1933, Workmen’s Compensation Act 1923, 
ESI Act 1948, or any other Acts or enactments relating there to and rules framed there under 
from time to time. In the event, the contractor fails or neglects to pay any amount due by him 
under the workman’s compensation Act, ESI Act or other Labour Laws, the Company is entitled 
to withhold the same from any other amount payable by it to the contractor and remit the same 
to the authority concerned and such payment shall be binding on the contractor. 
 
 
i).IN the event of contract, the contractor shall be responsible for implementing the provision of 
the contractor Labour Act in to and also responsible for any repercussions arising there from for 
non-compliance thereof. 
 
 
ii). THE intending tenderness should quote their organization registration/code numbers for the 
registration with ESI/PF Authorities. It may be noted that other things being equal, preference 
will be given in the acceptance of tender to firms having independent registration with ESI/PF 
Authorities. 
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iii) BEML shall arrange to recover from the contractors bills requisite amounts of both 
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of 25% of 
the value being taken as the labour cost and recover such amounts from the respective bills and 
keep the same in suspense account. On production of requisite documentary evidence 
supporting payment of ESI/PF Authorities/supported by the acquaintance rills, the amount 
earlier recovered from contractors’ bills shall be paid duly adjusting the shortfall in remittance, if 
any. 
 
iv) IN the event of any accident/injury/disablement, the contractor shall arrange to pay the 
requisite compensation legally payable to the concerned employee/dependents and also 
indemnify to BEML in case of any claim arising therefore later. 
 
v) CONTRACTOR should employ only ESI Registered workmen on any item of work inside the 
Factory, If contractors have workman who have not yet been Registered under the ESI they 
should ensure that the workers have been duly registered before   employing them in works. 
 
vi) CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge 
once in a month say before 5th of each month to the Pay roll section, so that the ESI amount can 
be ascertained and recovered/payment obtained irrespective of the fact whether work order is 
issued or not. 
 
vii) IF there is any default on the part of the contractor, an estimated amount towards ESI liability 
including the would-be penalty/damage, will be recovered by the company from the bills of the 
contractors. 
 
viii) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of 
wages, etc., under the statues and produce them for verification as and when called for by 
company inspecting Authorities 
 
ix) THE contractor shall disperse the wages to the workmen in the presence of the authorized 
representative of the company. 
 
b) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21 
prescribes that every contractor who employs labour for executing contract works should obtain 
licence from Labour Authorities to carry out any works contract, so that the labourers employed 
by the contractor are not deprived of the facilities provided under the Act. Such licence shall be 
produced to BEML Authority before commencement of the work. 
 
30. Dispute Resolution and jurisdiction: 
 
All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising during 
the progress of work or after completion or abandonment thereof shall be mutually discussed 
and settled amicably by conciliation Committees/ Councils comprising of independent subject 
experts constituted by BEML, failing which, the dispute shall be settled by arbitration consisting 
of sole arbitrator appointed by the Company in accordance with the provisions of Arbitration and 
Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of 
awarding of original contract. 
 
The court at the place of awarding of contract only shall have jurisdiction to entertain any 
dispute/matter relating to the contract. 
 
 
In case of any dispute between the Company and any other Public Sector / Government 
department relating to the interpretation and application of the provisions of the contract, such 
disputes / differences shall be referred by either party to the arbitration of one of the arbitrators 
in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and 
amendment thereof shall not be applicable to this clause. Any party aggrieved by such award, 
shall make further reference to the Ministry of Law and Justice, Government of India. 
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In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid 
to the contractor / concessionaire against Bank Guarantee without prejudice to the Final order of 
the Court in the matter under challenge. The payment may be made into a designated Escrow 
Account with the stipulation that the amount so released will be used, First, for payment of 
lenders’ dues, second, for completion of the project and then for completion of other projects of 
BEML, as mutually agreed / decided. Any balance remaining in the Escrow Account subsequent 
to settlement of lenders’ dues and completion of projects of BEML, may be allowed to be used 
by the contractor / concessionaire with the prior approval of the lead banker and BEML. 
 
In case the subsequent court order required refund of the money paid by BEML to the contractor 
/ concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / 
concessionaire along with appropriate interest. The rate of interest on such refund amount shall 
be decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided 
for in the Contract Agreement or the rate of interest awarded under the Arbitral Award under 
challenge. 
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SPECIAL CONDITIONS  

 
1. The tender shall remain open for acceptance for a period of 60 days from the date on which 
the tenders are due to be submitted. 

 
2. THE contractor shall visit the site to acquaint himself with site conditions and study the 
drawings and specifications in detail prior to tendering, and no    claims will be entertained later 
on the ground of ignorance or otherwise of the conditions under which the work shall have to be 
executed. 
 
3. THE contractor either shall present himself or arrange for a qualified Engineer with 
experience in construction works to be at the work spot throughout the period of construction to 
ensure correct undertaking and execution of the work as per drawings and specifications. 
 
4. THE setting of the building shall be done by the contractor himself, all measurement shall 
comply with the dimensions noted on the drawings.  The contractor shall construct centre line 
pillars and bench marks wherever necessary at his own cost and the settings out shall be got 
checked, approved and certified by the EIC before execution of the work. (Wherever applicable) 
 
5. WATER: 
 
WHILE Company shall make all endeavors to supply water to the Contractors on a 
chargeable basis subject to availability only. Further there is no commitment/obligation 
on part of the company to provide water. The availability of water at site to be verified & 
confirmed accordingly. 
 
However, the Contractor should examine the possibility of making their own 
arrangements for the water required for construction activities during exigency.  
 
5.1. WHERE the contractor does not draw water from company’s source and makes his own 
arrangements for water required for the work, as certified by the Engineer-in- charges then no 
recovery shall be affected from the contractor’s bill. 
 
5.2. IN Case company supplies water for construction purpose, water shall be supplied at a 
single point as near as possible to the work spot, from which the contractor has to draw his own 
distribution system. The following procedure shall be followed for recovery of the cost of water 
so consumed by the contractor.   
 
a) A meter shall be installed by the contractor at his own cost which shall be duly certified for 

calibration. Based on the meter readings recovery shall be affected at the rates stipulated in 
the contract. 

b) IN Case contractor is not able to install a meter due to various circumstances or the meter 
fixed mal-functions, and he continues to draw water supplied by the company, the recovery 
towards water shall be at the rate of 0.50% of the value of the contract as per the final bill. 
 

c) The water supplied by the company shall be used only for bonafide work as directed by 
Engineer-In-charge. 

 
6. POWER SUPPLY TO THE CONTRACTORS:  
 
ELECTRICAL energy will be provided ‘FREE OF COST’ on 50 cycles at 433 V on 3 Phase 4 
wire system and will be made available to the contractors at a fixed point convenient to BEML.  
The contractor will have to make their own arrangement for tapping the Electrical energy there 
from. KEB will provide separate meter for that connection.  Electrical connection so taken shall 
conform to the Indian Electricity Act Rules and Factory Act.  
 
FURTHER to electrical energy supplied shall be used only for bonafide works. In the event of 
any wastage/misuse is noticed, the electric supply will be disconnected and shall not be 
resumed. The decision of Engineer-in-charge in this regard is final and binding. 
 
 



 26
Company will not guarantee continuity of supply and no compensation will be allowed if the 
supply becomes intermittent or for breakdown or any reasons whatsoever. 
 
7.  TAXES: 
 
The price quoted shall be inclusive of tax like Income tax etc., the taxes payable by them and 
price quoted shall be firm and shall be inclusive of such taxes. (GST is exclusive) 
 
WHEREVER Taxes are deductible at source, the company will recover   the amount as per the 
statutory requirement. 
 
8. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 
 
9. THE specifications contained in the MES Schedule (referred to in the tender) in appropriate 
sections shall apply to this contract to the extent applicable, cement co-efficient shall also form 
part of MES Schedule.  
 
10. VALUATION OF DEVIATIONS:  
 

i) The value of all deviations shall be ascertained by measurements in the following 
order of precedence. 

 
a) THE value of deviations shall be on the basis of the rates or prices for similar work in the 

“Bill of Quantities “in so far as such rates or prices apply. 
b) Where the rates or prices in “Bill of quantities” do not apply, the value shall be based 

upon rates or prices deduced there from to the extent practicable to do so. 
c) THE rates for Non-tendered (NT) items shall be arrived at based on SSR rates/MES 

schedule rates (referred in the tender) after proportionate adjustment in comparison with 
the tendered rates of like items in the contract.  The basis to be adopted for working out 
the Non-tendered (NT) rates shall be to compare the NT item with similar trade item in 
the “Bill of Quantity” for which the contractor has quoted. 

d) WHEREVER the rates for NT items cannot be deduced from the like items quoted in the 
tender or SSR rates, market rate shall be allowed based on vouchers/invoices as per 
actual including transportation, labour cost based on prevailing minimum wages in force 
based on the recommendations of the E.I.C plus 10% over head and profit. 

e) The net value of all deviations (additions and deductions) including non-tendered items 
of the value of work completed, shall not exceed 20% of the contract value. In case the 
deviations exceed 20% of the approved value, then such deviations shall be treated as 
amendment to contract. 

 
11) PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 
 
THE Contractor shall provide the same make of fittings/fixtures specified in the tender 
documents unless he has quoted for another equivalent make.  In case due to exigency of the 
work and difficult market conditions, the Contractor is not able to provide the same make, he 
shall be allowed to provide equivalent approved make subject to his obtaining the concurrence 
of the AGM Civil Maintenance in writing and the price adjustment as between the quotation and 
the purchase price of the item involved.  The Contractor shall produce purchase invoice as a 
proof of expenditure for the items other than those specified in the tender documents allowed for 
incorporation in the work.  The price adjustment will be difference between the two makes on 
the date of purchase. 
 
12. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that the 
tenders take sufficient care and quote reasonable rates in each part, so that if one part only is 
separated and entrusted to one Contractor he should be able to do it without difficulty.  The 
rates quoted for similar items should be consistent. 
 
THE company also reserves the right to accept the lowest or any other tender at its discretion 
without assigning any reasons whatsoever. 
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13. EXTENSION OF TIME: 
 
IF the Contractor shall desire an extension of time for the completion of work on the grounds of 
being unavoidably hindered in its execution in consequence of altered, additional or substituted 
works, or force major case such as strikes, lockouts, war, civil commotion or other acts of God 
or any other grounds he shall apply in writing to the Engineer within SEVEN days of the date of 
hindrance on account of which he desires such extension as aforesaid and the company shall if 
it its opinion (which shall be final) reasonable grounds are shown there for authorize such 
extension of time if any, as may in its opinion be necessary or proper. 
 
14. COMPENSATION FOR DELAY IN COMPLETION OF THE WORK: 
 
TIME is the essence of this contract.  If the Contractor fails to complete the work within the 
stipulated time in the contract, then the Contractor shall be liable to pay compensation for delay 
in completion of work.  The amount payable by the Contractor as stipulated below shall be 
without prejudice to any other right or remedy available to the company on account of such 
delay in completion of the work. 

Liquidated Damages for delay in completion of works: In case the Contractor fails to 
complete the works and clear the site on or before the stipulated time mentioned in the 
Work order he shall without prejudice to any other right or remedy of the Company in this 
behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of 
the Contract sum (excluding non tendered/extra items, if any) for every week's delay subject 
to maximum of 10% of the total f inal bill value of the Contract. 
 
Liquidated Damages shall be applicable in the following cases: 
a) Where the contractor fails to complete the work within the stipulated time; 
b) Where the extension of time is granted with levy of LD; 
c) Where extension of time is granted without levy of LD but the contractor has failed to 

complete the work within the extended period. 
 
The amount of Liquidated Damages shall be adjusted or set or against any sum payable to 
the contractor under this or any other contract/s awarded by the Company. 
 
In case where the contract is subjected to levy of LD, the E-I-C shall be the 
authorised person to issue 'Work Completion Certificate', which shall be final and binding 
the Company as well as the Contractor concerned. 

 
 
 
 
15. FORE-CLOSURE OF CONTRACT: 
 
IF at any time after acceptance of the tender/contract BEML decide to abandon or reduce the 
scope of work for any reason whatsoever, the Engineer-in-charge shall give notice in writing to 
that effect to the Contractor.  The compensation if any payable for such foreclosure of work will 
be discussed mutually between BEML and the contractor and settled after taking into 
consideration the loss suffered by the Contractor on account of foreclosure of the contract.  The 
Contractors shall have no claim to any payment of compensation or otherwise, whatsoever; on 
account of any profit or advantage which he might have derived consequent on foreclosure of 
the whole or part of the works.  BEML shall have the option to take over the contractors’ 
materials or any part thereof either brought to the site or for which the contractor is legally bound 
to accept the delivery from the suppliers. 
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16. EARNEST MONEY DEPOSIT: 
 
CONTRACTORS should submit their tender accompanied by EMD of value indicated in the 
tender.  It should be paid by Demand draft or Bankers Cheque drawn in favour of the Company 
along with tenders issued by the Company should be enclosed to the tender.  Tender without 
Earnest money deposit will be rejected.   On finalization of the tender, Earnest money deposit 
will be refunded to unsuccessful tenderness under proper acknowledgement.  Contractors who 
have deposited permanent Earnest Money deposit (PEMD) are exempted from depositing 
Earnest Money to the extent of PEMD deposited only.  In case the EMD amount exceeds PEMD 
amount the difference has to be paid as specified above.   
 
17.   SECURITY DEPOSIT (SD): 
 

The successful tenderer shall be required to furnish security deposit for the fulfillment of 
contract and the amount shall be 10% of the value of the contract, to be paid by the 
contractor. No waiver can be allowed in this regard. Such security deposit shall not entail 
any interest payment on refund. 

The contractor shall choose any one of the following options for payment of security 
deposit in writing as under: 

(i) The contractor shall within 30 days of acceptance of the contract deposit, the 
deference between Earnest Money and full Security Deposit by Demand 
Draft/Banker’s cheque drawn on any of the commercial bank made in favour 
of Company. PEMD held with BEML cannot be considered for such adjustment 
in the Security Deposit payable by the contractor. 

(ii) Bank guarantee from any commercial bank equivalent to the amount of 
security deposit, valid for a period required by BEML shall also be accepted. 

(iii) Security Deposit amount shall be deducted from the running bills of the contractor at 
the rate of 10% or higher of the gross value of each bill. However, the entire 
security deposit amount shall be deducted before completion of  90% of work. 

The above deposit shall be held by the Company as security for the satisfactory 
performance of the contract. All compensations or other sums or money payable by 
the contractor to the Company under the terms and conditions of this contract 
shall be deducted from this security deposit or from any other sums that shall be 
due, or shall become due to the contractor by the Company on any account whatsoever 
and in the event of the security deposit being reduced by reasons of any such 
deductions the contractor shall within ten days thereafter make good these deductions. 

 
18.   REFUND OF SECURITY DEPOSIT: 
 
The above deposit, as the name itself signifies, shall be held as Security for performance of the 
contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on 
completion of the contract based on the recommendations of the E-I-C in writing that the work 
has been physically completed in all respects.        
             
The balance 50% of the security   deposit shall be refunded to the contractor on written demand 
from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of final 
bill whichever is later, with the recommendation of the E-I-C Engineer, provided the E-I-C 
Engineer is satisfied that there are no dues outstanding against the contractor. If the Security 
Deposit is in the form of Bank Guarantee, on completion of the contract, the contractor can give 
a fresh Bank Guarantee for 50% of the total security value for a period required by BEML and 
the original Bank Guarantee shall be returned thereafter on written demand from the contractor 
and shall be released subject to rectifying all defects noticed during the defect liability period 
indicated by Beml.  
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Any refund of security deposit shall be made only with the recommendation of Engineer in-
charge. 
 
19. SHOULD there be any over payments made inadvertently to the Contractor on this contract 
or in any other contract, the company shall recover such amount from the Contractor either by 
deducting the amount from any sums that may be due or may become due to the Contractor by 
the Company on any account whatsoever from this or from any other contract or from the 
Security deposit/earnest money deposit made by the Contractor. 
 
20.  RUNNING ACCOUNT REMITTANCE: (RAR) 
 
During the progress of work the Contractor shall prefer claims giving details of work done, rate 
and value to the Engineer-in-charge.  These claims are called RAR bills and RAR payments will 
be normally made once in a calendar month.  These bills will be checked by the Engineer-in-
charge with reference to either the percentage of the value of work done or on the basis of 
actual measurements wherever available and recommended payment of the bill with due 
adjustment for recoveries and RAR payment (including material advance) effected. 
 
21. COMPLETION CERTIFICATE: 
 
On completion of the work assigned to the Contractor, the same will be inspected and if found 
satisfactory will be taken over by the Engineer-in-charge and a completion certificate will be 
issued to the Contractor within 30 days from the date of the contractor giving notice of such 
completion.  If there are very minor defects which can be rectified even after taking over the 
work, the same will be listed out in the completion certificate and the Contractor shall rectify the 
same before the final bill is submitted.  A copy of the Completion certificate should be attached 
to the final bill. 
 
22.  FINAL BILL: 
 
On completion of the work and the recording of measurements in the MB’s a final bill shall be 
submitted by the Contractor within ONE month from the date of completion of the work, so as to 
ensure payment being made before the expiry of five months from the date of completion of 
work.  A ‘NO DEMAND CERTIFICATE’ against the company under the contract except for the 
defect liability deposit shall be submitted by the Contractor to the Engineer-in-charge along with 
final bill for arranging payment of the bill.  
 
 
 
 
23. DEFECT LIABILITY PERIOD: 
 
THE defect liability period (maintenance) period for all works will be one year from the date of 
completion.  However, in case no maintenance period/defect liability period or any extended 
maintenance/defect liability period, will be specifically mentioned in individual tender.  The 
period of defect liable period should be recognized as in the individual tender.  If it is not 
mentioned anywhere the period of defect liable period will be  
 
Usually ONE year.  During this period the Contractor shall be responsible to rectify all the 
defects noticed and attribute to the work done by him in respect of works executed by him.  As 
soon as the defect comes to the notice, the Engineer-in-charge will request the contractor, in 
writing to rectify the defects.  In case the Contractor fails to rectify the defect within a reasonable 
time, BEML would rectify the defects at his risk and expense and get the work completed.  The 
extra cost incurred by BEML will be recovered from the defaulting Contractor.  The company 
shall forfeit the Security Deposit/Performance Bank Guarantee retained to the extent of 
expenses incurred to rectify the defects and pay balance amount, if any, to the contractor after 
defect liability period is completed.  In case the defect liability deposit available is insufficient 
shall be recovered from any of the subsequent bills due for payment to the Contractor against 
any other contract. However, the defect liable period may vary for particular works.  The defect 
liable period will be stated in the BOQ of particular works itself.  
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24.  CONTRACTORS LIABILITY AND INSURANCE; 
 
FROM commencement to completion of the works, the contractors shall take full responsibility 
taking precautions to prevent loss or damage.  He shall be liable for any damage or loss that 
may occur to works or any part thereof.  In addition, the Contractor shall indemnify and keep the 
company indemnified against all loss and claims for injuries or damage to any persons or any 
property whatsoever which may arise out of or inconsequence of the construction work.  For this 
purpose, the Contractors shall take an insurance policy “Contractors all risks Insurance” to 
cover the risks, as per the conditions of the contract.  The insurance policy has to be kept valid 
till the work is completed and possession handed over to BEML.  The Contractor has to take 
policy at his cost showing BEML as the Principal in order to simplify the work in the matter of 
raising claims and settlement thereof. 
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    BEML LIMITED   

   
                                                 MYSORE COMPLEX -570018 

                                                                                                  
Period of contract: THREE  MONTHS 

 
 

Sub: Renovation of toilet block attached to Fabrication Shop Office Annex at 
Equipment Division, Beml Ltd., Mysore 

 
SCHEDULE A: BILL OF QUANTITIES 

 
 

Sl. 
No. Description Unit Quantity 

1 Demolition of concrete of any description & any thickness in 
floors all as per requirement and directed by EIC. CM 3.00 

2 
Demolition/Removing of existing vertical tiles/floor 
tiles/Cement Mortar of any thickness without damaging the 
base surfaces etc.  Complete for providing new tiles all as 
specified & directed by EIC.  

SM 40.00 

3 Dismantling of Brick work of any size & description for walls 
etc., complete all as specified and directed by EIC. CM 0.50 

4 
Earth work Excavation in trenches in hard soil, not exe 1.5 
mts deep and getting out for Sanitory pipes laying/foundation 
etc. complete all as specified & directed by EIC. 

CM 3.00 

5 Returning & filling the earth under floors/trenches  complete CM 3.00 

6 
Disposal/Removing of earth/excavated materials from the 
premises not exceeding 250M and depositing as directed 
etc., complete. 

CM 6.00 

7 
Taking out the existing water lines of any dia. Fixed in 
walls/floors etc., complete and handover the old items to 
department etc., complete all as specified & directed by EIC. 

RM 30.00 

8 

Taking out the existing sanitary lines   C.I/PVC or any type 
and description Fixed in walls/floors etc., complete and 
handover the old items to department etc., complete all as 
specified & directed by EIC. 

RM 30.00 

9 
Providing brickwork in cm1:6 using table moulded bricks for 
walls/Chambers etc., including necessary curing etc., 
complete all as specified & directed by EIC 

CM 0.50 

10 

Providing rendering in CM 1:4, 10mm thick over brick or 
concrete surfaces finishing even and smooth including 
necessary scaffolding where ever necessary, curing etc., 
complete all as specified & directed by EIC. 

SM 12.00 
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11 
Providing PCC 1:2:4, 100 mm thick using 20mm  
downgraded granite aggregates for leveling courses for 
floorings etc., complete all as specified & directed by EIC. 

CM 1.00 

12 

Providing White Colour ceramic tiles 6mm thick of approved 
brand like Johnson/Naveen/Kazaria/Bell for wall surfaces 
over brick or concrete surfaces including a rough coat of 
plastering in CM 1:4, curing etc complete all as specified & 
directed by EIC.                                                                                                                                                                                                   
 
Note: The minimum basic rate of tiles shall be Rs.50/Sq.ft. 
excluding GST and bill/invoice to be submitted. 

SM 40.00 

13 

Providing Non skid ceramic tiles 8 mm thick Copper leaf 
Colour of approved brand Johnson/Naveen/Kazaria/Bell for 
floorings using Coloured tiles over screed bed of CM 1:4, 
20mm thick etc complete all as specified & directed by EIC.                                                                                                                             
 
Note: The minimum basic rate of tiles shall be Rs.50/Sq.ft. 
excluding GST and bill/invoice to be submitted 

SM 18.00 

14 
Supplying & fixing 20mm thick granite Urinal Partitions of 
approved colour, cut to size/shape & full round nosing the 
edges etc complete all as specified & directed by EIC.  

SM 3.00 

15 

Providing and fixing Indian type white vitreous china Water 
closet Orissa pattern Parryware/Hindware/Cera brand of size 
580x440mm with integral type footrests, 100mm 'S' or 'P' trap 
etc complete all as specified & directed by EIC. 

Nos. 1.00 

16 

Providing and fixing European type white vitreous china 
water closet of make Parryware/Hindware/Cera   (Pedestal 
typeP/S-trap) with black solid plastic seat and lid, necessary 
hinges rubber buffers. 10.00Ltrs low level PVC flushing 
cistern of approved make with fittings CI/MS brackets, 40mm 
dia flush bend with fittings and clamp etc., complete all as 
specified & directed by EIC. 

Nos. 2.00 

17 

Providing and fixing white vitreous china wash basin 
Parryware/Hindware/Cera make of size 550x400mm with CI 
bracket, CP Pillar cock, waste pipe, coupling and stop cock 
and other necessary fittings etc, cutting and making good the 
walls etc., complete all as specified & directed by EIC. 

Nos 3.00 

18 

Providing and fixing white vitreous china  Parryware / 
Hindware /Cera make flat back lipped front urinal basin of 
430x260x350mm with standard flush pipe  with necessary 
unions fittings including cutting and making good the wall and 
floor wherever required etc., complete all as specified & 
directed by EIC. 

Nos 3.00 

19 

Providing and fixing Chlorinated Polyvinyl Chloride ( CPVC) 
pipes 20mm dia conforming to SDR 11 for  water supply 
including necessary specials all as per site conditions, CPVC 
plain & brass threaded fittings i/c fixing the pipe with clamps 
at 1.50 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and testing of joints 
complete as per direction of engineer in charge.  ( concealed 
work including cutting chases and making good the walls 
etc.,all as specified & directed by EIC                                                                                                              
 
Note: CPVC Pipes of make Supreme/finolex/Ashirvad/Astral 
shall be used for the work. 

RM 25.00 



 33

20 

Providing and fixing Chlorinated Polyvinyl Chloride ( CPVC) 
pipes 25mm dia , conforming to SDR 11 for  water supply 
including necessary specials all as per site conditions, CPVC 
plain & brass threaded fittings i/c fixing the pipe with clamps 
at 1.50 m spacing. This includes jointing of pipes & fittings 
with one step CPVC solvent cement and testing of joints 
complete as per direction of engineer in charge.                      
( concealed work including cutting chases and making good 
the walls etc., all as specified & directed by EIC                                
 
Note: CPVC Pipes of make Supreme/finolex/Ashirvad/Astral 
shall be used for the work. 

RM 18.00 

21 

Supplying & fixing 75 mm dia.PVC SWR PIPES of Pressure 
rate 6Kg/Sq.cm including necessary fittings/specials for 
Sewer line etc., complete.                                                                                                                       
Approved & reputed brand like 
supreme/finolex/Ashirvad/Astral are to be used. 

RM 7.20 

22 

Supplying & fixing 110 mm dia. PVC SWR PIPES of 
pressure rate 6 Kg/Sq.cm including necessary 
fittings/specials & brackets for Sewer line fixing etc., 
complete all as specified & directed by EIC.                                                                                                               
 
Note: Approved & reputed brand like 
supreme/finolex/Ashirvad/Astral shall be used for the work. 

RM 45.00 

23 
Supplying & fixing PVC (SWR) P trap with Chromium Plated 
grating. Size 125/110 mm dia etc., complete all as specified 
& directed by EIC 

Nos. 9.00 

24 Supplying & fixing 15mm dia.bib taps CP coated of approved 
brand etc., complete all as specified & directed by EIC Nos. 3.00 

25 
Supplying & fixing CPVC Stop valves 20mm dia. Fixed to 
water lines etc., complete all as specified and directed by 
EIC. 

Nos. 3.00 

26 Supplying & fixing Conclusive CP push button taps 15mm 
dia.etc., complete all as specified & directed by EIC Nos. 3.00 

27 
Supplying & fixing health faucet of make water tec or 
equivalent approved make with necessary fittings  like  
angular stop cock ,etc.,  complete set 

Nos. 2.00 

28 
Supplying and fixing  PVC frame (Single Rebated)  size 
40mm x 30xmm made  out of  PVC frame  including fixing the 
frame to wall with suitable dia & length anchor fasteners as 
per manufacture’s specification & directed by EIC 

RM 15.00 

29 

Supplying & fixing factory made PVC profiled panel door 
shutter 20mm thick including with all necessary fittings like 
hinges ,handle, door locking  inside and outside etc., 
complete all as specified & directed by EIC 

SM 4.00 

30 

Supplying and erecting 1000 Litres capacity PVC Water Tank 
3 layered including all necessary fittings all as specified and 
directed by EIC.  
Make: SINTEX. (White colour) 

Nos. 1.00 
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31 
 

Preparing the surfaces and applying two coats of Oil bound 
distemper for internal ceiling surfaces over a coat of Primer 
etc., including necessary scaffolding complete all as specified 
and directed by EIC etc, complete. 

SM 30.00 

32 

Preparing the surfaces and applying two coats of Plastic 
emulsion paint for Internal Walls over a coat of Primer etc., 
including necessary scaffolding complete all as specified and 
directed by EIC.etc complete. 

SM 52.00 

33 

Supplying & fixing of anodized aluminum Louvered 
Ventilators with 4mm plain glass approved make fabricated 
from extruded aluminium medium gauge sections with 
necessary fittings etc., complete all as directed by EIC.                                                               

SM 3.00 

 GST Extra 
 

 
 
 
 
 
 
 

SIGNATURE OF CONTRACTOR(S) WITH SEAL 


