

SI no.	Description	Supplier Response		
11	PROJECT SCHEDULE:			
	The delivery of two cabins should complete within Four months from the date of release of PO:The activities to be completed in three phases as detailed in the PTS.			
12	PROJECT SCHEDULE:			
	1. Fully furnished cabin assemblies, qty as indicated in the SO.			
	2. Fixture for mounting the cabin during blast test.			
	3. Inspection & testing of cabin to be carryout at supplier premises.			
	4. Armour material certificate from TBRL or similar agencies			
	5. Armored glass certificate			
	6. COC for HVAC and heat load calculations			
	7. Reports of the Factory Acceptance Test (FAT) and check sheets to be provided along with the supply.			
	8. Material Certification and Staff Qualification documents for fabricated items to be provided along with the supply.			
	9. One set of soft copy and hard copy of all above documents to be provided.			