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02. QUALIFICATION CRITERIA 

A. Tender Description As indicated in TENDER NOTICE  

B. Contract period FOUR (04) Months 

C. Tender No. 6300039200 

D. Tender closing date / time   26/11/2024 at 15.30 Hrs 

Security Deposit 10% of P.O value to be submitted  

E. Labour License under 
contract labour (R & A) 
ACT 1970 and Central 
Rules made there under 

Successful bidder has to submit a valid Labour licence / 
Proof of applying for the same within a period of one month 
from the date of awarding work order. 

F. PF / ESI 

Firm should have PF/ESI Code Nos OR on award of contract 
the successful bidder (Firm) shall apply for PF/ESI codes to 
the respective authorities. In case the firms have 
registration in other states (other than Kerala) they have to 
agree to obtain separate sub code for the local area. 

The scanned copies of following qualifying documents are to be uploaded along with the 
Technical bid. 

Sl. 
no Description 

Requirement 
Remarks 

Detail Value Rs.   
in Lakhs 

1 Tender Document  
To be uploaded in 
SRM 

 
Signed & sealed Tender 
document to be uploaded 
in SRM along with other 
Technical documents. 

2 NIT Acceptance Letter 
NIT Acceptance 
letter to be 
uploaded in SRM 

 

Signed & sealed NIT 
Acceptance letter to be 
uploaded in SRM along 
with other Technical 
documents. 

3 Corrigendum if any  

All pages of 
corrigendum need 
to be signed & 
sealed. 

 

Corrigendum to be 
submitted along with 
other technical 
documents. 

4 

Average Minimum 
Annual Financial Turn 
over in last 3 years 
ending 31st March 2024 

Certified by 
practicing CA 3.00 

CA certificate to be 
submitted along with 
other technical 
documents. 
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5 

Experience in executing 
similar type of works/ 
civil works completed 
during last 7 years ending 
October 2024, value 
greater than or equal to 
the said requirement.  
Note: Enclose 
satisfactory performance 
certificate/ work 
completion certificate 
issued by the users 

3 Similar works 
each of Minimum 
value 

4.00 

Select any applicable one 
and submit satisfactory 
performance certificate/ 
work completion 
certificate issued by the 
users 

2 Similar works 
each of Minimum 
value 

5.00 

1 Similar work of 
Minimum value 8.00 

6 Earnest Money Deposit 
(EMD) 

To be remitted 
before tender 
closing date 

0.20 
Proof of remittance to be 
submitted in SRM (RTGS / 
DD / Cheque) 

7 PF & ESI Registration 
Certificate Enclose copy   Copy to be submitted  

8 PAN No. & GST No Enclose copy   Copy to be submitted  

9 Latest 3 Financial Years IT 
returns Filing  Enclose copy  Copy to be submitted  

10 

Labour License  
under contract labour (R 
& A) ACT 1970 and 
Central Rules made there 
under 

Enclose copy  
If labour license already 
available copy to be 
scanned uploaded. 

 
 
 
 
 

SIGNATURE OF CONTRACTOR (S) WITH SEAL 
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03. NOTICE INVITING TENDER (NIT) 

Sub: Construction of Toilet Block for District Government Hospital at Palakkad 
****** 

INTRODUCTION: 
BEML intends to construct a Toilet Block for District Government Hospital under Swachh Bharat 
Mission as per the attached BoQ and Drawings.  The detailed specification, work, etc., are 
mentioned in BOQ. 

Further to the above cited tender notice we would like to appraise the bidders with the following 
details: BEML Limited is a Government of India undertaking, under the Ministry of Defence 
Production, having manufacturing units at KGF, Bengaluru, Mysore, & Palakkad. Tenders in 
prescribed form is invited for the subject work, interested bidders can down load the tender 
document released along with this notification and quote in two bid system as mentioned below: 

BEML LIMITED invites tender in two bid system (Submission of EMD and Technical Bid & 
Commercial Bid through SRM) from eligible reputed firms / contractors for Construction of Toilet 
Block for District Government Hospital At Palakkad 
 
Please submit your Quotations through e-mode on BEML SRM platform, as per tender for the 
subject works at Palakkad complex, BEML LIMITED, Palakkad, as stated in the scope of work. 
This Tender consisting of two parts: 

Part A – Submission of EMD and Technical Bid i.e. Submission of Technical Bid (Through SRM) 

Part B – Commercial Bid i.e. Submission of Price Bid (Through SRM) 

Instructions for submission of the bids:  

Both Technical Bid (incl of payment of EMD /EMD Exemption certificates) and Commercial bid are 
to be submitted through electronic mode only in the SRM system. 

Part A: Technical Bid: (Online mode) 

a) Please upload all the technical bid documents in the SRM system and ensure that no price 
details are mentioned in any of the documents uploaded as part of the Technical Bid. 

b) Corrigendum regarding the tender if any will be published in SRM website only before the 
tender closing date. Bidders to make note of the above and check the website before 
tender closing date / time to have the latest communication / update. The same to be 
signed with company seal and scanned copy to be uploaded with the technical bid 
documents. 

c) Documents as indicated in the Mandatory qualifications of the contractor for eligibility are 
to be uploaded on SRM Platform. (Commercial bids of the bidder will be opened only if all 
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the technical requirements are fulfilled and qualified through technical evaluation. Hence 
the bidders are advised to upload all the required documents carefully.) 

d) The tender documents will be considered at the sole discretion of M/s BEML Ltd, whose 
decision in the matter will be Final & Binding. Failure to do so will result in rejection of the 
bid. 

Part B: Submission of Commercial Bid: (e-mode) 

a) Price bid to be submitted in SRM system only against the respective line items provided 
therein before tender closing date and time specified. 

b) In case Bidder is not quoting for all the activities in price bid, then their offer will be 
rejected. 

c) Quotations sent by Fax / Email / Quotations on letter heads will not be entertained. The 
offers should be only on SRM platform. 

Technical Bid will be opened first on the specified date and time. Commercial Bid (Bill of quantities) 
will be opened only, if the firm qualifies in the Technical Bid. Incomplete details of the Technical Bid 
will be rejected summarily. BEML have its right to reject any bid without assigning any reason what 
so ever. 

Incomplete / Invalid Tenders and tenderers submitting without payment of EMD / uploading EMD 
Exemption (as per SRM) will be rejected and no correspondence will be entertained in case of 
rejection. 

General Instructions with regard to EMD: 

a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-
time will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 
rejected. 

c) EMD lesser than will not be accepted and the quotation is liable to be rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date i.e., 26/11/2024 

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of 
EMD/firms claiming EMD exemption. 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount 
shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest 
Money Deposit. 
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Completion Period: The period allowed for execution of the work is till completion of project in all 
respects and details (Scope, time and payment schedule) of Terms and Conditions from the date to 
be mentioned in the work order to be placed on the successful bidder. 

Communication: Any queries/clarification / information / details regarding tender enquiry to be 
communicated only through email Id: dhinesh.a@bemlltd.in and pm@beml.co.in and 
queries/clarification/ information/details will be accepted up to two days prior to the closing date of 
the tender. 

Oher Terms related to Tender: 

1) The company does not bind itself to accept the lowest or any other tender.  
2) The tender shall remain open for acceptance for a period of 90 days from the date of 

opening of tenders.  
3) The intended bidders may visit the site and acquaint themselves with the conditions of the 

site prior to submission of tenders and no claims will be entertained later on the grounds of 
ignorance. 

4) The successful bidder is required to sign the work order prepared based on the quoted rates 
placed on him by the Accepting Officer. 

5) The Accepting Officer reserves the right to place order as a whole or part of any item only as 
deemed fit. 

6) In case, the Successful consultant/firm after quoting withdraw from the tender or refuse / 
delay in commencing the work or stop the work abruptly, their EMD will be forfeited. 

7) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 
from Competent Authority. 
 

Conditional tenders are liable to be rejected.  

Thanking you 

Yours faithfully, 

for BEML Limited 

-Sd/- 

The General Manager,  
Material Management 
BEML Limited 
Palakkad Complex 
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04. GENERAL CONDITIONS: 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 
 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall be 
held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more 
contractor or contractors jointly or generally engaged in the works to which these General 
Conditions and the specifications relate, and shall include his/their heirs, executors and 
administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the 
staff of the BEML to supervise the work. The expression ‘SITE OF WORKS, shall be held to 
mean the extent of land which the Company places at the disposal of the Contractor from 
time to time for the purpose of executing the contract works.  The word ‘DRAWINGS’ shall 
be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to 
the contract and such further drawings, as the Engineer in charge may issue from time to 
time during the progress of the works and shall be held to include tracings and photographic 
prints. The word SPECIFICATIONS shall be held to include the tender General Conditions, 
Specifications, Schedule of Prices and Bill of Quantities. 

 
2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  
 

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the 
correctness and sufficiency of his tender for the works as well as all prices stated in the Bill of 
Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance of his 
tender, he shall sign the contract which shall be construed and taken as an 
acknowledgement on his part of his complete satisfaction and acquiescence in the 
sufficiency of the prices. The amount of the tender shall be the sum at which the contractor 
engages to execute whole of the works set-forth in the Bill of Quantities, the contractor shall 
submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon 
which the tender has been based fully and completely priced. Items left unpriced in the bill 
of Quantities shall be held to be included in the prices for other items of the work. 

 
3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  
 

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into 
and execute a formal indenture of contract to be prepared by the Company’s Solicitor. The 
contractor shall not be entitled to make any charges for perusal of the contract.   
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF GRATUITIES BEING 
GIVEN: 

 
The contractor shall not assign or make over the contract to any other person, or underlet it, 
or make a sub-contract with any workmen or workman for the execution of any part of 
work(s), but shall employ his own workmen for the labour thereof, who shall be paid by him 
in wages by the day. And in case the Contractor assigns or makes over the contract, or 
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underlet or make sub-contract, contrary to this clause or either himself or his agents give any 
gratuity to any employee of the Company, the company shall be at liberty to terminate the 
contract. 

 
5. TENDER OR AGREED RATE: 
 

The contractor shall agree not to petition for revision of rates tendered for by him under any 
circumstances at any stage of the work, either during execution or when the final claims are 
settled. 

 
6. In the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or being 
omitted from the Bill of Quantities through oversight or error, the contractor shall, not 
withstanding, execute (in the most perfect manner) all such works the same as if they had 
been severally shown, described and included without being entitled to make any extra 
claim or charge. 

 
7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions, levels, character and nature of  all roads, 
existing drains, sewers, water, gas or other mains, electric cables and other things as regards 
any connection they may have with the works the subject of the contract, and he shall also 
inspect the site of the works and surroundings, the means of access there to  and egress 
therefrom and shall  generally obtain his own information on all matters and things which 
can in any manner influence his tender, No claims for extra works otherwise will be allowed 
in consequence of any misunderstandings, error or incorrect information on these points, or 
of any other in-accuracies in reference thereto, which  may appear on the drawings, or in the 
specification, nor shall the contract be nullified in consequence of any such 
misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-DELIVERY OF 

SITE:  
 

The Contractor having signed the contract, the Chief Engineer will forthwith give him notice 
to commence the works and the contractor shall upon receipt of such notice, commence the 
works and carry them on at such point and points and in such portions as the Engineer in 
charge may direct. 
The Company shall, with the Engineer in charge written order to commence the works, give 
to the contractor, the use of so much of the site of works, as may in the opinion of the Chief 
Engineer be required in order to enable the contractor to commence and continue the 
construction of the works, and shall from time to time  as works proceed give the contractor 
the use of such further portions of such site as the Engineer in charge may from time  to time 
consider proper in that behalf, but the non-delivery in  manner  aforesaid of the use of such 
site or  any portion thereof shall not vitiate or affect the contract, nor any provision 
contained in the specification nor entitle the contractor to any increased allowance in 
respect of money. 
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9. SETTING OUT WORKS AND NOTICES:   
 

The Contractor shall set out the whole of the works and be responsible for the correctness of 
the position, levels and dimensions of the several works, according to the drawings and 
written instructions of the Engineer in charge. If at any time during the progress of the works 
any error shall appear or arise in the position, levels or dimensions of the several works, the 
contractors on being required to do so by the Engineer in charge, shall at his own expense 
remove and amend the works to the satisfaction of the Engineer in charge, not-withstanding 
that he may have been assisted by Engineer-In-Charge in setting out the same. The 
contractor shall observe, perform and comply with the requirements of all statutes and 
byelaws and shall also serve notice on the authorities having control of the road surfaces 
before the same are broken up and he shall likewise serve notices on the owners of the 
sewers, drains, water, gas or other mains, electric cables and other things which may be in 
any way affected by the execution of the contract work. 

 
10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 
 

As the entry and exit of the workmen into the factory area is controlled by the Security 
Authorities of the Factory, the contractor should strictly adhere to the timings of entry and 
exit, laid down by the authorities and the rates quoted are deemed to include for this 
provision. 

 
11. NIGHT WORKS: 
 

The works shall be carried on day and night continuously without extra charge. If bad or 
treacherous ground be met with or if there be any other causes whatsoever, which in the 
judgment of the Engineer-In-Charge, requires, it, but no work shall be carried on in the night 
without the knowledge and sanction of the Engineer-in-charge. 

 
12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 
 

The Contractor, shall at his own cost provide night watchmen to all parts of the work where 
necessary required by the Engineer-in-Charge, He shall also keep all open trenches, 
excavation or other dangerous places properly and sufficiently lighted between sunset and 
sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to 
protect and assist the public traffic. The contractor shall also at his own cost erect temporary 
fences on the site of works where required by the Engineer-in-charge. 

 
13. TEST MATERIALS: 
 

All the materials to be used in and on every part of the works shall be subjected from time to 
time to such tests as the Consultant and Engineer in charge may direct. Such tests shall be 
performed at the expense of the contractor but the Company shall refund to the Contractor 
the actual cost of testing any of the materials which are proved to conform with the 
conditions of the specifications but the samples shall be, in all cases, selected by the 
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Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, any 
materials so tested is not equal to the test for such materials, hereinafter specified, the same 
shall be removed from the site of works, and other materials substituted therefor, but in the 
absence of any specified test, the decision of the Engineer in charge, shall be final as to 
whether the said material or materials shall be used in the works, or forthwith removed and 
other materials substituted. 
 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF COMPANY 
DURING CONTINUANCE OF CONTRACT: 

 
All materials, tools, implements and other things brought by the Contractor upon Company’s 
works shall there upon become and shall continue to be the absolute property of the 
Company and be considered in its possession, the Contractor having only the right of using 
the same for the purpose of the contract. After the works have been completed and all 
obligations under the contract duly fulfilled, the Company shall return to the Contractor the 
tools, implements and surplus or waste materials then remaining upon the Company’s works 
to be removed by him forth-with and cleared away. Nevertheless, the Company shall not at 
any time be liable for the loss of any of the said materials, tools, implements or other things 
but the whole of this liability shall fall upon the Contractor, the same as if they had remained 
in his possession. 

 
15. POWER TO VARY WORKS: 

 
The Company shall have full power and authority from time to time, and at all times, to 
order works additional to the contract, and to make and issue such further drawings and to 
give such further instructions and direction as may appear necessary or proper for the 
guidance of the contractor and the good and sufficient execution of the contract, and the 
contractor shall receive, execute, obey and be bound by the said further drawings, 
instruction and directions, according to the true intent and meaning thereof and as fully and 
effectively as though they had accompanied, or had been mentioned or referred to in the 
original drawings and specifications. The company shall also have power to vary or alter the 
levels or position of any of the works, the subject of this contract, or may order any of the 
works contemplated thereby  to be omitted with or without the substitution, of any other 
works in lieu thereof, or may order any work, or any portion of work executed or partly 
executed , to be removed, changed or altered, and if needed that other work shall be 
substituted in lieu thereof and the difference of expense occasioned by any such increase, 
diminution or alterations so ordered and directed shall be added to or deducted from the 
amount of the contract agreeable to the prices for similar works set forth in the Bill of 
Quantities, or failing which the Schedule of Prices attached hereto, and in the absence of any 
such similar work being scheduled, the Engineer in charge shall  determine the amount to be 
paid for such additions or deductions. The company will in no case become liable to the 
payment of any charge in respect of any such conditions, alteration or deviations, unless the 
instructions for the performance of the same shall have been given in writing and signed by 
the Engineer in charge ,, nor unless such instructions distinctly states that the matter thereof 
is to be subject of an extra or varied charge, in the form of an order hereinafter set forth nor 
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unless the claim thereof  shall be made in writing, signed by the Contractor and in the form 
of claim herein as set forth and properly filled up nor unless such claim  be make within the 
week in which the work is executed and materials used, and before the same shall have been 
placed out of view, or beyond check of measurement, nor unless the value of any altered or 
varied works, or any further works shall wherever practicable have been determined  and 
settled before such altered, varied or further works shall have been commenced. Such value 
in case of dispute shall be ascertained by the Engineer in charge ,, who shall determine in all 
cases whether such previous determination and settlements were practicable or not, and  in 
all the cases where he shall consider the same to have been practicable, the contractor shall 
not be entitled to make any claim in respect of such altered, or varied or further works if it 
shall, in the opinion of the Engineer in charge ,, if  any special instance become necessary to 
execute any additional or substituted work, either wholly or in part by the day the claim 
therefor, shall not be recognized unless the contractor shall have delivered to the Engineer-
in-charge , within one working day, and so on from day to day a true and  exact list of the 
name, occupations, time and wages of the several workmen  engaged during the previous 
day on any and every such works in respect of when a charge ‘BY THE DAY’ is intended to be 
made in the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE 
DAY’ shall be made unless, in the opinion of the Engineer in charge, it is impracticable or 
unreasonable to determine the value of the amount of work in manner otherwise provided 
for in these general conditions. All such instruction given by the Engineer in charge, shall be 
in the following form or as near there to as may be: 

 
ORDER No:       CONTRACT No.  
 
In pursuance of Clause-15 of the General Conditions of contract and subject as there in 
mentioned, we request you to perform the under mentioned at the under mentioned price, 
namely: 

 
SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 
BEING IN   SUBSTITUTION FOR     IN THE 

 
tender, and we request you to omit the under mentioned work at the under mentioned 
prices, viz. 

 
DATE:     
 
SIGNATURE OF THE 
ENGINEER-IN-CHARGE. 

 
AND every claim shall be made in the following form: 

 
CLAIM No: ____________________CONTRACT No._____________________ 
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Contractors claim under and subject to Clause-18 of the General Conditions of Contract for 
the week ended Saturday the ____________________________ day of 
__________________________ in respect of other than contract work. 
 

Work 
Claimed 

For 
 

Number 
Of  

Engineer’s 
Order 

Price of Similar 
Work in Bill of 

Quantity of 
Schedule. 

Where no Similar 
Work in Bill of 

Quantity of Schedule. 
Amount 
claimed 

Rs.  
Qty in 

Mtrs. 

 
Des- 
crip- 
tion. 

Number/ 
Number 
of items 

Value  
of  

Item. 

Schedule  
Price of 
Labour. 

 
___________________________________________________________________________ 

DATE:                                SIGNATURE OF THE CONTRACTOR ‘S 
 

The claim shall be delivered to the Engineer-in-charge , for his examination before being 
transmitted by him to the Chief Engineer and shall be subject in all respect to the 
consideration, ratification and correction of the Chief Engineer who shall be at liberty to 
decide whether any such claim entitle the Contractor to any, and if so, what extra charges, 
according to the true meaning and intention of the specifications, and whether any and what 
allowance shall be made to the company in respect of any work or obligation to be 
performed under the contract and from the performance of which the contractor may be or 
become directly or consequently relived by reasons of any such additional or substituted 
works. 

 
16. SUSPENSION OF WORK: 

 
The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever 
called upon in writing by the Chief Engineer to do so and shall not resume work thereon until 
so directed in writing by the Chief Engineer. The Contractor will be allowed by the Chief 
Engineer an Extension of time (not less than the period of suspension) for completion of the 
item or group of items of work for which a separate period of completion is given in the 
contract and of which the suspended work forms part but not other claims in this respect for 
completion or otherwise, however, shall be admitted. The contractors shall have no claim to 
any payment of compensation or otherwise, whatsoever on account of suspension of work. 

 
17. WORKS TO BE EXECUTED IN APPROVED MANNER: 
 

The works, the subject of the contract, specified and provided for or that they may be 
necessary to be done to form and complete any part thereof, shall be executed and 
completed in the best substantial manner, with materials of the best and most approved 
quality of their respective kinds agreeable to the particulars contained in or implied by the 
specification or as referred to and represented by the drawings and memoranda thereon or 
as referred to by any of the said further drawings and memoranda thereon or as referred to 
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by any of the said further drawings, instructions and directions and shall be to the full 
satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at all 
reasonable time to inspect and examine the works, materials and workmanship, and may 
every such time reject any or all of such works, materials and workmanship which to 
him/them or either of them may appear defective, unfit or improper for the several 
purposes to which they are applied, or intended to be applied, or as not in accordance with 
the specification or the said drawings, memoranda, instruction or directions respectively. 

 
18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY EMPLOY 

OTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT: 
 

The Contractor shall commence to carry on the works with due diligence, and as such 
expedition as the Engineer in charge, may reasonably expect, having regard to the specified 
time of completion of the whole of the works. In case the contractor fails to do so, or neglect  
to provide proper and sufficient materials, or to employ a sufficient  number of workmen to 
execute the work, then the company shall have full power, without vitiating the contract, to 
take the works wholly or in part out the hands of the contractor to engage or employ any 
other person or workmen to procure all requisite materials and implements for the due 
execution and completion of the said works, and the cost and charges incurred by the 
company in so doing shall be ascertained by the Chief Engineer and be paid for or allowed to 
the company by the contractor and it shall be competent for the Company to deduct the 
amount of such costs and charges along with overheads out of any sum or sums due or to 
become due from the company to the contractor under this or any other contract. 
 

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  
 

The materials as well as the workmanship and finish of the whole of the contract works shall 
be best of their kind and should any materials be brought upon the site of works or on any 
land or property of the company or on the places where the operations are being carried out 
in connection with the works, which in the judgment of the Engineer in charge , is of an 
inferior description and improper to be used in works, the said materials shall be removed. 
All inferior workmanship or finish shall be amended by and at the cost of the contractor 
forthwith, or within such  period or periods as the Engineer in charge , may direct, and the 
contractor shall pull down, amend and reconstruct any work he may have erected upon an 
insecure or insufficient foundation or that he  may have insufficiently secured and protected 
against immediate and future injuries, whether arising or likely to arise in future from 
weight, pressure action of  water or otherwise, on being required to do so by the Engineer in 
charge ,.Incase the contractor neglects or refuses to remove such materials or comply with 
such directions it shall be lawful for the Chief Engineer, on behalf of the company and by its 
agents, servants  and workmen to remove the materials and amend  the workmanship and 
finish, so objected, to, or any part thereof, and to replace the same with such other 
materials, workmanship and finish as shall be satisfactory to the company and on the 
certificate of the Chief Engineer to deduct the expense thereby incurred, or to which the 
company may be put or be liable or which may be incidental thereto, from the amount of 
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any sum or sums due to or become due to contractor, or to recover the same by action at 
law or otherwise from the contractor as the company may determine. 

 
When it is apparent to the Chief  Engineer that defects  exists in the work, or that damage or 
accident has occurred to the works, or that the works are not upheld or maintained in good 
sound and water right conditions, or repair or in working order, but the cause thereof is not 
apparent, a general requisition in writing by the Chief Engineer to the contractor to amend, 
make good or maintain the works in sound, perfect and water tight conditions shall be under 
no obligation to specify the work or repair, but such requisition  shall be conclusive evidence 
against the contractor that he is not performing his obligations under the contract. 

 
20. EMERGENCY POWERS: 
 

In the event of any accident or failure occurring in or on the works, which, in the opinion of 
the Chief Engineer requires immediate attention either during construction or during the 
period of maintenance the company may by their own or other workmen make necessary 
repairs at the expenses of the contractor. 

 
21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 
 

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall 
at any period during the continuance of the contract, pull down any part of the work and 
make such openings, as to such extent through any part of the said work as the Engineer-in-
charge, may direct and the contractor shall make such works good again to his or their 
satisfaction. Should the work be found faulty in any respect, the whole of the expenses 
thereby incurred shall be defrayed by the contractor but if otherwise by the company. 

 
22.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN PROGRESS: 
 

The contractor shall take special care, by the erection of temporary fences and by every 
other means which circumstances may render necessary, to prevent all injury and damage to 
or trespass upon the lands, roads, fences or property adjacent to the site of works and shall 
confine the passage of his workmen to existing public roads, foot paths. He shall likewise pay 
and satisfy all claims whatsoever and from whomsoever, for temporary occupation, way-
leaves, damages, the trespass or otherwise, in reference to the said lands, roads, fences and 
property adjacent and bear the company harmless from any and all such claims. If any 
greater extent of land than the site of work be required by the contractor for his operations, 
he shall obtain and occupy the same at his own cost and charge. 

 
23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 
 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make 
good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, 
electric cables and other things which may be disturbed, exposed or injured during the 
execution of works or in consequence of the execution  of the works and shall  also provide 
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any extra timbering which may be temporarily  required and all labour in fixing and removing 
the same and shall, at his own expenses provide for the continuous use of all  buildings, 
pipes, sewers, drains electric cable, water sources and other things, the use of which may be 
liable to interruption during the progress of the work.  The Contractor shall at his own 
expense restore all such buildings, water and gas pipes, sewers, drains, electric cables and 
other things to the satisfaction of the owners thereof and he shall likewise, at his own 
expense, construct and maintain such works as may be necessary for the due permanent 
support of all such buildings, pipe, sewers, drains, electric cables and other things met with 
in the construction of works, and shall indemnify, save, harmless and keep indemnified, the 
Company and its officers from and against all action, suits, claims, penalties, liabilities, cost,  
expenses and demands whatsoever, by reasons or on account of damage to such buildings, 
pipes, sewers, drains, electric cables and other things whether caused by the execution of 
the contract works or in the insufficiency of the aforesaid permanent support.  The Company 
may deduct the expenses thereby incurred or to which the Company or its Officers may 
thereby be put or be liable or which may be incidental thereto from, the amount of any sum 
or sums due or to become due to the contractor or may recover the same by action at law or 
otherwise from the contractor and the Company may compromise any such action suits or 
other proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith 
pay the Company the sum or sums paid by the Company upon the occasion thereof, and 
shall in every case pay such sum or sums as shall fully indemnify the Company according to 
the present stipulation. 
 

24.   COVERING OF CONSTRUCTION SITE:   
 
The Contractor shall, at his own expense, make arrangements to cover/wrap the 
construction site in mesh material of green color to prevent the dust from the escaping into 
the adjoining Properties or premises and atmosphere and also to prevent accidental fall of 
debris onto the people. The contractor at his own expense should make arrangements to 
remove the cover after completion of the work. 
 

25.   ROYALTIES:   
 
The Contractor shall be liable to pay all royalties chargeable on Government or Company 
materials required for the work. 
 

26.  REJECTED MATERIALS:   
  
All rejected materials will at once be removed from site by the contractor to such distance as 
may be desired, failing which the company after giving three days’ notice in writing may do 
so and recover the cost of removal from the contractor. 

 
27.  COMPANY’S PLANT:  

 
No Company’s plant, materials or Labour will ordinarily be lent or hired to the contractor. 
Exceptional cases must have the approval of the company in writing. 
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28.  SCOPE OF COMPLETION:   
 
Completion includes completion of all work in accordance with the plans and specifications, 
removal of all yard mess accumulated during construction, levelling and cleaning up the site 
and generally cleaning the whole building or works. 

 
29.  FINAL MEASUREMENTS TIME: 
  

The final measurement must invariably be preceded by a thorough remeasurement of the 
whole of the work, performed which will be made by the company’s authorized 
representative and at which the contractor or his accredited agent must be present. For this 
purpose, a written notice will be sent to him at least THREE DAYS before the date fixed for 
the measurements, appointing the day, hour and place of meeting. Should he not attend to 
this the measurements will proceed without him, and he will be precluded from making any 
protest.   
 

30. If a dispute arises between the company and contractor as to the quantity or quality of work, 
performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the 
company for remeasurement or reappraisal, as the case may be. If the company considers 
that Contractors claim is valid, they may appoint an officer, other than the Officer who made 
the final measurement and inspection vide Paragraph-28 above, and his report shall be 
considered as final and binding on the contractor. The Contractor shall have a representative 
present when the remeasurement or the appraisal is being made. 

 
31.  ATTENTION:   
 

a) Time will be the essence of the contract and the contractor is to complete the whole of the 
work in the time stated in the tender, subject to the schedule of conditions. 
 

b) The contractor is to provide at all times during the progress of work and the maintenance 
period proper means of access, with ladders, gangways, etc., and the necessary attendance 
to move and adopt as directed for the inspection of their representative (no separate rate 
will be allowed). 
 

c) The Contractor is to keep all persons under his control and within the boundaries of the site 
and he will be held responsible for the care of the works generally until their completion 
including all works executed and materials deposited in the sites by himself or suppliers, 
together with all risks arising from weather, carelessness of operatives, damages or loss by 
thefts or by any other cause, and is to allow for all necessary watching and protective 
lighting. 

 
32. LABOUR ACTS: 
 

a) The Contractors shall employ labour in sufficient number to achieve the required rates of 
progress and quality to ensure best workmanship of the degree required under various 
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specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain 
liable for the payment of all wages or other remunerations to his labourers or employees 
under the Payment of Wages Act 1936, Minimum Wages Act 1948, Employers liability Act 
1938, Workmen’s Compensation Act 1923, ESI Act 1948, The Building & other Construction 
Workers Act, 1996, The Inter-State Migrant Workmen (Regulation Of Employment And 
Conditions Of Service) Act, 1979 or any other Acts or enactments relating thereto and rules 
framed there under from time to time. In the event, the contractor fails or neglects to pay 
any amount due by him under the workman’s compensation Act, ESI Act or other Labour 
Laws, the Company is entitled to withhold the same from any other amount payable by it to 
the contractor and remit the same to the authority concerned and such payment shall be 
binding on the contractor. 

 
b) In the event of contract, the contractor shall be responsible for implementing the provision 

of the contractor Labour Act in to and also responsible for any repercussions arising there 
from for non-compliance thereof. 
 

c) The intending tenderers should quote their organization registration/code numbers for the 
registration with ESI/PF Authorities. It may be noted that other things being equal, 
preference will be given in the acceptance of tender to firms having independent registration 
with ESI/PF Authorities. 
 

d) BEML shall arrange to recover from the contractors bills requisite amounts of both 
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of 25% 
of the value being taken as the labour cost and recover such amounts from the respective 
bills and keep the same in suspense account. On production of requisite documentary 
evidence supporting payment of ESI/PF Authorities/supported by the acquaintance rills, the 
amount earlier recovered from contractor’s bills shall be paid duly adjusting the shortfall in 
remittance, if any. 

 
e) In the event of any accident/injury/disablement, the contractor shall arrange to pay the 

requisite compensation legally payable to the concerned employee/dependents and also 
indemnify to BEML in case of any claim arising therefore later. 

 
f) CONTRACTOR should employ only ESI Registered workmen on any item of work. If 

contractors have workman who have not yet been Registered under the ESI they should 
ensure that the workers have been duly registered before   employing them in work. 
 

g) CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge once 
in a month say before 5th of each month to the Pay roll section, so that the ESI amount can 
be ascertained and recovered/payment obtained irrespective of the fact whether work order 
is issued or not. 
 

h) If there is any default on the part of the contractor, an estimated amount towards ESI 
liability including the would-be penalty/damage, will be recovered by the company from the 
bills of the contractors. 
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i) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of 

wages, etc., under the statutes and produce them for verification as and when called for by 
company inspecting Authorities. 

j) THE contractor shall disperse the wages to the workmen in the presence of the authorized 
representative of the company. 
 

k) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21 
prescribes that every contractor who employs labour for executing contract works should 
obtain license from Labour Authorities to carry out any works contract, so that the labourers 
employed by the contractor are not deprived of the facilities provided under the Act. Such 
license shall be produced to BEML Authority before commencement of the work. 

 
33. TRAINING APPRENTICES:  

 
The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the rules 
and order issued there under from time to time. If he fails to do so his failure will be a breach 
of contract and the Accepting Officer may in his discretion cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him of the provision of the Act.  
 

34. FAIR WAGES: 
 

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on 
the work.  Fair wages means wage for the various categories of labour, workmen, fixed from 
time to time by the labour authorities of the area.  The contractor shall ascertain the 
minimum fair wages prevailing in the area before submitting his tender.  The Contractor 
should also abide by labour regulations in regard to the payment of wages, wage period, 
fines and deductions from wages, maintenance of wage book, wage slip, publication of 
scales of wage and other terms of employment, inspection and submission of periodical 
returns and all other matter relating to labour rule in force. 

 
35. DISPUTE RESOLUTION AND JURISDICTION: 

 
All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising 
during the progress of work or after completion or abandonment thereof shall be mutually 
discussed and settled amicably by conciliation Committees/ Councils comprising of 
independent subject experts constituted by BEML,  failing which, the dispute shall be 
settled by arbitration consisting of  sole arbitrator appointed by the Company in accordance 
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings 
shall be conducted at Bengaluru. 
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The court at Bengaluru only shall have jurisdiction to entertain any dispute/matter relating to 
the contract  
In case of any dispute between the Company and any other Public Sector / Government 
department relating to the interpretation and application of the provisions of the contract, 
such disputes / differences shall be referred by either party to the arbitration of one of the 
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 
1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by 
such award, shall make further reference to the Ministry of Law and Justice, Government of 
India. 

 
In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid 
to the contractor / concessionaire against Bank Guarantee without prejudice to the final 
order of the Court in the matter under challenge. The payment may be made into a 
designated Escrow Account with the stipulation that the amount so released will be used, 
first, for payment of lenders’ dues, second, for completion of the project and then for 
completion of other projects of BEML, as mutually agreed / decided. Any balance remaining 
in the Escrow Account subsequent to settlement of lenders’ dues and completion of projects 
of BEML, may be allowed to be used by the contractor / concessionaire with the prior 
approval of the lead banker and BEML. 
 
In case the subsequent court order required refund of the money paid by BEML to the 
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the 
contractor / concessionaire along with appropriate interest. The rate of interest on such 
refund amount shall be decided by BEML keeping in view the cost of capital to BEML or the 
rate of interest provided for in the Contract Agreement or the rate of interest awarded 
under the Arbitral Award under challenge 

General conditions stated under Clause 1 to 35 are fully read and are acceptable to me/us.: 

 
 

___________________________________________________________________________ 
DATE:                                SIGNATURE OF THE CONTRACTOR ‘S 
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06. SPECIAL CONDITIONS: 
 
1. The tender shall remain open for acceptance for a period of 90 days from the date on which 

the tenders are due to be submitted. 
 
2. The contractor shall visit the site to acquaint himself with site conditions and study the 

drawings and specifications in detail prior to tendering, and no claims will be entertained 
later on the ground of ignorance or otherwise of the conditions under which the work shall 
have to be executed.  
 

3. The contractor shall arrange for at least one qualified Engineer with experience in similar 
construction work to be at the work spot throughout the period of construction to ensure 
correct undertaking and execution of the work as per drawings and specifications. 

 
4. The setting of the building shall be done by the contractor himself. All measurements shall 

comply with the dimensions noted on the drawings. The contractor shall construct centre 
line pillars and Bench Marks wherever necessary at his own cost and the setting out shall be 
got checked, approved and certified by the Engineer-in-charge before execution of the work. 

 
5. Foundations shall generally conform to the dimension indicated on the drawings, unless the 

nature of soil after excavation examined by the Engineer-in-charge of works necessitates 
modifications. The foundation trenches for RCC columns and walls after excavation indicated 
on the drawing shall be got inspected, approved and certificated by the Engineer-in-charge 
of works before laying concrete. 

 
6. Provision shall be made during the progress of work for embedding Electric conduits etc., 

wherever necessary as directed. Openings shall be left for service lines, machine 
foundations, as required and as per instructions of the Engineer-in-charge. 

 
7. Care shall be taken in execution of work not to damage service lines etc., coming in the way 

of construction. If any damage is caused in the lines, the cost of replacing or repairs shall be 
borne by the contractor. 

 
8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, 

mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 
transport vehicles, etc., required for the complete satisfactory execution of work. 
 

9. WATER:  
Contractor shall use water from nearest place of availability at the hospital. Contractor shall 
make necessary arrangement for the using and storage of the water for the curing and other 
related work. However, Non-availability water will not be a reason for delay in work. 
Contractor shall not waste the water and shall use judiciously. 
 

10. POWER SUPPLY TO THE CONTRACTORS:  
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Contractor shall use Power supply from nearest place of availability at the hospital. However, 
the Contractor shall make his own arrangement for drawing the power supply with suitable 
safety precaution for the work. However, non-availability of power will not be a reason for 
delay in work. Contractor shall not waste the power and shall use judiciously.  
 

11.  Submittals and Cost of Tests: 
On commencement of the Project, the Contractor shall submit the following to the Engineer 
in Charge:- 
Detailed Baseline Programme stating the various activities along and the time for completion 
of each activities. Results of any tests, as and when conducted and as required by the 
Engineer in Charge. All tests shall be carried out at the contractor’s cost 

 
12. MATERIAL AND WORK MANSHIP: GENERAL 
 

a) This Materials and Workmanship Specification for Track work shall be read in 
conjunction with all the documents forming part of the Contract. 
B) No Permanent Works shall be carried out until all methods and materials have been 
approved by the Engineer in charge. 
c) Unless noted otherwise in the Contract, all components and materials shall be 
handled, transported and stored, in accordance with the manufacturer’s 
recommendations with prior approval of Engineer. 
d) The test results of each test to be carried out as per Employer’s requirement shall 
be recorded and submitted in a format approved by the Engineer and shall include 
graphical presentation of results as well as numerical base data wherever required. 
e) All drawings, records, reports, documents, Performa etc. shall be submitted in both 
hard copy and electronic copy. 
f) Work and Workmanship Guarantee Compliance of entire Provisions is obligatory to 
Contactor 
g) The record of principal raw material supplied by the contractor will be maintained 
by Civil Department (for example cement register) and same will be concurred by 
Material Gate In charge. 
h) The Engineer In charge will certify the rational utilization of the principal utilization. 
 

13. SURVEY INSTRUMENTS 
 

a) Survey instruments used and the methodology adopted shall be appropriate to the 
intended measurement task and accuracy specifications. Test measurements and 
instrument calibration shall be carried under local field conditions. 
b) It is essential that before starting any initial surveys and at frequent intervals all 
measuring equipment should be tested for their accuracy. 
c) All instruments deployed in the Contract shall be in good condition and properly 
calibrated. 
d) Calibration certificates and/or statements of services by local authorized 
instrument agents of not more than six months shall be the proof that the 
instruments are in good service conditions. 
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e) Notwithstanding the above, instruments shall again be checked to ensure good 
condition before the Contractor proceeds to carry out a critical survey task. Any error 
causing superfluous work will have to be rectified by the contractor at his own cost. 
 

14. SPECIAL INSTRUCTION. 
It is essential that before starting necessary precautionary measurements to be taken 
of construction of temporary barricade as it involves high security concern, and 
necessary security persons to be engaged before dismantling of existing fencing. 
All construction materials used in the contract shall be get approved from concerned 
engineer in charge. 

 
15. TAXES: 
 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether 
by the Central or State Government shall be borne by the contractor(s) and the price 
quoted shall be inclusive of such taxes, cess or any other statutory duties or taxes payable 
by them and price quoted shall be firm and shall be inclusive of such duties and taxes. 
WHEREVER Taxes are deductible at source, the company will recover the amount as per 
the statutory requirement. 
 

16. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 
17. THE specifications contained in the MES Schedule (referred to in the tender) in appropriate 

sections shall apply to this contract to the extent applicable, cement co-efficient shall also 
form part of MES Schedule. 

 
18. VALUATION OF DEVIATIONS:  

 
Every deviation shall be subject to the limits specified as under:    
 

a) The net value of all deviations (additions and deductions) including non-tendered 
items, of the value of work completed, shall not exceed 20% of the approved contract 
value and 40% in respect of any individual item, indicated in Schedule A-BOQ 

b) In case of non-tendered items, the total value of such non-tendered items shall not 
exceed 5% of the approved contract value.  

 
The basis for ascertaining the non-tendered items shall be as follows: 
 

a) The value of all deviations shall be ascertained by measurements, on the basis 
of the rates or prices for similar work in the bill of quantities of the same 
contract in so far as such rates or prices apply. 
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b) Where the rates or prices in Bill of Quantities do not apply, the value shall be 
based upon rates or prices deduced there from to the extent practicable to do 
so. 
 

c) The rates for NT items shall be based on the MES SSR rates after 
proportionate adjustment in comparison with the tendered rates of like items 
in the contract. The basis to be adopted for working out the NT rate is the 
comparison of the NT item with similar trade item in the bill of Quantity for 
which the contractor has quoted. 
 

d) wherever NT items cannot be deduced from the like items quoted in the 
tender or SSR rates, market rate shall be allowed based on vouchers/invoices 
as per the actual including transportation, labour etc., plus 10% overheads 
and the labour rate shall be taken as per minimum wages inforce, based on 
the recommendations of the Chief Engineer. 

 
e) As a last resort a tender shall be floated to ascertain the rate for NT items. All 

Deviations in contracts for works including non-tendered items shall be 
approved by the Competent Authority as per DoP within the limits prescribed 
in the contract. The deviations and NT items shall be technically checked and 
processed by the respective "Engineer-in-charge " in concurrence with 
Finance Department of the respective division. 

 
19. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 
 

The contractor shall provide the same make of fittings/fixtures specified in the tender 
documents unless he has quoted for other equivalent for genuine reasons. In case due to 
exigency of the work and difficult market conditions, the contractor is not able to provide 
the same make, he shall be allowed to provide equivalent approved make subject to his 
obtaining the concurrence of the Chief Engineer for the price adjustment as between the 
quotation and the purchase price for the item involved. The base for reckoning shall be the 
date of purchase. The contractor shall produce purchase invoice as a proof of expenditure 
for the items other than those specified in the tender documents allowed for incorporation 
in the work. Construction Department in respective Divisions/Regional/District Offices shall 
ensure the reasonableness of the rate in the purchase bill produced by the contractor. The 
price adjustment shall be the difference between the two makes on the date of purchase. 
 

20. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that the 
tenders take sufficient care and quote reasonable rates in each part, so that if one part only 
is separated and entrusted to one Contractor he should be able to do it without difficulty.  
The rates quoted for similar items should be consistent. THE company also reserves the right 
to accept the lowest or any other tender at its discretion without assigning any reasons 
whatsoever. 
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21. EXTENSION OF TIME: 
 

Time is the essence of the contract. The contractor is bound to complete the work within the 
stipulated time. The Chief Engineer has to assess the delay arising out of default of the 
contractor. Where the delay is due to default of the contractor, and if there is no financial 
loss due to such delay, the Chief Engineer can recommend for grant of extension of time by 
the same authority who accepted the tender/awarded the contract, subject to recording the 
reasons for granting such extension of time.  
 
Where the delay is due to default of the contractor, and if there is a financial loss due to such 
delay, the extension of time requires the approval of Competent Authority. In the absence of 
Competent Authority approval, Liquidated Damages for delay in completion of the work shall 
become enforceable.  
Where the delay is not due to default of the contractor, for example: - a) not providing clear 
work front to the contractor by the Company, b) Company's delay in decision making for 
changes relating to original work., etc necessary extension of time shall be granted with the 
approval of Competent Authority, as per DoP without sanctioning escalation claimed by the 
contractor except statutory levies. 
 
Extension of time when granted with the approval of the Competent Authority as per 
Company's Delegation of Powers shall have the effect of rendering the clause Liquidated 
Damages for delay in completion work' inoperative upto the period of extension of time so 
granted unless otherwise specifically stated. 

 
22. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 
In case the Contractor fails to complete the works and clear the site on or before the 
stipulated time mentioned in the Work order he shall without prejudice to any other right or 
remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as penalty, 
pay sum equal to 0.5% of the Contract sum (excluding non-tendered/extra items, if any) for 
every week's delay subject to maximum of 10% of the total final bill value of the Contract. 
 
Liquidated Damages shall be applicable in the following cases: 
 

a) where the contractor fails to complete the work within the stipulated time;  
 

b) where the extension of time is granted with levy of LD; 
 

c) Where extension of time is granted without levy of LD but the contractor has failed to 
complete the work within the extended period.  

 
The amount of Liquidated Damages shall be adjusted or set off against any sum payable to 
the contractor under this or any other contract/s awarded by the Company. 
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In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 
authorized person to issue 'Work Completion Certificate', which shall be final and binding 
the Company as well as the Contractor concerned. 
 

23. FORE-CLOSURE OF CONTRACT: 
 

It shall be noted that at any time after acceptance of the tender, the Company can decide to 
abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall 
give notice in writing to that effect to the contractor. The compensation, if any, payable for 
such foreclosure of work shall be discussed mutually between the Company and the 
contractor and settled after taking into consideration the loss suffered by the contractor on 
account of foreclosure of the contract. The contractor shall have no claim for any 
compensation whatsoever on account of any profit or advantage which he might have 
derived consequent to foreclosure of the whole or part of the works. The Company shall 
have the option to take over the contractor’s materials or any part thereof, either brought to 
the site. The amount of compensation payable to the contractor due to foreclosure shall be 
decided by the authority one level above the level of the authority competent to award the 
contract, or by the CMD. 
 

24. BEML revised General Conditions together with BEML specifications will form part of the 
contract.  Should there be any discrepancy between the provision in the Bill of quantities and 
drawings, the former shall be deemed to take precedence there over. 

 
25. No modification or change of specifications in the bill of quantities shall normally be 

accepted and such changes are to be rejected.  Acceptance of such deviations shall be at the 
discretion of the Engineer-in-charge. 

 
26. EARNEST MONEY DEPOSIT: 

 
TENDERES should submit their tender accompanied by EMD of value indicated in the tender.  
It should be paid in online mode and proof submitted in SRM. Tender without Earnest money 
deposit will be rejected. On finalization of the tender, Earnest money deposit will be 
refunded to unsuccessful tenderers under proper acknowledgement. MSME firms are 
exempted from EMD and documentary proof to be submitted. 
In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in 
commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will be 
forfeited. No interest amount is payable on EMD. 
 

27. SECURITY DEPOSIT: 
 

The successful tenderer shall be required to furnish security deposit for the fulfillment of 
contract and amount shall be 10% of the value of the contract exclusive of Taxes, to be paid 
by the contractor. No waiver can be allowed in this regard. Such security deposit shall not 
entail any interest payment on refund.  
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The contractor shall choose any one of the following options for payment of security deposit 
in writing as under: 
 

a) The contractor shall within 30 days of acceptance of the contract deposit the 
difference between Earnest Money and full Security Deposit by Demand 
Draft/Banker’s cheque drawn on any of the commercial bank made in favour of 
Company. PEMD held with BEML cannot be considered for such adjustment in the 
Security Deposit payable by the contractor. 
 

b) Bank guarantee from any commercial bank equivalent to the amount of security 
deposit valid for a period required by BEML shall also be accepted.  

 
c) Security Deposit amount shall be deducted from the running bills of the contractor at 

the rate of 10% or higher of the gross value of each bill. However, the entire security 
deposit amount shall be deducted before completion of 90% of work. 
               

The above deposit shall be held by the Company as security for the satisfactory performance 
of the contract. All compensations or other sums or money payable by the contractor to the 
Company under the terms and conditions of this contract shall be deducted from this 
security deposit or from any other sums that shall be due, or shall become due to the 
contractor by the Company on any account whatsoever and in the event of the security 
deposit being reduced by reasons of any such deductions the contractor shall within ten days 
thereafter make good these deductions.  
 

28.1 REFUND OF SECURITY DEPOSIT 
 

The above deposit, as the name itself signifies, shall be held as Security for performance of 
the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on 
completion of the contract based on the recommendations of the Chief Engineer in writing 
that the work has been physically completed in all respects.  
The balance 50% of the security deposit shall be refunded to the contractor on written 
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment 
of final bill whichever is later, with the recommendation of the Chief Engineer, provided the 
Chief Engineer is satisfied that there are no dues outstanding against the contractor.  
If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the 
BG already with BEML will be returned to the contractor. The contractor has to then submit 
a fresh Bank Guarantee for 50% of the security deposit value valid for a period of 1 year from 
the actual date of completion of the entire contract shall be deposited by the contractor.  
Any refund of security deposit shall be made only with the recommendation of the Chief 
Engineer. 

 
28. RUNNING ACCOUNT REMITTANCE: (RAR) 
 

During the progress of work, contractor shall submit the claims giving complete details of 
work done, rate and value to the Engineer-in-charge, nominated by Chief Engineer who shall 
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certify the rate and quantity as per the MB and prepare a statement showing the description 
and quantity for which he recommends payment. These claims are called RAR bills and RAR 
payments are made once in a calendar month or more depending upon the periodicity of 
contract/progress of work.  
Where the RAR payment is based on the measurements recorded in the MB, the 
recommendation for payment shall be stage-wise co-related with the bill of quantities.   
 
Due to technical reasons, where pro-rata payments on stage-wise progress of work is 
considered necessary though not specified in the contract, the Chief Engineer with the 
approval of competent authority, shall decide the number/type of stages correlating with 
the bill of quantities and submit a statement showing the stage-wise break-up of the 
contract value indicating  work progress details including percentage of completion, cost, 
and remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective 
Division for regulating the quantity and payment. This shall form the basis for the Engineer-
in-charge to prepare a bill for actual progress of work. The basis as decided above shall 
uniformly be adopted for regulating all RAR payments till the final bill is submitted. 

 
However, in respect of hidden works, recording of measurements in MB shall invariably be 
made then and there and the MB produced to Accounts at the time of RAR payment.  
 
Accounts shall arrange payment for RAR bills within a fortnight's time from the date of 
receipt based on the certification of the Engineer-in-charge and after necessary 
check/verification. 
 
As per Expenditure Management Commission, Government of India, in large projects above 
Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of submission 
without a detailed check on the claim. The balance shall be released after the claim is 
scrutinized as per procedure in order to get more competitive bids and for speedy execution 
as cash flow is a critical requirement in a project.  
 
 The contractor shall also be paid 'Material Advance' for the material brought to site for 
incorporation in the work duly certified by the Engineer-in-charge. For such materials 
brought inside by the contractor, the contractor has to produce necessary test certificates 
from reputed Testing Laboratories for steel and hypothecation deed duly executed by the 
contractor in favour of the Company on a non-judicial stamp paper of requisite value. 
 
Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 
materials required to be used in the works as per the planned progress of work. However, 
payment of material advance against materials brought to site by the contractor ahead of 
scheduled progress of work shall be considered not exceeding 75% of the value of such 
material in exceptional cases with the approval of Competent Authority, with justification 
recorded in writing.  
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 RAR payments shall be regulated to the extent of the value of work done, with due 
adjustments for recoveries and other payments (including material advance/adhoc 
payments made if any) effected so far against the contract.  
 

29. PRE FINAL RARs  
 
Pre-final RAR is raised only when the work is completed and the complete measurement is 
recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly accepted 
by the contractor. 
Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after 
Technical check of the measurements and endorsement in the MBs by the Chief Engineer.  
The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of 
work completed with due adjustments for recoveries and RAR payments (including Material 
advance if any) effected so far against the contract.  
Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 
Department after scrutiny and check for the correctness of the bill duly linking up with the 
MBs. The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer 
on case to case basis. 

 
30. ADHOC PAYMENTS:   
 

If payment for final bill could not be arranged within 5 months from the date of the 
completion of the contract for genuine reasons other than undue delay in submitting the 
final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work 
done after making all necessary deductions for statutory dues, RAR payments, Material 
advances if any paid, shall be recommended by the Chief Engineer with the approval of 
respective Complex chief/ respective Business Group Director.  Such Adhoc payment can be 
recommended only if the contractor is having concurrent running contracts in the Complex. 

 
The following guide-lines shall be adopted while making such adhoc payment; 
 

a) Such payment shall not exceed 90% of the final bill value. 
b) All conditions of contract and recoveries to be effected shall be taken care before 

effecting Adhoc payment. 
c) If a contractor has no other contract concurrently running in the Complex, adhoc 

payment need not be made. Instead, final bill shall be expedited and paid atleast 
within six months from the date of completion of the contract. 

 
31. COMPLETION CERTIFICATE: 

 
As soon as the Contractor completes the work assigned to him the same shall be inspected 
and if found satisfactory shall be taken over by the Chief Engineer. A “Completion 
Certificate” shall be issued to the contractor within 30 days from the date the contractor has 
given request for the same. If there are minor defects which can be rectified even after the 
building has been taken over, the defects shall be listed out and the contractor shall be 
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asked to rectify the same before the final bill is submitted. The final bill along with the 
completion certificate duly certified by the Engineer in charge, shall be submitted to Finance 
Department for payment. The completion certificate shall have the following details: 
 

a) Particulars of the work and Contract Number, 
b) The date of work order to commence the work, 
c) Date of completion as per original contract agreement, 
d) Actual work done value. 
e) Extension of time if any, granted, 
f) Date on which contractor was required to complete the work, 
g) Actual date of completion and taking over by BEML / Hospital authorities. 

 
32. FINAL BILL: 

 
On completion of the work and the recording of measurements in the MBs, a final bill shall 
be submitted by the contractor. On receipt of the final bill duly signed by the contractor, the 
same shall be scrutinized by the Engineer-in-charge to see that the claim is in order.  
 
The final bill prepared by the Department and accepted by the contractor, shall be 
accompanied with the following documents:  
 
 Original Completion certificate 
 No claim certificate duly signed by the contractor 
 Original Contractor’s All Risk Insurance Policy covering up to the actual date of 

completion of work. 
 Contract Agreement 
 Revised estimate as duly approved by Competent Authority. 
 ESI & PF statement duly co-ordinated by Welfare Section. 
 Measurement books duly technically checked by Engineer in charge. 
 Any other documents which are specified by the Management from time to time. 

 
The Engineer-in-charge has to certify in the work Completion certificate as well as in the 
Measurement Book, that the work is executed in conformity with the contract specification, 
drawings and other conditions. The final bill duly checked and co-ordinated by the Engineer-
in-charge shall be sent to the Finance Department through Chief Engineer along with the 
documents stated above. 
 

33. DEFECT LIABILITY PERIOD: 
 

The period of maintenance for the subject work shall be ONE YEAR. During this period, the 
contractor shall be responsible to rectify all the defects noticed and attributable to the work 
done by him in respect of works executed by him. As soon as any defect in the work come to 
the notice, the Chief Engineer shall inform the contractor, in writing, to rectify the defect and 
inform him that in case he fails to do so within a reasonable time, the Company would rectify 
the defects at his risk and expense as per the conditions of the contract.  
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If the contractor does not attend to the rectifications in-spite of repeated requests, the 
Company shall proceed at his risk and expense and get the work completed. The cost 
incurred by the Company shall be recovered from the defaulting contractor. The Company 
shall forfeit the balance 50% of the Security Deposit retained and adjust this amount against 
the expenses so incurred. The balance amount, if any, after recovering the expenses incurred 
shall be refunded to the contractor. In case the amount available is insufficient to cover the 
expenses in full, that portion of the expenditure still remaining unadjusted shall be 
recovered from any of the subsequent bills due for payment to the contractor against any 
other contract.  
 
Even after such adjustments, the amount available is insufficient to cover the expenses in 
full, the Company reserves the right to take legal course of action to recover such unadjusted 
amount. 

 
34. CONTRACTORS LIABILITY AND INSURANCE: 
 

From commencement to completion of the works, the contractor shall take full responsibility 
taking precautions to prevent loss or damage. He shall be liable for any damage or loss that 
shall happen to the works or any part thereof.  
In addition, the contractor shall indemnify and keep the Company indemnified against all 
losses and claims for injuries or damages to any person or any property whatsoever which 
shall arise out of or in consequence of the construction works. For this purpose, the 
contractor shall take an insurance policy-“Contractors All Risks Insurance”- to cover the 
risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till the 
work is completed and the possession handed over to the Company. The policy shall be 
taken at his cost showing the Company as the ‘principal’ to simplify the work in the matter of 
raising claims and settlement thereof. 

 
35. MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at 

his own risk till such time the Contractor removes them to Hospital authorities or as directed 
within 10 days from the date of completion.  If he fails to remove such dismantled materials 
to Hospital authorities stores or as directed within 10 days from the date of completion, the 
Engineer-in-charge will be entitled to remove them at the risk and cost of the Contractor. 

 
THE various provisions in this special condition shall be deemed to take precedence over 
those in General conditions/specifications to the extent applicable. 

Special Condition as stated in Clause 1 to 35 are fully read and are acceptable to me/us. 

 
       ___________________________________________________________________________ 
       DATE:                                SIGNATURE OF THE CONTRACTOR ‘S 
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06. SCOPE OF WORK: 

The work is to Construction of Toilet Block for District Government Hospital at Palakkad, 

Kerala 
1. The Contractor shall carry out the work as per the Drawing, specifications & quantities 

mentioned in the BOQ. 
2. The Contractor shall supply & use necessary materials like sheet, TMT bars, cement concrete 

etc., for the work as per the QAP/ Specification & make mentioned in BOQ wherever applicable.  
3. Measurement records for the work carried out will be prepared jointly by the Contractor & 

Engineer in Charge and payment will be made only for the actual quantity of work executed as 
per the measurement record. 

4. Drawings for execution will be released by BEML . 
5. The contractor has to work in close co-ordination with BEML and Hospital authority for carrying 

out the work without affecting the security of Hospital. 
6. Before starting the work temporary barricade to be erected by the Contractor as per instructions 

of Engineer in charge. 

07.OTHER TERMS AND CONDITIONS: 

1. The Contractor shall not throw/ dump any waste materials after work. The same shall be only 
stored in specific areas as instructed by Engineer in Charge.  

2. The firm shall carry out the work to the entire satisfaction of BEML. 
3. Contractor shall follow general, rules, regulations and disciplinary instructions of BEML/ Hospital 

authorities. 
4. Unless otherwise specified in the schedule of quantities the rate for items of the work shall be 

considered, as inclusive of pumping out or bailing out water, if required for which no extra 
payments will be made. This will include water encountered from any source, such as rains, 
floods, sub-soil water table being high or due to any other cause whatsoever. 

5. The firm / Contractor has to bring necessary Tools/ Consumables/Plant & Machinery equipment, 
etc., required for the work. The contractor will also arrange for getting permission (for their use) 
if required from local or other concerned authorities so also for their transportation to site.  All 
expenditure incurred in this connection will have to be borne by the Firm / Contractor. 

6. All the items supplied/ brought by the firm shall be entered material register and all the copy of 
invoices to submitted to the Maintenance department on weekly basis The firm shall make his 
own arrangement for safe custody of his items and the firm will be the custodian of items 
brought by him. BEML / Hospital authority are not responsible for any loss/ damage to firm’s 
items. 

7. The loading/ unloading of the materials for the work at site is under the scope of the firm and 
shall carry out without affecting the man and material movement of Hospital 
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8. From commencement to completion of the work the firm shall take full responsibility, taking 
precautions to prevent loss or damage to Hospital property at related work site. The firm shall 
be liable for any damage or loss that may occur during the progress of work. It is the 
responsibility of the firm to make correction/ rectification/ providing new one of damaged 
property etc. whichever is required as per the site condition, failing which the BEML will 
withheld the equivalent amount incurred for correction/ rectification/ providing new one from 
the bill of firm.  

9. The firm shall adhere all the statutory requirements related to deployment of labour for the work 
as per the prevailing rules & regulations. 

10. The firm shall make its own arrangement for boarding & lodging for their employees. 
11. The firm’s employees shall be ready to work on Sundays / Holidays if required as per the site 

conditions 
12. The firm has to provide all the Personal Protective Equipment’s (PPEs) related to safety to their 

employees. The firm shall be sole responsible for any type of accident occurs while executing the 
work. BEML shall not hold any responsibility for such accidents.  

13. The firm has to carry out the work in concurrence with BEML and complete the work to the 
satisfaction of BEML. Work has to be carried out without disturbing the working atmosphere of 
Hospital .  No inconvenience should be caused to BEML / Hospital Authorities in all respect 
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08.BILL OF QUANTITIES 

PROPOSED TOILET BLOCK FOR GOVERNMENT HOSPITAL AT PALAKKAD 

S. 
No 

DESCRIPTION QTY UNIT 

I EARTH WORK EXCAVAYION     

1 Earth work in excavation by mechanical means (Hydraulic 
excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 
m in width as well as 10 sqm on plan) including getting out and 
disposal of excavated earth lead up to 50 m and lift up to 1.5 m, as 
directed by Engineer-in-charge. Excavation in all kind of soils up to 
1.5m  

50.00 Cum 

2 Back filling with available earth free from boulders and rubbish in 
trenches, plinth beam, foundation under floor etc, wherever 
required in layers not exceeding 30cm depth and consolidating in 
each layer by earth ramming and watering after use earth rammer 
for compaction etc, complete as per the direction of engineer in 
charge. 

45.00 Cum 

II PLAIN  CEMENT  CONCRETE     

3 Providing  and  laying  PCC  M 7.5 Grade (1:4:8) using  40/20mm  
down  size  aggregates  below  flooring  in foundations, Footing base 
concrete, flooring foundations, Plinth beam sides,  walls or retaining 
walls, Demolition floor areas, any  thickness,  size  or  shape  etc, 
including Centering, base preparation, proper compaction, vibration, 
curing, tools and tackles, necessary dewatering, etc compaction etc., 
complete at all levels. 

6.00 Cum 

III REINFORCED CEMENT CONCRETE     
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  Providing & Placing controlled R.C.C. confirming to grades as 
specified   (IS 456-2000) as  per  specifications  using  20mm  down  
size  aggregates  at  any  depth  or  heights excluding  the  cost  of  
steel  reinforcement.   Brand of cement shall be (OPC/PPC)-  
ULTRATECH/ CHETTINADU/ RAMCO/ INDIA CEMENTS. 
Providing  and placing RCC of Grade M-20 The rate shall including 
Footings, Foundations beams, bases for Columns, Plinth beams, and 
basement  to the required  shape,  compaction, levelling,  vibrating, 
curing, excluding form work and  Steel reinforcement   ,etc,.   
complete .All   works   upto   plinth   level   a)Footing   Concrete, 
b)Column concrete up to plinth and Lintel level, c)Plinth beam 
concrete.     
NOTE: 
a) For the purpose of concrete, RMC of approved agencies can be 
used. 
b)  The  contractor  has  to  cast  the  cubes  periodically  as  per  the  
IS  Standard  and  to conduct test for both 7 days & 28 days and to 
submit test report. Frequency of test shall be as per the IS Standard 
and the quoted  rates shall deem to include  for the cost of testing. 
c) Reinforcement will be measured and paid separately.                                                                                                                                   

    

4 Providing and laying  of RCC M-20 grade concrete  the  rate  shall  
including  lintel. Foundation, plinth beam , lintel sunshade slab at all 
levels sunshade, column. Roof slabs and the above basement   to  
the  required  shape, compaction,   levelling,   vibrating,   curing, 
excluding   steel reinforcement and centring, etc,. Complete. All 
works up to ground floor level. 

12.00 Cum 

5 Providing and Laying  of RCC M-20 grade  precast concrete  slab for 
septic covering slab. The  rate  shall  including of shuttering  the  
required  shape, compaction,   levelling,   vibrating,   curing, 
excluding   Steel reinforcement complete as directed by Ein C. The 
rate includes for placing the slab on the septic tank after completion 
of curing. 

1.00 Cum 

IV REINFORCEMENT STEEL WORKS     
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6 Supplying and Fixing of Steel reinforcement R.C.C. work for TMT bars 
conforming to IS :  1786(Latest)  and  the  yield  strength  of  0.2%  
proof  stress  shall  not  to  be  less  than 500N/Sq mm  (Fe500/550  
D  Grade  of  steel)  TATA,  SAIL, VIZAG,  JSW, ESSAR STEEL, PRINCE & 
JINDAL STEEL.  Rates include for Straightening, cutting,  bending,  
placing  at  any  level,  binding  in  position  high  yield  strength  steel 
reinforcements including  cost of  reinforcement and  binding  wire,  
labour  etc.  complete all as per specifications & drawings. 
Note: 
a) The TMT bars required shall be procured from the reputed 
manufacturers confirming to relevant IS specification. 
b) The contractor shall arrange for testing of TMT bars for physical 
properties from an authorized agency as per the relevant IS code. 
The test reports shall be submitted for our records. 
c) The quoted rate shall deem to include for the cost of testing. 
d) Any Reputed make shall be used for the work.                                            

1000.00 KG 

V MASONRY WORKS     

7 Providing Random Rubble Stone masonry, uncoursed, well bonded, 
bedded and solidly hearted, built in CM 1:6 with hard stone below 
plinth at all levels including scaffolding, dressing of stones, packing 
interstices, levelling, curing etc. complete 

10.00 CUM 

8 Providing and constructing 200mm thick solid Block work  in cement 
mortar 1:6 using approved quality blocks Type C1 1:3:6, 20mm 
aggregate,  average compressive strength  including raking out 
joints, scaffolding, curing etc. complete as directed at all levels.  

16.00 CUM 

9 Providing and constructing 100mm thick solid Block work  in cement 
mortar 1:4 using approved quality blocks Type C1 1:3:6, 20mm 
aggregate,  average compressive strength  including raking out 
joints, scaffolding, curing etc. complete as directed at all levels.  

8.00 Sqm 

VI PLASTERING WORKS     

10 Prepare surface and plaster ceiling/soffits of roof slab/beams, beam 
sides, Loft and sunshades   etc.,   with   6mm   -   10mm   thick   
cement   mortar (1:3)   including   hacking, scaffolding, curing, 
making grooves, patties etc., complete. 

17.00 Sqm 

11 Prepare surface and plaster internal walls / columns/ brick masonry 
/ block masonry/intermediate concrete members etc.  with 12mm tk 
in cement mortar (1:4).  The   rate shall include the making grooves, 
patties, scaffolding and curing, etc., complete at all levels. All the 
RCC element and wall junction shall be provided with GI mesh for 
about 150mm wide properly nailed at concrete and wall before 
plastering. 

57.00 Sqm 
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12 Prepare surface &sponge plaster to external   walls / columns/ brick 
masonry / block masonry /intermediate concrete members etc. with 
20mm tk in cement mortar (1:4). The rate shall include the making 
grooves, patties, scaffolding and curing, etc., complete at all levels. 
All the RCC element and wall junction shall be provided with GI mesh 
for about 150mm wide properly nailed at concrete and wall before 
plastering. 

90.00 Sqm 

13 Preparation/cleaning the existing floor surface/ wall area etc free of 
dust, dirt, washing with clean water and after drying, applying 2 
coats of a water proofing chemical admixed with Cement in the ratio 
of 1:1.5 (1 part URP:1.5 Cement) @ 4 Sqm/Kg to be applied of Dr 
Fixit / SIKA /BASF complete all as specified in the as per 
manufacturers specification& directed by Engineer-in-charge. 

20.00 Sqm 

VII FLOORING & DADOING WORK     

  Notes: 
1. Refer respective flooring drawings before quoting the rates. 
2. The rates quoted shall include cutting and laying the tiles near the 
floor traps, sanitary outlets, acid washing, curing etc. 
3. Contractor shall do dry laying of tiles on M Sand bed & get it 
approved before final laying. 
4. Unless otherwise specified all the rates are inclusive of all 
necessary leads, lifts, scaffolding, staging, curing etc., complete at all 
levels. 
5. For dadoing, contractor shall prepare tile grid marking and get 
approval before actual laying of tiles. 

    

14 Preparing the existing surface by cleaning, hacking  etc., & Supplying 
and fixing Anti skid ceramic coloured floor tiles of minimum 300 
mmX300 mmx8mm thick or  bigger size of approved colour/pattern 
laid over a bedding layer of   Cement Mortar 1:4,15mm thick 
manufactured by Naveen/Kajaria/Johnson/Somany or equivalent 
approved make to proper slope and joints neatly finished and 
pointed with jointing powder of matching colour pigment etc., 
complete all as specified and directed by Engineer-in-Charge. Note: 
1)The rate quoted is deemed to include for all wastages etc., 
complete all as specified and directed by Engineer in charge.   

21.00 Sqm 



BEML LIMITED 

(A Government of India Mini Ratna Company under Ministry of Defence) 
Kinfra Wise Park, Kanjikode, Palakkad – 678621, Telephone:  0491-2568178 

Bid invitation No: 6300039200                                                      Closing Date: 26/11/2024 

                                                                           
                                                                                                   
  
 38 

 

15 Supplying and fixing coloured ceramic glazed tiles for dado minimum 
size 450mm x 350mmx7mm thick or bigger size of approved 
colour/pattern laid over a backing coat of Cement Mortar 
1:4,15mmthick manufactured by Naveen/Kajaria/Johnson/Somany 
or equivalent approved make and joints neatly finished and pointed 
with jointing powder of matching colour pigment etc., complete all 
as specified and directed by Engineer-in-Charge.  Note: 1) The rate is 
deemed to include for providing a dubbing coat of 15mm thick in 
Cement Mortar 1:6 on irregular face of walls. 2) Wastages. 
Etc.,complete all as specified and directed by Engineer in charge. 

34.00 Sqm 

VIII JOINERIES DETAILS     

  Notes: 
1. The contractor should refer respective door/window detailed 
drawings before quoting the rates. No claims will be accepted after 
the tender is  nodized . 
2. All the door & window frames should be protected suitably till 
handing over, failing which the damage/replace of same material 
and workmanship at contractors’ risk and cost.                             
3.The rate shall be inclusive of necessary hardware’s. 

    

16 Supplying and fixing PVC heavy duty door shutters with frames 
manufactured by M/s. Sintex make or equivalent approved make 
with wall thickness not less than 2mm thick and shutter thickness 
not less than 30 mm (multi chamber hollow section) of approved 
shade & size conforming to relevant IS as per manufacturer’s 
specification etc including necessary hardware viz., Stainless steel 
hinges, tower bolts, handles, hardware items etc., complete all as 
specified and directed by Engineer in charge. 

10.00 Sqm 

17 Supplying & fixing new aluminium powder coated ventilator of 
JINDAL/ INDAL/HINDALCO with all necessary fittings like joining clips, 
rubber gaskets with 5mm plain/frosted glass & Exhaust fan 
provisions in louvers etc complete all as specified and directed by 
Engineer in charge. 

2.00 Sqm 

IX PAINTING WORKS     
18 Providing and applying   of One coats of white wash (Internal and 

External surface)   to   plastered and concrete surfaces including   
providing necessary scaffolding, surface preparation, mixing DDL 
binder, blue etc.  complete as per IS:  712- Latest Edition.   If 
additional coats are required to obtain uniform and smooth finish, 
the same shall be carried out at no extra cost. Brand of white 
cement BIRLA/ J.K. 

102.00 Sqm 
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19 Providing and applying painting for one coat of   primer and two 
coats of Acrylic Emulsion paint of approved Asian or Equivalent    and 
shade on all internal surfaces heights to give an even shade including 
after thoroughly brushing the surface free from mortar dropping and 
other foreign matter and also including preparing the surface even 
and sand papered smooth etc., all material and labour complete. 
(Internal Surfaces& CEILING)(Brand of Paint shall be ASIAN PAINTS 
LTD/  BERGER  PAINTS  INDIA LTD/ ICI PAINTS). 

36.00 Sqm 

20 Providing  and  applying   Painting  for  one  coats  of  exterior  
primer  and  two  coats  of Premium Acrylic antifungal cement paint  
of approved Asian Apex or Equivalent  and shade  to  all  the  
exterior  surfaces  as  per  manufacturer’s  specifications   including 
providing necessary scaffolding, curing , etc. complete. If additional 
coats are required to obtain uniform finish, the same shall be carried 
out at no extra cost as directed by Engineer In Charge.  (External 
Surfaces) (Brand of Paint shall be ASIAN PAINTS LTD/ BERGER 
PAINTS INDIA LTD/ ICI PAINTS). 

66.00 Sqm 

X FORM WORKS     

  Supplying and erecting CENTERING for sides and soffits including 
supports and Shuttering    in   all   floors   with   all   cross   bracings   
using   marine   plywood’s   or Equivalent   mild steel sheets and 
supported by steel props and bracing etc., complete and as directed. 

    

21 Steel Form work for footings, Column up to basement and Column 
basement to Lintel level, plinth beams/ tie beams / platforms/ lintel/ 
sunshade/ loft/ fins/ sills, Slab etc, with steel/plywood shuttering as 
per specification. In all floors  

95.00 Sqm 

XI MS HAND RAILS     
22 Fabricating and fixing of MS Handrail of 316 grade. Ramp handrails 

square and circular pipe sections. All the joints and sections should 
be cut to length, welded and grinded wherever necessary, and apply 
two coats of Synthetic Enamel Paint of approved make & shade over 
one coat of zinc primer etc., complete as per E in C.   

100.00 kg 

XII PLUMBING AND SANITORY FITTING     
23 Providing and laying un plasticized polyvinyl chloride (UPVC) pipes 

25 mm size of class IV or as applicable  conforming to IS 4985:2000/ 
IS 15328 : 2003/ IS 13592 : 1992 Type B/ BS 4514/ BS EN 1329, latest 
edition including all necessary fittings such as elbows, collars, Tees, 
MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/ 
secured firmly and including cutting & making good the floor/walls 
with cement mortar wherever necessary etc., complete all as 
specified and directed by Engineer-in-charge.   
Approved Make – Finolex/ Astral/ Supreme/ Prince/ Ashirwad  
Note: The rate quoted is deemed to include for providing and 
removal of scaffolding/staging wherever necessary.      

20.00 Rmt 
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24 Supplying and Laying the 20mm diameter, heavy grade CPVC water 
tubing manufactured Supreme/Astral/Ashirwad/equivalent 
approved make, laid in  required length/gradient in walls, flooring & 
trenches  including all standard CPVC fittings such as elbows, collars, 
Tees, MTA, FTA, PVC clamps wooden plug, screws, washers etc 
fixed/ secured firmly and including cutting & making good the 
floor/walls with cement mortar wherever necessary etc., complete 
all as specified and directed by Engineer-in-charge.   
Approved Make – Finolex/ Astral/ Supreme/ Prince/ Ashirwad  
Note: The rate quoted is deemed to include for providing and 
removal of scaffolding/staging wherever necessary.      

20.00 Rmt 

25 Providing & fixing brass full way gate valve ISI marked & of 
Leader/GG make or approved equivalent as directed by Enginner In 
Charge. Size 25mm dia   
Approved Make UNIK/ ZOLOTO/ NVR  

1.00 Each 

26 PVC  SOIL / WASTE /RAIN WATER  PIPE: (110 MM DIA -6kg/cm2) 
Supplying  and laying the PVC pipe conforming to IS 13592:92   
including plain or door type bends, elbows, collar, shoes, offsets, 
clamps junctions, tees, MTA, FTA, PVC clamps wooden plug, screws, 
washers etc fixed/ secured firmly and including cutting & making 
good the floor/walls with cement mortar wherever necessary etc., 
complete all as specified and directed by Engineer-in-charge.  
Approved Make – Finolex/ Astral/ Supreme/ Prince/ Ashirvad  

25.00 Rmt 

27 PVC  SOIL / WASTE  PIPE: (50 MM DIA ) -6kg/cm2Supplying  and 
laying the PVC pipe conforming to IS 13592:92   including plain or 
door type bends, elbows, collar, shoes, offsets, clamps junctions, 
tees ,MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/ 
secured firmly and including cutting & making good the floor/walls 
with cement mortar wherever necessary etc., complete all as 
specified and directed by Engineer-in-charge.   
Approved Make – Finolex/ Astral/ Supreme/ Prince/ Ashirvad  

20.00 Rmt 

28  PVC  SOIL / WASTE  PIPE: (63 or 75MM DIA 6kg/cm2) Supplying  and 
laying the PVC pipe conforming to IS 13592:92   including plain or 
door type bends, elbows, collar, shoes, offsets, clamps junctions, 
tees, MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/ 
secured firmly and including cutting & making good the floor/walls 
with cement mortar wherever necessary etc., complete all as 
specified and directed by Engineer-in-charge.  Approved Make – 
Finolex/ Astral/ Supreme/ Prince/ Ashirwad PVC  SOIL /  

25.00 Rmt 

29 Supplying & fixing PVC Air vent cowl 110 mm dia including all bends, 
fittings & fixtures etc., complete all as specified and as directed by  
Engineer in charge.  

1.00 Each 
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30 NAHANI (FLOOR) TRAP Providing and fixing PVC floor trap of self-
cleansing design conforming to IS specs with 100mm inlet, 75mm 
outlet and 150mm CP hinged grating of 6mm thick with rim. Rate 
shall include making all necessary leak proof connections etc . 
Approved Make – Finolex/ Astral/ Supreme/ Prince/ Ashirwad  

5.00 Each 

31 supplying and fixing   PVC chamber with cover of size  315 mm left 
hand or  right hand  junctions 3way  with necessary coupling/ union 
/ reducer etc. including excavation and refilling all materials and 
labour complete. 

2.00 Each 

32 Supplying, fixing of 32mm dia 304 grade Stainless Steel disabled 
Grab bar L shaped hand rail movable on horizontally and vertically 
including all fittings and accessories complete., 

2.00 Each 

33 supply and Fixing of Precast RCC soak pit rings of Dia 90cm and 60cm 
height with cover slab (1no) complete as directed by Ein C. 

3.00 Each 

34 Supplying and fixing new coloured vitreous chinaware floor mounted  
European type water closet of approximate size 600 mm with low 
level PVC flushing cistern of 10-12 litres capacity of first quality, 
including white PVC seat cover, brass Chromium plated stop cock , 
angle cock  for cistern and health faucet , 450 mm long PVC 
Connecting pipe,’ P’ or ‘S’ Trap with concealed brackets, flush pipe, 
health faucet with gun & flexible connection pipe, drain outlet 
fittings and necessary fittings, fixtures and hardware including 
making good the walls/floor wherever required etc., complete all as 
specified and directed by the Engineer in Charge. 
 Sanitary ware – Parryware/Hindware /CERA 
 CP fittings  - Parryware/Hindware /Metro/Viking 

2.00 Each 

35 URINALS : Supplying and fixing white or colored ( pastel coloures) 
vitreous China   flat back urinal with minimum size of  390 mm x 360 
mm x 615 mm with integrated overflow of  approved make with CP 
flush valve or push valve with spreader and connection pipe , CP 
pipe connection , CP waste coupling  all complete as per the 
direction of engineer in charge. 
Approved Make  
Sanitaryware-Parryware/Hindware/CERA 
 CP fittings  - Parryware/Hindware /Metro/Viking 

3.00 Each 

36 Supplying and fixing white or colored ( pastel coloures) vitreous 
china URINAL DIVISION PLATE   with minimum size of 325mm x 
165mm x 690 mm .Fixing the division plate on the ceramic tiles by 
means of SS clamps, nuts & bolts,  etc all complete as directed by 
Engineer In Charge.  
ApprovedMake 
 Sanitary ware – Parryware/Hindware /CERA  

2.00 Each 
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37 HAND WASH BASIN Providing and fixing white or coloured (pastel 
colours) wash basins of size 550mm x 400mm  without pedestal 
Including the following accessories:  -15mm brass CP  stop cock / 
angle cock -1 No, Pillar cock -1 no  . -15mm CP connections from the 
above stop cock to pillar cock – 1 No.  -32mm dia waste coupling, CP 
brass chain and rubber stopper.  -30mm Dia. Bottle trap  with 
cleaning eye, extension piece and wall flange.  -Providing and fixing 
brass CP  13mm half turn pillar cock. Rate to include supply , painting 
and fixing of necessary CI brackets with nuts and bolts and fixing the 
wash basin with all necessary connections in walls .Approved Make – 
Parryware/Hindware /CERA 

2.00 Nos 

38 Supplying and fixing 600mm x 450mm or bigger size mirror of 
thickness 3mm manufactured by M/s. Saint Gobain/ Modi guard 
with decorative wood PVC edge frame, including hooks, necessary 
hardware etc., complete all as specified and  directed by Engineer-
in-Charge. 

2.00 Each 

39 Supplying and fixing of 3 layer insulated  PVC water storage tank  
with cover  and suitable locking arrangement and necessary holes 
for inlet and outlet  and over flow pipes with necessary fittings & 
connections like  floating ball valve, union, elbow , pipe, socket etc,. 
1000litres  capacity. Make : Sintex / Supreme /Poly con/Astral 
/Plasto/ Ganga.  Confirming to BIS 12701-96 or latest modifications. 

1.00 Each 

XIII ELECTRICAL WORKS     
  DISTRIBUTION BOARDS     
40 Supply, Installation, Testing and Commissioning of  Single phase 8 

way MCBDB  Single door type, IP 42 powder coated comprising of 
“C” curve MCB’s for  LIGHTING / DB. Incomer  - 40A, 30mA  DP ELCB 
-  1 No, Outgoings             -  6A SP MCB-4 Nos, 10A SP MCB- 3 Nos, 
25A  SP MCB  -  1 No,               Blank Plates          -  0 including all 
interconnections and other associated fixing accessories etc as reqd 
as per the site conditions. 

1.00 No 

  L.T.CABLES     

41 Supply, Laying effective proper connections, Testing and 
Commissioning of 3C x 4 sq.mm, 1100V grade, XLPE insulated 
armoured Aluminium / Copper conductor cables laid over  MS 
supports / Cable racks / in excavated Trench / fixing of walls 
including clamping the cable to the support in all approved manner 
as all complete required.(NOTE : Making  cables trenches, cable 
trays, cable supports etc., shall be measured separately and paid) 
The above quantities are based on design drgs. Only, the vendor 
should check the drawings and procure the materials as per drawing 
and as per site requirement/condition based on approved drawings.  

30.00 RM 

  CABLE TERMINATION     
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42 Supply and making terminal joints for the following sizes of 1100V 
XLPE insulated Al/Cu conductor cables including providing double 
compression type cable gland aluminium sockets for aluminium 
cables and copper sockets for copper cables, crimping lugs, 
insulation tape including gland earthing with adequate copper 
clamps and adequate bare copper wire connecting to the main bus 
bars. 3C 4 Sq.mm  YY 

2.00 Nos 

  SUPPLY, INSTALLATION, TESTING AND COMMISIONING OF 
FOLLOWING LIGHT FITTINGS. 

    

43 4 feet, LED batten fitting, Wattage: 25W (minimum), 220-240V AC, 
50Hz, 1 Ph, CCT: 6000±500K, Lumen: minimum 100lm/ watt, IP 20, 
Ta: 40°C or above, Aluminium body, comply to IS 10322. Make: 
PHILIPS/ BAJAJ/ CROMPTON/ PANASONIC/ HALONIX/ WIPRO/ 
HAVELLS, Warranty: Minimum ONE year. The cost shall inclusive of 
Brackets, Supports Terminal Blocks, Necessary civil works and other 
associated accessories as required as per the site conditions. It is 
responsibility of the vendor to provide the sample and get the 
approval from the Client before delivery. 

5.00 Nos 

44 30W LED Street light, 220-240V AC, 50Hz, 1 Ph, CCT: 6000±500K, 
Lumen: minimum 100lm/ watt, IP 65 or above, Ta: 40°C or above, 
Pressure Die Cast Aluminium body. Make: PHILIPS/ BAJAJ/ 
CROMPTON/ PANASONIC/ HALONIX/ WIPRO/ HAVELLS, Warranty: 
Minimum ONE year. The cost shall inclusive of support rod/ clamps/ 
brackets, Supports Terminal Blocks, Necessary civil works and other 
associated accessories as required as per the site conditions 

1.00 No 

45  2 feet, LED mirror light, Wattage: 6-9W, 220-240V AC, 50Hz, 1 Ph, 
CCT: 6000±500K. The cost shall inclusive of Brackets, Supports 
Terminal Blocks, Necessary civil works and other associated 
accessories as required as per the site conditions. 

1.00 No 

  SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 
FOLLOWING EXHAUST FANS 

    

46 Exhaust fan- 200 mm sweep, Air delivery: 450 to 550 m³/hr, 30-50W, 
220-240V AC, 50Hz,1 Ph, Plastic body with all accessories. Make: 
Usha/ Crompton/ Havells/ Bajaj/ Orient/ Almonard, Warranty: 
Minimum ONE year. The cost shall inclusive of Supports/ Brackets, 
Terminal Blocks, Necessary civil works and other associated 
accessories as required as per the site conditions.  

4.00 Nos 

  LIGHTING/EXHAUST FAN WIRING     



BEML LIMITED 

(A Government of India Mini Ratna Company under Ministry of Defence) 
Kinfra Wise Park, Kanjikode, Palakkad – 678621, Telephone:  0491-2568178 

Bid invitation No: 6300039200                                                      Closing Date: 26/11/2024 

                                                                           
                                                                                                   
  
 44 

 

47 Primary point wiring: Supply, wiring, connecting & commissioning of 
3Runs  1.5 Sq.mm. (Ph, Neutral & Earth) PVC insulated multistranded 
FRLS copper wires in Heavy duty ISI marked PVC conduit in 
concealed wall / ceiling with necessary clamps, screws, etc., and all 
other associated accessories as required as per the site conditions. 
The maximum length will be 8 meters for each secondary points. 
Primary Light Points & Exhaust points.     

6.00 NOS 

48 Secondary point wiring:  Supply, wiring, connecting & commissioning 
of 3Runs 1.5 Sq.mm. (Ph, Neutral & Earth) PVC insulated 
multistranded FRLS copper wires in Heavy duty ISI marked PVC 
conduit in concealed wall / ceiling with necessary clamps, screws, 
etc., and all other associated accessories as required as per the site 
conditions. The secondary points will have to be wired from the 
primary points. The maximum length will be 5 meters for each 
secondary points. 

5.00 NOS 

49 Circuit Mains: Supply and laying of 3 Runs 2.5 Sq.mm. (Ph, Neutral & 
Earth) PVC insulated multistranded FRLS copper wires in suitable 
Heavy-duty ISI marked PVC conduit fixed in concealed wall / ceiling 
with necessary clamps, screws, etc., and all other associated 
accessories as required as per the site conditions. 

25.00 RM 

50 Earthing wiring: Supply and laying of 1R, 10 SWG bare copper 
conductor in suitable Heavy-duty ISI marked PVC conduit fixed in 
concealed wall / ceiling with necessary clamps, screws, etc., and all 
other associated accessories as required as per the site conditions. 

5.00 RM 

  POWER SOCKETS     
51 Supply, Installation, Testing and Commissioning of 1 no 6A 5-pin 

socket and 1 no 6A switch with moulded front plate GI  nodized 
metal enclosure and other associated accessories in concealed with 
necessary civil works as required as per the site conditions. 

2.00 Nos 

   EARTHING ARRANGEMENT     
52 80mm dia 3 mtr long chemical safe earth electrode buried in ground 

and filled with recommended chemical filling and fine earth with 
masonry work, SFRC heavy duty cover etc. as required as per the site 
condition and KSEB norms. 

1.00 No 

 

Note: Bidders must quote lumpsum amount of all the above activities (exclusive of GST) in 
commercial bid on SRM. Price breakup from successful bidder will be obtained later. 

******* 


