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02. QUALIFICATION CRITERIA

A. Tender Description As indicated in TENDER NOTICE
B. Contract period FOUR (04) Months

C. Tender No. 6300039200

D. Tender closing date / time | 26/11/2024 at 15.30 Hrs

Security Deposit

10% of P.O value to be submitted

E.

Labour License under
contract labour (R & A)
ACT 1970 and Central
Rules made there under

Successful bidder has to submit a valid Labour licence /
Proof of applying for the same within a period of one month
from the date of awarding work order.

F.

PF / ESI

Firm should have PF/ESI Code Nos OR on award of contract
the successful bidder (Firm) shall apply for PF/ESI codes to
the respective authorities. In case the firms have
registration in other states (other than Kerala) they have to
agree to obtain separate sub code for the local area.

The scanned copies of following qualifying documents are to be uploaded along with the

Technical bid.
S| Requirement
) Description Value Rs. Remarks
no Detail .
in Lakhs
Signed & sealed Tender
To be uploaded in document to be uploaded
1T D t
ender Documen SRM in SRM along with other
Technical documents.
Signed & sealed NIT
NIT  Acceptance Acceptance letter to be
2 | NIT Acceptance Letter letter to be uploaded in SRM along
uploaded in SRM with  other  Technical
documents.
All pages of Corrigendum to be
. . corrigendum need submitted along with
3 | Corrigendum if any to be signed & other technical
sealed. documents.
Average Minimum CA certificate to be
Annual Financial Turn | Certified by submitted along with
4 . . 3.00 .
over in last 3 vyears | practicing CA other technical
ending 315t March 2024 documents.
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Experience in executing | 3 Similar works
similar type of works/ | each of Minimum 4.00
civil works completed | value
during last 7 years ending | 2 Similar works Select any applicable one
October 2024, value | each of Minimum 5.00 and submit satisfactory
5 greater than or equal to | value performance certificate/
the said requirement. work completion
Note: Enclose certificate issued by the
satisfactory performance | 1 Similar work of users
. . 8.00
certificate/ work | Minimum value
completion certificate
issued by the users
Earnest Money Deposit To be remitted Proof of remittance to be
6 (EMD) before tender 0.20 submitted in SRM (RTGS /
closing date DD / Cheque)
7 Ezriflifcs;tIZeglstratlon Enclose copy Copy to be submitted
8 | PAN No. & GST No Enclose copy Copy to be submitted
9 Latest 3 F_l_nanual Years T Enclose copy Copy to be submitted
returns Filing
Labour License
under contract labour (R If labour license already
10 | & A) ACT 1970 and | Enclose copy available copy to be
Central Rules made there scanned uploaded.
under

SIGNATURE OF CONTRACTOR (S) WITH SEAL
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03. NOTICE INVITING TENDER (NIT)

Sub: Construction of Toilet Block for District Government Hospital at Palakkad
Kk kK kR

INTRODUCTION:

BEML intends to construct a Toilet Block for District Government Hospital under Swachh Bharat
Mission as per the attached BoQ and Drawings. The detailed specification, work, etc., are
mentioned in BOQ.

Further to the above cited tender notice we would like to appraise the bidders with the following
details: BEML Limited is a Government of India undertaking, under the Ministry of Defence
Production, having manufacturing units at KGF, Bengaluru, Mysore, & Palakkad. Tenders in
prescribed form is invited for the subject work, interested bidders can down load the tender
document released along with this notification and quote in two bid system as mentioned below:

BEML LIMITED invites tender in two bid system (Submission of EMD and Technical Bid &
Commercial Bid through SRM) from eligible reputed firms / contractors for Construction of Toilet
Block for District Government Hospital At Palakkad

Please submit your Quotations through e-mode on BEML SRM platform, as per tender for the
subject works at Palakkad complex, BEML LIMITED, Palakkad, as stated in the scope of work.
This Tender consisting of two parts:

Part A — Submission of EMD and Technical Bid i.e. Submission of Technical Bid (Through SRM)
Part B — Commercial Bid i.e. Submission of Price Bid (Through SRM)
Instructions for submission of the bids:

Both Technical Bid (incl of payment of EMD /EMD Exemption certificates) and Commercial bid are
to be submitted through electronic mode only in the SRM system.

Part A: Technical Bid: (Online mode)

a) Please upload all the technical bid documents in the SRM system and ensure that no price
details are mentioned in any of the documents uploaded as part of the Technical Bid.

b) Corrigendum regarding the tender if any will be published in SRM website only before the
tender closing date. Bidders to make note of the above and check the website before
tender closing date / time to have the latest communication / update. The same to be
signed with company seal and scanned copy to be uploaded with the technical bid
documents.

c¢) Documents as indicated in the Mandatory qualifications of the contractor for eligibility are
to be uploaded on SRM Platform. (Commercial bids of the bidder will be opened only if all
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the technical requirements are fulfilled and qualified through technical evaluation. Hence
the bidders are advised to upload all the required documents carefully.)

d) The tender documents will be considered at the sole discretion of M/s BEML Ltd, whose
decision in the matter will be Final & Binding. Failure to do so will result in rejection of the
bid.

Part B: Submission of Commercial Bid: (e-mode)

a) Price bid to be submitted in SRM system only against the respective line items provided
therein before tender closing date and time specified.

b) In case Bidder is not quoting for all the activities in price bid, then their offer will be
rejected.

c) Quotations sent by Fax / Email / Quotations on letter heads will not be entertained. The
offers should be only on SRM platform.

Technical Bid will be opened first on the specified date and time. Commercial Bid (Bill of quantities)
will be opened only, if the firm qualifies in the Technical Bid. Incomplete details of the Technical Bid
will be rejected summarily. BEML have its right to reject any bid without assigning any reason what
SO ever.

Incomplete / Invalid Tenders and tenderers submitting without payment of EMD / uploading EMD
Exemption (as per SRM) will be rejected and no correspondence will be entertained in case of
rejection.

General Instructions with regard to EMD:
a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-

time will not be considered.

b) EMD submitted in any other form will not be accepted and the offer is liable to be
rejected.

c) EMD lesser than will not be accepted and the quotation is liable to be rejected.

d) EMD of technical disqualified bidders will be returned.

e) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date i.e., 26/11/2024

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of
EMD/firms claiming EMD exemption.
Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount
shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest
Money Deposit.
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Completion Period: The period allowed for execution of the work is till completion of project in all
respects and details (Scope, time and payment schedule) of Terms and Conditions from the date to
be mentioned in the work order to be placed on the successful bidder.

Communication: Any queries/clarification / information / details regarding tender enquiry to be
communicated only through email Id: dhinesh.a@bemlltd.in and pm@beml.co.in and

queries/clarification/ information/details will be accepted up to two days prior to the closing date of
the tender.

Oher Terms related to Tender:

1) The company does not bind itself to accept the lowest or any other tender.

2) The tender shall remain open for acceptance for a period of 90 days from the date of
opening of tenders.

3) The intended bidders may visit the site and acquaint themselves with the conditions of the
site prior to submission of tenders and no claims will be entertained later on the grounds of
ignorance.

4) The successful bidder is required to sign the work order prepared based on the quoted rates
placed on him by the Accepting Officer.

5) The Accepting Officer reserves the right to place order as a whole or part of any item only as
deemed fit.

6) In case, the Successful consultant/firm after quoting withdraw from the tender or refuse /
delay in commencing the work or stop the work abruptly, their EMD will be forfeited.

7) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate
from Competent Authority.

Conditional tenders are liable to be rejected.
Thanking you

Yours faithfully,

for BEML Limited

-Sd/-

The General Manager,
Material Management
BEML Limited
Palakkad Complex
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04. GENERAL CONDITIONS:
(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED)
1. INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall be
held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more
contractor or contractors jointly or generally engaged in the works to which these General
Conditions and the specifications relate, and shall include his/their heirs, executors and
administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the
staff of the BEML to supervise the work. The expression ‘SITE OF WORKS, shall be held to
mean the extent of land which the Company places at the disposal of the Contractor from
time to time for the purpose of executing the contract works. The word ‘DRAWINGS’ shall
be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to
the contract and such further drawings, as the Engineer in charge may issue from time to
time during the progress of the works and shall be held to include tracings and photographic
prints. The word SPECIFICATIONS shall be held to include the tender General Conditions,
Specifications, Schedule of Prices and Bill of Quantities.

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the
correctness and sufficiency of his tender for the works as well as all prices stated in the Bill of
Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance of his
tender, he shall sign the contract which shall be construed and taken as an
acknowledgement on his part of his complete satisfaction and acquiescence in the
sufficiency of the prices. The amount of the tender shall be the sum at which the contractor
engages to execute whole of the works set-forth in the Bill of Quantities, the contractor shall
submit to the company, with his tender both Schedule of Prices and Bill of Quantities upon
which the tender has been based fully and completely priced. Items left unpriced in the bill
of Quantities shall be held to be included in the prices for other items of the work.

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into
and execute a formal indenture of contract to be prepared by the Company’s Solicitor. The
contractor shall not be entitled to make any charges for perusal of the contract.

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF GRATUITIES BEING
GIVEN:

The contractor shall not assign or make over the contract to any other person, or underlet it,
or make a sub-contract with any workmen or workman for the execution of any part of
work(s), but shall employ his own workmen for the labour thereof, who shall be paid by him
in wages by the day. And in case the Contractor assigns or makes over the contract, or
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underlet or make sub-contract, contrary to this clause or either himself or his agents give any
gratuity to any employee of the Company, the company shall be at liberty to terminate the
contract.

TENDER OR AGREED RATE:

The contractor shall agree not to petition for revision of rates tendered for by him under any
circumstances at any stage of the work, either during execution or when the final claims are
settled.

In the event of anything evidently necessary to the due and complete performance of the
works being omitted to be shown on the drawings or described in the specification or being
omitted from the Bill of Quantities through oversight or error, the contractor shall, not
withstanding, execute (in the most perfect manner) all such works the same as if they had
been severally shown, described and included without being entitled to make any extra
claim or charge.

The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the
nature of the sub-soil, the three dimensions, levels, character and nature of all roads,
existing drains, sewers, water, gas or other mains, electric cables and other things as regards
any connection they may have with the works the subject of the contract, and he shall also
inspect the site of the works and surroundings, the means of access there to and egress
therefrom and shall generally obtain his own information on all matters and things which
can in any manner influence his tender, No claims for extra works otherwise will be allowed
in consequence of any misunderstandings, error or incorrect information on these points, or
of any other in-accuracies in reference thereto, which may appear on the drawings, or in the
specification, nor shall the contract be nullified in consequence of any such
misunderstanding, error incorrect information or in-accuracies.

ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-DELIVERY OF
SITE:

The Contractor having signed the contract, the Chief Engineer will forthwith give him notice
to commence the works and the contractor shall upon receipt of such notice, commence the
works and carry them on at such point and points and in such portions as the Engineer in
charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give
to the contractor, the use of so much of the site of works, as may in the opinion of the Chief
Engineer be required in order to enable the contractor to commence and continue the
construction of the works, and shall from time to time as works proceed give the contractor
the use of such further portions of such site as the Engineer in charge may from time to time
consider proper in that behalf, but the non-delivery in manner aforesaid of the use of such
site or any portion thereof shall not vitiate or affect the contract, nor any provision
contained in the specification nor entitle the contractor to any increased allowance in
respect of money.
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9.

10.

11.

12.

13.

SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the correctness of
the position, levels and dimensions of the several works, according to the drawings and
written instructions of the Engineer in charge. If at any time during the progress of the works
any error shall appear or arise in the position, levels or dimensions of the several works, the
contractors on being required to do so by the Engineer in charge, shall at his own expense
remove and amend the works to the satisfaction of the Engineer in charge, not-withstanding
that he may have been assisted by Engineer-In-Charge in setting out the same. The
contractor shall observe, perform and comply with the requirements of all statutes and
byelaws and shall also serve notice on the authorities having control of the road surfaces
before the same are broken up and he shall likewise serve notices on the owners of the
sewers, drains, water, gas or other mains, electric cables and other things which may be in
any way affected by the execution of the contract work.

TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the factory area is controlled by the Security
Authorities of the Factory, the contractor should strictly adhere to the timings of entry and
exit, laid down by the authorities and the rates quoted are deemed to include for this
provision.

NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. If bad or
treacherous ground be met with or if there be any other causes whatsoever, which in the
judgment of the Engineer-In-Charge, requires, it, but no work shall be carried on in the night
without the knowledge and sanction of the Engineer-in-charge.

WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR:

The Contractor, shall at his own cost provide night watchmen to all parts of the work where
necessary required by the Engineer-in-Charge, He shall also keep all open trenches,
excavation or other dangerous places properly and sufficiently lighted between sunset and
sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to
protect and assist the public traffic. The contractor shall also at his own cost erect temporary
fences on the site of works where required by the Engineer-in-charge.

TEST MATERIALS:

All the materials to be used in and on every part of the works shall be subjected from time to
time to such tests as the Consultant and Engineer in charge may direct. Such tests shall be
performed at the expense of the contractor but the Company shall refund to the Contractor
the actual cost of testing any of the materials which are proved to conform with the
conditions of the specifications but the samples shall be, in all cases, selected by the

10
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14.

15.

Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, any
materials so tested is not equal to the test for such materials, hereinafter specified, the same
shall be removed from the site of works, and other materials substituted therefor, but in the
absence of any specified test, the decision of the Engineer in charge, shall be final as to
whether the said material or materials shall be used in the works, or forthwith removed and
other materials substituted.

MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF COMPANY
DURING CONTINUANCE OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor upon Company’s
works shall there upon become and shall continue to be the absolute property of the
Company and be considered in its possession, the Contractor having only the right of using
the same for the purpose of the contract. After the works have been completed and all
obligations under the contract duly fulfilled, the Company shall return to the Contractor the
tools, implements and surplus or waste materials then remaining upon the Company’s works
to be removed by him forth-with and cleared away. Nevertheless, the Company shall not at
any time be liable for the loss of any of the said materials, tools, implements or other things
but the whole of this liability shall fall upon the Contractor, the same as if they had remained
in his possession.

POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to
order works additional to the contract, and to make and issue such further drawings and to
give such further instructions and direction as may appear necessary or proper for the
guidance of the contractor and the good and sufficient execution of the contract, and the
contractor shall receive, execute, obey and be bound by the said further drawings,
instruction and directions, according to the true intent and meaning thereof and as fully and
effectively as though they had accompanied, or had been mentioned or referred to in the
original drawings and specifications. The company shall also have power to vary or alter the
levels or position of any of the works, the subject of this contract, or may order any of the
works contemplated thereby to be omitted with or without the substitution, of any other
works in lieu thereof, or may order any work, or any portion of work executed or partly
executed , to be removed, changed or altered, and if needed that other work shall be
substituted in lieu thereof and the difference of expense occasioned by any such increase,
diminution or alterations so ordered and directed shall be added to or deducted from the
amount of the contract agreeable to the prices for similar works set forth in the Bill of
Quantities, or failing which the Schedule of Prices attached hereto, and in the absence of any
such similar work being scheduled, the Engineer in charge shall determine the amount to be
paid for such additions or deductions. The company will in no case become liable to the
payment of any charge in respect of any such conditions, alteration or deviations, unless the
instructions for the performance of the same shall have been given in writing and signed by
the Engineer in charge ,, nor unless such instructions distinctly states that the matter thereof
is to be subject of an extra or varied charge, in the form of an order hereinafter set forth nor

11
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unless the claim thereof shall be made in writing, signed by the Contractor and in the form
of claim herein as set forth and properly filled up nor unless such claim be make within the
week in which the work is executed and materials used, and before the same shall have been
placed out of view, or beyond check of measurement, nor unless the value of any altered or
varied works, or any further works shall wherever practicable have been determined and
settled before such altered, varied or further works shall have been commenced. Such value
in case of dispute shall be ascertained by the Engineer in charge ,, who shall determine in all
cases whether such previous determination and settlements were practicable or not, and in
all the cases where he shall consider the same to have been practicable, the contractor shall
not be entitled to make any claim in respect of such altered, or varied or further works if it
shall, in the opinion of the Engineer in charge ,, if any special instance become necessary to
execute any additional or substituted work, either wholly or in part by the day the claim
therefor, shall not be recognized unless the contractor shall have delivered to the Engineer-
in-charge , within one working day, and so on from day to day a true and exact list of the
name, occupations, time and wages of the several workmen engaged during the previous
day on any and every such works in respect of when a charge ‘BY THE DAY’ is intended to be
made in the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE
DAY’ shall be made unless, in the opinion of the Engineer in charge, it is impracticable or
unreasonable to determine the value of the amount of work in manner otherwise provided
for in these general conditions. All such instruction given by the Engineer in charge, shall be
in the following form or as near there to as may be:

ORDER No: CONTRACT No.
In pursuance of Clause-15 of the General Conditions of contract and subject as there in
mentioned, we request you to perform the under mentioned at the under mentioned price,

namely:

SUCH WORK ADDITIONALTO WORK INCLUDED
BEING IN SUBSTITUTION FOR IN THE

tender, and we request you to omit the under mentioned work at the under mentioned
prices, viz.

DATE:

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.

12
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16.

17.

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for
the week ended Saturday the day of
in respect of other than contract work.

Work Price of Similar Where no Similar
Claimed Work in Bill of Work in Bill of
For Number Quantity of Quantity of Schedule.

Amount
Of Schedule. laimed

Engineer’s | Number/ | Value Schedule ¢ aI;me

Qty in Des- Order Number of Price of >
Mtrs. crip- of items ltem. Labour.
tion.
DATE: SIGNATURE OF THE CONTRACTOR ‘S

The claim shall be delivered to the Engineer-in-charge , for his examination before being
transmitted by him to the Chief Engineer and shall be subject in all respect to the
consideration, ratification and correction of the Chief Engineer who shall be at liberty to
decide whether any such claim entitle the Contractor to any, and if so, what extra charges,
according to the true meaning and intention of the specifications, and whether any and what
allowance shall be made to the company in respect of any work or obligation to be
performed under the contract and from the performance of which the contractor may be or
become directly or consequently relived by reasons of any such additional or substituted
works.

SUSPENSION OF WORK:

The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever
called upon in writing by the Chief Engineer to do so and shall not resume work thereon until
so directed in writing by the Chief Engineer. The Contractor will be allowed by the Chief
Engineer an Extension of time (not less than the period of suspension) for completion of the
item or group of items of work for which a separate period of completion is given in the
contract and of which the suspended work forms part but not other claims in this respect for
completion or otherwise, however, shall be admitted. The contractors shall have no claim to
any payment of compensation or otherwise, whatsoever on account of suspension of work.

WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they may be
necessary to be done to form and complete any part thereof, shall be executed and
completed in the best substantial manner, with materials of the best and most approved
quality of their respective kinds agreeable to the particulars contained in or implied by the
specification or as referred to and represented by the drawings and memoranda thereon or
as referred to by any of the said further drawings and memoranda thereon or as referred to

13
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18.

19.

by any of the said further drawings, instructions and directions and shall be to the full
satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at all
reasonable time to inspect and examine the works, materials and workmanship, and may
every such time reject any or all of such works, materials and workmanship which to
him/them or either of them may appear defective, unfit or improper for the several
purposes to which they are applied, or intended to be applied, or as not in accordance with
the specification or the said drawings, memoranda, instruction or directions respectively.

WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY EMPLOY
OTHER CONTRACTOR WITHOUT VITIATING THE CONTRACT:

The Contractor shall commence to carry on the works with due diligence, and as such
expedition as the Engineer in charge, may reasonably expect, having regard to the specified
time of completion of the whole of the works. In case the contractor fails to do so, or neglect
to provide proper and sufficient materials, or to employ a sufficient number of workmen to
execute the work, then the company shall have full power, without vitiating the contract, to
take the works wholly or in part out the hands of the contractor to engage or employ any
other person or workmen to procure all requisite materials and implements for the due
execution and completion of the said works, and the cost and charges incurred by the
company in so doing shall be ascertained by the Chief Engineer and be paid for or allowed to
the company by the contractor and it shall be competent for the Company to deduct the
amount of such costs and charges along with overheads out of any sum or sums due or to
become due from the company to the contractor under this or any other contract.

INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the contract works shall
be best of their kind and should any materials be brought upon the site of works or on any
land or property of the company or on the places where the operations are being carried out
in connection with the works, which in the judgment of the Engineer in charge , is of an
inferior description and improper to be used in works, the said materials shall be removed.
All inferior workmanship or finish shall be amended by and at the cost of the contractor
forthwith, or within such period or periods as the Engineer in charge , may direct, and the
contractor shall pull down, amend and reconstruct any work he may have erected upon an
insecure or insufficient foundation or that he may have insufficiently secured and protected
against immediate and future injuries, whether arising or likely to arise in future from
weight, pressure action of water or otherwise, on being required to do so by the Engineer in
charge ,.Incase the contractor neglects or refuses to remove such materials or comply with
such directions it shall be lawful for the Chief Engineer, on behalf of the company and by its
agents, servants and workmen to remove the materials and amend the workmanship and
finish, so objected, to, or any part thereof, and to replace the same with such other
materials, workmanship and finish as shall be satisfactory to the company and on the
certificate of the Chief Engineer to deduct the expense thereby incurred, or to which the
company may be put or be liable or which may be incidental thereto, from the amount of
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20.

21.

22.

23.

any sum or sums due to or become due to contractor, or to recover the same by action at
law or otherwise from the contractor as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or that damage or
accident has occurred to the works, or that the works are not upheld or maintained in good
sound and water right conditions, or repair or in working order, but the cause thereof is not
apparent, a general requisition in writing by the Chief Engineer to the contractor to amend,
make good or maintain the works in sound, perfect and water tight conditions shall be under
no obligation to specify the work or repair, but such requisition shall be conclusive evidence
against the contractor that he is not performing his obligations under the contract.

EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works, which, in the opinion of
the Chief Engineer requires immediate attention either during construction or during the
period of maintenance the company may by their own or other workmen make necessary
repairs at the expenses of the contractor.

OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall
at any period during the continuance of the contract, pull down any part of the work and
make such openings, as to such extent through any part of the said work as the Engineer-in-
charge, may direct and the contractor shall make such works good again to his or their
satisfaction. Should the work be found faulty in any respect, the whole of the expenses
thereby incurred shall be defrayed by the contractor but if otherwise by the company.

PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by every
other means which circumstances may render necessary, to prevent all injury and damage to
or trespass upon the lands, roads, fences or property adjacent to the site of works and shall
confine the passage of his workmen to existing public roads, foot paths. He shall likewise pay
and satisfy all claims whatsoever and from whomsoever, for temporary occupation, way-
leaves, damages, the trespass or otherwise, in reference to the said lands, roads, fences and
property adjacent and bear the company harmless from any and all such claims. If any
greater extent of land than the site of work be required by the contractor for his operations,
he shall obtain and occupy the same at his own cost and charge.

PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make
good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains,
electric cables and other things which may be disturbed, exposed or injured during the
execution of works or in consequence of the execution of the works and shall also provide
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25.

26.

27.

any extra timbering which may be temporarily required and all labour in fixing and removing
the same and shall, at his own expenses provide for the continuous use of all buildings,
pipes, sewers, drains electric cable, water sources and other things, the use of which may be
liable to interruption during the progress of the work. The Contractor shall at his own
expense restore all such buildings, water and gas pipes, sewers, drains, electric cables and
other things to the satisfaction of the owners thereof and he shall likewise, at his own
expense, construct and maintain such works as may be necessary for the due permanent
support of all such buildings, pipe, sewers, drains, electric cables and other things met with
in the construction of works, and shall indemnify, save, harmless and keep indemnified, the
Company and its officers from and against all action, suits, claims, penalties, liabilities, cost,
expenses and demands whatsoever, by reasons or on account of damage to such buildings,
pipes, sewers, drains, electric cables and other things whether caused by the execution of
the contract works or in the insufficiency of the aforesaid permanent support. The Company
may deduct the expenses thereby incurred or to which the Company or its Officers may
thereby be put or be liable or which may be incidental thereto from, the amount of any sum
or sums due or to become due to the contractor or may recover the same by action at law or
otherwise from the contractor and the Company may compromise any such action suits or
other proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith
pay the Company the sum or sums paid by the Company upon the occasion thereof, and
shall in every case pay such sum or sums as shall fully indemnify the Company according to
the present stipulation.

COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangements to cover/wrap the
construction site in mesh material of green color to prevent the dust from the escaping into
the adjoining Properties or premises and atmosphere and also to prevent accidental fall of
debris onto the people. The contractor at his own expense should make arrangements to
remove the cover after completion of the work.

ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government or Company
materials required for the work.

REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such distance as
may be desired, failing which the company after giving three days’ notice in writing may do
so and recover the cost of removal from the contractor.

COMPANY'’S PLANT:

No Company’s plant, materials or Labour will ordinarily be lent or hired to the contractor.
Exceptional cases must have the approval of the company in writing.
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29.

30.

31.

32.

SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and specifications,
removal of all yard mess accumulated during construction, levelling and cleaning up the site
and generally cleaning the whole building or works.

FINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough remeasurement of the
whole of the work, performed which will be made by the company’s authorized
representative and at which the contractor or his accredited agent must be present. For this
purpose, a written notice will be sent to him at least THREE DAYS before the date fixed for
the measurements, appointing the day, hour and place of meeting. Should he not attend to
this the measurements will proceed without him, and he will be precluded from making any
protest.

If a dispute arises between the company and contractor as to the quantity or quality of work,
performed, involving sum larger than Rs.500.00, the contractor may appeal in writing to the
company for remeasurement or reappraisal, as the case may be. If the company considers
that Contractors claim is valid, they may appoint an officer, other than the Officer who made
the final measurement and inspection vide Paragraph-28 above, and his report shall be
considered as final and binding on the contractor. The Contractor shall have a representative
present when the remeasurement or the appraisal is being made.

ATTENTION:

a) Time will be the essence of the contract and the contractor is to complete the whole of the

work in the time stated in the tender, subject to the schedule of conditions.

b) The contractor is to provide at all times during the progress of work and the maintenance

period proper means of access, with ladders, gangways, etc., and the necessary attendance
to move and adopt as directed for the inspection of their representative (no separate rate
will be allowed).

c) The Contractor is to keep all persons under his control and within the boundaries of the site

and he will be held responsible for the care of the works generally until their completion
including all works executed and materials deposited in the sites by himself or suppliers,
together with all risks arising from weather, carelessness of operatives, damages or loss by
thefts or by any other cause, and is to allow for all necessary watching and protective
lighting.

LABOUR ACTS:

a) The Contractors shall employ labour in sufficient number to achieve the required rates of

progress and quality to ensure best workmanship of the degree required under various
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b)

d)

e)

f)

g)

h)

specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain
liable for the payment of all wages or other remunerations to his labourers or employees
under the Payment of Wages Act 1936, Minimum Wages Act 1948, Employers liability Act
1938, Workmen’s Compensation Act 1923, ESI Act 1948, The Building & other Construction
Workers Act, 1996, The Inter-State Migrant Workmen (Regulation Of Employment And
Conditions Of Service) Act, 1979 or any other Acts or enactments relating thereto and rules
framed there under from time to time. In the event, the contractor fails or neglects to pay
any amount due by him under the workman’s compensation Act, ESI Act or other Labour
Laws, the Company is entitled to withhold the same from any other amount payable by it to
the contractor and remit the same to the authority concerned and such payment shall be
binding on the contractor.

In the event of contract, the contractor shall be responsible for implementing the provision
of the contractor Labour Act in to and also responsible for any repercussions arising there
from for non-compliance thereof.

The intending tenderers should quote their organization registration/code numbers for the
registration with ESI/PF Authorities. It may be noted that other things being equal,
preference will be given in the acceptance of tender to firms having independent registration
with ESI/PF Authorities.

BEML shall arrange to recover from the contractors bills requisite amounts of both
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of 25%
of the value being taken as the labour cost and recover such amounts from the respective
bills and keep the same in suspense account. On production of requisite documentary
evidence supporting payment of ESI/PF Authorities/supported by the acquaintance rills, the
amount earlier recovered from contractor’s bills shall be paid duly adjusting the shortfall in
remittance, if any.

In the event of any accident/injury/disablement, the contractor shall arrange to pay the
requisite compensation legally payable to the concerned employee/dependents and also
indemnify to BEML in case of any claim arising therefore later.

CONTRACTOR should employ only ESI Registered workmen on any item of work. If
contractors have workman who have not yet been Registered under the ESI they should
ensure that the workers have been duly registered before employing them in work.

CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge once
in a month say before 5th of each month to the Pay roll section, so that the ESI amount can
be ascertained and recovered/payment obtained irrespective of the fact whether work order
is issued or not.

If there is any default on the part of the contractor, an estimated amount towards ESI

liability including the would-be penalty/damage, will be recovered by the company from the
bills of the contractors.

18



@

Bid invitation No: 6300039200

33.

34.

35.

i)

j)

k)

T BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Closing Date: 26/11/2024

CONTRACTORS should maintain all registers and records required for ESI, PF Payment of
wages, etc., under the statutes and produce them for verification as and when called for by
company inspecting Authorities.
THE contractor shall disperse the wages to the workmen in the presence of the authorized
representative of the company.

CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule 21
prescribes that every contractor who employs labour for executing contract works should
obtain license from Labour Authorities to carry out any works contract, so that the labourers
employed by the contractor are not deprived of the facilities provided under the Act. Such
license shall be produced to BEML Authority before commencement of the work.

TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the rules
and order issued there under from time to time. If he fails to do so his failure will be a breach
of contract and the Accepting Officer may in his discretion cancel the contract. The
contractor shall also be liable for any pecuniary liability arising on account of any violation by
him of the provision of the Act.

FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on
the work. Fair wages means wage for the various categories of labour, workmen, fixed from
time to time by the labour authorities of the area. The contractor shall ascertain the
minimum fair wages prevailing in the area before submitting his tender. The Contractor
should also abide by labour regulations in regard to the payment of wages, wage period,
fines and deductions from wages, maintenance of wage book, wage slip, publication of
scales of wage and other terms of employment, inspection and submission of periodical
returns and all other matter relating to labour rule in force.

DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the
construction, meaning and operation or effect of the contract or the breach thereof arising
during the progress of work or after completion or abandonment thereof shall be mutually
discussed and settled amicably by conciliation Committees/ Councils comprising of
independent subject experts constituted by BEML, failing which, the dispute shall be
settled by arbitration consisting of sole arbitrator appointed by the Company in accordance
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings
shall be conducted at Bengaluru.
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The court at Bengaluru only shall have jurisdiction to entertain any dispute/matter relating to
the contract

In case of any dispute between the Company and any other Public Sector / Government
department relating to the interpretation and application of the provisions of the contract,
such disputes / differences shall be referred by either party to the arbitration of one of the
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act,
1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by
such award, shall make further reference to the Ministry of Law and Justice, Government of
India.

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid
to the contractor / concessionaire against Bank Guarantee without prejudice to the final
order of the Court in the matter under challenge. The payment may be made into a
designated Escrow Account with the stipulation that the amount so released will be used,
first, for payment of lenders’ dues, second, for completion of the project and then for
completion of other projects of BEML, as mutually agreed / decided. Any balance remaining
in the Escrow Account subsequent to settlement of lenders’ dues and completion of projects
of BEML, may be allowed to be used by the contractor / concessionaire with the prior
approval of the lead banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the
contractor / concessionaire along with appropriate interest. The rate of interest on such
refund amount shall be decided by BEML keeping in view the cost of capital to BEML or the
rate of interest provided for in the Contract Agreement or the rate of interest awarded
under the Arbitral Award under challenge

General conditions stated under Clause 1 to 35 are fully read and are acceptable to me/us.:

DATE: SIGNATURE OF THE CONTRACTOR ‘S
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10.

06. SPECIAL CONDITIONS:

The tender shall remain open for acceptance for a period of 90 days from the date on which
the tenders are due to be submitted.

The contractor shall visit the site to acquaint himself with site conditions and study the
drawings and specifications in detail prior to tendering, and no claims will be entertained
later on the ground of ignorance or otherwise of the conditions under which the work shall
have to be executed.

The contractor shall arrange for at least one qualified Engineer with experience in similar
construction work to be at the work spot throughout the period of construction to ensure
correct undertaking and execution of the work as per drawings and specifications.

The setting of the building shall be done by the contractor himself. All measurements shall
comply with the dimensions noted on the drawings. The contractor shall construct centre
line pillars and Bench Marks wherever necessary at his own cost and the setting out shall be
got checked, approved and certified by the Engineer-in-charge before execution of the work.

Foundations shall generally conform to the dimension indicated on the drawings, unless the
nature of soil after excavation examined by the Engineer-in-charge of works necessitates
modifications. The foundation trenches for RCC columns and walls after excavation indicated
on the drawing shall be got inspected, approved and certificated by the Engineer-in-charge
of works before laying concrete.

Provision shall be made during the progress of work for embedding Electric conduits etc.,
wherever necessary as directed. Openings shall be left for service lines, machine
foundations, as required and as per instructions of the Engineer-in-charge.

Care shall be taken in execution of work not to damage service lines etc., coming in the way
of construction. If any damage is caused in the lines, the cost of replacing or repairs shall be
borne by the contractor.

CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets,
mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments,
transport vehicles, etc., required for the complete satisfactory execution of work.

WATER:

Contractor shall use water from nearest place of availability at the hospital. Contractor shall
make necessary arrangement for the using and storage of the water for the curing and other
related work. However, Non-availability water will not be a reason for delay in work.
Contractor shall not waste the water and shall use judiciously.

POWER SUPPLY TO THE CONTRACTORS:
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11.

12.

13.

Contractor shall use Power supply from nearest place of availability at the hospital. However,
the Contractor shall make his own arrangement for drawing the power supply with suitable
safety precaution for the work. However, non-availability of power will not be a reason for
delay in work. Contractor shall not waste the power and shall use judiciously.

Submittals and Cost of Tests:

On commencement of the Project, the Contractor shall submit the following to the Engineer
in Charge:-

Detailed Baseline Programme stating the various activities along and the time for completion
of each activities. Results of any tests, as and when conducted and as required by the
Engineer in Charge. All tests shall be carried out at the contractor’s cost

MATERIAL AND WORK MANSHIP: GENERAL

a) This Materials and Workmanship Specification for Track work shall be read in
conjunction with all the documents forming part of the Contract.

B) No Permanent Works shall be carried out until all methods and materials have been
approved by the Engineerin charge.

c) Unless noted otherwise in the Contract, all components and materials shall be
handled, transported and stored, in accordance with the manufacturer’s
recommendations with prior approval of Engineer.

d) The test results of each test to be carried out as per Employer’s requirement shall
be recorded and submitted in a format approved by the Engineer and shall include
graphical presentation of results as well as numerical base data wherever required.

e) All drawings, records, reports, documents, Performa etc. shall be submitted in both
hard copy and electronic copy.

f) Work and Workmanship Guarantee Compliance of entire Provisions is obligatory to
Contactor

g) The record of principal raw material supplied by the contractor will be maintained
by Civil Department (for example cement register) and same will be concurred by
Material Gate In charge.

h) The Engineer In charge will certify the rational utilization of the principal utilization.

SURVEY INSTRUMENTS

a) Survey instruments used and the methodology adopted shall be appropriate to the
intended measurement task and accuracy specifications. Test measurements and
instrument calibration shall be carried under local field conditions.

b) It is essential that before starting any initial surveys and at frequent intervals all
measuring equipment should be tested for their accuracy.

c) All instruments deployed in the Contract shall be in good condition and properly
calibrated.

d) Calibration certificates and/or statements of services by local authorized
instrument agents of not more than six months shall be the proof that the
instruments are in good service conditions.
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15.

16.

17.

18.

e) Notwithstanding the above, instruments shall again be checked to ensure good
condition before the Contractor proceeds to carry out a critical survey task. Any error
causing superfluous work will have to be rectified by the contractor at his own cost.

SPECIAL INSTRUCTION.

It is essential that before starting necessary precautionary measurements to be taken
of construction of temporary barricade as it involves high security concern, and
necessary security persons to be engaged before dismantling of existing fencing.

All construction materials used in the contract shall be get approved from concerned
engineer in charge.

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether
by the Central or State Government shall be borne by the contractor(s) and the price
guoted shall be inclusive of such taxes, cess or any other statutory duties or taxes payable
by them and price quoted shall be firm and shall be inclusive of such duties and taxes.
WHEREVER Taxes are deductible at source, the company will recover the amount as per
the statutory requirement.

THE Contractor shall agree to execute the work progressively in co-ordination with the
concerned officers or shop supervisors and as directed by Engineer-in-charge.

THE specifications contained in the MES Schedule (referred to in the tender) in appropriate
sections shall apply to this contract to the extent applicable, cement co-efficient shall also

form part of MES Schedule.

VALUATION OF DEVIATIONS:

Every deviation shall be subject to the limits specified as under:

a) The net value of all deviations (additions and deductions) including non-tendered
items, of the value of work completed, shall not exceed 20% of the approved contract
value and 40% in respect of any individual item, indicated in Schedule A-BOQ

b) In case of non-tendered items, the total value of such non-tendered items shall not
exceed 5% of the approved contract value.

The basis for ascertaining the non-tendered items shall be as follows:
a) The value of all deviations shall be ascertained by measurements, on the basis

of the rates or prices for similar work in the bill of quantities of the same
contract in so far as such rates or prices apply.
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20.

b) Where the rates or prices in Bill of Quantities do not apply, the value shall be
based upon rates or prices deduced there from to the extent practicable to do
so.

c) The rates for NT items shall be based on the MES SSR rates after
proportionate adjustment in comparison with the tendered rates of like items
in the contract. The basis to be adopted for working out the NT rate is the
comparison of the NT item with similar trade item in the bill of Quantity for
which the contractor has quoted.

d) wherever NT items cannot be deduced from the like items quoted in the
tender or SSR rates, market rate shall be allowed based on vouchers/invoices
as per the actual including transportation, labour etc., plus 10% overheads
and the labour rate shall be taken as per minimum wages inforce, based on
the recommendations of the Chief Engineer.

e) As alast resort a tender shall be floated to ascertain the rate for NT items. All
Deviations in contracts for works including non-tendered items shall be
approved by the Competent Authority as per DoP within the limits prescribed
in the contract. The deviations and NT items shall be technically checked and
processed by the respective "Engineer-in-charge " in concurrence with
Finance Department of the respective division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the tender
documents unless he has quoted for other equivalent for genuine reasons. In case due to
exigency of the work and difficult market conditions, the contractor is not able to provide
the same make, he shall be allowed to provide equivalent approved make subject to his
obtaining the concurrence of the Chief Engineer for the price adjustment as between the
guotation and the purchase price for the item involved. The base for reckoning shall be the
date of purchase. The contractor shall produce purchase invoice as a proof of expenditure
for the items other than those specified in the tender documents allowed for incorporation
in the work. Construction Department in respective Divisions/Regional/District Offices shall
ensure the reasonableness of the rate in the purchase bill produced by the contractor. The
price adjustment shall be the difference between the two makes on the date of purchase.

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest
guotation in each part or as a whole, at its own discretion and hence it is important that the
tenders take sufficient care and quote reasonable rates in each part, so that if one part only
is separated and entrusted to one Contractor he should be able to do it without difficulty.
The rates quoted for similar items should be consistent. THE company also reserves the right
to accept the lowest or any other tender at its discretion without assigning any reasons
whatsoever.
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EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work within the
stipulated time. The Chief Engineer has to assess the delay arising out of default of the
contractor. Where the delay is due to default of the contractor, and if there is no financial
loss due to such delay, the Chief Engineer can recommend for grant of extension of time by
the same authority who accepted the tender/awarded the contract, subject to recording the
reasons for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial loss due to such
delay, the extension of time requires the approval of Competent Authority. In the absence of
Competent Authority approval, Liquidated Damages for delay in completion of the work shall
become enforceable.

Where the delay is not due to default of the contractor, for example: - a) not providing clear
work front to the contractor by the Company, b) Company's delay in decision making for
changes relating to original work., etc necessary extension of time shall be granted with the
approval of Competent Authority, as per DoP without sanctioning escalation claimed by the
contractor except statutory levies.

Extension of time when granted with the approval of the Competent Authority as per
Company's Delegation of Powers shall have the effect of rendering the clause Liquidated
Damages for delay in completion work' inoperative upto the period of extension of time so
granted unless otherwise specifically stated.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or before the
stipulated time mentioned in the Work order he shall without prejudice to any other right or
remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as penalty,
pay sum equal to 0.5% of the Contract sum (excluding non-tendered/extra items, if any) for
every week's delay subject to maximum of 10% of the total final bill value of the Contract.
Liquidated Damages shall be applicable in the following cases:

a) where the contractor fails to complete the work within the stipulated time;

b) where the extension of time is granted with levy of LD;

c) Where extension of time is granted without levy of LD but the contractor has failed to
complete the work within the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to
the contractor under this or any other contract/s awarded by the Company.
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In case where the contract is subjected to levy of LD, the Chief Engineer shall be the
authorized person to issue 'Work Completion Certificate', which shall be final and binding
the Company as well as the Contractor concerned.

FORE-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can decide to
abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall
give notice in writing to that effect to the contractor. The compensation, if any, payable for
such foreclosure of work shall be discussed mutually between the Company and the
contractor and settled after taking into consideration the loss suffered by the contractor on
account of foreclosure of the contract. The contractor shall have no claim for any
compensation whatsoever on account of any profit or advantage which he might have
derived consequent to foreclosure of the whole or part of the works. The Company shall
have the option to take over the contractor’s materials or any part thereof, either brought to
the site. The amount of compensation payable to the contractor due to foreclosure shall be
decided by the authority one level above the level of the authority competent to award the
contract, or by the CMD.

BEML revised General Conditions together with BEML specifications will form part of the
contract. Should there be any discrepancy between the provision in the Bill of quantities and
drawings, the former shall be deemed to take precedence there over.

No modification or change of specifications in the bill of quantities shall normally be
accepted and such changes are to be rejected. Acceptance of such deviations shall be at the

discretion of the Engineer-in-charge.

EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value indicated in the tender.
It should be paid in online mode and proof submitted in SRM. Tender without Earnest money
deposit will be rejected. On finalization of the tender, Earnest money deposit will be
refunded to unsuccessful tenderers under proper acknowledgement. MSME firms are
exempted from EMD and documentary proof to be submitted.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in
commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will be
forfeited. No interest amount is payable on EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the fulfillment of
contract and amount shall be 10% of the value of the contract exclusive of Taxes, to be paid
by the contractor. No waiver can be allowed in this regard. Such security deposit shall not
entail any interest payment on refund.
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28.1

28.

The contractor shall choose any one of the following options for payment of security deposit
in writing as under:

a) The contractor shall within 30 days of acceptance of the contract deposit the
difference between Earnest Money and full Security Deposit by Demand
Draft/Banker’s cheque drawn on any of the commercial bank made in favour of
Company. PEMD held with BEML cannot be considered for such adjustment in the
Security Deposit payable by the contractor.

b) Bank guarantee from any commercial bank equivalent to the amount of security
deposit valid for a period required by BEML shall also be accepted.

c) Security Deposit amount shall be deducted from the running bills of the contractor at
the rate of 10% or higher of the gross value of each bill. However, the entire security
deposit amount shall be deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory performance
of the contract. All compensations or other sums or money payable by the contractor to the
Company under the terms and conditions of this contract shall be deducted from this
security deposit or from any other sums that shall be due, or shall become due to the
contractor by the Company on any account whatsoever and in the event of the security
deposit being reduced by reasons of any such deductions the contractor shall within ten days
thereafter make good these deductions.

REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for performance of
the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on
completion of the contract based on the recommendations of the Chief Engineer in writing
that the work has been physically completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor on written
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment
of final bill whichever is later, with the recommendation of the Chief Engineer, provided the
Chief Engineer is satisfied that there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the
BG already with BEML will be returned to the contractor. The contractor has to then submit
a fresh Bank Guarantee for 50% of the security deposit value valid for a period of 1 year from
the actual date of completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the Chief
Engineer.

RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving complete details of
work done, rate and value to the Engineer-in-charge, nominated by Chief Engineer who shall
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certify the rate and quantity as per the MB and prepare a statement showing the description
and quantity for which he recommends payment. These claims are called RAR bills and RAR
payments are made once in a calendar month or more depending upon the periodicity of
contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, the
recommendation for payment shall be stage-wise co-related with the bill of quantities.

Due to technical reasons, where pro-rata payments on stage-wise progress of work is
considered necessary though not specified in the contract, the Chief Engineer with the
approval of competent authority, shall decide the number/type of stages correlating with
the bill of quantities and submit a statement showing the stage-wise break-up of the
contract value indicating work progress details including percentage of completion, cost,
and remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective
Division for regulating the quantity and payment. This shall form the basis for the Engineer-
in-charge to prepare a bill for actual progress of work. The basis as decided above shall
uniformly be adopted for regulating all RAR payments till the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall invariably be
made then and there and the MB produced to Accounts at the time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of
receipt based on the certification of the Engineer-in-charge and after necessary
check/verification.

As per Expenditure Management Commission, Government of India, in large projects above
Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of submission
without a detailed check on the claim. The balance shall be released after the claim is
scrutinized as per procedure in order to get more competitive bids and for speedy execution
as cash flow is a critical requirement in a project.

The contractor shall also be paid 'Material Advance' for the material brought to site for
incorporation in the work duly certified by the Engineer-in-charge. For such materials
brought inside by the contractor, the contractor has to produce necessary test certificates
from reputed Testing Laboratories for steel and hypothecation deed duly executed by the
contractor in favour of the Company on a non-judicial stamp paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for
materials required to be used in the works as per the planned progress of work. However,
payment of material advance against materials brought to site by the contractor ahead of
scheduled progress of work shall be considered not exceeding 75% of the value of such
material in exceptional cases with the approval of Competent Authority, with justification
recorded in writing.
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29.

30.

31.

RAR payments shall be regulated to the extent of the value of work done, with due
adjustments for recoveries and other payments (including material advance/adhoc
payments made if any) effected so far against the contract.

PRE FINAL RARs

Pre-final RAR is raised only when the work is completed and the complete measurement is
recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly accepted
by the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after
Technical check of the measurements and endorsement in the MBs by the Chief Engineer.
The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of
work completed with due adjustments for recoveries and RAR payments (including Material
advance if any) effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance
Department after scrutiny and check for the correctness of the bill duly linking up with the
MBs. The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer
on case to case basis.

ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the
completion of the contract for genuine reasons other than undue delay in submitting the
final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work
done after making all necessary deductions for statutory dues, RAR payments, Material
advances if any paid, shall be recommended by the Chief Engineer with the approval of
respective Complex chief/ respective Business Group Director. Such Adhoc payment can be
recommended only if the contractor is having concurrent running contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

a) Such payment shall not exceed 90% of the final bill value.

b) All conditions of contract and recoveries to be effected shall be taken care before
effecting Adhoc payment.

c) If a contractor has no other contract concurrently running in the Complex, adhoc
payment need not be made. Instead, final bill shall be expedited and paid atleast
within six months from the date of completion of the contract.

COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same shall be inspected
and if found satisfactory shall be taken over by the Chief Engineer. A “Completion
Certificate” shall be issued to the contractor within 30 days from the date the contractor has
given request for the same. If there are minor defects which can be rectified even after the
building has been taken over, the defects shall be listed out and the contractor shall be

29



@

T BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039200 Closing Date: 26/11/2024

32.

33.

asked to rectify the same before the final bill is submitted. The final bill along with the
completion certificate duly certified by the Engineer in charge, shall be submitted to Finance
Department for payment. The completion certificate shall have the following details:

a) Particulars of the work and Contract Number,

b) The date of work order to commence the work,

c) Date of completion as per original contract agreement,

d) Actual work done value.

e) Extension of time if any, granted,

f) Date on which contractor was required to complete the work,

g) Actual date of completion and taking over by BEML / Hospital authorities.

FINAL BILL:

On completion of the work and the recording of measurements in the MBs, a final bill shall
be submitted by the contractor. On receipt of the final bill duly signed by the contractor, the
same shall be scrutinized by the Engineer-in-charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be
accompanied with the following documents:

Original Completion certificate

No claim certificate duly signed by the contractor

Original Contractor’s All Risk Insurance Policy covering up to the actual date of
completion of work.

Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly co-ordinated by Welfare Section.

Measurement books duly technically checked by Engineer in charge.

Any other documents which are specified by the Management from time to time.

Y V V

VVVYVY

The Engineer-in-charge has to certify in the work Completion certificate as well as in the
Measurement Book, that the work is executed in conformity with the contract specification,
drawings and other conditions. The final bill duly checked and co-ordinated by the Engineer-
in-charge shall be sent to the Finance Department through Chief Engineer along with the
documents stated above.

DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR. During this period, the
contractor shall be responsible to rectify all the defects noticed and attributable to the work
done by him in respect of works executed by him. As soon as any defect in the work come to
the notice, the Chief Engineer shall inform the contractor, in writing, to rectify the defect and
inform him that in case he fails to do so within a reasonable time, the Company would rectify
the defects at his risk and expense as per the conditions of the contract.
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34.

35.

If the contractor does not attend to the rectifications in-spite of repeated requests, the
Company shall proceed at his risk and expense and get the work completed. The cost
incurred by the Company shall be recovered from the defaulting contractor. The Company
shall forfeit the balance 50% of the Security Deposit retained and adjust this amount against
the expenses so incurred. The balance amount, if any, after recovering the expenses incurred
shall be refunded to the contractor. In case the amount available is insufficient to cover the
expenses in full, that portion of the expenditure still remaining unadjusted shall be
recovered from any of the subsequent bills due for payment to the contractor against any
other contract.

Even after such adjustments, the amount available is insufficient to cover the expenses in
full, the Company reserves the right to take legal course of action to recover such unadjusted

amount.

CONTRACTORS LIABILITY AND INSURANCE:

From commencement to completion of the works, the contractor shall take full responsibility
taking precautions to prevent loss or damage. He shall be liable for any damage or loss that
shall happen to the works or any part thereof.

In addition, the contractor shall indemnify and keep the Company indemnified against all
losses and claims for injuries or damages to any person or any property whatsoever which
shall arise out of or in consequence of the construction works. For this purpose, the
contractor shall take an insurance policy-“Contractors All Risks Insurance”- to cover the
risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till the
work is completed and the possession handed over to the Company. The policy shall be
taken at his cost showing the Company as the ‘principal’ to simplify the work in the matter of
raising claims and settlement thereof.

MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at
his own risk till such time the Contractor removes them to Hospital authorities or as directed
within 10 days from the date of completion. If he fails to remove such dismantled materials
to Hospital authorities stores or as directed within 10 days from the date of completion, the
Engineer-in-charge will be entitled to remove them at the risk and cost of the Contractor.

THE various provisions in this special condition shall be deemed to take precedence over
those in General conditions/specifications to the extent applicable.

Special Condition as stated in Clause 1 to 35 are fully read and are acceptable to me/us.

DATE: SIGNATURE OF THE CONTRACTOR ‘S
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06. SCOPE OF WORK:

The work is to Construction of Toilet Block for District Government Hospital at Palakkad,

Kerala

1.

The Contractor shall carry out the work as per the Drawing, specifications & quantities
mentioned in the BOQ.

The Contractor shall supply & use necessary materials like sheet, TMT bars, cement concrete
etc., for the work as per the QAP/ Specification & make mentioned in BOQ wherever applicable.
Measurement records for the work carried out will be prepared jointly by the Contractor &
Engineer in Charge and payment will be made only for the actual quantity of work executed as
per the measurement record.

Drawings for execution will be released by BEML .

The contractor has to work in close co-ordination with BEML and Hospital authority for carrying
out the work without affecting the security of Hospital.

Before starting the work temporary barricade to be erected by the Contractor as per instructions
of Engineer in charge.

07.0THER TERMS AND CONDITIONS:

The Contractor shall not throw/ dump any waste materials after work. The same shall be only
stored in specific areas as instructed by Engineer in Charge.

The firm shall carry out the work to the entire satisfaction of BEML.

Contractor shall follow general, rules, regulations and disciplinary instructions of BEML/ Hospital
authorities.

Unless otherwise specified in the schedule of quantities the rate for items of the work shall be
considered, as inclusive of pumping out or bailing out water, if required for which no extra
payments will be made. This will include water encountered from any source, such as rains,
floods, sub-soil water table being high or due to any other cause whatsoever.

The firm / Contractor has to bring necessary Tools/ Consumables/Plant & Machinery equipment,
etc., required for the work. The contractor will also arrange for getting permission (for their use)
if required from local or other concerned authorities so also for their transportation to site. All
expenditure incurred in this connection will have to be borne by the Firm / Contractor.

All the items supplied/ brought by the firm shall be entered material register and all the copy of
invoices to submitted to the Maintenance department on weekly basis The firm shall make his
own arrangement for safe custody of his items and the firm will be the custodian of items
brought by him. BEML / Hospital authority are not responsible for any loss/ damage to firm’s
items.

The loading/ unloading of the materials for the work at site is under the scope of the firm and
shall carry out without affecting the man and material movement of Hospital
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8.

From commencement to completion of the work the firm shall take full responsibility, taking
precautions to prevent loss or damage to Hospital property at related work site. The firm shall
be liable for any damage or loss that may occur during the progress of work. It is the
responsibility of the firm to make correction/ rectification/ providing new one of damaged
property etc. whichever is required as per the site condition, failing which the BEML will
withheld the equivalent amount incurred for correction/ rectification/ providing new one from
the bill of firm.

9. The firm shall adhere all the statutory requirements related to deployment of labour for the work

10.
11.

12.

13.

as per the prevailing rules & regulations.

The firm shall make its own arrangement for boarding & lodging for their employees.

The firm’s employees shall be ready to work on Sundays / Holidays if required as per the site
conditions

The firm has to provide all the Personal Protective Equipment’s (PPEs) related to safety to their
employees. The firm shall be sole responsible for any type of accident occurs while executing the
work. BEML shall not hold any responsibility for such accidents.

The firm has to carry out the work in concurrence with BEML and complete the work to the
satisfaction of BEML. Work has to be carried out without disturbing the working atmosphere of
Hospital . No inconvenience should be caused to BEML / Hospital Authorities in all respect
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08.BILL OF QUANTITIES

PROPOSED TOILET BLOCK FOR GOVERNMENT HOSPITAL AT PALAKKAD

No

DESCRIPTION

QTyY

UNIT

EARTH WORK EXCAVAYION

Earth work in excavation by mechanical means (Hydraulic
excavator)/manual means over areas (exceeding 30 cm in depth, 1.5
m in width as well as 10 sgm on plan) including getting out and
disposal of excavated earth lead up to 50 m and lift up to 1.5 m, as
directed by Engineer-in-charge. Excavation in all kind of soils up to
1.5m

50.00

Cum

Back filling with available earth free from boulders and rubbish in
trenches, plinth beam, foundation under floor etc, wherever
required in layers not exceeding 30cm depth and consolidating in
each layer by earth ramming and watering after use earth rammer
for compaction etc, complete as per the direction of engineer in
charge.

45.00

Cum

PLAIN CEMENT CONCRETE

Providing and laying PCC M 7.5 Grade (1:4:8) using 40/20mm
down size aggregates below flooring in foundations, Footing base
concrete, flooring foundations, Plinth beam sides, walls or retaining
walls, Demolition floor areas, any thickness, size or shape etc,
including Centering, base preparation, proper compaction, vibration,
curing, tools and tackles, necessary dewatering, etc compaction etc.,
complete at all levels.

6.00

Cum

REINFORCED CEMENT CONCRETE
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Providing & Placing controlled R.C.C. confirming to grades as
specified (IS 456-2000) as per specifications using 20mm down
size aggregates at any depth or heights excluding the cost of
steel reinforcement. Brand of cement shall be (OPC/PPC)-
ULTRATECH/ CHETTINADU/ RAMCO/ INDIA CEMENTS.

Providing and placing RCC of Grade M-20 The rate shall including
Footings, Foundations beams, bases for Columns, Plinth beams, and
basement to the required shape, compaction, levelling, vibrating,
curing, excluding form work and Steel reinforcement ,etc,.
complete .All  works upto plinth level a)Footing Concrete,
b)Column concrete up to plinth and Lintel level, c)Plinth beam
concrete.

NOTE:

a) For the purpose of concrete, RMC of approved agencies can be
used.

b) The contractor has to cast the cubes periodically as per the
IS Standard and to conduct test for both 7 days & 28 days and to
submit test report. Frequency of test shall be as per the IS Standard
and the quoted rates shall deem to include for the cost of testing.
c) Reinforcement will be measured and paid separately.

4 Providing and laying of RCC M-20 grade concrete the rate shall | 12.00 Cum
including lintel. Foundation, plinth beam, lintel sunshade slab at all
levels sunshade, column. Roof slabs and the above basement to
the required shape, compaction, levelling, vibrating, curing,
excluding  steel reinforcement and centring, etc,. Complete. All
works up to ground floor level.

5 Providing and Laying of RCC M-20 grade precast concrete slab for | 1.00 Cum
septic covering slab. The rate shall including of shuttering the
required shape, compaction, levelling, vibrating, curing,
excluding Steel reinforcement complete as directed by Ein C. The
rate includes for placing the slab on the septic tank after completion
of curing.

IV | REINFORCEMENT STEEL WORKS
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6 Supplying and Fixing of Steel reinforcement R.C.C. work for TMT bars | 1000.00 | KG
conforming to IS : 1786(Latest) and the vyield strength of 0.2%
proof stress shall not to be less than 500N/Sq mm (Fe500/550
D Grade of steel) TATA, SAIL, VIZAG, JSW, ESSAR STEEL, PRINCE &
JINDAL STEEL. Rates include for Straightening, cutting, bending,
placing at any level, binding in position high yield strength steel
reinforcements including cost of reinforcement and binding wire,
labour etc. complete all as per specifications & drawings.

Note:

a) The TMT bars required shall be procured from the reputed
manufacturers confirming to relevant IS specification.

b) The contractor shall arrange for testing of TMT bars for physical
properties from an authorized agency as per the relevant IS code.
The test reports shall be submitted for our records.

c) The quoted rate shall deem to include for the cost of testing.

d) Any Reputed make shall be used for the work.

Vv MASONRY WORKS

7 Providing Random Rubble Stone masonry, uncoursed, well bonded, | 10.00 CUM
bedded and solidly hearted, built in CM 1:6 with hard stone below
plinth at all levels including scaffolding, dressing of stones, packing
interstices, levelling, curing etc. complete

8 Providing and constructing 200mm thick solid Block work in cement | 16.00 CumM
mortar 1:6 using approved quality blocks Type C1 1:3:6, 20mm
aggregate, average compressive strength including raking out
joints, scaffolding, curing etc. complete as directed at all levels.

9 Providing and constructing 100mm thick solid Block work in cement | 8.00 Sqm
mortar 1:4 using approved quality blocks Type C1 1:3:6, 20mm
aggregate, average compressive strength including raking out
joints, scaffolding, curing etc. complete as directed at all levels.

VI | PLASTERING WORKS

10 | Prepare surface and plaster ceiling/soffits of roof slab/beams, beam | 17.00 Sqm
sides, Loft and sunshades etc., with 6mm - 10mm thick
cement mortar (1:3) including  hacking, scaffolding, curing,
making grooves, patties etc., complete.

11 | Prepare surface and plaster internal walls / columns/ brick masonry | 57.00 Sqm
/ block masonry/intermediate concrete members etc. with 12mm tk
in cement mortar (1:4). The rate shall include the making grooves,
patties, scaffolding and curing, etc., complete at all levels. All the
RCC element and wall junction shall be provided with Gl mesh for
about 150mm wide properly nailed at concrete and wall before
plastering.
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12

Prepare surface &sponge plaster to external walls / columns/ brick
masonry / block masonry /intermediate concrete members etc. with
20mm tk in cement mortar (1:4). The rate shall include the making
grooves, patties, scaffolding and curing, etc., complete at all levels.
All the RCC element and wall junction shall be provided with Gl mesh
for about 150mm wide properly nailed at concrete and wall before
plastering.

90.00

Sgm

13

Preparation/cleaning the existing floor surface/ wall area etc free of
dust, dirt, washing with clean water and after drying, applying 2
coats of a water proofing chemical admixed with Cement in the ratio
of 1:1.5 (1 part URP:1.5 Cement) @ 4 Sgm/Kg to be applied of Dr
Fixit / SIKA /BASF complete all as specified in the as per
manufacturers specification& directed by Engineer-in-charge.

20.00

Sgm

VIi

FLOORING & DADOING WORK

Notes:

1. Refer respective flooring drawings before quoting the rates.

2. The rates quoted shall include cutting and laying the tiles near the
floor traps, sanitary outlets, acid washing, curing etc.

3. Contractor shall do dry laying of tiles on M Sand bed & get it
approved before final laying.

4. Unless otherwise specified all the rates are inclusive of all
necessary leads, lifts, scaffolding, staging, curing etc., complete at all
levels.

5. For dadoing, contractor shall prepare tile grid marking and get
approval before actual laying of tiles.

14

Preparing the existing surface by cleaning, hacking etc., & Supplying
and fixing Anti skid ceramic coloured floor tiles of minimum 300
mmX300 mmx8mm thick or bigger size of approved colour/pattern
laid over a bedding layer of = Cement Mortar 1:4,15mm thick
manufactured by Naveen/Kajaria/Johnson/Somany or equivalent
approved make to proper slope and joints neatly finished and
pointed with jointing powder of matching colour pigment etc.,
complete all as specified and directed by Engineer-in-Charge. Note:
1)The rate quoted is deemed to include for all wastages etc.,
complete all as specified and directed by Engineer in charge.

21.00

Sgm
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15 | Supplying and fixing coloured ceramic glazed tiles for dado minimum | 34.00 Sgm
size 450mm x 350mmx7mm thick or bigger size of approved
colour/pattern laid over a backing coat of Cement Mortar
1:4,15mmthick manufactured by Naveen/Kajaria/Johnson/Somany
or equivalent approved make and joints neatly finished and pointed
with jointing powder of matching colour pigment etc., complete all
as specified and directed by Engineer-in-Charge. Note: 1) The rate is
deemed to include for providing a dubbing coat of 15mm thick in
Cement Mortar 1:6 on irregular face of walls. 2) Wastages.
Etc.,complete all as specified and directed by Engineer in charge.

VIII | JOINERIES DETAILS

Notes:

1. The contractor should refer respective door/window detailed
drawings before quoting the rates. No claims will be accepted after
the tender is nodized.

2. All the door & window frames should be protected suitably till
handing over, failing which the damage/replace of same material
and workmanship at contractors’ risk and cost.

3.The rate shall be inclusive of necessary hardware’s.

16 | Supplying and fixing PVC heavy duty door shutters with frames 10.00 Sqm
manufactured by M/s. Sintex make or equivalent approved make
with wall thickness not less than 2mm thick and shutter thickness
not less than 30 mm (multi chamber hollow section) of approved
shade & size conforming to relevant IS as per manufacturer’s
specification etc including necessary hardware viz., Stainless steel
hinges, tower bolts, handles, hardware items etc., complete all as
specified and directed by Engineer in charge.

17 | Supplying & fixing new aluminium powder coated ventilator of | 2.00 Sqm
JINDAL/ INDAL/HINDALCO with all necessary fittings like joining clips,
rubber gaskets with 5mm plain/frosted glass & Exhaust fan
provisions in louvers etc complete all as specified and directed by
Engineer in charge.

IX PAINTING WORKS

18 | Providing and applying of One coats of white wash (Internal and | 102.00 | Sgm
External surface) to plastered and concrete surfaces including
providing necessary scaffolding, surface preparation, mixing DDL
binder, blue etc. complete as per IS: 712- Latest Edition. If
additional coats are required to obtain uniform and smooth finish,
the same shall be carried out at no extra cost. Brand of white
cement BIRLA/ J.K.
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19

Providing and applying painting for one coat of primer and two
coats of Acrylic Emulsion paint of approved Asian or Equivalent and
shade on all internal surfaces heights to give an even shade including
after thoroughly brushing the surface free from mortar dropping and
other foreign matter and also including preparing the surface even
and sand papered smooth etc., all material and labour complete.
(Internal Surfaces& CEILING)(Brand of Paint shall be ASIAN PAINTS
LTD/ BERGER PAINTS INDIA LTD/ ICI PAINTS).

36.00

Sgm

20

Providing and applying Painting for one coats of exterior
primer and two coats of Premium Acrylic antifungal cement paint
of approved Asian Apex or Equivalent and shade to all the
exterior surfaces as per manufacturer’s specifications including
providing necessary scaffolding, curing , etc. complete. If additional
coats are required to obtain uniform finish, the same shall be carried
out at no extra cost as directed by Engineer In Charge. (External
Surfaces) (Brand of Paint shall be ASIAN PAINTS LTD/ BERGER
PAINTS INDIA LTD/ ICI PAINTS).

66.00

Sgm

FORM WORKS

Supplying and erecting CENTERING for sides and soffits including
supports and Shuttering in all floors with all cross bracings
using marine plywood’s or Equivalent mild steel sheets and
supported by steel props and bracing etc., complete and as directed.

21

Steel Form work for footings, Column up to basement and Column
basement to Lintel level, plinth beams/ tie beams / platforms/ lintel/
sunshade/ loft/ fins/ sills, Slab etc, with steel/plywood shuttering as
per specification. In all floors

95.00

Sgm

Xl

MS HAND RAILS

22

Fabricating and fixing of MS Handrail of 316 grade. Ramp handrails
square and circular pipe sections. All the joints and sections should
be cut to length, welded and grinded wherever necessary, and apply
two coats of Synthetic Enamel Paint of approved make & shade over
one coat of zinc primer etc., complete as per E in C.

100.00

kg

X

PLUMBING AND SANITORY FITTING

23

Providing and laying un plasticized polyvinyl chloride (UPVC) pipes
25 mm size of class IV or as applicable conforming to IS 4985:2000/
IS 15328 : 2003/ IS 13592 : 1992 Type B/ BS 4514/ BS EN 1329, latest
edition including all necessary fittings such as elbows, collars, Tees,
MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/
secured firmly and including cutting & making good the floor/walls
with cement mortar wherever necessary etc., complete all as
specified and directed by Engineer-in-charge.

Approved Make — Finolex/ Astral/ Supreme/ Prince/ Ashirwad

Note: The rate quoted is deemed to include for providing and
removal of scaffolding/staging wherever necessary.

20.00

Rmt
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24 | Supplying and Laying the 20mm diameter, heavy grade CPVC water | 20.00 Rmt
tubing manufactured Supreme/Astral/Ashirwad/equivalent
approved make, laid in required length/gradient in walls, flooring &
trenches including all standard CPVC fittings such as elbows, collars,
Tees, MTA, FTA, PVC clamps wooden plug, screws, washers etc
fixed/ secured firmly and including cutting & making good the
floor/walls with cement mortar wherever necessary etc., complete
all as specified and directed by Engineer-in-charge.

Approved Make — Finolex/ Astral/ Supreme/ Prince/ Ashirwad

Note: The rate quoted is deemed to include for providing and
removal of scaffolding/staging wherever necessary.

25 | Providing & fixing brass full way gate valve ISI marked & of | 1.00 Each
Leader/GG make or approved equivalent as directed by Enginner In
Charge. Size 25mm dia

Approved Make UNIK/ ZOLOTO/ NVR

26 | PVC SOIL / WASTE /RAIN WATER PIPE: (110 MM DIA -6kg/cm2) | 25.00 Rmt
Supplying and laying the PVC pipe conforming to IS 13592:92
including plain or door type bends, elbows, collar, shoes, offsets,
clamps junctions, tees, MTA, FTA, PVC clamps wooden plug, screws,
washers etc fixed/ secured firmly and including cutting & making
good the floor/walls with cement mortar wherever necessary etc.,
complete all as specified and directed by Engineer-in-charge.
Approved Make — Finolex/ Astral/ Supreme/ Prince/ Ashirvad

27 | PVC SOIL / WASTE PIPE: (50 MM DIA ) -6kg/cm2Supplying and | 20.00 Rmt
laying the PVC pipe conforming to IS 13592:92 including plain or
door type bends, elbows, collar, shoes, offsets, clamps junctions,
tees ,MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/
secured firmly and including cutting & making good the floor/walls
with cement mortar wherever necessary etc., complete all as
specified and directed by Engineer-in-charge.

Approved Make — Finolex/ Astral/ Supreme/ Prince/ Ashirvad

28 | PVC SOIL/ WASTE PIPE: (63 or 75MM DIA 6kg/cm2) Supplying and | 25.00 Rmt
laying the PVC pipe conforming to IS 13592:92 including plain or
door type bends, elbows, collar, shoes, offsets, clamps junctions,
tees, MTA, FTA, PVC clamps wooden plug, screws, washers etc fixed/
secured firmly and including cutting & making good the floor/walls
with cement mortar wherever necessary etc., complete all as
specified and directed by Engineer-in-charge. Approved Make —
Finolex/ Astral/ Supreme/ Prince/ Ashirwad PVC SOIL /

29 | Supplying & fixing PVC Air vent cowl 110 mm dia including all bends, | 1.00 Each
fittings & fixtures etc., complete all as specified and as directed by
Engineer in charge.

40



@

T BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039200 Closing Date: 26/11/2024

30 | NAHANI (FLOOR) TRAP Providing and fixing PVC floor trap of self- | 5.00 Each
cleansing design conforming to IS specs with 100mm inlet, 75mm
outlet and 150mm CP hinged grating of 6mm thick with rim. Rate
shall include making all necessary leak proof connections etc .
Approved Make — Finolex/ Astral/ Supreme/ Prince/ Ashirwad

31 | supplying and fixing PVC chamber with cover of size 315 mm left | 2.00 Each
hand or right hand junctions 3way with necessary coupling/ union
/ reducer etc. including excavation and refilling all materials and
labour complete.

32 | Supplying, fixing of 32mm dia 304 grade Stainless Steel disabled | 2.00 Each
Grab bar L shaped hand rail movable on horizontally and vertically
including all fittings and accessories complete.,

33 | supply and Fixing of Precast RCC soak pit rings of Dia 90cm and 60cm | 3.00 Each
height with cover slab (1no) complete as directed by Ein C.

34 | Supplying and fixing new coloured vitreous chinaware floor mounted | 2.00 Each
European type water closet of approximate size 600 mm with low
level PVC flushing cistern of 10-12 litres capacity of first quality,
including white PVC seat cover, brass Chromium plated stop cock ,
angle cock for cistern and health faucet , 450 mm long PVC
Connecting pipe,” P’ or ‘S’ Trap with concealed brackets, flush pipe,
health faucet with gun & flexible connection pipe, drain outlet
fittings and necessary fittings, fixtures and hardware including
making good the walls/floor wherever required etc., complete all as
specified and directed by the Engineer in Charge.

Sanitary ware — Parryware/Hindware /CERA

CP fittings - Parryware/Hindware /Metro/Viking

35 | URINALS : Supplying and fixing white or colored ( pastel coloures) | 3.00 Each
vitreous China flat back urinal with minimum size of 390 mm x 360
mm x 615 mm with integrated overflow of approved make with CP
flush valve or push valve with spreader and connection pipe , CP
pipe connection , CP waste coupling all complete as per the
direction of engineer in charge.

Approved Make

Sanitaryware-Parryware/Hindware/CERA

CP fittings - Parryware/Hindware /Metro/Viking

36 | Supplying and fixing white or colored ( pastel coloures) vitreous | 2.00 Each
china URINAL DIVISION PLATE  with minimum size of 325mm x
165mm x 690 mm .Fixing the division plate on the ceramic tiles by
means of SS clamps, nuts & bolts, etc all complete as directed by
Engineer In Charge.

ApprovedMake

Sanitary ware — Parryware/Hindware /CERA
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37 | HAND WASH BASIN Providing and fixing white or coloured (pastel | 2.00 Nos
colours) wash basins of size 550mm x 400mm without pedestal
Including the following accessories: -15mm brass CP stop cock /
angle cock -1 No, Pillar cock -1 no . -15mm CP connections from the
above stop cock to pillar cock — 1 No. -32mm dia waste coupling, CP
brass chain and rubber stopper. -30mm Dia. Bottle trap with
cleaning eye, extension piece and wall flange. -Providing and fixing
brass CP 13mm half turn pillar cock. Rate to include supply, painting
and fixing of necessary Cl brackets with nuts and bolts and fixing the
wash basin with all necessary connections in walls .Approved Make —
Parryware/Hindware /CERA

38 | Supplying and fixing 600mm x 450mm or bigger size mirror of | 2.00 Each
thickness 3mm manufactured by M/s. Saint Gobain/ Modi guard
with decorative wood PVC edge frame, including hooks, necessary
hardware etc., complete all as specified and directed by Engineer-
in-Charge.

39 | Supplying and fixing of 3 layer insulated PVC water storage tank | 1.00 Each
with cover and suitable locking arrangement and necessary holes
for inlet and outlet and over flow pipes with necessary fittings &
connections like floating ball valve, union, elbow , pipe, socket etc,.
1000litres capacity. Make : Sintex / Supreme /Poly con/Astral
/Plasto/ Ganga. Confirming to BIS 12701-96 or latest modifications.

Xl | ELECTRICAL WORKS

DISTRIBUTION BOARDS

40 | Supply, Installation, Testing and Commissioning of Single phase 8 | 1.00 No
way MCBDB Single door type, IP 42 powder coated comprising of
“C” curve MCB’s for LIGHTING / DB. Incomer - 40A, 30mA DP ELCB
- 1 No, Outgoings - 6A SP MCB-4 Nos, 10A SP MCB- 3 Nos,
25A SP MCB - 1 No, Blank Plates - 0 including all
interconnections and other associated fixing accessories etc as reqd
as per the site conditions.

L.T.CABLES

41 | Supply, Llaying effective proper connections, Testing and | 30.00 RM
Commissioning of 3C x 4 sq.mm, 1100V grade, XLPE insulated
armoured Aluminium / Copper conductor cables laid over MS
supports / Cable racks / in excavated Trench / fixing of walls
including clamping the cable to the support in all approved manner
as all complete required.(NOTE : Making cables trenches, cable
trays, cable supports etc., shall be measured separately and paid)
The above quantities are based on design drgs. Only, the vendor
should check the drawings and procure the materials as per drawing
and as per site requirement/condition based on approved drawings.

CABLE TERMINATION

42



@

Bid invitation No: 6300039200

T BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)

Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Closing Date:

26/11/2024

42

Supply and making terminal joints for the following sizes of 1100V
XLPE insulated Al/Cu conductor cables including providing double
compression type cable gland aluminium sockets for aluminium
cables and copper sockets for copper cables, crimping lugs,
insulation tape including gland earthing with adequate copper
clamps and adequate bare copper wire connecting to the main bus
bars.3C4 Sg.mm YY

2.00

Nos

SUPPLY, INSTALLATION, TESTING AND COMMISIONING OF
FOLLOWING LIGHT FITTINGS.

43

4 feet, LED batten fitting, Wattage: 25W (minimum), 220-240V AC,
50Hz, 1 Ph, CCT: 6000+500K, Lumen: minimum 100Ilm/ watt, IP 20,
Ta: 40°C or above, Aluminium body, comply to IS 10322. Make:
PHILIPS/ BAJAJ/ CROMPTON/ PANASONIC/ HALONIX/ WIPRO/
HAVELLS, Warranty: Minimum ONE year. The cost shall inclusive of
Brackets, Supports Terminal Blocks, Necessary civil works and other
associated accessories as required as per the site conditions. It is
responsibility of the vendor to provide the sample and get the
approval from the Client before delivery.

5.00

Nos

44

30W LED Street light, 220-240V AC, 50Hz, 1 Ph, CCT: 6000+500K,
Lumen: minimum 100Im/ watt, IP 65 or above, Ta: 40°C or above,
Pressure Die Cast Aluminium body. Make: PHILIPS/ BAJAJ/
CROMPTON/ PANASONIC/ HALONIX/ WIPRO/ HAVELLS, Warranty:
Minimum ONE year. The cost shall inclusive of support rod/ clamps/
brackets, Supports Terminal Blocks, Necessary civil works and other
associated accessories as required as per the site conditions

1.00

No

45

2 feet, LED mirror light, Wattage: 6-9W, 220-240V AC, 50Hz, 1 Ph,
CCT: 6000+500K. The cost shall inclusive of Brackets, Supports
Terminal Blocks, Necessary civil works and other associated
accessories as required as per the site conditions.

1.00

No

SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF
FOLLOWING EXHAUST FANS

46

Exhaust fan- 200 mm sweep, Air delivery: 450 to 550 m3/hr, 30-50W,
220-240V AC, 50Hz,1 Ph, Plastic body with all accessories. Make:
Usha/ Crompton/ Havells/ Bajaj/ Orient/ Almonard, Warranty:
Minimum ONE year. The cost shall inclusive of Supports/ Brackets,
Terminal Blocks, Necessary civil works and other associated
accessories as required as per the site conditions.

4.00

Nos

LIGHTING/EXHAUST FAN WIRING

43
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47 | Primary point wiring: Supply, wiring, connecting & commissioning of | 6.00 NOS
3Runs 1.5 Sq.mm. (Ph, Neutral & Earth) PVC insulated multistranded
FRLS copper wires in Heavy duty ISI marked PVC conduit in
concealed wall / ceiling with necessary clamps, screws, etc., and all
other associated accessories as required as per the site conditions.
The maximum length will be 8 meters for each secondary points.
Primary Light Points & Exhaust points.

48 | Secondary point wiring: Supply, wiring, connecting & commissioning | 5.00 NOS
of 3Runs 1.5 Sg.mm. (Ph, Neutral & Earth) PVC insulated
multistranded FRLS copper wires in Heavy duty ISI marked PVC
conduit in concealed wall / ceiling with necessary clamps, screws,
etc., and all other associated accessories as required as per the site
conditions. The secondary points will have to be wired from the
primary points. The maximum length will be 5 meters for each
secondary points.

49 | Circuit Mains: Supply and laying of 3 Runs 2.5 Sg.mm. (Ph, Neutral & | 25.00 RM
Earth) PVC insulated multistranded FRLS copper wires in suitable
Heavy-duty ISI marked PVC conduit fixed in concealed wall / ceiling
with necessary clamps, screws, etc., and all other associated
accessories as required as per the site conditions.

50 | Earthing wiring: Supply and laying of 1R, 10 SWG bare copper | 5.00 RM
conductor in suitable Heavy-duty ISI marked PVC conduit fixed in
concealed wall / ceiling with necessary clamps, screws, etc., and all
other associated accessories as required as per the site conditions.

POWER SOCKETS

51 | Supply, Installation, Testing and Commissioning of 1 no 6A 5-pin | 2.00 Nos
socket and 1 no 6A switch with moulded front plate Gl nodized
metal enclosure and other associated accessories in concealed with
necessary civil works as required as per the site conditions.

EARTHING ARRANGEMENT

52 | 80mm dia 3 mtr long chemical safe earth electrode buried in ground | 1.00 No
and filled with recommended chemical filling and fine earth with
masonry work, SFRC heavy duty cover etc. as required as per the site
condition and KSEB normes.

Note: Bidders must quote lumpsum amount of all the above activities (exclusive of GST) in
commercial bid on SRM. Price breakup from successful bidder will be obtained later.

3k %k % %k %k %k k
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