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BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891

Closing Date: 29.09.2025

02. QUALIFICATION CRITERIA

A. Tender Description As indicated in TENDER NOTICE
B. Contract period FIVE (05) Months

C. Tender No. 6300039891

D. Tender closing date / 29.09.2025

time

Security Deposit

10% of P.O value to be submitted

E. Labour License under
contract labour (R &

A) ACT 1970 and
Central Rules made
there under

Successful bidder has to submit a valid Labour
license / Proof of applying for the same within a
period of one month from the date of awarding
work order.

F. PF / ESI

Firm should have PF/ESI Code Nos OR on award
of contract the successful bidder (Firm) shall
apply for PF/ESI codes to the respective
authorities. In case the firms have registration in
other states (other than Kerala) they have to
agree to obtain separate sub code for the local
area.

The scanned copies of following qualifying documents are to be uploaded
along with the Technical bid.

Requirement
Sl. < s
Description Value Rs. Remarks
no Detail .
in Lakhs
Signed & sealed

1 | Tender Document

Tender document to
be uploaded in SRM
along  with  other
Technical documents.

To be uploaded
in SRM

Letter

NIT Acceptance

Signed & sealed NIT
Acceptance letter to
be uploaded in SRM
along with  other
Technical documents.

NIT Acceptance
letter to Dbe
uploaded in
SRM

3 | Corrigendum if any

All  pages of Corrigendum to be

;C;l;ggen;i;l m be submitted along with

sioned & other technical
° documents.

sealed.
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BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891

Closing Date: 29.09.2025

2;:35? l\gll;l;rrrlléllg CA certificate to be
) Certified by submitted along with
4 | Turn over in last 3 . . 43.50 .
ears ending 31¢t practicing CA other technical
{Aarch 0024 documents.
Similar (a) The experience
works each of certificate shall be
. 58.00 .
Experience ‘n Minimum considered only for
executin similar value the works completed
tvpe of %vorks / civil Similar in full & complete.
P works each of (b)Select any
works completed . 72.50 licabl d
during last 7 years Minimum applicable one an
ending July 2025 value upload scanned copy
value greater than or girsrinigggrork
equal to the said P .
5 requirement certificates issued by
Note: Similar works client.
means  PEB/RCC (c) If the works
Buildin works 1 Similar work /contracts were
carried gou t in public Minimum | 116.00 | carried out in other
sector /Private P value than Government or
organizations & PSUs, the bidders
Govt. organizations. havg to submit TDS.
Certificates along with
experience
Certificate.
Proof of remittance to
To be remitted be submitted in SRM
Earnest Money (RTGS / DD/Cheque)
6 . before tender 2.90 i
Deposit (EMD) . or exemption (MSE)
closing date .
certificate to be
uploaded
PF & ESI
7 | Registration Enclose copy Copy to be submitted
Certificate
8 | PAN No. & GST No Enclose copy Copy to be submitted
Latest 3 Financial
9 |Years IT returns | Enclose copy Copy to be submitted
Filing
Labour License
under contract If labour license
labour (R & A) ACT already available copy
10 1970 and Central Enclose copy to be scanned
Rules made there uploaded.
under
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025
To indicate 'Class-I
11 Make in India (MII) Enclose self- local supplier' or
certificate* certified copy 'Class-II local

supplier'

*The minimum local content, the margin of purchase preference and the
procedure for preference to Make in India is explained as follows.

1. The ‘local content’ requirement to categorize a supplier as ‘Class-I local supplier’
is minimum 50% and for Class-II local supplier it is 20%.

2. If L1 is 'Class-I local supplier', the contract will be awarded to L1.

3. If L1 is not 'Class-I local supplier', the lowest bidder among the 'Class I local
supplier' will be invited to match the L1 price subject to Class-I local supplier's
quoted price matching within L1+20%. If matched, the 'Class-I local supplier' will
be awarded the contract.

4. If the lowest 'Class-I local supplier' fails to match the L1 price, the next highest
bidder within the margin of preference of L1+20% will be invited to match. If none
of the 'Class-I suppliers within the preference margin of purchase preference
matches the L1 price, the contract will be awarded to the L1 bidder.

5. "Class-II local supplier will not get purchase preference.

SIGNATURE OF CONTRACTOR (S) WITH SEAL
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

03.NOTICE INVITING TENDER (NIT)

SUBJECT: “PROVIDING OF SHELTER FOR RIVERSIDE INSPECTION PIT AND
PROVIDING HARD STAND FOR THE PARKING HMV VEHICLE AT BEML LTD,
PALAKKAD COMPLEX.

2

*kkkkk

INTRODUCTION:
BEML intends to “Providing of shelter for riverside inspection pit and Providing

Hard Stand for the Parking HMV Vehicle at BEML Ltd, Palakkad Complex” as the
detailed specification mentioned in Bill of Quantities (BOQ) and as per enclosed
drawings. Further to the above cited tender notice we would like to appraise the
bidders with the following details: BEML Limited is a Government of India
undertaking, under the Ministry of Defence Production, having manufacturing
units at KGF, Bengaluru, Mysore, & Palakkad. Tenders in prescribed form is
invited for the subject work, interested bidders can download the tender document
released along with this notification and quote in two bid system as mentioned
below:

BEML LIMITED invites tender in two bid system (Submission of EMD and
Technical Bid & Commercial Bid through SRM portal) from eligible reputed firms /
contractors for the subject work as per BoQ and Scope of works at BEML
Limited, Palakkad complex.

Please submit your Quotations through e-mode on BEML SRM platform, as per
tender for the subject works at Palakkad complex, BEML LIMITED, Palakkad, as
stated in the scope of work.

This Tender consisting of two parts:

Part A — Submission of EMD and Technical Bid i.e. Submission of Technical Bid
(Through SRM)

Part B — Commercial Bid i.e. Submission of Price Bid (Through SRM)
Instructions for submission of the bids:

Both Technical Bid (incl of payment of EMD /EMD Exemption certificates) and
Commercial bid are to be submitted through electronic mode only in the SRM
system.
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

Part A: Technical Bid: (Online mode)

a)

b)

d)

Please upload all the technical bid documents in the SRM system and
ensure that no price details are mentioned in any of the documents
uploaded as part of the Technical Bid.

Corrigendum regarding the tender if any will be published in SRM website
only before the tender closing date. Bidders to make note of the above and
check the website before tender closing date / time to have the latest
communication / update. The same to be signed with company seal and
scanned copy to be uploaded with the technical bid documents.

Documents as indicated in the Mandatory qualifications of the contractor
for eligibility are to be uploaded on SRM Platform. (Commercial bids of the
bidder will be opened only if all the technical requirements are fulfilled and
qualified through technical evaluation. Hence the bidders are advised to
upload all the required documents carefully.)

The tender documents will be considered at the sole discretion of M/s BEML
Ltd, whose decision in the matter will be Final & Binding. Failure to do so
will result in rejection of the bid.

Part B: Submission of Commercial Bid: (e-mode)

a)

b)

<)

Price bid to be submitted in SRM system only against the respective line
items provided therein before tender closing date and time specified.

In case Bidder is not quoting for all the activities in price bid, then their
offer will be rejected.

Quotations sent by Fax / Email / Quotations on letter heads will not be
entertained. The offers should be only on SRM platform.

Technical Bid will be opened first on the specified date and time. Commercial Bid
(Bill of quantities) will be opened only, if the firm qualifies in the Technical Bid.
Incomplete details of the Technical Bid will be rejected summarily. BEML have its
right to reject any bid without assigning any reason what so ever.

Incomplete / Invalid Tenders and tenderers submitting without payment of EMD /
uploading EMD Exemption (as per SRM) will be rejected and no correspondence
will be entertained in case of rejection.
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025
General Instructions with regard to EMD:

a) Quotation submitted online without submission of EMD/EMD
Exemption Certificate in-time will not be considered.

b) EMD submitted in any other form will not be accepted and the offer is
liable to be rejected.

c) EMD lesser than will not be accepted and the quotation is liable to be
rejected.

d) EMD of technical disqualified bidders will be returned.
e) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date i.e.
29.09.2025

g) No responsibility will be taken for postal delay or non-delivery/non-
receipt of EMD/firms claiming EMD exemption.
Offers without EMD or EMD in the form other than the one specified or EMD with
lesser amount shall not be considered and tenders will be rejected. No Interest
would be paid on the Earnest Money Deposit.

Completion Period: The period allowed for execution of the work is till completion
of project in all respects and details (Scope, time and payment schedule) of Terms
and Conditions from the date to be mentioned in the work order to be placed on
the successful bidder.

Communication: Any queries/clarification / information / details regarding
tender enquiry to be communicated only through email Id: ashok.bb@bemlitd.in
and queries/clarification/ information/details will be accepted up to two days prior
to the closing date of the tender.

Oher Terms related to Tender:

1) The company does not bind itself to accept the lowest or any other tender.

2) The tender shall remain open for acceptance for a period of 90 days from the
date of opening of tenders.

3) The intended bidders may visit the site and acquaint themselves with the
conditions of the site prior to submission of tenders and no claims will be
entertained later on the grounds of ignorance.

4) The successful bidder is required to sign the work order prepared based on
the quoted rates placed on him by the Accepting Officer.

5) The Accepting Officer reserves the right to place order as a whole or part of
any item only as deemed fit.

Page 8 of 57



mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

6) In case, the Successful consultant/firm after quoting withdraw from the
tender or refuse / delay in commencing the work or stop the work abruptly,
their EMD will be forfeited.

7) Bidders exempted from Earnest Money Deposit (EMD) shall submit
exemption certificate from Competent Authority.

Conditional tenders are liable to be rejected.
Thanking you

Yours faithfully,

for BEML Limited

-sd/-

The General Manager,
Material Management
BEML Limited
Palakkad Complex
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

04. GENERAL CONDITIONS:

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE
PERFORMED)

INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word
‘COMPANY’ shall be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’
shall be held to mean one or more contractor or contractors jointly or
generally engaged in the works to which these General Conditions and the
specifications relate, and shall include his/their heirs, executors and
administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean a
Member of the staff of the BEML to supervise the work. The expression ‘SITE
OF WORKS, shall be held to mean the extent of land which the Company
places at the disposal of the Contractor from time to time for the purpose of
executing the contract works. The word ‘DRAWINGS’ shall be held to mean
‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed
to the contract and such further drawings, as the Engineer in charge may
issue from time to time during the progress of the works and shall be held to
include tracings and photographic prints. The word SPECIFICATIONS shall
be held to include the tender General Conditions, Specifications, Schedule of
Prices and Bill of Quantities.

SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy
himself as to the correctness and sufficiency of his tender for the works as
well as all prices stated in the Bill of Quantities and the schedule of Prices
and within SEVEN DAYS of the acceptance of his tender, he shall sign the
contract which shall be construed and taken as an acknowledgement on his
part of his complete satisfaction and acquiescence in the sufficiency of the
prices. The amount of the tender shall be the sum at which the contractor
engages to execute whole of the works set-forth in the Bill of Quantities, the
contractor shall submit to the company, with his tender both Schedule of
Prices and Bill of Quantities upon which the tender has been based fully and
completely priced. Items left unpriced in the bill of Quantities shall be held to
be included in the prices for other items of the work.

CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his
tender enter into and execute a formal indenture of contract to be prepared
by the Company’s Solicitor. The contractor shall not be entitled to make any
charges for perusal of the contract.
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mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE
OF GRATUITIES BEING GIVEN:

The contractor shall not assign or make over the contract to any other
person, or underlet it, or make a sub-contract with any workmen or
workman for the execution of any part of work(s), but shall employ his own
workmen for the labour thereof, who shall be paid by him in wages by the
day. And in case the Contractor assigns or makes over the contract, or
underlet or make sub-contract, contrary to this clause or either himself or
his agents give any gratuity to any employee of the Company, the company
shall be at liberty to terminate the contract.

TENDER OR AGREED RATE:

The contractor shall agree not to petition for revision of rates tendered for by
him under any circumstances at any stage of the work, either during
execution or when the final claims are settled.

In the event of anything evidently necessary to the due and complete
performance of the works being omitted to be shown on the drawings or
described in the specification or being omitted from the Bill of Quantities
through oversight or error, the contractor shall, not withstanding, execute (in
the most perfect manner) all such works the same as if they had been
severally shown, described and included without being entitled to make any
extra claim or charge.

The contractor shall satisfy himself or shall be deemed to have satisfied
himself as to the nature of the sub-soil, the three dimensions, levels,
character and nature of all roads, existing drains, sewers, water, gas or
other mains, electric cables and other things as regards any connection they
may have with the works the subject of the contract, and he shall also
inspect the site of the works and surroundings, the means of access there to
and egress therefrom and shall generally obtain his own information on all
matters and things which can in any manner influence his tender, No claims
for extra works otherwise will be allowed in consequence of any
misunderstandings, error or incorrect information on these points, or of any
other in-accuracies in reference thereto, which may appear on the drawings,
or in the specification, nor shall the contract be nullified in consequence of
any such misunderstanding, error incorrect information or in-accuracies.

ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO
NON-DELIVERY OF SITE:
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mL BEML LIMITED

10.

11.

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

The Contractor having signed the contract, the Chief Engineer will forthwith
give him notice to commence the works and the contractor shall upon receipt
of such notice, commence the works and carry them on at such point and
points and in such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence
the works, give to the contractor, the use of so much of the site of works, as
may in the opinion of the Chief Engineer be required in order to enable the
contractor to commence and continue the construction of the works, and
shall from time to time as works proceed give the contractor the use of such
further portions of such site as the Engineer in charge may from time to
time consider proper in that behalf, but the non-delivery in manner
aforesaid of the use of such site or any portion thereof shall not vitiate or
affect the contract, nor any provision contained in the specification nor
entitle the contractor to any increased allowance in respect of money.
SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for
the correctness of the position, levels and dimensions of the several works,
according to the drawings and written instructions of the Engineer in charge.
If at any time during the progress of the works any error shall appear or
arise in the position, levels or dimensions of the several works, the
contractors on being required to do so by the Engineer in charge, shall at his
own expense remove and amend the works to the satisfaction of the Engineer
in charge, not-withstanding that he may have been assisted by Engineer-In-
Charge in setting out the same. The contractor shall observe, perform and
comply with the requirements of all statutes and byelaws and shall also
serve notice on the authorities having control of the road surfaces before the
same are broken up and he shall likewise serve notices on the owners of the
sewers, drains, water, gas or other mains, electric cables and other things
which may be in any way affected by the execution of the contract work.

TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the factory area is controlled by
the Security Authorities of the Factory, the contractor should strictly adhere
to the timings of entry and exit, laid down by the authorities and the rates
quoted are deemed to include for this provision.

NIGHT WORKS:

The works shall be carried on day and night continuously without extra
charge. If bad or treacherous ground be met with or if there be any other
causes whatsoever, which in the judgment of the Engineer-In-Charge,
requires, it, but no work shall be carried on in the night without the
knowledge and sanction of the Engineer-in-charge.
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mL BEML LIMITED

12.

13.

14.

15.

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR:

The Contractor, shall at his own cost provide night watchmen to all parts of
the work where necessary required by the Engineer-in-Charge, He shall also
keep all open trenches, excavation or other dangerous places properly and
sufficiently lighted between sunset and sunrise, and shall provide and fix
proper fencings and boarding and temporary bridges to protect and assist
the public traffic. The contractor shall also at his own cost erect temporary
fences on the site of works where required by the Engineer-in-charge.

TEST MATERIALS:

All the materials to be used in and on every part of the works shall be
subjected from time to time to such tests as the Consultant and Engineer in
charge may direct. Such tests shall be performed at the expense of the
contractor but the Company shall refund to the Contractor the actual cost of
testing any of the materials which are proved to conform with the conditions
of the specifications but the samples shall be, in all cases, selected by the
Engineer in charge, and supplied by the contractor as part of the contract. If,
at any time, any materials so tested is not equal to the test for such
materials, hereinafter specified, the same shall be removed from the site of
works, and other materials substituted therefor, but in the absence of any
specified test, the decision of the Engineer in charge, shall be final as to
whether the said material or materials shall be used in the works, or
forthwith removed and other materials substituted.

MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME
PROPERTY OF COMPANY DURING CONTINUANCE OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor
upon Company’s works shall there upon become and shall continue to be
the absolute property of the Company and be considered in its possession,
the Contractor having only the right of using the same for the purpose of the
contract. After the works have been completed and all obligations under the
contract duly fulfilled, the Company shall return to the Contractor the tools,
implements and surplus or waste materials then remaining upon the
Company’s works to be removed by him forth-with and cleared away.
Nevertheless, the Company shall not at any time be liable for the loss of any
of the said materials, tools, implements or other things but the whole of this
liability shall fall upon the Contractor, the same as if they had remained in
his possession.

POWER TO VARY WORKS:
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(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

The Company shall have full power and authority from time to time, and at
all times, to order works additional to the contract, and to make and issue
such further drawings and to give such further instructions and direction as
may appear necessary or proper for the guidance of the contractor and the
good and sufficient execution of the contract, and the contractor shall
receive, execute, obey and be bound by the said further drawings,
instruction and directions, according to the true intent and meaning thereof
and as fully and effectively as though they had accompanied, or had been
mentioned or referred to in the original drawings and specifications. The
company shall also have power to vary or alter the levels or position of any of
the works, the subject of this contract, or may order any of the works
contemplated thereby to be omitted with or without the substitution, of any
other works in lieu thereof, or may order any work, or any portion of work
executed or partly executed , to be removed, changed or altered, and if
needed that other work shall be substituted in lieu thereof and the difference
of expense occasioned by any such increase, diminution or alterations so
ordered and directed shall be added to or deducted from the amount of the
contract agreeable to the prices for similar works set forth in the Bill of
Quantities, or failing which the Schedule of Prices attached hereto, and in
the absence of any such similar work being scheduled, the Engineer in
charge shall determine the amount to be paid for such additions or
deductions. The company will in no case become liable to the payment of any
charge in respect of any such conditions, alteration or deviations, unless the
instructions for the performance of the same shall have been given in writing
and signed by the Engineer in charge ,, nor unless such instructions
distinctly states that the matter thereof is to be subject of an extra or varied
charge, in the form of an order hereinafter set forth nor unless the claim
thereof shall be made in writing, signed by the Contractor and in the form of
claim herein as set forth and properly filled up nor unless such claim be
make within the week in which the work is executed and materials used, and
before the same shall have been placed out of view, or beyond check of
measurement, nor unless the value of any altered or varied works, or any
further works shall wherever practicable have been determined and settled
before such altered, varied or further works shall have been commenced.
Such value in case of dispute shall be ascertained by the Engineer in charge
,» who shall determine in all cases whether such previous determination and
settlements were practicable or not, and in all the cases where he shall
consider the same to have been practicable, the contractor shall not be
entitled to make any claim in respect of such altered, or varied or further
works if it shall, in the opinion of the Engineer in charge ,, if any special
instance become necessary to execute any additional or substituted work,
either wholly or in part by the day the claim therefor, shall not be recognized
unless the contractor shall have delivered to the Engineer-in-charge , within
one working day, and so on from day to day a true and exact list of the

Page 14 of 57



mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

name, occupations, time and wages of the several workmen engaged during
the previous day on any and every such works in respect of when a charge
‘BY THE DAY’ is intended to be made in the next succeeding weekly claim of
contractor, Nevertheless, no charge ‘BY THE DAY’ shall be made unless, in
the opinion of the Engineer in charge, it is impracticable or unreasonable to
determine the value of the amount of work in manner otherwise provided for
in these general conditions. All such instruction given by the Engineer in
charge, shall be in the following form or as near there to as may be:

ORDER No: CONTRACT No.

In pursuance of Clause-15 of the General Conditions of contract and subject

as there in mentioned, we request you to perform the under mentioned at
the under mentioned price, namely:

SUCH WORK ADDITIONAL TO WORK
INCLUDED
BEING IN SUBSTITUTION FOR IN THE

tender, and we request you to omit the under mentioned work at the under
mentioned prices, viz.

DATE:

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.

Contractors claim under and subject to Clause-18 of the General Conditions
of Contract for the week ended Saturday the

day of in respect of other than contract work.
Work Price of Similar Where no Similar
Claimed Work in Bill of Work in Bill of
For Number Quantity of Quantity of
Of Schedule. Schedule. élr;l icr)rlll:c;[
Engineer’s | Number/ | Value Schedule Rs
Qty in | Des- Order Number of Price of '
Mtrs. | crip- of items Item. Labour.
tion.
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(A Government of India Mini Ratna Company under Ministry of Defence)
Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891 Closing Date: 29.09.2025

DATE: SIGNATURE OF THE
CONTRACTOR ‘S

16.

17.

The claim shall be delivered to the Engineer-in-charge , for his examination
before being transmitted by him to the Chief Engineer and shall be subject in
all respect to the consideration, ratification and correction of the Chief
Engineer who shall be at liberty to decide whether any such claim entitle the
Contractor to any, and if so, what extra charges, according to the true
meaning and intention of the specifications, and whether any and what
allowance shall be made to the company in respect of any work or obligation
to be performed under the contract and from the performance of which the
contractor may be or become directly or consequently relived by reasons of
any such additional or substituted works.

SUSPENSION OF WORK:

The Contractor(s) shall suspend the execution of work or any part or parts
thereof whenever called upon in writing by the Chief Engineer to do so and
shall not resume work thereon until so directed in writing by the Chief
Engineer. The Contractor will be allowed by the Chief Engineer an Extension
of time (not less than the period of suspension) for completion of the item or
group of items of work for which a separate period of completion is given in
the contract and of which the suspended work forms part but not other
claims in this respect for completion or otherwise, however, shall be
admitted. The contractors shall have no claim to any payment of
compensation or otherwise, whatsoever on account of suspension of work.

WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they
may be necessary to be done to form and complete any part thereof, shall be
executed and completed in the best substantial manner, with materials of
the best and most approved quality of their respective kinds agreeable to the
particulars contained in or implied by the specification or as referred to and
represented by the drawings and memoranda thereon or as referred to by
any of the said further drawings and memoranda thereon or as referred to by
any of the said further drawings, instructions and directions and shall be to
the full satisfaction of the Engineer in charge ,. The Engineer in charge, shall
have full liberty at all reasonable time to inspect and examine the works,
materials and workmanship, and may every such time reject any or all of
such works, materials and workmanship which to him/them or either of
them may appear defective, unfit or improper for the several purposes to
which they are applied, or intended to be applied, or as not in accordance
with the specification or the said drawings, memoranda, instruction or
directions respectively.
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WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING
THE CONTRACT:

The Contractor shall commence to carry on the works with due diligence,
and as such expedition as the Engineer in charge, may reasonably expect,
having regard to the specified time of completion of the whole of the works.
In case the contractor fails to do so, or neglect to provide proper and
sufficient materials, or to employ a sufficient number of workmen to execute
the work, then the company shall have full power, without vitiating the
contract, to take the works wholly or in part out the hands of the contractor
to engage or employ any other person or workmen to procure all requisite
materials and implements for the due execution and completion of the said
works, and the cost and charges incurred by the company in so doing shall
be ascertained by the Chief Engineer and be paid for or allowed to the
company by the contractor and it shall be competent for the Company to
deduct the amount of such costs and charges along with overheads out of
any sum or sums due or to become due from the company to the contractor
under this or any other contract.

INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the
contract works shall be best of their kind and should any materials be
brought upon the site of works or on any land or property of the company or
on the places where the operations are being carried out in connection with
the works, which in the judgment of the Engineer in charge, is of an inferior
description and improper to be used in works, the said materials shall be
removed. All inferior workmanship or finish shall be amended by and at the
cost of the contractor forthwith, or within such period or periods as the
Engineer in charge , may direct, and the contractor shall pull down, amend
and reconstruct any work he may have erected upon an insecure or
insufficient foundation or that he may have insufficiently secured and
protected against immediate and future injuries, whether arising or likely to
arise in future from weight, pressure action of water or otherwise, on being
required to do so by the Engineer in charge ,.Incase the contractor neglects
or refuses to remove such materials or comply with such directions it shall
be lawful for the Chief Engineer, on behalf of the company and by its agents,
servants and workmen to remove the materials and amend the
workmanship and finish, so objected, to, or any part thereof, and to replace
the same with such other materials, workmanship and finish as shall be
satisfactory to the company and on the certificate of the Chief Engineer to
deduct the expense thereby incurred, or to which the company may be put
or be liable or which may be incidental thereto, from the amount of any sum
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or sums due to or become due to contractor, or to recover the same by action
at law or otherwise from the contractor as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or
that damage or accident has occurred to the works, or that the works are not
upheld or maintained in good sound and water right conditions, or repair or
in working order, but the cause thereof is not apparent, a general requisition
in writing by the Chief Engineer to the contractor to amend, make good or
maintain the works in sound, perfect and water tight conditions shall be
under no obligation to specify the work or repair, but such requisition shall
be conclusive evidence against the contractor that he is not performing his
obligations under the contract.

EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works, which, in
the opinion of the Chief Engineer requires immediate attention either during
construction or during the period of maintenance the company may by their
own or other workmen make necessary repairs at the expenses of the
contractor.

OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the
contractor shall at any period during the continuance of the contract, pull
down any part of the work and make such openings, as to such extent
through any part of the said work as the Engineer-in-charge, may direct and
the contractor shall make such works good again to his or their satisfaction.
Should the work be found faulty in any respect, the whole of the expenses
thereby incurred shall be defrayed by the contractor but if otherwise by the
company.

PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE
WORK IN PROGRESS:

The contractor shall take special care, by the erection of temporary fences
and by every other means which circumstances may render necessary, to
prevent all injury and damage to or trespass upon the lands, roads, fences or
property adjacent to the site of works and shall confine the passage of his
workmen to existing public roads, foot paths. He shall likewise pay and
satisfy all claims whatsoever and from whomsoever, for temporary
occupation, way-leaves, damages, the trespass or otherwise, in reference to
the said lands, roads, fences and property adjacent and bear the company
harmless from any and all such claims. If any greater extent of land than the
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site of work be required by the contractor for his operations, he shall obtain
and occupy the same at his own cost and charge.

PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support,
alter, restore make good and maintain as may be necessary, all buildings,
water and gas pipes, sewers, drains, electric cables and other things which
may be disturbed, exposed or injured during the execution of works or in
consequence of the execution of the works and shall also provide any extra
timbering which may be temporarily required and all labour in fixing and
removing the same and shall, at his own expenses provide for the continuous
use of all buildings, pipes, sewers, drains electric cable, water sources and
other things, the use of which may be liable to interruption during the
progress of the work. The Contractor shall at his own expense restore all
such buildings, water and gas pipes, sewers, drains, electric cables and
other things to the satisfaction of the owners thereof and he shall likewise, at
his own expense, construct and maintain such works as may be necessary
for the due permanent support of all such buildings, pipe, sewers, drains,
electric cables and other things met with in the construction of works, and
shall indemnify, save, harmless and keep indemnified, the Company and its
officers from and against all action, suits, claims, penalties, liabilities, cost,
expenses and demands whatsoever, by reasons or on account of damage to
such buildings, pipes, sewers, drains, electric cables and other things
whether caused by the execution of the contract works or in the insufficiency
of the aforesaid permanent support. The Company may deduct the expenses
thereby incurred or to which the Company or its Officers may thereby be put
or be liable or which may be incidental thereto from, the amount of any sum
or sums due or to become due to the contractor or may recover the same by
action at law or otherwise from the contractor and the Company may
compromise any such action suits or other proceedings, or such terms as it
shall see fit and contractor shall thereupon forthwith pay the Company the
sum or sums paid by the Company upon the occasion thereof, and shall in
every case pay such sum or sums as shall fully indemnify the Company
according to the present stipulation.

COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangements to cover/wrap
the construction site in mesh material of green color to prevent the dust from
the escaping into the adjoining Properties or premises and atmosphere and
also to prevent accidental fall of debris onto the people. The contractor at his
own expense should make arrangements to remove the cover after
completion of the work.
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ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government
or Company materials required for the work.

REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to
such distance as may be desired, failing which the company after giving
three days’ notice in writing may do so and recover the cost of removal from
the contractor.

COMPANY’S PLANT:

No Company’s plant, materials or Labour will ordinarily be lent or hired to
the contractor. Exceptional cases must have the approval of the company in
writing.

SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and
specifications, removal of all yard mess accumulated during construction,
levelling and cleaning up the site and generally cleaning the whole building
or works.

FINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough
remeasurement of the whole of the work, performed which will be made by
the company’s authorized representative and at which the contractor or his
accredited agent must be present. For this purpose, a written notice will be
sent to him at least THREE DAYS before the date fixed for the
measurements, appointing the day, hour and place of meeting. Should he
not attend to this the measurements will proceed without him, and he will be
precluded from making any protest.

If a dispute arises between the company and contractor as to the quantity or
quality of work, performed, involving sum larger than Rs.500.00, the
contractor may appeal in writing to the company for remeasurement or
reappraisal, as the case may be. If the company considers that Contractors
claim is valid, they may appoint an officer, other than the Officer who made
the final measurement and inspection vide Paragraph-28 above, and his
report shall be considered as final and binding on the contractor. The
Contractor shall have a representative present when the remeasurement or
the appraisal is being made.
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ATTENTION:

Time will be the essence of the contract and the contractor is to complete the
whole of the work in the time stated in the tender, subject to the schedule of
conditions.

The contractor is to provide at all times during the progress of work and the
maintenance period proper means of access, with ladders, gangways, etc.,
and the necessary attendance to move and adopt as directed for the
inspection of their representative (no separate rate will be allowed).

The Contractor is to keep all persons under his control and within the
boundaries of the site and he will be held responsible for the care of the
works generally until their completion including all works executed and
materials deposited in the sites by himself or suppliers, together with all
risks arising from weather, carelessness of operatives, damages or loss by
thefts or by any other cause, and is to allow for all necessary watching and
protective lighting.

LABOUR ACTS:

The Contractors shall employ labour in sufficient number to achieve the
required rates of progress and quality to ensure best workmanship of the
degree required under various specifications and to the satisfaction of
Engineer-in-charge. The contractors shall remain liable for the payment of all
wages or other remunerations to his labourers or employees under the
Payment of Wages Act 1936, Minimum Wages Act 1948, Employers liability
Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, The Building &
other Construction Workers Act, 1996, The Inter-State Migrant Workmen
(Regulation Of Employment And Conditions Of Service) Act, 1979 or any
other Acts or enactments relating thereto and rules framed there under from
time to time. In the event, the contractor fails or neglects to pay any amount
due by him under the workman’s compensation Act, ESI Act or other Labour
Laws, the Company is entitled to withhold the same from any other amount
payable by it to the contractor and remit the same to the authority
concerned and such payment shall be binding on the contractor.

In the event of contract, the contractor shall be responsible for implementing
the provision of the contractor Labour Act in to and also responsible for any

repercussions arising there from for non-compliance thereof.

The intending tenderers should quote their organization registration/code
numbers for the registration with ESI/PF Authorities. It may be noted that
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other things being equal, preference will be given in the acceptance of tender
to firms having independent registration with ESI/PF Authorities.

BEML shall arrange to recover from the contractors bills requisite amounts
of both Employer’s and Employee’s contribution for both ESI and PF
calculated on the basis of 25% of the value being taken as the labour cost
and recover such amounts from the respective bills and keep the same in
suspense account. On production of requisite documentary evidence
supporting payment of ESI/PF Authorities/supported by the acquaintance
rills, the amount earlier recovered from contractor’s bills shall be paid duly
adjusting the shortfall in remittance, if any.

In the event of any accident/injury/disablement, the contractor shall
arrange to pay the requisite compensation legally payable to the concerned
employee/dependents and also indemnify to BEML in case of any claim
arising therefore later.

CONTRACTOR should employ only ESI Registered workmen on any item of
work. If contractors have workman who have not yet been Registered under
the ESI they should ensure that the workers have been duly registered before
employing them in work.

CONTRACTORS should produce his MUSTER ROLL duly certified by
Engineer-in-charge once in a month say before Sth of each month to the Pay
roll section, so that the ESI amount can be ascertained and
recovered /payment obtained irrespective of the fact whether work order is
issued or not.

If there is any default on the part of the contractor, an estimated amount
towards ESI liability including the would-be penalty/damage, will be
recovered by the company from the bills of the contractors.

CONTRACTORS should maintain all registers and records required for ESI,
PF Payment of wages, etc., under the statutes and produce them for
verification as and when called for by company inspecting Authorities.

THE contractor shall disperse the wages to the workmen in the presence of
the authorized representative of the company.

CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12
and Rule 21 prescribes that every contractor who employs labour for
executing contract works should obtain license from Labour Authorities to
carry out any works contract, so that the labourers employed by the
contractor are not deprived of the facilities provided under the Act. Such
license shall be produced to BEML Authority before commencement of the
work.
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TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act
1961 and the rules and order issued there under from time to time. If he fails
to do so his failure will be a breach of contract and the Accepting Officer may
in his discretion cancel the contract. The contractor shall also be liable for
any pecuniary liability arising on account of any violation by him of the
provision of the Act.

FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen
engaged by him on the work. Fair wages means wage for the various
categories of labour, workmen, fixed from time to time by the labour
authorities of the area. The contractor shall ascertain the minimum fair
wages prevailing in the area before submitting his tender. The Contractor
should also abide by labour regulations in regard to the payment of wages,
wage period, fines and deductions from wages, maintenance of wage book,
wage slip, publication of scales of wage and other terms of employment,
inspection and submission of periodical returns and all other matter relating
to labour rule in force.

DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or
relating to the construction, meaning and operation or effect of the contract
or the breach thereof arising during the progress of work or after completion
or abandonment thereof shall be mutually discussed and settled amicably
by conciliation Committees/ Councils comprising of independent subject
experts constituted by BEML, failing which, the dispute shall be settled by
arbitration consisting of sole arbitrator appointed by the Company in
accordance with the provisions of Arbitration and Conciliation Act 1996 and
the arbitration proceedings shall be conducted at Bengaluru.

The court at Bengaluru only shall have jurisdiction to entertain any
dispute/matter relating to the contract. In case of any dispute between the
Company and any other Public Sector / Government department relating to
the interpretation and application of the provisions of the contract, such
disputes / differences shall be referred by either party to the arbitration of
one of the arbitrators in the Department of Public Enterprises. The
Arbitration and Conciliation Act, 1996 and amendment thereof shall not be
applicable to this clause. Any party aggrieved by such award, shall make
further reference to the Ministry of Law and Justice, Government of India.
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In case BEML challenges the Arbitral Award passed against it, 75% of the
award may be paid to the contractor / concessionaire against Bank
Guarantee without prejudice to the final order of the Court in the matter
under challenge. The payment may be made into a designated Escrow
Account with the stipulation that the amount so released will be used, first,
for payment of lenders’ dues, second, for completion of the project and then
for completion of other projects of BEML, as mutually agreed / decided. Any
balance remaining in the Escrow Account subsequent to settlement of
lenders’ dues and completion of projects of BEML, may be allowed to be used
by the contractor / concessionaire with the prior approval of the lead banker
and BEML.

In case the subsequent court order required refund of the money paid by
BEML to the contractor / concessionaire against Bank Guarantee, the
amount shall be refunded by the contractor / concessionaire along with
appropriate interest. The rate of interest on such refund amount shall be
decided by BEML keeping in view the cost of capital to BEML or the rate of
interest provided for in the Contract Agreement or the rate of interest
awarded under the Arbitral Award under challenge

General conditions stated under Clause 1 to 35 are fully read and are acceptable to
me/us.:

DATE: SIGNATURE OF THE
CONTRACTOR ‘S
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0S. SPECIAL CONDITIONS:

The tender shall remain open for acceptance for a period of 90 days from the
date on which the tenders are due to be submitted.

The contractor shall visit the site to acquaint himself with site conditions
and study the drawings and specifications in detail prior to tendering, and
no claims will be entertained later on the ground of ignorance or otherwise of
the conditions under which the work shall have to be executed.

The contractor shall either himself supervise the execution of the contract or
shall appoint competent and experienced engineers on his own for
supervision of the work. Where the contractor is not a qualified engineer or
even if he is so qualified but in the opinion of the accepting authority, cannot
give full attention to the works, the contractor shall at his own expense
employ adequate Engineers, as indicated in manpower deployment schedule,
to supervise the work and to receive instructions from the Engineer-in-
charge. The employment of engineers as aforesaid shall be with the approval
of the Engineer-in-charge who may verify the qualifications/experience
required for timely completion of work.

The proposed minimum engineers shall be under:

Key Personnel Contractor to deploy the required key

personnel in the Project envisaged in the

Contract Agreement during the entire period

of contract.

(i) Project Engineer- B.E. Civil with
MINMUM S Years of Experience or
Diploma civil with minimum 10-year
Years of Experience and knowledge CIVIL
/ PEB Construction.

(ii) They shall be further supported by a
team of Junior engineers and
supervisors as per requirements at site
as directed by Engineer-in-charge.

The setting of the building shall be done by the contractor himself. All
measurements shall comply with the dimensions noted on the drawings. The
contractor shall construct centre line pillars and Bench Marks wherever
necessary at his own cost and the setting out shall be got checked, approved
and certified by the Engineer-in-charge before execution of the work.
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Foundations shall generally conform to the dimension indicated on the
drawings, unless the nature of soil after excavation examined by the
Engineer-in-charge of works necessitates modifications. The foundation
trenches for RCC columns and walls after excavation indicated on the
drawing shall be got inspected, approved and certificated by the Engineer-in-
charge of works before laying concrete.

Provision shall be made during the progress of work for embedding Electric
conduits etc., wherever necessary as directed. Openings shall be left for
service lines, machine foundations, as required and as per instructions of
the Engineer-in-charge.

Care shall be taken in execution of work not to damage service lines etc.,
coming in the way of construction. If any damage is caused in the lines, the
cost of replacing or repairs shall be borne by the contractor.

CONTRACTOR(S) shall provide himself/themselves with requisite number of
welding sets, mixers with hoppers, vibrators builders hoist, Tools, meters
and testing equipment’s, transport vehicles, etc., required for the complete
satisfactory execution of work.

WATER:

Contractor shall use water from nearest place of availability. Contractor shall
make necessary arrangement for the using and storage of the water for the
curing and other related work. However, Non-availability water will not be a
reason for delay in work. Contractor shall not waste the water and shall use
judiciously.

POWER SUPPLY TO THE CONTRACTORS:

Contractor shall use Power supply from nearest place of availability.
However, the Contractor shall make his own arrangement for drawing the
power supply with suitable safety precaution for the work. However, Non
availability of power will not be a reason for delay in work. Contractor shall
not waste the power and shall use judiciously.

Submittals and Cost of Tests:

On commencement of the Project, the Contractor shall submit the following
to the Engineer in Charge: -

Detailed Baseline Programme stating the various activities along and the
time for completion of each activity. Results of any tests, as and when
conducted and as required by the Engineer in Charge. All tests shall be
carried out at the contractor’s cost

MATERIAL AND WORKMANSHIP: GENERAL
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a) This Materials and Workmanship Specification for Track work shall
be read in conjunction with all the documents forming part of the
Contract.

b) No Permanent Works shall be carried out until all methods and
materials have been approved by the Engineer in charge.

c)Unless noted otherwise in the Contract, all components and materials
shall be handled, transported and stored, in accordance with the
manufacturer’s recommendations with prior approval of Engineer.
d)The test results of each test to be carried out as per Employer’s
requirement shall be recorded and submitted in a format approved by
the Engineer and shall include graphical presentation of results as well
as numerical base data wherever required.

e) All drawings, records, reports, documents, Performa etc. shall be
submitted in both hard copy and electronic copy.

f) Work and Workmanship Guarantee Compliance of entire Provisions
is obligatory to Contactor

g) The record of principal raw material supplied by the contractor will
be maintained by Civil Department (for example cement register) and
same will be concurred by Material Gate In charge.

h) The Engineer In charge will certify the rational utilization of the
principal utilization.

SURVEY INSTRUMENTS

a) Survey instruments like Total station, Dumpy level etc used and the
methodology adopted shall be appropriate to the intended
measurement task and accuracy specifications. Test measurements
and instrument calibration shall be carried under local field conditions.
b) It is essential that before starting any initial surveys and at frequent
intervals all measuring equipment should be tested for their accuracy.
c) All instruments deployed in the Contract shall be in good condition
and properly calibrated.

d) Calibration -certificates and/or statements of services by local
authorized instrument agents of not more than six months shall be the
proof that the instruments are in good service conditions.

e) Notwithstanding the above, instruments shall again be checked to
ensure good condition before the Contractor proceeds to carry out a
critical survey task. Any error causing superfluous work will have to be
rectified by the contractor at his own cost.
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SPECIAL INSTRUCTION.

It is essential that before starting necessary precautionary
measurements to be taken of construction of temporary barricade as it
involves high security concern, and necessary security persons to be
engaged before dismantling of existing fencing.

All construction materials used in the contract shall be get approved
from concerned engineer in charge.

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this
contract whether by the Central or State Government shall be borne by the
contractor(s) and the price quoted shall be inclusive of such taxes, cess or
any other statutory duties or taxes payable by them and price quoted shall
be firm and shall be inclusive of such duties and taxes. WHEREVER Taxes
are deductible at source, the company will recover the amount as per the
statutory requirement.

THE Contractor shall agree to execute the work progressively in co-
ordination with the concerned officers or shop supervisors and as directed by
Engineer-in-charge.

THE specifications contained in the MES Schedule (referred to in the tender)
in appropriate sections shall apply to this contract to the extent applicable,

cement co-efficient shall also form part of MES Schedule.

VALUATION OF DEVIATIONS:

Every deviation shall be subject to the limits specified as under:

a) The net value of all deviations (additions and deductions) including
non-tendered items, of the value of work completed, shall not exceed
20% of the approved contract value and 40% in respect of any
individual item, indicated in Schedule A-BOQ

b) In case of non-tendered items, the total value of such non-tendered
items shall not exceed 5% of the approved contract value.

The basis for ascertaining the non-tendered items shall be as follows:
a) The wvalue of all deviations shall be ascertained by
measurements, on the basis of the rates or prices for similar

work in the bill of quantities of the same contract in so far as
such rates or prices apply.
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b) Where the rates or prices in Bill of Quantities do not apply, the
value shall be based upon rates or prices deduced there from to
the extent practicable to do so.

c) The rates for NT items shall be based on the MES SSR rates
after proportionate adjustment in comparison with the tendered
rates of like items in the contract. The basis to be adopted for
working out the NT rate is the comparison of the NT item with
similar trade item in the bill of Quantity for which the contractor
has quoted.

d) wherever NT items cannot be deduced from the like items quoted
in the tender or SSR rates, market rate shall be allowed based
on vouchers/invoices as per the actual including transportation,
labour etc., plus 10% overheads and the labour rate shall be
taken as per minimum wages inforce, based on the
recommendations of the Chief Engineer.

e) As a last resort a tender shall be floated to ascertain the rate for
NT items. All Deviations in contracts for works including non-
tendered items shall be approved by the Competent Authority as
per DoP within the limits prescribed in the contract. The
deviations and NT items shall be technically checked and
processed by the respective "Engineer-in-charge " in concurrence
with Finance Department of the respective division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in
the tender documents unless he has quoted for other equivalent for genuine
reasons. In case due to exigency of the work and difficult market conditions,
the contractor is not able to provide the same make, he shall be allowed to
provide equivalent approved make subject to his obtaining the concurrence
of the Chief Engineer for the price adjustment as between the quotation and
the purchase price for the item involved. The base for reckoning shall be the
date of purchase. The contractor shall produce purchase invoice as a proof of
expenditure for the items other than those specified in the tender documents
allowed for incorporation in the work. Construction Department in respective
Divisions/Regional /District Offices shall ensure the reasonableness of the
rate in the purchase bill produced by the contractor. The price adjustment
shall be the difference between the two makes on the date of purchase.
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The Company reserves the right to accept the tender in parts i.e. on the basis
of lowest quotation in each part or as a whole, at its own discretion and
hence it is important that the tenders take sufficient care and quote
reasonable rates in each part, so that if one part only is separated and
entrusted to one Contractor he should be able to do it without difficulty. The
rates quoted for similar items should be consistent. THE company also
reserves the right to accept the lowest or any other tender at its discretion
without assigning any reasons whatsoever.

EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the
work within the stipulated time. The Chief Engineer has to assess the delay
arising out of default of the contractor. Where the delay is due to default of
the contractor, and if there is no financial loss due to such delay, the Chief
Engineer can recommend for grant of extension of time by the same
authority who accepted the tender/awarded the contract, subject to
recording the reasons for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial
loss due to such delay, the extension of time requires the approval of
Competent Authority. In the absence of Competent Authority approval,
Liquidated Damages for delay in completion of the work shall become
enforceable.

Where the delay is not due to default of the contractor, for example: - a) not
providing clear work front to the contractor by the Company, b) Company's
delay in decision making for changes relating to original work., etc necessary
extension of time shall be granted with the approval of Competent Authority,
as per DoP without sanctioning escalation claimed by the contractor except
statutory levies.

Extension of time when granted with the approval of the Competent
Authority as per Company's Delegation of Powers shall have the effect of
rendering the clause Liquidated Damages for delay in completion work'
inoperative upto the period of extension of time so granted unless otherwise
specifically stated.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or
before the stipulated time mentioned in the Work order he shall without
prejudice to any other right or remedy of the Company in this behalf pay, as
agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of
the Contract sum (excluding non-tendered/extra items, if any) for every
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week's delay subject to maximum of 10% of the total final bill value of the
Contract.

Liquidated Damages shall be applicable in the following cases:

a) where the contractor fails to complete the work within the stipulated
time;

b) where the extension of time is granted with levy of LD;

c) Where extension of time is granted without levy of LD but the
contractor has failed to complete the work within the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any
sum payable to the contractor under this or any other contract/s awarded by
the Company.

In case where the contract is subjected to levy of LD, the Chief Engineer
shall be the authorized person to issue 'Work Completion Certificate', which

shall be final and binding the Company as well as the Contractor concerned.

FORE-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the
Company can decide to abandon or reduce the scope of work for any reason
whatsoever, the Chief Engineer shall give notice in writing to that effect to
the contractor. The compensation, if any, payable for such foreclosure of
work shall be discussed mutually between the Company and the contractor
and settled after taking into consideration the loss suffered by the contractor
on account of foreclosure of the contract. The contractor shall have no claim
for any compensation whatsoever on account of any profit or advantage
which he might have derived consequent to foreclosure of the whole or part
of the works. The Company shall have the option to take over the
contractor’s materials or any part thereof, either brought to the site. The
amount of compensation payable to the contractor due to foreclosure shall
be decided by the authority one level above the level of the authority
competent to award the contract, or by the CMD.

BEML revised General Conditions together with BEML specifications will
form part of the contract. Should there be any discrepancy between the
provision in the Bill of quantities and drawings, the former shall be deemed
to take precedence there over.
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No modification or change of specifications in the bill of quantities shall
normally be accepted and such changes are to be rejected. Acceptance of
such deviations shall be at the discretion of the Engineer-in-charge.

EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value
indicated in the tender. It should be paid in online mode and proof
submitted in SRM. Tender without Earnest money deposit will be rejected.
On finalization of the tender, Earnest money deposit will be refunded to
unsuccessful tenderers under proper acknowledgement. MSE firms are
exempted from EMD and documentary proof to be submitted.

In case, the contractor/firm after quoting, withdraws from the tender or
refuse/delay in commencing the work or stop the work abruptly, their EMD/
SD, as the case may be, will be forfeited. No interest amount is payable on
EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the
fulfillment of contract and amount shall be 10% of the value of the contract
exclusive of Taxes, to be paid by the contractor. No waiver can be allowed in
this regard. Such security deposit shall not entail any interest payment on
refund.

The contractor shall choose any one of the following options for payment of
security deposit in writing as under:

a) The contractor shall within 30 days of acceptance of the contract
deposit the difference between Earnest Money and full Security
Deposit by Demand Draft/Banker’s cheque drawn on any of the
commercial bank made in favour of Company. PEMD held with BEML
cannot be considered for such adjustment in the Security Deposit
payable by the contractor.

b) Bank guarantee from any commercial bank equivalent to the amount
of security deposit valid for a period required by BEML shall also be
accepted.

c) Security Deposit amount shall be deducted from the running bills of
the contractor at the rate of 10% or higher of the gross value of each
bill. However, the entire security deposit amount shall be deducted
before completion of 90% of work.
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The above deposit shall be held by the Company as security for the
satisfactory performance of the contract. All compensations or other sums or
money payable by the contractor to the Company under the terms and
conditions of this contract shall be deducted from this security deposit or
from any other sums that shall be due, or shall become due to the contractor
by the Company on any account whatsoever and in the event of the security
deposit being reduced by reasons of any such deductions the contractor
shall within ten days thereafter make good these deductions.

REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for
performance of the contract. One half of the Security Deposit i.e. 50% shall
be refunded to the contractor on completion of the contract based on the
recommendations of the Chief Engineer in writing that the work has been
physically completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor
on written demand from the contractor after the expiry of the DEFECT
LIABILITY PERIOD or on payment of final bill whichever is later, with the
recommendation of the Chief Engineer, provided the Chief Engineer is
satisfied that there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of
the contract, the BG already with BEML will be returned to the contractor.
The contractor has to then submit a fresh Bank Guarantee for 50% of the
security deposit value valid for a period of 1 year from the actual date of
completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation
of the Chief Engineer.

RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving
complete details of work done, rate and value to the Engineer-in-charge,
nominated by Chief Engineer who shall certify the rate and quantity as per
the MB and prepare a statement showing the description and quantity for
which he recommends payment. These claims are called RAR bills and RAR
payments are made once in a calendar month or more depending upon the
periodicity of contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB,

the recommendation for payment shall be stage-wise co-related with the bill
of quantities.
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Due to technical reasons, where pro-rata payments on stage-wise progress of
work is considered necessary though not specified in the contract, the Chief
Engineer with the approval of competent authority, shall decide the
number/type of stages correlating with the bill of quantities and submit a
statement showing the stage-wise break-up of the contract value indicating
work progress details including percentage of completion, cost, and remarks,
if any, of the Engineer-in-charge with a copy to Accounts in the respective
Division for regulating the quantity and payment. This shall form the basis
for the Engineer-in-charge to prepare a bill for actual progress of work. The
basis as decided above shall uniformly be adopted for regulating all RAR
payments till the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall
invariably be made then and there and the MB produced to Accounts at the
time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from
the date of receipt based on the certification of the Engineer-in-charge and
after necessary check/verification.

As per Expenditure Management Commission, Government of India, in large
projects above Rs.10.0 Crore, 50% of running bill amount shall be released
within 7 days of submission without a detailed check on the claim. The
balance shall be released after the claim is scrutinized as per procedure in
order to get more competitive bids and for speedy execution as cash flow is a
critical requirement in a project.

The contractor shall also be paid 'Material Advance' for the material brought
to site for incorporation in the work duly certified by the Engineer-in-charge.
For such materials brought inside by the contractor, the contractor has to
produce necessary test certificates from reputed Testing Laboratories for
steel and hypothecation deed duly executed by the contractor in favour of
the Company on a non-judicial stamp paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-
charge for materials required to be used in the works as per the planned
progress of work. However, payment of material advances against materials
brought to site by the contractor ahead of scheduled progress of work shall
be considered not exceeding 75% of the value of such material in exceptional
cases with the approval of Competent Authority, with justification recorded
in writing.
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RAR payments shall be regulated to the extent of the value of work done,
with due adjustments for recoveries and other payments (including material
advance/adhoc payments made if any) effected so far against the contract.

PRE-FINAL RARSs

Pre-final RAR is raised only when the work is completed and the complete
measurement is recorded in the MBs by the Engineer-in-charge designated
by Chief Engineer duly accepted by the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-
charge Only after Technical check of the measurements and endorsement in
the MBs by the Chief Engineer.

The Engineer-in-charge, shall recommend for payment not exceeding 90% of
the value of work completed with due adjustments for recoveries and RAR
payments (including Material advance if any) effected so far against the
contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the
Finance Department after scrutiny and check for the correctness of the bill
duly linking up with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Chief
Engineer on case-to-case basis.

ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date
of the completion of the contract for genuine reasons other than undue delay
in submitting the final bill by the contractor, an Adhoc payment not
exceeding 90% of the value of the work done after making all necessary
deductions for statutory dues, RAR payments, Material advances if any paid,
shall be recommended by the Chief Engineer with the approval of respective
Complex chief/ respective Business Group Director. Such Adhoc payment
can be recommended only if the contractor is having concurrent running
contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc
payment;

a) Such payment shall not exceed 90% of the final bill value.

b) All conditions of contract and recoveries to be effected shall be taken
care before effecting Adhoc payment.
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c) If a contractor has no other contract concurrently running in the
Complex, adhoc payment need not be made. Instead, final bill shall be
expedited and paid atleast within six months from the date of
completion of the contract.

COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same
shall be inspected and if found satisfactory shall be taken over by the Chief
Engineer. A "Completion Certificate" shall be issued to the contractor within
30 days from the date the contractor has given request for the same. If there
are minor defects which can be rectified even after the building has been
taken over, the defects shall be listed out and the contractor shall be asked
to rectify the same before the final bill is submitted. The final bill along with
the completion certificate duly certified by the Engineer in charge, shall be
submitted to Finance Department for payment. The completion certificate
shall have the following details:

a) Particulars of the work and Contract Number,

b) The date of work order to commence the work,

c) Date of completion as per original contract agreement,

d) Actual work done value.

e) Extension of time if any, granted,

f) Date on which contractor was required to complete the work,
g) Actual date of completion and taking over by BEML.

FINAL BILL:

On completion of the work and the recording of measurements in the MBs, a
final bill shall be submitted by the contractor. On receipt of the final bill duly
signed by the contractor, the same shall be scrutinized by the Engineer-in-
charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor,
shall be accompanied with the following documents:

Original Completion certificate

No claim certificate duly signed by the contractor

Original Contractor's All Risk Insurance Policy covering up to the
actual date of completion of work.

Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly coordinated by Welfare Section.

Measurement books duly technically checked by Engineer in charge.

YV V

VVVY
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» Any other documents which are specified by the Management from
time to time.

The Engineer-in-charge has to certify in the work Completion certificate as
well as in the Measurement Book, that the work is executed in conformity
with the contract specification, drawings and other conditions. The final bill
duly checked and coordinated by the Engineer-in-charge shall be sent to the
Finance Department through Chief Engineer along with the documents
stated above.

DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR. During
this period, the contractor shall be responsible to rectify all the defects
noticed and attributable to the work done by him in respect of works
executed by him. As soon as any defect in the work come to the notice, the
Chief Engineer shall inform the contractor, in writing, to rectify the defect
and inform him that in case he fails to do so within a reasonable time, the
Company would rectify the defects at his risk and expense as per the
conditions of the contract.

If the contractor does not attend to the rectifications in-spite of repeated
requests, the Company shall proceed at his risk and expense and get the
work completed. The cost incurred by the Company shall be recovered from
the defaulting contractor. The Company shall forfeit the balance 50% of the
Security Deposit retained and adjust this amount against the expenses so
incurred. The balance amount, if any, after recovering the expenses incurred
shall be refunded to the contractor. In case the amount available is
insufficient to cover the expenses in full, that portion of the expenditure still
remaining unadjusted shall be recovered from any of the subsequent bills
due for payment to the contractor against any other contract.

Even after such adjustments, the amount available is insufficient to cover
the expenses in full, the Company reserves the right to take legal course of
action to recover such unadjusted amount.

CONTRACTORS LIABILITY AND INSURANCE:

From commencement to completion of the works, the contractor shall take
full responsibility taking precautions to prevent loss or damage. He shall be
liable for any damage or loss that shall happen to the works or any part
thereof.

In addition, the contractor shall indemnify and keep the Company
indemnified against all losses and claims for injuries or damages to any
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person or any property whatsoever which shall arise out of or in
consequence of the construction works. For this purpose, the contractor
shall take an insurance policy-"Contractors All Risks Insurance"- to cover
the risks, as per the Conditions of the Contract. The insurance policy has to
be kept valid till the work is completed and the possession handed over to
the Company. The policy shall be taken at his cost showing the Company as
the ‘principal’ to simplify the work in the matter of raising claims and
settlement thereof.

MATERIALS obtained from demolition/dismantling work shall remain with
the Contractor at his own risk till such time the Contractor removes them to
BEML stores or as directed within 10 days from the date of completion. If he
fails to remove such dismantled materials to BEML stores or as directed
within 10 days from the date of completion, the Engineer-in-charge will be
entitled to remove them at the risk and cost of the Contractor.

THE various provisions in this special condition shall be deemed to take
precedence over those in General conditions/specifications to the extent
applicable.

Special Condition as stated in Clause 1 to 36 are fully read and are
acceptable to me/us.

DATE: SIGNATURE OF THE
CONTRACTOR ‘S
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06. SAFETY CONDITIONS
General:

The Contractor shall take all safety precautions / measures and ensure
safety for the works, he has been contracted to execute. He shall follow all
relevant safety codes of BEML/MES/CPWD and IS codes and safety
manuals. The Contractor shall indemnify BEML from any consequences
arising due to Contractor's failure in respect of safety measures. Some of the
more important measures are listed below. The Contractor shall implement
any further measures which may be required as per the safety codes of
BEML /MES/CPWD/ IS codes etc. and the measures which the Engineer
may call for during the execution of the work.

Scaffolding:

Suitable scaffolds shall be provided for workmen for all work that cannot
safely be done from the ground, or from solid construction except such short
period work as can be done safely from ladders. When a ladder is used an
extra labourer shall be engaged for holding the ladder and suitable footholds
and handholds shall be provided on the ladder and the ladder shall be given
an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).

Guard Railing in Scaffolding / Staging / Platforms:

Scaffolding or staging more than 3.25 meters above the ground floor or floor
swung or suspended from an overhead support or erected with stationary
support, shall have a guard rail properly attached, bolted, braced and
otherwise secured at least 1 meter high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be so fastened as to
prevent it from swaying from the building or structures.

Working Platform / Gangway / Stairway:

Working platform, gangways and stairways shall be so constructed that they
do not sag unduly or unequally, and if height of a platform or gangway or
stairways is more than 3.25 meters above ground level or floor level, it shall
be closely boarded, have adequate width and be suitably fenced provided
with guard rail as described in 2 above.

Access to working platforms and other working places:

Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single
ladder shall be over 5 meters in length. Width between side rails in a rung
ladder shall in no case be less than 30 cm. for ladders upto and including 3
meters in length. For longer ladders this width shall be increased at least 6
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mm. for each additional 30 cm. of length. Uniform step spacing shall not
exceed 30 cm.

Hoisting Machines:

Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following:

Those shall be of good mechanical construction, sound material and
adequate strength and free from patent defects and shall be kept in good
repair and in good working order. Every rope used in hoisting or lowering
materials or as a means or suspensions shall be of durable quality and
adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 shall be in charge of any hoisting
machine including any scaffold winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle
swivel and pulley block used in hoisting or lowering or as means of
suspension, safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly
marked with safe working load. In case of hoisting machine having a
variable safe working load, each safe working load and the condition under
which it is applicable shall be clearly displayed on the machine prominently.
No part of any machine or of any gear referred to above in this paragraph
shall be loaded beyond safe working load except for the purpose of the
testing.

Motors gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the
minimum, risk of accidental descent of load. Adequate precautions shall be
taken to reduce to the minimum risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, working apparel
such as gloves, sleeves and boots, as may be necessary shall be provided.
Workers shall not wear any rings, watches and carry keys or other materials
which are good conductors of electricity.

Load tests: All cranes, hoisting machines etc. shall be load tested.
Contractor shall submit test certificate from competent, authorized person
before use.

Demolition works:

Before any demolition work is commenced and also during the process of the
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a. All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

b. No electric cable or apparatus which is liable to be a source of
danger over a cable or apparatus used by Contractor shall remain
electrically charged.

c. All practical steps shall be taken to prevent danger to persons
employed, from risk or fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials
as to render it unsafe.

d. All blasting materials shall be stored and handled as per guidelines
of relevant authorities.

Barricades:

1. Contractor shall erect and maintain barricades required in connection
with his operation to guard or protect:

a. Excavation / Hoisting / Lifting areas

b. Slab Openings

C. Areas adjudged hazardous by Contractor's or Engineer’s

Inspection.

d. Existing property subject to damage by Contractor's operations.
ii. Contractor's employees and those of his sub-Contractors shall become

acquainted with BEML / Engineer's barricading practice and shall respect
the provisions thereof.

Net & Protective Platform:

The Contractor shall provide and maintain a closely knitted PVC net all-
round tall buildings throughout the construction period. This shall be
strictly followed and work shall be permitted only when complied to
satisfaction of the Engineer. If the above are not fully taken care of the
Engineer reserves the right to get the same carried out through other agency
at the risk and cost of the Contractor.

Prevention of Fire and Protection:

All combustible waste materials, wood scaling, soiled rags, etc. should be
removed daily and burned in suitable areas.

Fire, welding, and flame cutting should not be permitted in combustible
areas. Fires and open flame devices should not be left unattended.
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Smoking should be prohibited in all flammable material storages, viz.
carpentry, paint shops, garages, service stations, etc. "No Smoking" signs
should be posted on all such areas.

Accumulation of flammable liquids on floor, walks, etc, should be prohibited.
All spills of flammable liquids should be cleaned up immediately.

Flammable liquids, lubricants, etc. should be handled and transported in
safety containers and drums which can be kept tightly capped.

Petrol or other flammable liquids with a flash point below 100 Deg F should
not be used for cleaning purposes.

Oxygen cylinders should not be stored with combustible materials.

All electric installations should be properly earthed. Repairs should not be
made on electrical circuits until the circuit has been de-energized.

Fire extinguishers and fire buckets, painted red, should be provided at all
fire hazardous locations. Extinguishers should be inspected, serviced and
maintained in accordance with manufacturer’s instructions. The inspections
should be evidenced by the notations on the tag attached to the extinguisher.
Handling of Hazardous materials shall be as per statutory regulation.

Electrical Equipment:

All temporary and permanent electrical installations, power distribution and
supply required for execution of Work shall be carried out conforming to
existing industrial and domestic safety rules and regulations. Important
specific points to be noted are as under:

Meter room and main switches should be freely accessible at all times and
fully protected against all weathers.

Power distribution system shall be identifiable with display marking on
switches.

All power distribution shall be carried out with coated, adequately, insulated
and of appropriate current / load rating cables. It shall be securely routed
for this purpose. No loose, naked, hanging wires shall be permitted.

Over load protection devices shall be installed whenever and wherever heavy
current / load consuming construction or plant machinery susceptible to
hazard is in use and as directed by the Engineer.

Metallic plugs and sockets shall be used in field work. Switch board shall be
in close proximity so as to have quick control over the supply

Proper and adequate earthling connection to be provided for all installation,
plant machinery and distribution system.

Hand lamps and inspection lamps shall be adequately insulated and
guarded with wire mesh and will have proper plugs for use.

Security and illuminatory light shall be secured firmly and protected to
withstand all weather.
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Protective equipment / gears:

All necessary personal protective equipment as considered adequate by the
BEML and the Engineer shall be available for use of the persons employed
on the site and maintained in a condition suitable for immediate use; and
the Contractor shall take adequate steps to ensure proper use of equipment
by those concerned.

Workers employed on mixing cement concrete shall be provided with
protective footwear and protective goggles, hand gloves of polythene type.
Those engaged in handling any material which is injurious to eyes shall be
provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective
eye-shields.

The following safety equipment should be provided to workers as required
and their use enforced. Rubber boots; hard toe protective safety boots; hard
hats & helmets, safety belts; goggles for stone/concrete cutters., gas welding
aprons, respirator shields, manila ropes and slings for life lines, gloves, flash
lights, battery lamps, safety nets, boatswains chairs, helmets, life and ring
buoys.

Items of personal wear should be maintained in serviceable condition and
should before being reissued to other employees or returned to stores to be
cleaned, sterilized, inspected and repaired, if necessary.

Loose and frayed clothing, hand rings, loose watch chains, etc. should not be
worn around moving machinery or other sources of entanglement.

Other Safety Measures:

Every receptacle used for raising or lowering stones, bricks, tiles, slates, or
other subjects should be enclosed, constructed or designed so as to prevent
the accidental fall of such objects.

All gears, tools, goods or loose material should be properly loaded into the
bucket or receptacle in which they are being raised or lowered. If necessary,
they should be properly secured or effective precautions should be taken to
prevent their fall.

No timber or materials with projecting nails should be used in any work
because they can be a source of danger to people.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as
to cause danger or inconvenience to any person or the public. The
Contractor shall provide all necessary fencing and lights to protect public
accidents and shall be bound to bear expenses of defence of every suit,
action or other proceeding at law that may be brought by any person for
injury sustained owing to neglects of the above precautions and to pay any
damages and costs which may be awarded in any such suit, action or
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proceedings to any such person or which may with the consent of the
Contractor be paid to compromise any claim by any such person.

First Aid and Industrial Injuries:

i. Contractor shall maintain first aid facilities for his workmen. First aid
appliance including an adequate supply of sterilized dressings and sterilized
cotton wool should be maintained in a readily accessible place. Appliances
should be kept in good order and they should be placed under the charge of
a responsible person who should be readily available during the working
hours.

ii. Contractor shall make adequate arrangements for ambulance service
and for treatment of injuries. Names of those providing these services shall
be furnished to BEML prior to start of constructions and their telephone
numbers shall be prominently posted in Contractor's field office.

iii.  All critical industrial injuries shall be reported promptly to the
ENGINEER - IN - CHARGE and a copy of Contractor's report covering each
personnel injury requiring the attention of a physician shall be furnished to
BEML.

Maintenance:

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities
shall be provided at or near places of work.

Enforcement:

To ensure effective enforcement of the rules and regulations relative to safety
precautions, arrangements made by the Contractor shall be open to
inspection by the Engineer or his representatives and the Inspecting Officers.

Displays:

These safety provisions shall be brought to the notice of all concerned by
display on a notice board at prominent places at the work spot. Persons

responsible for ensuring compliance with the Safety Code shall be named
therein by the Contractor.

Work permits:

Contractor shall take work permits from concerned departments of BEML as
per requirements before commencement of the work every day.

The contractor shall at his own cost and responsibilities follow all the
safety rules and regulations and safety codes such as:
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IS codes As applicable to the relevant work

(Latest Revisions)

3696 1987 Safety code for scaffolds and ladders.

4014 (part 2) -1986 Safety regulations for steel tubular scaffolding
3764 1966 Safety code for excavation work.

4081 1986 Safety code for blasting and related drilling operation.
4130 1976 Safety code of demolition of building.

4138-1977 Safety code for working in compressed air

4912-1978 Safety requirements for floor and wall openings, railings
and toe board

7969-1975 Safety code for handling and storage of building materials
13415-1992 Safety code for protective barriers in and around the
building

13416-(part 2) - 1992 Recommendations for preventive measures against
hazards at workplace- fall prevention

5916 1970 Safety code for construction involving use of hot
bituminous material.

7293 1974 Safety code for working with construction
machinery.

8989 1978 Safety code for erection of concrete framed structure.
7205 - 1973 Safety code for Erection of Structural steel works

Safety Conditions as stated in Clause 1 to 18 are fully read and are
acceptable to me/us.

DATE: SIGNATURE OF THE
CONTRACTOR ‘S
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07. SCOPE OF WORK:

The scope work includes providing of shelter for riverside inspection pit and
Providing Hard Stand for the Parking HMV Vehicle at BEML Ltd, Palakkad
Complex as per details in the Bill of quantities (BOQ), Drawings, Quality Assurance
plan (QAP) and following terms & conditions.

1.

The Contractor shall carry out the work as per the specifications &
quantities mentioned in the BOQ. Master layout with basic cross section
details is enclosed (Annexure-1)

. The contractor shall use materials as per the List of approved materials.
. The Contractor shall supply & use necessary materials like sheet, TMT bars,

cement concrete etc., for the work as per the QAP specification & make
mentioned in BOQ wherever applicable.
Execution of all civil, structural steel works as per the Execution drawing.

. Drawings attached with this tender are tentative and Drawings for execution

will be provided by BEML, before commencement of work.

The project site shall be properly protected from the other working area by
providing barricade/ netting for suitable height as directed by Engineer in
charge, for protecting from dust & debris. Construction work shall not affect
the regular production activities of BEML.

Measurement records for the work carried out will be prepared jointly by the
Contractor & Engineer in Charge and payment will be made only for the
actual quantity of work executed as per the measurement record.

. The contractor has to work in close co-ordination with BEML, carrying out

the work without affecting the security of BEML.

9. QAP for Structural Steel Work
SL. TESTING METHOD
NO COMPONENTS / OPERATIONS /TYPE OF CHECK
RAW MATERIAL &
A CONSUMABLES BTC/MTC
B WELDING JOINTS NDT Test reports
C SURFACE PREPARATION & Visual /Measurement
PAINTING of DFT
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08. OTHER TERMS AND CONDITIONS:

. The Contractor/ Bidder can visit the site before submitting the quotation for

inspection of site condition, measurement, assessment of work etc. Any dispute
arising after release of order (if qualified) in future will not be entertained by
BEML.

. The Contractor/ Bidder have to engage sufficient manpower for the work.
. The employees of the Contractor/ Bidder shall obtain necessary pass from

Maintenance/ Security department by following BEML rules before
commencement of work.

The Contractor/ Bidder have to bring necessary tools/ consumables/
equipment’s etc. required for the work.

. All the items supplied/ brought by the Contractor/ Bidder shall be entered in

BEML main security gate by producing proper delivery challans/ documents as
per the rules of BEML. The items shall be kept inside the factory in a place
identified by BEML only during the course of work. The Contractor/ Bidder
shall make his own arrangement for safe custody of his items and the firm will
be the custodian of items brought by him. BEML is not responsible for any
loss/ damage to Contractor/ Bidder’s items.

After completion of work, the Contractor/ Bidder shall take back his own
remaining/excess materials/equipment/ tools etc without any delay. BEML is
not responsible for any loss/ damage of such items.

The maintenance/ consumables/ fuel for the equipment’s/ machines/ vehicles
brought by the Contractor/ Bidder are under the scope of the firm.

. The Contractor/ Bidder shall depute one supervisor/ or his representative at

site during the working hours as per the requirement.

. The Contractor/ Bidder has to abide all the safety instructions given by BEML

from commencement of work to end of work without fail.

The Contractor/ Bidder has to provide all the Personal Protective Equipment’s
(PPEs) related to safety to their employees. The Contractor/ Bidder shall be sole
responsible for any type of accident occurs while executing the work. BEML
shall no hold any responsibility for such accidents.

The Contractor/ Bidder have to carry out the work in concurrence with BEML
and complete the work to the satisfaction of BEML. Work has to be carried out
without disturbing the working atmosphere. No inconvenience should be
caused to BEML in all respect.

From commencement to completion of the work the Contractor/ Bidder shall
take full responsibility, taking precautions to prevent loss or damage to BEML
property at related work site. The Contractor/ Bidder shall be liable for any
damage or loss that may occur during the progress of work. It is the
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responsibility of the Contractor/ Bidder to make correction/ rectification/
providing new one of damaged property etc whichever is required as per the site
condition, failing which the BEML will withheld the equivalent amount incurred
for correction/ rectification/ providing new one from the bill of Contractor/
Bidder.

All the Workmen and staff deployed for the above works shall be covered with
ESI & PF. The Contractor/ Bidder has to submit the proof of ESI & PF
remittances along with the bill.

The Contractor/ Bidder shall make its own arrangement for boarding & lodging
for their employees.

The employees of the Contractor/ Bidder can avail the canteen facility if
required during the working hours on actual chargeable basis as per the BEML
rules.

The Contractor/ Bidder shall make his own arrangement for any lighting
facility at site if required.

The Contractor/ Bidder shall make his own arrangement for all the amenities
for the workmen of the firm.

The Contractor/ Bidder’s employees shall be ready to work on Sundays/
Holidays if required as per the site conditions.

BEML will provide Water & Electricity at free of cost for the work at available
points. The Contractor/ Bidder shall make his own arrangement for tapping of
Water & Electricity at work site if required. The Contractor/ Bidder has to
judiciously use the resources without wasting the same.

The loading/ unloading of the materials for the work at site is under the scope
of the Contractor/ Bidder and shall carry out without affecting the man and
material movement of BEML.

The Contractor/ Bidder shall take necessary work/ safety permits before
commencement of work.

The Contractor/ Bidder’s personnel shall not carry any objectionable material
like explosives, cell phones, battery-operated instruments, weapons etc.
knowingly or unknowingly inside the factory premises.

The employee of the Contractor/ Bidder shall follow general rules, regulations
and disciplinary instructions of BEML.
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09. LIST OF APPROVED MATERIALS

FOR CIVIL WORKS

Name of Material

Make

Cement (PPC/OPC)

ACC/ Ultra Tech/ RAMCO /
Dalmia cements/ Chettinad
Cements

Reinforcement Steel

TATA/ SAIL/VIZAG/ JINDAL/
JSW/ ESSAR/PRINCE

White Cement/ Wall putty

Birla wall care/JK White/ Berge/
Asian Paints/ShieldmaxX

Surface/floor Hardener

Sika/Fosroc/Dr. FIXIT/MYK
arment

Glass Fibre Reinforced Polymer

(GFRP)/ Fibre glass composite (FGC)

FiBAR, ARC, Shinestar , Chemsoft
or make compliant to IS 18256.

Glass/ Polymers Fibres

Fybron/Fibroza/ A K
Polyfibres /Rogins fibre
glass/Eminence/Aryan
Composites

Primer / Emulsion / Enamel paint

Asian paints/
Dulux/Nerolac/Berger

Paints

Asian / Dulux/Nerolac/Berger

b)

FOR PEB / STRUCTURAL WORKS

NO

Name of Material

MAKE

Structural Steel

TATA/ SAIL/ Jindal/ Vizag/JSW

Structural Steel- MS pipes only

TATA/ SAIL/ Jindal/ Vizag/
JSW/APL Apollo

HR plates for Built-Up Sections

VIZAG/ SAIL/ ESSAR/ TATA/
JSW /JINDAL

Hot Rolled Steel: Beams /Channels /
Angles/ Rods / Plates

VIZAG/ SAIL/ ESSAR/ TATA/
JSW/JINDAL

Hot Rolled Steel:
Circular/Square/Rectangular Tube
Sections

VIZAG/ SAIL/ ESSAR/ TATA/
JSW/ APPOLLO/JINDAL

Pre-Galvalume Cold Rolled Coils: -
Purlins /Girts

SAIL/ ESSAR/ JSW/TATA/
JINDAL
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Galvalume Roof Sheeting / Galvalume
Wall Cladding/ Flashing/ Gutter/
and Downspout

Closing Date: 29.09.2025

TATA BLUE SCOPE/ JSW/ META
COLOUR/ LLOYD INSULATIONS/
INTERARCH

Tube sections

VIZAG/ SAIL/ ESSAR/ TATA/
JSW/ JINDAL

High Strength Bolts

Deepak/ Atul/ Panchsheel/ TVS
&Pooja

10

Secondary Connections

Deepak/ Atul/ Panchsheel/ TVS
&Pooja

11

Sheeting/cladding Fasteners

Fisher/ Hilti/ Corroshield/
TATA/PATTA

12

Welding Rods

Advani Orikon / ESAB INDIA/
EWAC ALLOYS/ HONAWAR
ELECTRODES/ D & H Welding
Electrodes

Note:

1. Before bulk purchase of quantities of materials, it is the responsibility of the
Contractor to get the samples of materials approved from Engineer
2. If the above approved brands are not available, prior approval shall be obtained

from Engineer-in- charge for using equivalent make.

Page 50 of 57




mL BEML LIMITED

(A Government of India Mini Ratna Company under Ministry of Defence)

Kinfra Wise Park, Kanjikode, Palakkad — 678621, Telephone: 0491-2568178

Bid invitation No: 6300039891

10. BILL OF QUANTITIES (BOQ)

Closing Date: 29.09.2025

Sub: - PROVIDING OF SHELTER FOR RIVERSIDE INSPECTION PIT AND

PALAKKAD COMPLEX.

PROVIDING HARD STAND FOR THE PARKING HMV VEHICLE AT BEML LTD,

Sl.
No

Description

Uni
t

Qua
ntit

y

Design of detailed foundation & superstructure (load members)
for Shed for covering inspection pit (45Mx 11M x 6M )(LXWXH) as
per relevant IS code considering the SBC of soil/ soil test report.
Submission of structural design report with third-party
certification of design from reputed Government/ semi-
Government institutes. Submission of Good for construction
drawings as hard copy (02 copies, A3 size paper, colour) and soft
copy (both in AutoCAD & PDF) viz., plans, sections, elevations of
Structural statutory requirement etc. Complete as per the
Engineer in charge. Cost of soil test 2 no's also to be included.

Nos

Felling trees of girth (measured at a height of 1m above the
ground level), including the cutting of trunks and branches,
removing the roots and stacking of serviceable material and
disposal of unserviceable material, beyond 30cm girth up to and
including 60cm girth and clearing the site. complete as directed
by Engineer.

Eac

15

Felling trees of girth (measured at a height of 1m above the ground
level), including the cutting of trunks and branches, removing the
roots and stacking of serviceable material and disposal of
unserviceable material, beyond 60cm girth up to and including
120cm girth. complete as directed by Engineer.

Eac

50

Dismantling/Demolition/Breaking of existing concrete work at
ground floor level including reinforced concrete, removing the
rubbish, within a lead of 1Km., including Removal of steel bars,
transportation, loading, unloading, etc. all complete as directed by
Engineer.

Cu

13

Earth work in surface excavation not exceeding 15 cm in depth
but exceeding 1.5 m in width as well as 10 sgqm on plan including
disposal of excavated earth within a lead of 1Km., and lift up to
1.5 m, disposed soil to be levelled and neatly dressed. For
soft/loose soil complete all as specified and directed by Engineer-
in-charge.

1750
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Earth work in excavation by mechanical means (Hydraulic
excavator)/manual means over areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sgm on plan) Footing and plinth
beam, including getting out and disposal of excavated earth lead
6 |up to 250m and lift up to 1.5 m from periphery, as directed by
Engineer-in-charge. Excavation in all kind of soil below NGL to
1.5m. The rate shall include the cost of bailing out of water in
pits/trenches etc as directed by Engineer-in- charge., if any. No
additional payment shall be made for dewatering from the pits.

Cu

627

Earth work in excavation by mechanical means (Hydraulic
excavator)/manual means over areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sqm on plan) Footing and plinth
beam, including getting out and disposal of excavated earth lead
7 | upto 250m and lift upto 1.5 m from periphery, or part thereof in
depth beyond the first1.5 m Excavation in all kind of soil below
1.5m to 3m. The rate shall include the cost of bailing out of water
in pits/trenches etc., if any. No additional payment shall be made
for dewatering from the pits, as directed by Engineer-in charge.

Cu

60

Filling with approved earth brought from outside free from
boulders and rubbish under floor etc, wherever required in layers
not exceeding 20cm depth and consolidating in each layer by
rammering and watering after use 1 ton roller to rolled for | Cu
compaction, with water to a dense mass laid in layers and | m
compacted to achieve the required thickness to make as a hard
base for the foundation. etc, complete as per the direction of
engineer in charge.

265

Supply, Laying and compacting WMM laid in layers of thickness
not more than 150 mm laid in 2 layers of 75mm each. Wet mix
macadam (WMM) grading as per table 400-13 of MoRTH
specifications for road and bridge works 2013 manufactured in
WMM plant, material comprising of clean, crushed graded
9 | aggregate and granular material premixed with water & and rolling
with vibratory roller of capacity 80-100 KN static weight and for
compaction to a dense mass laid in layers and compacted to
achieve the required thickness to make as a hard base for the
foundation. The finished tolerances as per Table 900-1 of
MORTH specifications for Roads and Bridges.

1750

Providing and laying PCC M-10 (1:4:8) Grade using 40/20mm
down size aggregates below flooring in foundations, Footing
base concrete, flooring foundations, Plinth beam sides, walls or
10 | retaining walls etc, including, base preparation, proper
compaction, vibration, curing, tools and tackles, necessary
dewatering, etc complete at all levels as directed by Engineer-in-
charge.

Cu

201
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Providing & laying controlled R.C.C. confirming to grades as
specified (IS 456-2000) as per specifications using 20mm down
size aggregates at any depth or heights excluding the cost of steel
reinforcement. Cost also including preparing the base by hacking
and making rough concrete surface wherever the concrete is done
11 | on the existing flooring. Providing and placing RMC concrete
work in RCC 1:1:2 (M-25) The rate shall including Flooring,
Footings, Foundations beams, bases for Columns, plinth beams,
and basement to the required shape, compaction, levelling,
vibrating, curing, excluding form work and Steel reinforcement
,etc,. complete.

Cu

88

Providing & laying controlled 150mm of M30 Grade RMC R.C.C.
(for Hardstand concrete) confirming to grades as specified (IS 456-
2000) as per specifications using 20mm down size aggregates for
Hardstand concrete flooring. including sub-base and LDPE Sheet
layers for the floors. Design mix to be provided. The rate shall
including M30 grade concrete, finishing with power trowelling to
rough finish by applying floor hardener of 2kg/sqM, necessary
groove cutting and filling with expansion joint fillers/PU sealant, | Cu
levelling, vibrating, curing, excluding form work and Steel| m
reinforcement,etc,. complete. In addition to above, cost also
inclusive of supply, mixing and laying of secondary reinforcement
of 12mm high dispersion polymer/glass fibres at dosage of 600-
900g/CuM in RMC concrete as per manufacturers
recommendation dosage and procedure during laying of concrete.
Note: Curing is mandatory by adopting Pond with gunny bag
curing to be done and testing as per standards

12

263

Supplying and Fixing of Steel reinforcement R.C.C. work for
TMT bars conforming to IS: 1786(Latest) and the yield strength of
0.2% proof stress shall not to be less than 500N/Sqmm
(Fe415/500/550 D Grade of steel) Rates include for
Straightening, cutting, bending, placing at any level, binding in
position high yield strength steel reinforcements including cost of
reinforcement and binding wire, labour and scaffolding at all levels
13 | and heights etc. complete all as per specifications & | Kgs
drawings.Note: a) The TMT bars required shall be procured from
the reputed manufacturers confirming to relevant IS
specification.b) The contractor shall arrange for testing of TMT
bars for physical properties from an authorized agency as per the
relevant IS code. The test reports shall be submitted for our
records.c) The quoted rate shall deem to include for the cost of
testing.d) Any Reputed make shall be used for the work.

5500

Supplying and Fixing of Glass Fibre Reinforced Polymer
14 | (GFRP)/ Fibre glass composite (FGC) 8mm dia rebars of high- | Rmt
strength, corrosion-resistant composite reinforcement bars made

2450
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from continuous glass fibres embedded in a polymer resin matrix,
conforming to IS 18256:2023 standards for hardstand flooring
reinforcement. FRP bars are to be fixed using steel binding wire,
requiring pre-cut lengths bent on site, and should be available in
standard coil or straight bar form with rates including transport,
labour, fixing accessories etc complete as directed by Engineer in
Charge

Closing Date: 29.09.2025

15

Supplying and Fixing of Glass Fibre Reinforced Polymer
(GFRP)/ Fibre glass composite (FGC) 10mm dia rebars of high-
strength, corrosion-resistant composite reinforcement bars made
from continuous glass fibres embedded in a polymer resin matrix,
conforming to IS 18256:2023 standards for hardstand flooring
reinforcement. FRP bars are to be fixed using steel binding wire,
requiring pre-cut lengths bent on site, and should be available in
standard coil or straight bar form with rates including transport,
labour, fixing accessories etc complete as directed by Engineer in
charge

Rmt

1000

16

Back filling with available earth free from boulders and rubbish
in trenches, plinth beam, foundation under floor etc, wherever
required in layers not exceeding 30cm depth and consolidating in
each layer by rammering and watering after use 1 ton roller to
rolled for compaction (If the roller is not accessible, proper
ramming shall be ensured with earth rammer) etc, complete as per
the direction of engineer in charge.

Cu

100

17

Providing and constructing 200mm thick Concrete Brick work in
cement mortar 1:6 using approved quality brick and average
compressive strength including raking out joints, scaffolding,
curing etc. complete as directed at all levels.

Cu

21.5

18

Providing Rubble Stone Boulder pitching, laid dry, hand packed
tightly, uncoursed 200mm thk, well bonded, bedded and solidly
hearted, built in CM 1:6 with hard stone where ever required,
including scaffolding, dressing of stones, packing interstices,
levelling, joints, Slope, curing etc. complete as directed at all
levels.

Cu

10

19

Rendering/Plastering to internal/external wall surfaces 15mm
thick in Cement Mortar 1:4 on fair faces of brick or concrete
surfaces including finishing the surfaces even & smooth, curing,
tools & tackles etc., complete all as specified and directed by
Engineer in charge. Note: The rate quoted is deemed to include for
providing and removal of scaffolding/staging wherever necessary.

230
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Preparing the internal/external wall surfaces, by scrapping with
sand paper, providing necessary repairs to cracks and cleaning
the surface free from dust, dirt and filling/ closing the cracks with
crack filling compound and applying two coats of Exterior
Emulsion paint (ACE) over a one coat of primer of first quality,
approved colour and touch up putty wherever necessary etc,
complete all as specified and as directed by Engineer- in charge.

Closing Date: 29.09.2025

375

21

Providing and fixing Window Grill Supply and fixing M.S Grill
Mild steel (Grade 250) for window openings with necessary
fixtures. - Grills using 12mm unpolished square rods. The process
of welding adopted may be flash butt welding or any other suitable
method which gives the desired requirements, All the steel
surfaces shall be thoroughly cleaned free of rust, dirt, oil, etc (Max
weight-2 kg/sft)

250

22

Supplying and erecting CENTERING for sides and soffits including
supports and Shuttering in all floors with all cross
bracings using marine plywoods or Equivalent mild steel
sheets and supported by steel props and bracing etc., complete
and as directed. Steel Form work for footings, flooring, drain wall
& raft, Column up to basement and Column basement to Lintel
level, plinth beams, sunshades tie beams as per specification up
to GL

660

23

Supply, Fabrication, Erection, alignment and levels as per
approved shop drawing of structural steel work in single or built-
up section for Column, principal rafters, gantry girders and its
stiffeners, walkway, staircase, ladder, main entry doors, lightening
supports, pipe supports, cable tray and platform, rain water pipe
protections and misc. clamps, cleats comprising of Grade 345 Mpa
plates of required thickness or single stanchions, built up of one
beam or channel section with flange plates, caps, bases. splices,
angle brackets, cleats (ISMB/ISMC/ISA) and other connections,
etc., comprising of Grade 310mPa / 250mpa as per the drawing,
conforming to IS:2062 and IS 226. Including Necessary permanent
rivets, bolts, washers and nuts (HFSG 8.8 Gr OR EQUAL),
handling, straightening, cutting, drilling holes, welding, shop
assembly, transport to erection site, storing, leading to erection
site and apply a coat of anti-corrosive epoxy primer paint of
approved make with two coats of epoxy paint of approved make as
per specifications prior to erection. (payment to be made on the
basis of standard section weights for net weight erected in
position excluding the weight of permanent bolts, nuts, all types of
washers and packing plates etc.,.) The rates quoted shall be
including the cost of painting.

Kgs

1250
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Supplying, fabricating, erecting structural steel work for roofing
welded or bolted type using Rolled and cold formed sections
(Purlin) as in framing for cladding, glazing and the like fixed with
angle cleats and connecting plates, etc. Complete as directed by
Engineer.

Closing Date: 29.09.2025

Kgs

3800

25

Supplying, fabricating, erecting and fixing in position GP tube
sections Hollow Tube sections (SHS, RHS, CHS) etc., cleaning the
rust, scales if any to the satisfaction of the engineer in charge,
erecting the MS Flats, base plates, cleats, channels to the required
line and level to match with the adjoining structure etc., all lead,
lift, materials, labour, tools & tackles, etc., complete all as
specified and as directed by Officer in charge. Cost also including
painting of structural steel with 1 coat of primer and 2 coats of
enamel paint, anchor fastner (if required). complete as directed
by Engineer. Note: The contractor quoted rate is deemed to
include for labour, welding machine, welding rods, gas etc.

2700

26

Supplying fixing & installation of colour coated 0.5 mm thick TCT
galvalume roofing sheet for parking shed roof with 550 mpa
minimum tensile stress inclusive of all transportation charges,
taxes & levies, & including all fixtures like nylon head self-tapping
corrosion protected mechanically galvanised fasteners with
integral washer etc, complete all as specified and as directed by
Officer in charge. Note: The measurement shall be based on per
unit of finished/covered surface area only. Lap will not be
measured for payment

500

27

Supplying fixing & installation of colour coated 0.45 mm thick TCT
galvalume Side Cladding sheet manufactured by M/s.
JSW/TATA blue scope/Bhushan for parking shed roof with 550
mpa minimum tensile stress inclusive of all transportation
charges, taxes & levies, & including all fixtures like nylon head
self-tapping corrosion protected mechanically galvanised fasteners
with integral washer etc, complete all as specified and as directed
by Officer in charge. Note: The measurement shall be based on per
unit of finished/covered surface area only. Lap will not be
measured for payment

590

28

Supplying and fixing of 8mm thick Flexible XLPE Thermal
Insulator with Minimum Density of 25Kg per cubic metre and
laminating both sides Aluminium Foil. The surfaces of purling
shall be clean and remove all grease, oil, dirt, etc. Necessary
SS/GI wire 18gauge to be laid uniformly centre of the 0.6m
interval and perpendicular to the purlin. (To avoid sagging
between purlin to purlin) Including insulation accessories
materials of 3" Dia nylon wheel along with 45mm/60mm SDS
HEX tapping screws. Also, insulation joints finishing with
SOmm/75mm width Reinforced Aluminium foil tape. The rate

480
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shall include fixing tape, Screwing, and scaffolding etc., all
materials and labour complete.

Closing Date: 29.09.2025

29

Supply and fixing of new 2mm Polycarbonate sheet has and 1%
of tolerance, specified and as directed by Engineer- in charge..
Rate shall inclusive of fixing accessories like self-tapping screw
with washer, cutting sheet to required sizes and providing sealant
for leakage arresting if any.

Note: The measurement shall be based on per unit of
finished /covered surface area only. Lap will not be measured for
payment.

36

30

Supplying & Fixing of Turbo Ventilators, Air Volume 600mm/
24", Speed 4m/s, Fan Diameter 600MM/ 24", Var pitch height
190 to 215 mm, including necessary cuttings and fitting at all
heights with cost of all materials and labour charges etc.,
complete.

Nos

31

Supplying fixing & installation of colour coated 0.50 mm thick
Flashing & Drip flashing manufactured by M/s. JSW/TATA blue
scope/Bhushan for parking shed roof inclusive of all
transportation charges, taxes & levies, & including all fixtures like
nylon head self-tapping corrosion protected mechanically
galvanised fasteners with integral washer etc, complete all as
specified and as directed by Engineer in charge. Note: The
measurement shall be based on per unit of finished/covered
surface area only. Lap will not be measured for payment

45

32

Supplying, making box type and fixing of colour coated Eaves
Gutter Galvalume mild steel sheeting, in gutters of Sinch Box tube
(size as per site conditions) with grade of zinc coating 275 1.00mm
thick. Which includes proper slope and joint sealing. made for rain
water, inclusive of all transportation charges & including all
fixtures like self-tapping screws, MS supports etc. Firm shall also
include cost of end fittings inclusive of provision to fix down take
pipes to the gutter. Complete as per the Engineer in charge.

45

33

Supplying, making box type and fixing of colour coated 5"x 5"
Square Hollow section Galvalume sheet with 0.45mm thk rain
water down take box type pipe including necessary cutting and
fitting at all heights with cost of all materials and labour charges
etc. complete. Down take pipe to be provide as per drawing and
shall be clamped in wall cladding and masonry wall. Complete as
per the Engineer in charge.

54

NOTE: Bidders must quote lumpsum amount, calculated as total for all the
activities and quantities indicated in the BOQ above; and also exclusive of GST for
the tender in SRM

**%%** End of Document *****
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