Annexure- A

Equipments covered under FMC Contract A/c.NLCIL

L&L Year slab at the CPH Year slab at the
S.No| Model | NLCNO |BEML NO DOC proposed beginning of proposed beginning of
contract i.e on 01.09.2020 contract i.e on 01.09.2020

1 BDI155 KO249F P13445 11/04/2016 5th year 5th year
2 BD155 | KO250F P13448 11/04/2016 5th year 6th year
3 BDI155 KO251F P13444 27/04/2016 5th year 5th year
4 BDI155 | KO252F P13439 11/04/2016 5th year 5th year
5 BDI155 KO253F P13442 11/04/2016 5th year 5th year
6 BDI155 | KO254F P13440 08/04/2016 5th year 6th year
7 BDI155 KO255F P13441 08/04/2016 5th year 5th year
8 BD155 | KO256F P13443 08/04/2016 5th year 5th year
9 BDI155 KO257F P13446 08/04/2016 5th year 5th year
10 | BD155 | KO258F P13447 08/04/2016 5th year 5th year
11 | BDI155 KO259F P13455 05/12/2016 4th year 5th year
12 | BD155 KO260F P13461 05/12/2016 4th year 5th year
13 | BDI155 KO261F P13462 05/12/2016 4th year 5th year
14 | BDI155 KO262F P13464 05/12/2016 4th year 5th year
15 | BDI155 KO263F P13453 01/12/2016 4th year 5th year
16 | BDI155 KO264F P13454 01/12/2016 4th year 4th year
17 | BDI155 KO265F P13456 01/12/2016 4th year 5th year
18 | BD155 KO266F P13457 01/12/2016 4th year 5th year
19 | BDI155 KO267F P13459 03/12/2016 4th year 5th year
20 [ BDI155 KO268F P13460 03/12/2016 4th year 5th year
21 | BDIS55 KO269F P13463 03/12/2016 4th year 5th year
22 | BDI155 KO270F P13465 10/03/2017 4th year 4th year
23 | BDI55 KO271F P13467 10/03/2017 4th year 4th year
24 | BDI155 KO272F P13469 10/03/2017 4th year 4th year
25 | BDI55 KO273F P13474 10/03/2017 4th year 4th year
26 | BDI155 KO274F P13476 10/03/2017 4th year 5th year
27 | BDIS55 KO275F P13470 15/03/2017 4th year 4th year
28 | BDI155 KO276F P13471 15/03/2017 4th year 4th year
29 | BDIS55 KO277F P13472 15/03/2017 4th year 4th year
30 | BDI155 KO278F P13473 15/03/2017 4th year 4th year
31 | BDIS55 KO279F P13475 15/03/2017 4th year 4th year
32 | BDI155 KO280F P13477 15/03/2017 4th year 4th year
33 | BDI55 KO281F P13483 10/04/2017 4th year 4th year
34 | BDI155 KO282F P13484 10/04/2017 4th year 4th year
35 | BDI55 KO283F P13485 10/04/2017 4th year 4th year
36 | BDI155 KO284F P13486 10/04/2017 4th year 4th year
37 | BDI55 KO285F P13488 10/04/2017 4th year 4th year
38 | BDI155 KO286F P13478 08/04/2017 4th year 4th year
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39 | BDI55 KO287F P13479 08/04/2017 4th year 4th year
40 | BD155 KO288F P13480 08/04/2017 4th year 4th year
41 | BDI155 KO289F P13487 08/04/2017 4th year 5th year
42 | BDI155 KO290F P13481 10/04/2017 4th year 5th year
43 | BDI155 KO291F P13482 10/04/2017 4th year 4th year
44 | BP100 BP10F B10011 24/02/2017 4th year 4th year
45 | BP100 BP1IF B10012 03/03/2017 4th year 4th year
46 | BP100 BP12F B10010 21/02/2017 4th year 4th year
47 | BP100 BP14F B10013 12/03/2017 4th year 4th year
48 | BP100 BP15F B10014 15/03/2017 4th year 4th year
49 | BP100 BP16F B10015 18/03/2017 4th year 4th year
50 | BP100 BP17F B10016 23/03/2017 4th year 4th year
51 | BP100 BP18F B10017 27/03/2017 4th year 4th year
52 | BP100 BP19F B10020 08/04/2017 4th year 4th year
53 | BP100 BP20F B10021 16/04/2017 4th year 4th year
54 | BP100 BP21F B10018 04/04/2017 4th year 4th year
55 | BP100 BP22F B10019 04/04/2017 4th year 4th year
56 | BP100 BP23F B10022 21/04/2017 4th year 4th year
57 | BP100 BP24F B10023 26/04/2017 4th year 4th year
58 | BP100 BP25F B10024 29/04/2017 4th year 4th year
59 | BP100 BP26F B10025 19/05/2017 4th year 4th year
60 [ BP100 BP27F B10026 24/05/2017 4th year 4th year
61 | BP100 BP28F B10027 12/06/2017 4th year 4th year
62 | BP100 BP29F B10028 17/06/2017 4th year 4th year
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