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BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 /29881735. FAX: 040-23221794
Tender No: 6300039204 Date: 18-11-2024

TENDER DOCUMENT FOR

CONSTRUCTION OF INDUSTRIAL SHED OF SIZE
10.668M(35") X24.384M(80') X 7.625M(25") AT BEML LIMITED,
SERVICE CENTRE, MOULA-ALI, HYDERABAD.

ONLINE TENDERING THROUGH
BEML SRM PORTAL

(link: - https://bemlepci.bemlindia.in:50001/irj/portal )
Tender Document No0.6300039204

DATE OF SUBMISSION 29-11-2024BEFORE 16:00 HRS

ISSUED BY

The Regional Head
3-6-114, StreetNo:18,
Himayatnagar Hyderabad -500 029
Telangana, INDIA

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
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PART -C-COMMERCIAL BID
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Note:

1. Thetenderershall download the complete set of tender documents. The tender documents shall be duly filled,
signed along with the company seal, scanned and uploaded and the requisite documents as per the technical
bid. Drawings & BOQ without price should be signed and uploaded along with the tender documents in the

Technical Bid.

2. Commercial bid shall be submitted on BEML SRM platform, any bids without price in the SRM portal are liable

for rejection / disqualification without any intimation. (https://bemlepci.bemlindia.in:50001/irj/portal )

3. The Commercial bids of technically qualified tenderers/bidders shall be considered for opening.

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

DETAILS OF PRE-QUALIFICATION AND TECHNICALBID

Estimated Cost EMD Last date for submission of
| term (In Rs. Amount Tenders Similar
NG Descrioti Lakhs) (Rs) Nature of
: ption Work
Date of opening of pre-
qualification bid
Completion Date of opening of
Period technical bid
Date of opening of
Commercial bid
Construction of Civil
1 industrial shed of Rs 29-11-2024 at works
size 10.668m(35') 1,00,000/- 16:00Hrs
x24.384m(80') x Rs.45.00 Lakhs
7.625m(25') at
BEML limited, (approx.) 29-11-2024 at
Service centre, (Exclusive of 17:00Hrs
Moula-ali, All taxes &
Hyderabad. duties)
04 Months 29-11-2024 at
16:00Hrs
Date of opening the
commercial bids will be
intimated to only the
technically qualified
Tenderers/bidders.

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
MODE OF SUBMISSION AND DOCUMENTS
SI. No. Nature of Bid Mode of submission Documents required to be
submitted by the bidder
A PRE- 1) Manual Mode through Hard copy that should
QUALIFICATION reach the Sr.Manager — Service Centre, Plot |EMD: Rs 1,00,000/- by DD /
BID No Bl4 & B23, TSIIC-IDA Moula-Ali ONLINE MODE / NEFT /
Hyderabad-500 040on or before the closing [RTGS as per details given in
date and time of the tender. page no 04

2) The sealed envelope of Prequalification bid will
be opened on closing date 29-11-2024 at
16:00Hrs in presence of the bidders, who wish
to be present at the above venue.

3) Pre-qualification bid received late on account of
any reason whatsoever will be rejected.

B TECHNICAL BID 4) Through e-mode / BEML SRM Platform where in 1. Documents to be uploaded
Tenderers /bidders to submit their technical bids by bidders in BEML SRM
will be opened on closing date 29-11-2024 at Platform as per
16:00Hrs in presence of the bidders, who wish to ELIGIBILITY
be present at the above venue. CRITERIA

1) However, technical bids of those firms who meet
the pre-qualification criteria in all aspects will only [2. The ‘Tender Conditions

be considered for further evaluation. Acceptance Letter’ should
2) BEMY SRM PORTAL LINK . be downloaded signed with
https://bemlepci.bemlindia.in:50001/irj/por tal company seal and

uploaded for having
accepting the tender
documents and all the

conditions.
C COMMERCIAL |1) Through e-mode / BEML SRM Platform. Duly filled Bill of]
BID https://bemlepci.bemlindia.in:50001/irj/por tal Quantities, (As per BEML

2) The commercial bids of only the shortlisted/ SRM

qualified Contractors will be opened. Platform).https://bemlepci.
bemlindia.in:50001/irj/po
rtal

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
INVITATION FOR TENDER

Sub: Construction of Industrial shed of size 10.668m (35') x24.384m (80') x 7.625m (25') at M/s BEML LIMITED,
Service Centre, Moula-ali, Hyderabad

Kkkkk
BEML Limited invites Open tenders for the subject work in Three bid system
Part’A’-EMD
Part ‘B’ Technical bid

Part‘C’- Commercial bid ( through ONLINE BEML SRM Portal).

EARNEST MONEY DEPOSIT (EMD):

a) EMD amount of Rs.1,00,000/- (Rupees One Lakh Only) can be paid online or can be submitted in the form of
Account Payee Demand Draft / Banker’s Cheque. Bidders exempted from Earnest Money Deposit (EMD)shall
submit exemption certificate from competent authority.

Details of Online Payment: BANK: STATEBANKOFINDIA ACCOUNT NO.: 10287201150
IFSC: SBIN0001880 (OR)Payment of EMD amount through DD / Banker’s Cheque:

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque forRs.1,00,000/- (Rupees One Lakh
Only) drawn in favor of BEML Ltd, payable at Hyderabad.

c) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption Certificate shall be submitted in Sealed
envelope duly super scribing the TenderNo.6300039204 Dated: 18-11-2024 Closing date 29-11-2024 Time
16:00 Hrs. at the top of the envelope. The name and address of the bidder shall be printed or written legibly on
the left-hand bottom corner of the envelope.

OR
Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers Cheque for

Rs.1,00,000/- (Rupees One Lakh Only) in favor of “BEML LIMITED, payable at HYDERABAD in a sealed envelope
superscripting the name of work, towards Earnest Money Deposit on or before the closing date & time of the
tender to the office of “Manager (Service Centre), BEML LIMITED, Plot No B-14 & B23, TSIIC-IDA, MOULA-ALI,
Hyderabad — 500 040, India,

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount shall not be
considered and tenders will be rejected. No Interest would be paid on the Earnest Money Deposit.

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not qualify in the Technical
Bid) in the following format along with the DD / Banker’s Cheque for EMD;

BANK NAME
BRANCH NAME
CITY

IFSCCODE
ACCOUNT NO
BENEFICIARYNAME

The above sealed envelope has to reach the address as mentioned below on or before the closing date & time of
the tender.

The Regional Head
BEML LIMITED.,
Regional Office, H.No. 3-6-114,

Himayatnagar , Hyderabad 500029, Telangana State

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate from competent
authority.

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate is dispatched well in advance so that it
reaches this office before the time and date stipulated. Requests will NOT be entertained for late receipts.

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
General Instructions with regard to EMD:

a) Quotation submitted online without submission of EMD/EMD Exemption Certificate in-time will not be
considered.

b) EMD submitted in any other form will not be accepted and the offer is liable to be rejected.

c) EMD lesser than Rs. 1,00,000/-(Rupees One Lakh Only) will not be accepted and the quotation is liable to be
rejected.

d) EMD of technical disqualified bidders will be returned.

€) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date as mentioned in the tender document.

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD/firms claiming EMD
exemption.

3. Completion Period: The period allowed for execution of the work is 04 Four Months from the date to be
mentioned in the workorder to be placed on the successful bidder.

3(A). Firms willing to participate in the tender may contact through e-mail: admin.srm@beml.co.in to obtain the
user name and password for submitting the bids. The bidders have to submit their quotation ON LINE

THROUGH SUPPLIER RELATIONSHIP MANAGEMENT (SRM) PLATFORM.
https://bemlepci.bemlindia.in:50001/irj/portal All corrigendum, addenda, amendments, time extension etc., If
any to the tender will be hosted on BEML website www.bemlindia.com only. Bidders shall regularly visit BEML's
website to keep themselves updated. No separate advertisement shall be published in the newspaper in this
regard.

Any queries/clarification/information/details regarding tender enquiry to be communicated only through email Id:
sm.sagar@bemlltd.in, anwar.basha@bemlltd.in, and queries/clarification/ information/details will be accepted
up to one week prior to the closing date of the tender. Phone: 040-29887924, 23222166, 29881735

Any queries related to submission of quotation may please be communicated through e-mail:
admin.srm@beml.co.in or the bidder may contact BEML SRM team at Phone N0.080-22963269, 22963141.

DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid class lll Digital Signature
issued by Authorized Certifying Authority to submit bid in our SRM e-procurement system.

4. Any queries/clarification/information/details regarding tender enquiry to be communicated only through email
Id: sm.sagar@bemlltd.in, anwar.basha@bemlltd.in and queries /clarification/ information/details will be
accepted up to 03 (Three) days prior to the closing date of the tender. Phone No: 040-29881735

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

10.

11.

The quantities shown against each item are only approximate and hence any reduction /increase thereof during
the execution of work shall not vitiate the contract. The company does not bind itself to accept the lowest or
any other tender.

The tender shall remain open for acceptance for a period of 120 days from the date of opening of tenders.

The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to submission of
tenders and no claims will be entertained later on the grounds of ignorance.

Successful tenderer is required to employ qualified Engineer to supervise the work and they should be present
when the work is under progress.

The successful tenderer is required to sign the work order prepared based on the quoted rates placed on him
by the Accepting Officer.

The Accepting Officer reserves the right to place order as a whole or part of any item only as deemed fit.

In case, the contractor/firm after quoting withdraw from the tender or refuse/delay in commencing the work or
stop the work abruptly, their EMD will be forfeited.

The successful contractor shall keep the Company indemnified against all losses and claims for
injuries or damages to any person or any property in consequence of the construction works

12. Condition al tenders are liable to be rejected.

Thanking you,

Yours faithfully,

FOR BEML LIMITED

Regional Head

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
ELIGIBILITY CRITERIA OF TECHNICAL BID

In the Technical Bid, the firm has to furnish the following details / documents with regard to their
experience etc:

CREDENTIALS i.e., EXPERIENCE/ FINANCIAL STATUS ETC.

In the Technical Bid, the firm has to furnish the following details / documents with regard to their
experience etc:

CREDENTIALS i.e., EXPERIENCE/ FINANCIALSTATUS ETC.

1. Financial Position: Average Annual financial turnover during the last Three (3) years, ending
31st March of the previous financial year, should be at least 30% of estimated cost. fi.e. Rs.
13,50,000/-).

Details of Annual financial turnover during the last three (03) years, ending 31° March of the
previous financial year.

Financial Year 2020-21 2021-22 2022-23

Annual turnover (Rs
in Lakhs)

Profit/Loss (Rs
in Lakhs)

NOTE: Copies of the Audited Balance sheet along with the Profit and loss statement for the
last Three (03) years duly certified by auditor shall be scanned and uploaded along with the
technical bid.

2. Experience: Experience of having successfully completed similar works (civil works) during
last Seven (07) years ending last day of month previous to the one in which applications are
invited should be either of the following:

(1) Three similar completed works costing not less than the amount equal to 40% of the
estimated cost. (i.e. Rs,18,00,000/-)

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
Or

(i1) Two similar completed works costing not less than the amount equal to 50% of the

estimated cost. (i.e. Rs 22,50,000/-)
Or

(iii) One similar completed work costing not less than the amount equal to 80% of the
estimated cost. (i.e. Rs. 36,00,000/-)

Details of having successfully completed similar works (civil works) executed in any Government/ Public Sector
Undertakings/Large Private Organizations) during last Seven (07) years ending last day of month previous to
the one in which tender enquiry is called has to be submitted along with completion certificate as per eligibility
criteria mentioned above.

SI. Name & Value of work | stipylated date Stipulated date | Actual date of | Completed

& .
No. | Address of Client W.0.No of start of completion | completion value of work

NOTE: Copies of the work order and completion certificate issued by respective clients shall be
enclosed along with the technical bid. If the completion certificate is from Private organization, the
same shall be scanned and uploaded along with the technical bid along with TDS certificate.

Signature of the Contractor(s) with seal
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204

(i)

(ii)

(iv)

v)

Date: 18-11-2024

The bidders are required to mention and submit copies of the following:

Please quote your PAN/GIR No.
(Registration Certificate of

PAN/PAN Card/GIR issued by the IT Authorities shall be scanned and uploaded along

with the technical bid)

Please quote your ESI No.

(Registration Certificate issued by the ESI Authorities
shall be scanned and uploaded along with the technical
bid) (iii) Please quote your PF No.

(Registration Certificate issued by the PF Authorities shall
be scanned and uploaded along with the technical bid)

Please quote your GST No.

(Registration Certificate issued by the GST Authorities
shall be scanned and uploaded along with the technical
bid)

EMD details: Amount, DD No & date

4. The commercial bids of the tenderer who have submitted the satisfactory documentary evidence
for the above requirements shall be opened. The commercial bids of other tenderer i.e., who does
not qualify in the Technical requirements will not be opened and EMD shall be refunded.

The commercial bids of the tenderer who have submitted the satisfactory documentary evidence for
the above requirements shall be opened. The commercial bids of other tenderer i.e., who does not
qualify in the Technical requirements will not be opened and EMD shall be refunded.

5(A). BEML Reserves the right to reject the bid if technically not qualified as mentioned above or
call for any of the above-mentioned documents if found short. (Short fall documents) The

decision of BEML is final in this regard and no correspondence will be

entertained...

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
DETAILS TO BE FILLED/UPLOADED BY THE PARTICIPATING FIRM
(to be given on the Firm’s Company letterhead)

Sl
No Description Details to be filled/uploaded
Name of the Firm& Postal address for
1 correspondence (With name of the Contact
Person) with telephone number, fax and
email id
Bank account numbers: -
IFSC Code:
Banker’s Name: -
Bank Details like Bank account numbers Branch Name:
2 & IFSC code with Banker’s Name, Address &
Contact No.:
Address: -
Contact Number: -

I/ we here by certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

TENDER CONDITIONS ACCEPTANCE LETTER

(to be given on the Firm’s Company letter head)

To,

The Regional Head

BEML LIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar
Hyderabad500029, Telangana State

Dear Sir,

Sub: Acceptance of terms and conditions of the tender Tender
No. 6300039204 Dtd. 18-11-2024

I/We have downloaded/obtained the tender documents for the above —mentioned Tender/Work from the

website(s) namely “Construction of Industrial shed of size 10.668m (35') x24.384m (80') x 7.625m (25') at M/s
BEML LIMITED, Service Centre, Moula-ali, Hyderabad .

As per your advertisement given in the above-mentioned website(s).

2. I/We hereby certify that I/We have read entire terms and conditions of the tender all pages, Which form

the part of Contract agreement and |/we shall abide here by the terms /conditions/clauses contained
therein.

3. The corrigendum issued from time to time by your department/organization to have also been taken into
consideration while submitting this acceptance letter.

4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned tender documents
/ corrigendum in its totality/entirety.

5. In case any provision of this tender are found violated, your department / organization shall be at liberty
to reject this tender/bid including the forfeiture of the full said Earnest Money Deposit absolutely and we
shall not have any claim/right against department in satisfaction of this condition.

Date: Signature with date of Authorized signatory
Name:

Designation:

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

Firm’s Seal:

UNDERTAKING

(to be given on the Firm’s Company letterhead)

This is to certify that (Name of the Firm) has not been banned / black listed / debarred from Trade by

any Central /State Govt. Dept. / Autonomous Institution/ PSUs in India’s on the date of submission of
the bid.

I/ we here by certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
REVISED TENDER AND GENERAL CONDITIONS

To,

The Regional Head

BEML LIMITED.,

Regional Office, H.No. 3-6-114, Himayatnagar

Hyderabad 500029, Telangana State

Sir,

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth
and described in the General Conditions, Specifications, Schedule of Prices and Bill of “Construction of
Industrial shed of size 10.668m (35') x24.384m (80') x 7.625m (25') at M/s BEML LIMITED, Service Centre,
Moula-ali, Hyderabad” in accordance with the terms, conditions and obligations there in contained.

I/We, further agree to add to or deducting from contract sum, as the case may require, the net
value of all deviations (additions and deductions) including non-tendered items, of the value of
work completed, shall not exceed 20% of the approved contract value and 40 %in respect of any
individual item, indicated in schedule A-BOQ. The value of such additions and deductions being
calculated upon the prices for similar work set for thin the accompanying Bill of Quantities, or if
similar work in the opinion of the Engineer in charge be not included in the Bill of Quantities then
upon the price set forth in the Schedule of Prices attached here to or as otherwise provided in
the Clause-15 of the General Conditions.

I/We, also herewith send Rs by Receipt/Draft as Earnest Money as required and to enter further
into a contract with the Company for the execution of the said works in conformity with the
aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of
Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We here by give
............................................................................................... assent and concurrence.

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML
Limited, or its authorized representative with in the period stipulated from the date of
commencement of the work in accordance with Para-8 of General Conditions of the Contract,
signed, sealed and delivered by the said......... this........ day of............ Two Thousand and

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office, #3-
6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204

........................................ in the presence of:
Yours faithfully,
(SIGNATURE)

WITNESS:

1.
2.

Home address of the Contractor/Business Address:

Date: 18-11-2024

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
GENERAL CONDITIONS
(UNDER WHICH THE WORKS HEREIN AFTER DESCRIBED ARE TO BE PERFORMED)
1. INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall be held to mean ‘BEML
LIMITED’, the work ‘CONTRACTOR’ shall be held to mean one or more contractor or contractors jointly or
generally engaged in the works to which these General Conditions and the specifications relate, and shall include
his/their heirs, executors and administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean a Member
of the staff of the BEML to supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent
of land which the Company places at the disposal of the Contractor from time to time for the purpose of
executing the contract works. The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, ELEVATIONS
AND DETAILS OF WORKS’ annexed to the contract and such further drawings, as the Engineer in charge may
issue from time to time during the progress of the works and shall beheld to include tracings and photographic
prints. The word SPECIFICATIONS shall be held to include the tender General Conditions, Specifications,
Schedule of Prices and Bill of Quantities.

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the correctness and
sufficiency of his tender for the works as well as all prices stated in the Bill of Quantities and the schedule of
Prices and within SEVEN DAYS of the acceptance of his tender, he shall sign the contract which shall be
construed and taken as an acknowledgement on his part of his complete satisfaction and acquiescence in the
sufficiency of the prices. The amount of the tender shall be the sum at which the contractor engages to execute
whole of the works set-forth in the Bill of Quantities, the contractor shall submit to the company, with his tender
both Schedule of Prices and Bill of Quantities upon which the tender has been based fully and completely priced.
Items left unpriced in the bill of Quantities shall be held to be included in the prices for other items of the work.

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter into and execute a
formal indenture of contract to be prepared by the Company’s Solicitor. The contractor shall not be entitled to
make any charges for perusal of the contract.

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLETAND CONSEQUENCE OF
GRATUITIES BEING GIVEN:

The contractor shall not assign or make over the contract to any other person, or under let it, or make a sub-
contract with any workmen or workman for the execution of any part of work(s), but shall employ his own

Signature of the Contractor(s) with seal
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workmen for the labour there of, who shall be paid by him in wages by the day. And in case the Contractor as
signs or makes over the contract, or underlet or make sub-contract, contrary to this clause or either himself or
his agents give any gratuity to any employee of the Company, the company shall be at liberty to terminate the
contract.

Tender No: 6300039204 Date: 18-11-2024

S. TENDER OR AGREED RATE:

The contractor shall agree not to petition for revision of rates tendered for by him under any circumstances at
any stage of the work, either during execution or when the final claims are settled.

6. In the event of anything evidently necessary to the due and complete performance of the works being
omitted to be shown on the drawings or described in the specification or being omitted from the Bill of
Quantities through oversight or error, the contractor shall, not withstanding, execute (in the most
perfect manner) all such works the same as if they had been severally shown, described and included
without being entitled to make any extra claim or charge.

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the nature of the
sub-soil, the three dimensions, levels, character and nature of all roads, existing drains, sewers, water,
gas or other mains, electric cables and other things as regards any connection they may have with the
works the subject of the contract, and he shall also inspect the site of the works and surroundings, the
means of access there to an degress there from and shall generally obtain his own information on all
matters and things which can in any manner influence his tender, No claims for extra works otherwise
will be allowed inconsequence of any misunderstandings, error or incorrect information on these points,
or of any other in-accuracies in reference there to, which may appear on the drawings, or in the
specification, nor shall the contract be nullified in consequence of any such misunderstanding, error in
correct information or in-accuracies.

8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TONON-
DELIVERYOF SITE:

The Contractor having signed the contract, the Chief Engineer will forth with give him notice to commence the
works and the contractor shall upon receipt of such notice, commence the works and carry them on at such
point and points and in such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give to the contractor,
the use of so much of the site of works, as may in the opinion of the Chief Engineer be required in order to
enable the contractor to commence and continue the construction of the works, and shall from time to time as
works proceed give the contractor the use of such further portions of such site as the Engineer in charge may
from time to time consider proper in that behalf, but the non-delivery in manner aforesaid of the use of such

Signature of the Contractor(s) with seal
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site or any portion thereof shall not vitiate or affect the contract, nor any provision contained in the
specification nor entitle the contractor to any increased allowance in respect of money.

9. SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the correctness of the position, levels
and dimensions of the several works, according to the drawings and written instructions of the Engineer in

charge. If at any time during the progress of the works any error shall appear or arise Tender No:
63000xxxxX Date: xx-11-2024 in the position,

levels or dimensions of the several works, the contractors on being required to do so by the Engineer in charge,
shall at his own expense remove and amend the works to the satisfaction of the Engineer in charge, not-
withstanding that he may have been assisted by Engineer-In-Charge in setting

out the same. The contractor shall observe, perform and comply with the requirements of all statutes and
byelaws and shall also serve notice on the authorities having control of the road surfaces before the same are
broken up and he shall likewise serve notices on the owners of the sewers, drains, water, gas or other mains,
electric cables and other things which may be in anyway affected by the execution of the contract work.

10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA):

As the entry and exit of the workmen into the factory area is controlled by the Security Authorities of the
Factory, the contractor should strictly adhere to the timings of entry and exit, laid down by the authorities and
the rates quoted are deemed to include for this provision.

11. NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. If bad or treacherous ground be
met with or if there be any other causes whatsoever, which in the judgment of the Engineer-In-Charge, requires,
it, but no work shall be carried on in the night without the knowledge and sanction of the Engineer-in-charge.

12. WATCHMEN, LIGHTS., ETC., TO BE PROVIDED BY THE CONTRACTOR :

The Contractor, shall at his own cost provide night watchmen to all parts of the work where necessary required
by the Engineer-in-charge. He shall also keep all open trenches, excavation or other dangerous places properly
and sufficiently lighted between sunset and sunrise, and shall provide and fix proper fencings and boarding and
temporary bridges to protect and assist the public traffic. The contractor shall also at his own cost erect
temporary fences on the site of works where required by the Engineer-incharge.

13. TEST MATERIALS:

Signature of the Contractor(s) with seal
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All the materials to be used in and on every part of the works shall be subjected from time to time to such tests
as the Consultant and Engineer in charge may direct. Such tests shall be performed at the expense of the
contractor but the Company shall refund to the Contractor the actual cost of testing any of the materials which
are proved to conform with the conditions of the specifications but the samples shall be, in all cases, selected by
the Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, any materials so
tested is not equal to the test for such materials, here in after specified, the same shall be removed from
the site of works, and other materials substituted there for, but in the absence of any specified test, the
decision of the Engineer in charge, shall be final as to whether the said material or materials shall be used
in the works, or forth with removed and other materials substituted.

14. MATERIALS., TOOLS ETC., BROUGHT ON TO WORKS TO BE COMEPROPERTY OF
COMPANY DURING CONTINUANCE OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor upon Company’s works shall there
upon become and shall continue to be the absolute property of the Company and be considered in its
possession, the Contractor having only the right of using the same for the purpose of the contract. After the
works have been completed and all obligations under the contract duly fulfilled, the Company shall return to
the Contractor the tools, implements and surplus or waste materials then remaining upon the Company’s works
to be removed by him forth-with and cleared away. Nevertheless, the Company shall not at any time be liable
for the loss of any of the said materials, tools, implements or other things but the whole of this liability shall fall
upon the Contractor, the same as if they had remained in his possession.

15. POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to order works
additional to the contract, and to make and issue such further drawings and to give such further
instructions and direction as may appear necessary or proper for the guidance of the contractor and the
good and sufficient execution of the contract, and the contractor shall receive, execute, obey and be
bound by the said further drawings, instruction and directions, according to the true intent and meaning
thereof and as fully and effectively as though they had accompanied, or had been mentioned or referred
to in the original drawings and specifications. The company shall also have power to vary or alter the levels
or position of any of the works, the subject of this contract, or may order any of the works contemplated
thereby to be omitted with or without the substitution, of any other works in lieu thereof, or may order
any work, or any portion of work executed or partly executed , to be removed, changed or altered, and if
needed that other work shall be substituted in lieu thereof and the difference of expense occasioned by
any such increase, diminution or alterations so ordered and directed shall be added to or deducted from
the amount of the contract agreeable to the prices for similar works set forth in the Bill of Quantities, or
failing which the Schedule of Prices attached hereto, and in the absence of any such similar work being
scheduled, the Engineer in charge shall determine the amount to be paid for such additions or deductions.
The company will in no case become liable to the payment of any charge in respect of any such conditions,
alteration or deviations, unless the instructions for the performance of the same shall have been given in
writing and signed by the Engineer in charge , nor unless such instructions distinctly states that the matter
thereof is to be subject of an extra or varied charge, in the form of an order here in after set forth nor
unless the claim thereof shall be made inwriting, signed by the Contractor and in the form of claim herein
as set forth and properly filled up nor unless such claim be make within the week in which the work is

Signature of the Contractor(s) with seal
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executed and materials used, and before the same shall have been placed out of view, or beyond check of
measurement, nor unless the value of any altered or varied works, or any further works shall wherever
practicable have been determined and settled before such altered, varied or further works shall have been
commenced. Such value in case of dispute shall be as curtained by the Engineer in charge, who shall
determine in all cases whether such previous determination and settlements were practicable or not, and
in all the cases where he shall consider the same to have been practicable, the contractor shall not be
entitled to make any claim in respect of such altered, or varied or further works if it shall, in the opinion of
the Engineer in charge, if any special instance become necessary to execute any additional or substituted
work, either wholly or in part by the day the claim therefor, shall not be recognized unless the contractor
shall have delivered to the Engineer-in-charge , within one working day, and so on from day to day a true
and exact list of the name, occupations, time and wages of the several workmen engaged during the
previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is intended to be
made in the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE DAY’ shall be
made unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable to determine the
value of the amount of work in manner otherwise provided for in these general conditions. All such
instruction given by the Engineer in charge, shall be in the following form or as near there to as may be:

ORDER No: CONTRACT No.

In pursuance of clause-15 of the General Conditions of contract and subject as there in mentioned, were
guest you to perform the undermentioned at the under mentioned price, namely:

SUCH WORK ADDITIONALTO WORK INCLUDED
BEING IN SUBSTITUTION FOR IN THE
tender, and we request you to omit the under mentioned work at the under mentioned prices, viz.

DATE:
SIGNATURE OF THEENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the week ended
Saturday the in respect of other than contract work. Day of

Signature of the Contractor(s) with seal
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DATE: SIGNATURE OF THE CONTRACTOR ‘S
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The claim shall be delivered to the Engineer-in-charge , for his examination before being transmitted by him
to the Chief Engineer and shall be subject in all respect to the consideration, ratification and correction of the
Chief Engineer who shall be at liberty to decide whether any such claim entitle the Contractor to any, and if
so, what extra charges, according to the true meaning and intention of the specifications, and whether any
and what allowance shall be made to the company in respect of any work or obligation to be performed
under the contract and from the performance of which the contractor may be or become directly or
consequently relived by reasons of any such additional or substituted works.

16. SUSPENSION OF WORK:

The Contractor(s) shall suspend the execution of work or any part or parts thereof whenever called upon in
writing by the Chief Engineer to do so and shall not resume work thereon until so directed in writing by the
Chief Engineer. The Contractor will be allowed by the Chief Engineer an Extension of time (not less than the
period of suspension) for completion of the item or group of items of work for which a separate period of
completion is given in the contract and of which the suspended work forms part but not other claims in this
respect for completion or otherwise, however, shall be admitted. The contractors shall have no claim to any
payment of compensation or otherwise, whatsoever on account of suspension of work.

17. WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they may be necessary to be done
to form and complete any part thereof, shall be executed and completed in the best substantial manner,
with materials of the best and most approved quality of their respective kinds agreeable to the particulars
contained in or implied by the specification or as referred to and represented by the drawings and
memoranda thereon or as referred to by any of the said further drawings and memoranda thereon or as
referred to by any of the said further drawings, instructions and directions and shall be to the full satisfaction
of the Engineer in charge . The Engineer in charge, shall have full liberty at all reasonable time to inspect and
examine the works, materials and workmanship, and may every such time reject any or all of such works,
materials and workmanship which to him/them or either of them may appear defective, unfit or improper
for the several purposes to which they are applied, or intended to be applied, or as not in accordance with
the specification or the said drawings, memoranda, instruction or directions respectively.

18. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE COMPANY MAY
EMPLOY OTHER CONTRACTOR WITHOUT VITIATINGTHE CONTRACT:

The Contractor shall commence to carry on the works with due diligence, and as such expedition as the
Engineer in charge, may reasonably expect, having regard to the specified time of completion of the whole of
the works. In case the contractor fails to do so, or neglect to provide proper and sufficient materials, or to
employ a sufficient number of workmen to execute the work, then the company shall have full power,
without vitiating the contract, to take the works wholly or in part out the hands of the contractor to engage

Signature of the Contractor(s) with seal
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or employ any other person or workmen to procure all requisite materials and implements for the due
execution and completion of the said works, and the cost and charges incurred by the company in so doing
shall be as certained by the Chief Engineer and be paid for or allowed to the company by the contractor and
it shall be competent for the Company to deduct the amount of such costs and charges along with overheads
out of any sum or sums due or to become due from the company to the contractor under this or any other
contract.

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the contract works shall be best of their
kind and should any materials be brought upon the site of works or on any land or property of the company
or on the places where the operations are being carried out in connection with the works, which in the
judgment of the Engineer in charge, is of an inferior description and improper to be used in works, the said
materials shall be removed. All inferior workmanship or finish shall be amended by and at the cost of the
contractor forthwith, or within such period or periods as the Engineer in charge , may direct, and the
contractor shall pull down, amend and reconstruct any work he may have erected upon an in secure or in
sufficient foundation or that he may have insufficiently secured and protected against immediate and future
injuries, whether arising or likely to arise in future from weight, pressure action of water or otherwise, on
being required to do so by the Engineer in charge,. In case the contractor neglects or refuses to remove such
materials or comply with such directions it shall be lawful for the Chief Engineer, on behalf of the company
and by its agents, servants and workmen to remove the materials and amend the workmanship and finish, so
objected, to, or any part thereof, and to replace the same with such other materials, workmanship and finish
as shall be satisfactory to the company and on the certificate of the Chief Engineer to deduct the expense
thereby incurred, or to which the company may be put or be liable or which may be incidental thereto, from
the amount of any sum or sums due to or become due to contractor, or to recover the same by action at law
or otherwise from the contractor as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or that damage or accident has
occurred to the works, or that the works are not upheld or maintained in good sound and water right
conditions, or repair or in working order, but the cause thereof is not apparent, a general requisition in
writing by the Chief Engineer to the contractor to amend, make good or maintain the works in sound, perfect
and water tight conditions shall be under no obligation to specify the work or repair, but such requisitions
hall be conclusive evidence against the contractor that he is not performing his obligations under the
contract.

20. EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works, which, in the opinion of the Chief
Engineer requires immediate attention either during construction or during the period of maintenance the
company may by their own or other workmen make necessary repairs at the expenses of the contractor.

Signature of the Contractor(s) with seal
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21. OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor shall at any period
during the continuance of the contract, pull down any part of the work and make such openings, as to such
extent through any part of the said work as the Engineer-in-charge, may direct and the contractor shall make
such works good again to his or their satisfaction. Should the work be found faulty in any respect, the whole
of the expenses there by incurred shall be defrayed by the contractor but if otherwise by the company.

22. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN
PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by every other means which
circumstances may render necessary, to prevent all injury and damage to or trespass upon the lands, roads,
fences or property adjacent to the site of works and shall confine the passage of his workmen to existing
public roads, footpaths. He shall likewise pay and satisfy all claims whatsoever and from whomsoever, for
temporary occupation, way-leaves, damages, the trespass or otherwise, in reference to the said lands, roads,
fences and property adjacent and bear the company harmless from any and all such claims. If any greater
extent of land than the site of work be required by the contractor for his operations, he shall obtain and
occupy the same at his own cost and charge.

23. PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make good and
maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and other
things which may be disturbed, exposed or injured during the execution of works or in consequence of the
execution of the works and shall also provide any extra time bearing which may be temporarily required and
all labour in fixing and removing the same and shall, at his own expenses provide for the continuous use of all
buildings, pipes, sewers, drains electric cable, water sources and other things, the use of which may be liable
to interruption during the progress of the work. The Contractor shall at his own expense restore all such
buildings, water and gas pipes, sewers, drains, electric cables and other things to the satisfaction of the
owners thereof and he shall likewise, at his own expense, construct and maintain such works as may be
necessary for the due permanent support of all such buildings, pipe, sewers, drains, electric cables and other
things met with in the construction of works, and shall indemnify, save, harmless and keep indemnified, the
Company and its officers from and against all action, suits, claims, penalties, liabilities cost, expenses and
demands whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, drains, electric
cables and other things whether caused by the execution of the contract works or in the insufficiency of the

Signature of the Contractor(s) with seal
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aforesaid permanent support. The Company may deduct the expenses thereby incurred or to which the
Company or its Officers may thereby be put or be liable or which may be incident al there to from, the
amount of any sum or sums due or to become due to the contractor or may recover the same by action at
law or otherwise from the contractor and the Company may compromise any such action suits or other
proceedings, or such terms as it shall see fit and contractor shall thereupon forthwith pay the Company the
sum or sums paid by the Company upon the occasion thereof, and shall in every case pay such sum or sums
as shall fully indemnify the Company according to the present stipulation.

24, COVERING OF CONSTRUCTION SITE:

The Contractor shall, at his own expense, make arrangement to cover/wrap the construction site in mesh
material of green color to prevent the dust from the escaping into the adjoining Properties or premises and
atmosphere and also to prevent accidental fall of debris onto the people. The contractor at his own expense
should make arrangement to remove the cover after completion of the work.

25. ROYALTIES:

The Contractor shall be liable to pay all royalties chargeable on Government or Company materials required
for the work.

26. REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such distance as may be desired,
failing which the company after giving three days’ notice in writing may do so and recover the cost of
removal from the contractor.

27. COMPANY’S PLANT:

No Company’s plant, materials or Labor will ordinarily be lent or hired to the contractor. Exceptional
cases must have the approval of the company in writing.

28. SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and specifications, removal of all
yard mess accumulated during construction, leveling and cleaning up the site and generally cleaning the
whole building or works.

29. FINAL MEASUREMENTS TIME:

Signature of the Contractor(s) with seal
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The final measurement must invariably be preceded by a thorough re measurement of the whole of the
work, performed which will be made by the company’s authorized representative and at which the
contractor or his accredited agent must be present. For this purpose, a written notice will be sent to him at
least THREE DAYS before the date fixed for the measurements, appointing the day, hour and place of
meeting. Should he not attend to this the measurements will proceed without him, and he will be precluded
from making any protest.

30. If a dispute arises between the company and contractor as to the quantity or quality of work, performed,
involving sum larger than Rs.500.00, the contractor may appeal in writing to the company for
remeasurement or reappraisal, as the case may be. If the company considers that Contractors claim is valid,
they may appoint an officer, other than the Officer who made the final measurement and inspection vide
Paragraph-28 above, and his report shall be considered as final and binding on the contractor. The
Contractors hall have are presentative present when there measurement or the appraisal is being made.

31. ATTENTION

1) Time will be the essence of the contract and the contractor is to complete the whole of the work
in the time stated in the tender, subject to the schedule of conditions.

i1) The contractor is to provide at all times during the progress of work and the maintenance period
proper means of access, with ladders, gangways, etc., and the necessary attendance to move
and adopt as directed for the inspection of their representative (no separate will be allowed).

1i1) The Contractor is to keep all persons under his control and with in the boundaries of the site and
he will be held responsible for the care of the works generally until their completion including
all works executed and materials deposited in the sites by himself or suppliers, together with all
risks arising from weather, carelessness of operatives, damages or loss by thefts or by any other
cause, and is to allow for all necessary watching and protective lighting.

32. LABOUR ACTS:

1) The Contractors shall employ labour in sufficient number to achieve the required rates of
progress and quality to ensure best workmanship of the degree required under various
specifications and to the satisfaction of Engineer-in-charge. The contractors shall remain liable
for the payment of all wages or other remunerations to his labourers or employees under the
Payment of Wages Act1936, Minimum Wages Act 1948, Employers liabilityAct1938, Workmen’s
Compensation Act1923, ESI Act 1948, or any other Acts or enactments relating there to and rules
framed there under from time to time. In the event, the contractor fails or neglects to pay any
amount due by him under the workman’s compensation Act, ESI Act or other Labour Laws, the
Company is entitled to withhold the same from any other amount payable by it to the contractor
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and remit the same to the authority concerned and such payment shall be binding on the
contractor.

i1) In the event of contract, the contractor shall be responsible for implementing the provision of

the contractor Labour Act in to and also responsible for any repercussions arising there from for
non-compliance thereof.

1i1) The intending tenderers should quote their organization registration/code numbers for the
registration with ESI/PF Authorities. It may be noted that other things being equal, preference
will be given in the acceptance of tender to firms having independent registration with ESI/PF
Authorities.

v) BEML shall arrange to recover from the contractors bills requisite amounts of both Employer’s
and Employee’s contribution for both ESI and PF calculated on the basis of 25% of the value
being taken as the labour cost and recover such amounts from the respective bills and keep the
same in suspense account. On production of requisite documentary evidence supporting
payment of ESI/PF Authorities/ supported by the acquaintance rills, the amount earlier
recovered from contractor’s bills shall be paid duly adjusting the shortfall in remittance, if any.

V) In the event of any accident/injury/disablement, the contractor shall arrange to pay the requisite
compensation legally pay able to the concerned employee/dependents and also indemnify to
BEML in case of any claim arising therefore later.

vi) CONTRACTOR should employ only ESI Registered workmen on any item of work. If contractors
have workman who have not yet been Registered under the ESI they should ensure that the
workers have been duly registered before employing them in work.

vii) CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in charge once in a
month say before 5th of each month to the Payroll section, so that the ESI amount can be as
certained and recovered/payment obtained irrespective of the fact whether work order is issued
or not.

viil)  If there is any default on the part of the contractor, an estimated amount towards ESI liability
including the would-be penalty/damage, will be recovered by the company from the bills of the
contractors.

iX) CONTRACTORS should maintain all registers and records required for ESI, PF Payment of wages,
etc., under the statutes and produce them for verification as and when called for by company
inspecting Authorities.

X) THE contractor shall disperse the wages to the workmen in the presence of the authorized
representative of the company.

X1) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and Rule21 prescribes
that every contractor who employs labour for executing contract works should obtain license

from Labour Authorities to carry out any works contract, so that the labourers employed by the
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contractor are not deprived of the facilities provided under the Act. Such license shall be
produced to BEML Authority before commencement of the work.

33. TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961and the rules and order issued
there under from time to time. If he fails to do so his failure will be a breach of contract and the Accepting
Officer may in his discretion cancel the contract. The contractor shall also beliable for any pecuniary liability
arising on account of any violation by him of the provision of the Act.

34. FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the work. Fair
wages means wage for the various categories of labour, workmen, fixed from time to time by the labour
authorities of the area. The contractor shall as certain the minimum fair wages prevailing in the area before
submitting his tender. The Contractor should also abide by labour regulations in regard to the payment of
wages, wage period, fines and deductions from wages, maintenance of wage book, wage slip, publication of
scales of wage and other terms of employment, inspection and submission of periodical returns and all other
matter relating to labour rule in force.

3s. DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the construction,
meaning and operation or effect of the contract or the breach thereof arising during the progress of work or
after completion or abandonment thereof shall be mutually discussed and settled amicably by conciliation
Committees/Councils comprising of independent subject experts constituted by BEML, failing which, the
dispute shall be settled by arbitration consisting of sole arbitrator appointed by the Company in accordance
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be
conducted at the place of awarding of original contract.

The court at the place of awarding of contract only shall have jurisdiction to entertain any dispute/matter
relating to the contract

In case of any dispute between the Company and any other Public Sector / Government department relating
to the interpretation and application of the provisions of the contract, such disputes / differences shall be
referred by either party to the arbitration of one of the arbitrators in the Department of Public Enterprises.
The Arbitration and Conciliation Act,1996 and amendment thereof shall not be applicable to this clause. Any
party aggrieved by such award, shall make further reference to the Ministry of Law and Justice, Government
of India.
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In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to the
contractor / concessionaire against Bank Guarantee without prejudice to the final order of the Court in the
matter under challenge. The payment may be made into a designated Escrow Account with the stipulation
that the amount so released will be used, first, for payment of lenders’ dues, second, for completion of the
project and then for completion of other projects of BEML, as mutually agreed/decided. Any balance
remaining in the Escrow Account subsequent to settlement of lenders’ dues and completion of projects of
BEML, may be allowed to be used by the contractor / concessionaire with the prior approval of the lead
banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the contractor /
concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / concessionaire
along with appropriate interest. The rate of interest on such refund amount shall be decided by BEML
keeping in view the cost of capital to BEML or the rate of interest provided for in the Contract Agreement or
the rate of interest awarded under the Arbitral Award under challenge.

REVISED SPECIAL CONDITIONS

1.  Thetender shall remain open for acceptance for a period of 90 days from the date on which the tenders
are due to be submitted.

2. The contractor shall visit the site to acquaint himself with site conditions and study the drawings and
specifications in detail prior to tendering, and no claims will been tertained later on the ground of
ignorance or otherwise of the conditions under which the work shall have to be executed.

The successful contractor shall execute the work as per timings allowed by Apartment Association and
to coordinate with Apartment Association for any other matter related to this work until completion of
work.

Any charges viz., lift charges, cleaning charges etc, for shifting material, if any from Apartment
association shall borne by the Successful contractor during the execution of work

Also, the successful contractor’s hall keep the Company indemnified against all losses and claims for
injuries or damages to any person or any property whatsoever which shall arise out of or in
consequence of the construction works from Apartment Association

3.  The contractor shall arrange for at least one qualified Engineer with experience in similar construction
work to be at the work spot throughout the period of construction to ensure correct undertaking and
execution of the work as per drawings and specifications.

4.  The setting of the building shall be done by the contractor himself, all measurements shall comply with
the dimensions noted on the drawings. The contractor shall construct centre line pillars and Bench Marks
wherever necessary at his own cost and the setting out shall be got checked, approved and certified by
the Engineer-in-charge before execution of the work.

Signature of the Contractor(s) with seal
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5.

Foundations shall generally conform to the dimension indicated on the drawings, unless the nature of
soil after excavation examined by the Engineer-in-charge, of works necessitates modifications. The
foundation trenches for RCC columns and walls after excavation indicated on the drawing shall be got
inspected, approved and certificated by the Engineer-in-charge of works before laying concrete.

Provisions hall be made during the progress of work for embedding Electric conduits etc., wherever
necessary as directed. Openings shall be left for service lines, machine foundations, as required and as
per instructions of the Engineer-in-charge.

Care shall be taken in execution of work not to damage service lines etc., coming in the way of
construction. If any damage is caused in the lines, the cost of replacing or repairs shall be borne by the
contractor.

CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, mixers with
hoppers, vibrators builders hoist, Tools, meters and testing equipment’s, transport vehicles, etc.,
required for the complete satisfactory execution of work.

WATER:

While Company shall make all endeavors to supply water to the Contractors on a chargeable basis, the
Contractors should examine the possibility of making their own arrangements for the water required
for construction activities. It is suggested that the Contractors could drill required number of boreholes
from where available water could be used by them by pumping the same for the Construction
activities. In such a case, the bore well sunk by the Contractors shall remain the property of the
company. After completion of the work, the Contractors will not be charged for the water which he
consumes from such bore wells.

1) If the nature of the soil encountered with demands the use of casing pipes for the bore wells, the
contractor has to provide casing pipes to enable him to draw water from the bore well, and the
contractor shall handover the bore well with such casing pipes to the company for which no extra
payment would be made. The contractor could however with draw the pumping sets and other
accessories used by him for pumping water out of the bore wells.

i)  Where the contractor does not draw water from company’s source and makeshis own
arrangement for water required for the work, as certified by the Engineer-in- charge, then no
recovery shall be effected from the contractor’s bill.

iii)  In Case company supplies water for construction purpose, water shall be supplied at a single point
as near as possible to the work spot, from which the contractor has to draw his own distribution
system. The following procedure shall be followed for recovery of the cost of water so consumed
by the contractor.

iv) A meter shall be installed by the contractor at his own cost which shall be duly certified for
calibration. Based on the meter readings recovery shall be affected at the prevailing rates of
Hyderabad Water Supply Board.
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b)

10.

11.

12.

13.

v)  In Case contractor is not able to install a meter due to various circumstances or the meter fixed
mal-functions, and he continues to draw water supplied by the company, the recovery towards
water shall be affected based on the quantity of water consumed which would be assessed as
follows;

For Building works involving excessive use of cement like construction of buildings, Hangars, Concrete
hards tanding, etc., consumption of water will be calculated at the rate of 455 liters per bag of cement
consumed for the work (including wastage) and this consumption shall be charged as per rates stipulated
in the contract.

For such works where consumption of cement is negligible like construction of Roads, and this
consumption of the water shall be at the rate of 0.5% of the value of the contract as per the final bill.

The water supplied by the company shall be used only for Bonafede work as directed by Engineer-In-
charge,

POWER SUPPLY TO THE CONTRACTORS:

Electricity required for the work may be arranged by the contractor at his own cost. However, it may
be provided at a nearest point by BEML on request based on availability at the prevailing rates
supplied by Hyderabad Electricity Board and the amount will be recovered from the contractors
running bills. If necessary the contractor may install a separate energy meter at his own cost. However,
contractor has to make his own arrangement to work during power failures/non-availability of power.
Non-availability of power will not be a reason for delay in works

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by the
Central or State Government shall be borne by the contractor(s) and the price quoted shall be inclusive
of such taxes, cess or any other statutory duties or taxes payable by them and price quoted shall be
firm and shall be inclusive of such duties and taxes. WHEREVER Taxes are deductible at source, the
company will recover the amount as per the statutory requirement.

THE Contractor shall agree to execute the work progressively in co-ordination with the concerned officers or
shop supervisors and as directed by Engineer-in-charge.

THE specifications contained in the MES Schedule (referred to in the tender) inappropriate sections shall
apply to this contract to the extent applicable, cement co-efficient shall also form part of MES Schedule.
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VALUATION OF DEVIATIONS:

14.

15.

Every deviation shall be subject to the limits specified asunder:

The net value of all deviations (additions and deductions) including non-tendered items, of the
value of work completed, shall not exceed 20% of the approved contract value and
40% in respect of any individual item, indicated in schedule A-BOQ

Incase of non-tendered items, the total value of such non-tendered items shall not exceed 5% of
the approved contract value.

The basis for as certaining the non-tendered items shall be as follows:

(1)

(ii)

(iii)

(iv)

)

The value of all deviations shall be ascertained by measurements, on the basis of the rates or prices
for similar work in the bill of quantities of the same contract in so far as such rates or prices apply.

Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon rates or
prices deduced there from to the extent practicable to do so.

Therates for NT items shall be based on the SSR rates after proportionate adjustment in
comparison with the tendered rates of like items in the contract. The basis to be adopted for
working out the NT rate is the comparison of the NT item with similar trade item in the bill of
Quantity for which the contractor has quoted.

wherever NT items cannot be deduced from the like items quoted in the tenderor SSR rates,
market rate shall be allowed based on vouchers/invoices as per the actual including
transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per minimum
wages in force, based on the recommendations of the Chief Engineer.

As a last resort a tender shall be floated to as certain the rate for NT items. All Deviations in
contracts for works including non-tendered items shall be approved by the Competent Authority
as per DoP within the limits prescribed in the contract. The deviations and NT items shall be
technically checked and processed by the respective "Engineer-in-charge " in concurrence with
Finance Department of the respective division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the tender documents
unless he has quoted for other equivalent for genuine reasons. Incase due to exigency of the work and
difficult market conditions, the contractor is not able to provide the same make, he shall be allowed to
provide equivalent approved make subject to his obtaining the concurrence of the Chief Engineer for
the price adjustment as between the quotation and the purchase price for the item involved. The base
for reckoning shall be the date of purchase. The contractor shall produce purchase invoice as a proof
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of expenditure for the items other than those specified in the tender documents allowed for
incorporation in the work. Construction Department in respective Divisions/Regional/District Offices
shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. The price
adjustment shall be the difference between the two makes on the date of purchase.

16. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest quotation in each part
or as a whole, at its own discretion and hence it is important that the tenders take sufficient care and quote
reasonable rates in each part, so that if one part only is separated and entrusted to one Contractor he should
be able to do it without difficulty. The rates quoted for similar items should be consistent. THE company also
reserves the right to accept the lowest or any other tender at its discretion without assigning any reasons
whatsoever.

17. EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work with in the
stipulated time. The Chief Engineer has to assess the delay arising out of default of the contractor.
Where the delay is due to default of the contractor, and if there is no financial loss due to such delay,
the Chief Engineer can recommend for grant of extension of time by the same authority who accepted
the tender/awarded the contract, subject to recording the reasons for granting such extension of time.

Where the delay is due to default of the contractor, and if there is a financial loss due to such delay,
the extension of time requires the approval of Competent Authority. In the absence of Competent
Authority approval, Liquidated Damages for delay incompletion of the work shall become enforceable.

Where the delay is not due to default of the contractor, for example: - a) not providing clear work front
to the contractor by the Company, b) Company's delay indecision making for changes relating to
original work., etc necessary extension of time shall be granted with the approval of Competent
Authority, as per DoP without sanctioning escalation claimed by the contractor except statutory levies.

Extension of time when granted with the approval of the Competent Authority as per Company's
Delegation of Powers shall have the effect of rendering the clause Liquidated Damages for delay in
completion work' inoperative up to the period of extension of time so granted unless otherwise
specifically stated.

18. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or before the stipulated time
mentioned in the Work order he shall without prejudice to any other right or remedy of the Company
in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum equal to 0.5% of the
Contract sum (excluding non-tendered/extra items, if any) for every week's delay subject to maximum
of 10% of the total final bill value of the Contract.
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19.

20.

21.

Liquidated Damages shall be applicable in the following cases:

a)  Where the contractor fails to complete the work within the stipulated time;
b)  Where the extension of time is granted with levy of LD;

c)  Where extension of time is granted without levy of LD but the contractor has failed to complete
the work with in the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to the
contractor under this or any other contract/s awarded by the Company.

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the authorized person
to issue 'Work Completion Certificate', which shall be final and binding the Company as well as the
Contractor concerned.

FOR E-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can decide to abandon
or reduce the scope of work for any reason whatsoever, the Chief Engineer shall give notice in writing
to that effect to the contractor. The compensation, if any, payable for such for e closure of work shall
be discuss edmutually between the Company and the contractor and settled after taking into
consideration the loss suffered by the contractor on account of for e closure of the contract. The
contractor shall have no claim for any compensation whatsoever on account of any profit or advantage
which he might have derived consequent to for e closure of the whole or part of the works. The
Company shall have the option to take over the contractor’s materials or any part thereof, either
brought to the site.The amount of compensation payable to the contractor due to foreclosure shall be
decided by the authority one level above the level of the authority competent to award the contract,
or by the CMD.

BEML revised General Conditions together with BEML specifications will form part of the contract. Should
there be any discrepancy between the provision in the Bill of quantities and drawings, the former shall be
deemed to take precedence the reover.

No modification or change of specifications in the bill of quantities shall normally be accepted and such

changes are to be rejected. Acceptance of such deviations shall be at the discretion of the Engineer-in-
charge.
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22.

23.

EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value indicated in the tender. It should
be paid by bank draft or Bankers Cheque drawn in favour of the Company along with tenders. Tender
without Earnest money deposit will be rejected. On finalization of the tender, Earnest money deposit
will be refunded to unsuccessful tenderers under proper acknowledgement.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in commencing
the work or stop the work abruptly, their EMD/ SD, as the case maybe, will be forfeited. No interest
amount is payable on EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the fulfillment of contract and
amount shall be 10% of the value of the contract, to be paid by the contractor. No waiver can be
allowed in this regard. Such security deposit shall not entail any interest payment on refund.

The contractor shall choose any one of the following options for payment of security deposit in writing
as under:

(i)  The contractor shall within 30 days of acceptance of the contract deposit the difference between
Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn on any of the
commercial bank made in favour of Company. PEMD held with BEML cannot be considered for
such adjustment in the Security Deposit payable by the contractor.

(i) Bank guarantee from any commercial bank equivalent to the amount of security deposit valid for
a period required by BEML shall also be accepted.

(i) Security Deposit amount shall be deducted from the running bills of the contractor at the rate of
10% or higher of the gross value of each bill. However, the entire security deposit amount shall be
deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory performance of the
contract. All compensations or other sums or money payable by the contractor to the Company under
the terms and conditions of this contract shall be deducted from this security deposit or from any
other sums that shall be due, or shall become due to the contractor by the Company on any account
whatsoever and in the event of the security deposit being reduced by reasons of any such deductions
the contractor shall with in ten days thereafter make good these deductions.
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23.1 REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for performance of the
contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on completion of
the contract based on there commendations of the Chief Engineer in writing that the work has been
physically completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor on written demand from
the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of final bill whichever is
later, with the recommendation of the Chief Engineer, provided the Chief Engineer is satisfied that
there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the BG already
with BEML will be returned to the contractor. The contractor has to then submit a fresh Bank
Guarantee for 50% of the security deposit value valid for a period of 1 year from the actual date of
completion of the entire contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the Chief Engineer.

24. RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving complete details of work done,
rate and value to the Engineer-in-charge, nominated by Chief Engineer who shall certify the rate and
guantity as per the MB and prepare a statement showing the description and quantity for which he
recommends payment. These claims are called RAR bills and RAR payments are made once in a
calendar month or more depending upon the periodicity of contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, there commendation for
payment shall be stage-wise co-related with the bill of quantities.

Due to technical reasons, where pro-rata payments on stage-wise progress of work is considered
necessary though not specified in the contract, the Chief Engineer with the approval of competent
authority, shall decide the number/type of stages correlating with the bill of quantities and submit a
statement showing the stage-wise break-up of the contract value indicating work progress details
including percentage of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to
Accounts in the respective Division for regulating the quantity and payment. This shall form the basis
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for the Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided above
shall uniformly be adopted for regulating all RAR payment still the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall in variably be made then
and there and the MB produced to Accounts at the time of RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of receipt based
on the certification of the Engineer-in-charge and after necessary check/verification.

As per Expenditure Management Commission, Government of India, in large projects above Rs.10.0
Crore, 50% of running bill amount shall be released within 7days of submission without a detailed
check on the claim. The balance shall be released after the claim is scrutinized as per procedure in
order to get more competitive bids and for speedy execution as cash flow is a critical requirement in a
project.

The contractor shall also be paid 'Material Advance' for the material brought to site for incorporation
in the work duly certified by the Engineer-in-charge. For such materials brought inside by the
contractor, the contractor has to produce necessary test certificates from reputed Testing Laboratories
for steel and hypothecation deed duly executed by the contractor in favour of the Company on a non-
judicial stamp paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for materials required
to be used in the works as per the planned progress of work. However, payment of material advance
against materials brought to site by the contractor ahead of scheduled progress of work shall be
considered not exceeding 75% of the value of such material in exceptional cases with the approval of
Competent Authority, with justification recorded in writing.

RAR payments shall be regulated to the extent of the value of work done, with due adjustments for
recoveries and other payments (including material advance/adhoc payments made if any) effected so
far against the contract.

25. PRE-FINAL RARs

Pre-final RARis raised only when the work is completed and the complete measurement is recorded in
the MBs by the Engineer-in-charge designated by Chief Engineer duly accepted by the contractor.

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only after Technical
check of the measurements and endorsement in the MBs by the Chief Engineer.
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The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of work
completed with due adjustments for recoveries and RAR payments (including Material advance if any)
effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance Department after
scrutiny and check for the correctness of the bill duly linking up with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer on case to case
basis.

26. ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the completion of the
contract for genuine reasons other than undue delay in submitting the final bill by the contractor, an
Adhoc payment not exceeding 90% of the value of the work done after making all necessary
deductions for statutory dues, RAR payments, Material advances if any paid, shall be recommended by
the Chief Engineer with the approval of respective Complex chief/ respective Business Group Director.
Such Adhoc payment can be recommended only if the contractor is having concurrent running
contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

Such payment shall not exceed 90% of the final bill value.

All conditions of contract and recoveries to be effected shall be taken care before effecting Adhoc
payment.

O If a contractor has no other contract concurrently running in the Complex, adhoc payment need
not be made. Instead, final bill shall be expedited and paid atleast within six months from the date
of completion of the contract.

oo

27. COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same shall be inspected and if
found satisfactory shall be taken over by the Chief Engineer. A "Completion Certificate" shall be issued
to the contractor within 30 days from the date the contractor has given request for the same. If there
are minor defects which can be rectified even after the building has been taken over, the defects shall
be listed out and the contractor shall be asked to rectify the same before the final bill is submitted. The
final bill along with the completion certificate duly certified by the Engineer in charge , shall be
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submitted to Finance Department for payment. The completion certificate shall have the following
details: a) Particulars of the work and Contract Number,

b)  The date of work order to commence the work,

c) Date of completion as per original contract agreement,

d)  Actual work done value.

e) Extension of time if any, granted,

f) Date on which contractor was required to complete the work,
g)  Actual date of completion and taking over by BEML.

28. FINAL BILL:

On completion of the work and the recording of measurements in the MBs, a final bill shall be
submitted by the contractor. On receipt of the final bill duly signed by the contractor, the same shall
be scrutinized by the Engineer-in-charge to see that the claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be accompanied with
the following documents:

Original Completion certificate

A statement showing stores issued for incorporation in the work, stores actually incorporated by
the contractor, theoretical quantity of stores required for work and whether there has been any
over issue/under issue of the stores to the contractors.

No claim certificate duly signed by the contractor

Original Contractor's All Risk Insurance Policy covering up to the actual date of completion of work.
O Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly co - ordinated by Welfare Section.

Measurement books duly technically checked by Engineer in charge.

Any other documents which are specified by the Management from time to time.

oo

O0O0O0O0 OO

The Engineer-in-charge has to certify in the work Completion certificate as well as in the Measurement
Book, that the work is executed in conformity with the contract specification, drawings and other
conditions. The final bill duly checked and co -ordinated by the Engineerin-charge shall be sent to the
Finance Department through Chief Engineer along with the documents stated above.

29. DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR. During this period, the
contractor shall be responsible to rectify all the defects noticed and attributable to the work done by
him in respect of works executed by him. As soon as any defect in the work come to the notice, the
Chief Engineer shall inform the contractor, in writing, to rectify the defect and inform him that in case
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he fails to do so within a reasonable time, the Company would rectify the defects at his risk and
expense as per the conditions of the contract. If the contractor does not attend to the rectifications in-
spite of repeated requests, the Company shall proceed at his risk and expense and get the work
completed. The cost incurred by the Company shall be recovered from the defaulting contractor. The
Company shall forfeit the balance 50% of the Security Deposit retained and adjust this amount against
the expenses so incurred. The balance amount, if any, after recovering the expenses incurred shall be
refunded to the contractor. In case the amount available is insufficient to cover the expenses in full,
that portion of the expenditure still remaining unadjusted shall be recovered from any of the
subsequent bills due for payment to the contractor against any other contract. Even after such
adjustments, the amount available is in sufficient to cover the expenses in full, the Company reserves
the right to take legal course of action to recover such un adjusted amount.

30. CONTRACTORS LIABILITY AND INSURANCE:

From commencement to completion of the works, the contractor shall take full responsibility taking
precautions to prevent loss or damage. He shall be liable for any damage or loss that shall happen to
the works or any part thereof. In addition, the contractor shall indemnify and keep the Company
indemnified against all losses and claims for injuries or damages to any person or any property
whatsoever which shall arise out of or in consequence of the construction works. For this purpose, the
contractor shall take an insurance policy “Contractors All Risks Insurance"- to cover the risks, as per
the Conditions of the Contract. The insurance policy has to be kept valid till the work is completed and
the possession handed over to the Company. The policy shall be taken at his cost showing the
Company as the ‘principal’ to simplify the work in the matter of raising claims and settlement thereof.

31. MATERIALS obtained from demolition/dismantling work shall remain with the Contractor at his own risk till
such time the Contractor removes them to BEML stores or as directed within 10 days from the date of
completion. If he fails to remove such dismantled materials to BEML stores or as directed within 10 days from
the date of completion, the Engineer-in-charge will be entitled to remove them at the risk and cost of the
Contractor.

32. THE various provisions in this special condition shall be deemed to take precedence over those in General
conditions/specifications to the extent applicable.

33. The quoted rate is deemed to include for execution of work in a phased manner/part by part if necessary and
as directed by BEML and no extension of time nor extra claims shall be entertained in the regard.

Signature of the Contractor(s) with seal
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|/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS OF BEML WITHIN THE
STIPULATED TIME FROM THE DATE OF ISSUE OF WORK ORDER. I/WE ARE
ENCLOSING HEREWITH A RECEIPT/DRAFT NO. DTD. FORRS.

TOWARDS EARNEST MONEY

DEPOSIT, ADHERING TO THE REVISED SPECIAL CONDITIONS (1987) AND REVISED CONDITIONS
MENTIONED.

Signature of the Contractor(s) with seal
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PARTICULAR SPECIFICATIONS

1. GENERAL:

These particular Specifications are to be read in conjunction with the specifications contained in the MES
Standard Schedule of Rates 2010, i.e. PART | — Specifications and PART lI-Rates, including errata (here-
in-after referred to as the MES Schedule) and specifications given hereunder and the drawings
mentioned in these documents, rates and specifications there on shall be deemed to apply to the
works unless mentioned otherwise in the tender documents. In case of discrepancy between the
documents, viz., Bill of Quantities, Particular specifications and Drawings, the following order of
precedence shall be followed:

(a)  Bill of Quantities
(b)  Particular specifications
(c) Drawings

2. SCOPE OFTHECONTRACT:

THE contract comprises full, final and entire completion of Subject Work all as shown in Schedule-A and as
described in these Particular Specifications and detailed in the drawings given in the list of drawings
enclosed hereto and also subject to the General and Special Conditions of Contract. The work shall be
completed in stipulated period.

The time for completion is to be reckoned from the date of commencement mentioned in the Work Order.

3. SAMPLES OF MATERIALS:

THE contractor shall produce samples of all materials and shall obtain approval of Engineer-inCharge in
writing before he places bulk order for the material fo incorporation in the works. In respect of
materials for which samples are not kept or detailed specifications are not given herein-after, such
materials shall comply with the latest relevant Indian Standard Specifications as published up to the
date of issue of this tender.

3.1. THE contractor shall on demand produce original receipted vouchers / invoices in respect of materials
supplied by him.

4. PROPRIETORY MATERIALS:

THE contractor shall ensure that proprietary materials like paints etc., are brought to site in

original sealed containers/packing and bear the manufacturer’s markings.

Signature of the Contractor(s) with seal
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5. CLEANING DOWN:

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc., touch up all painter’s
works and carryout all other necessary items of work in connection therewith and leave the whole
premises clean and tidy before handing over the buildings.

6. ATTENDANCE UPON BUILDING:

THE contractor shall permit free access and generally afford facilities and usual convenience to other
agencies and or departmental workmen to carry out works under separate arrangements.

THEREFORE, the rates quoted by the contractor shall be deemed to include for all such costs as consequence
for having to work in the circumstances described above and no claim shall in any vent be entertained
on this account.

7. EXCAVATION ANDEARTH WORK:

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the extent
ordered/indicated in the drawings. Excavation inadvertently made deeper than what is ordered or
indicated in the drawings shall be made good by the contractor with PCC 1:4:8 using not larger than
40mm graded granite aggregate without extra cost to the company.

The earth obtained from excavation shall be filled, spread, watered and well rammed in layers notexc.20cm
thick around foundations, under floors and in other situations to make up levels/slopes as
directed/shown in drawings. Use of vegetable soil, turf, peat and black cotton soil in filling shall not be
permitted. No lead whatsoever shall be allowed extra for earth obtained from excavation and reused
for filing around foundation and under floors. If on the actual excavation, hard rock or ordinary rock is
met with the contractor shall intimate the Engineer-in-charge in writing for making necessary price
adjustment. Excavation done in ordinary/hard rock will be priced as an authorized extra item.

8. CONCRETE MATERIALS

8.1 CEMENT: Cement used in the work shall be ordinary PORTLAND/PUZZOLANA cement and shall be
stored by the contractor in a dry place under proper cover and stack. Stacks shall not be more than
10bags high.

8.2 FINE AGGREGATE: Fine aggregate(sand) for concrete shall be of approved quality natural sand. Fine
aggregate shall be clean, free from any ad mixture of clay, loam, silt, organic matter and other
impurities.

Signature of the Contractor(s) with seal
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8.3 COARSE AGGREGATE: Coarse aggregate for concrete shall be of approved broken granite stone and
shall conform to 1S-383-1963.

8.4 WATER: Water used in concrete shall be clean, fresh and non-saline. Rate: Rate quoted for cement
concrete works in Schedule-A shall include the cost for the use and waste of form work as necessary.
Unless otherwise specified, the rates quoted against various items of schedule ‘A’ shall not include for
plastering. The various concrete surfaces shall be finished as under:

a) All concrete surfaces occurring in conjunction with wall and the like: Immediately after the form work is
removed all irregularities shall be removed and air holes shall be stopped with CM 1:3 so that the surface
is ready for application of plaster which is paid for separately.

b) Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides of beams and columns,
exposed surfaces of shelves, not occurring with conjunction of walls: These shall be finished as described
above to receive plastering which is paid for separately.

c) Exposed surfaces of concrete members other than those specified above and top sand edges of chajj as
and the like, independent columns and other concrete surfaces not specified to be plastered: These
surfaces shall be finished fair and smooth. On account of any reason whatsoever, if fair and smooth
surface cannot be achieved, the contractor is permitted to plaster these surfaces with CM 1:3, to obtain
a fair, uniform and smooth finish. However, he shall ensure that the thickness of plaster is kept to a
minimum. The contractor shall not be paid anything extra for the application of this CM1:3 plaster.

d) The rate quoted for pre-cast concrete shall include for cost involved in the cutting of grooves, etc., in
walls, etc, and fixing as specified.

8.5 Mixing concrete:

All concrete shall be mixed in mechanical concrete mixers with hopper. The mixing drum shall be washed and
cleaned on completion of work, every day and on every stoppage of work, if the stoppage exceeds 30
minutes. If the total quantity of concreting proposed to be carried out in any one day does not exceed
0.25 cum hand mixing maybe adopted for such concrete.

9. FORM WORK

All form work shall be as mentioned in MES schedule 2009, Part |, section 7, Where concrete is to be finished
smooth, the forms shall be wrought on the inside surface. Contractor may at his discretion use steel or
plywood form work in lieu of timber form work at no extra cost to the Company.

10. COMPACTING CONCRETE

The compacting of concrete shall be done all as specified in SSR Partl —Specifications. The mechanical vibrator
shall be used to compact the concrete in footing, columns and beams etc., and vibrator shall be used

Signature of the Contractor(s) with seal
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to compact the PCC1:2:4 in flooring and shop irrespective of the fact whether the thickness of
concrete exceeds30 cm or not.

11. CONCRETE CUBES AND TESTING

Test cubes shall be taken from the important concrete works for testing purpose at the sole discretion of the
Engineer-in-charge. Such tests shall be performed at the expense of the contractor.

12. HOLLOW CONCRETE BLOCKS:

Hollow Concrete blocks shall conform to the requirements of IS-2185 specifications for hollow concrete
blocks. Hollow blocks shall be sound, free from cracks, broken edges, honey combing and other
defects that would interfere with the proper placing of blocks or impair the strength or performance of
construction. The water absorption shall not exceed240 kg./Cum.

TOLERANCE:

The maximum variation in the dimensions shall be not more than +/-1.5mm for height and breadth and +/-
3.0mm for length.

The total width of cavity in any block measured horizontally at right angles to the face of the block as laid in
the wall, shall not exceed 65% of the total breadth (that is the overall dimensions of the block at right
angle to the face of the block as laid in wall) of the block.

The volume of the cavity in the block shall not exceed 50% of the gross volume of the block.

Surface characteristics of blocks intended to be plastered or rendered, shall be such as to provide a
satisfactory bond with the plaster.

Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all arises shall be square.

The ends of the blocks which form the vertical joints may be plain but unless tongue and grooved or double
grooved ends are indicated.

The block shall be cured in an immersion tank or in a curing yard and shall be kept continuously moist for at
least 21 days.

Signature of the Contractor(s) with seal



SerialPageNo:47
fimm

& berml BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
When the blocks are cured in an immersion tank, the water of the tank shall be changed at least every four
days.

After curing, the blocks shall be dried in shade before being used on the work. They shall be stacked with
voids horizontal to facilitate through passage of air.

The blocks shall be allowed to complete their initial shrinkage before they are laid in the wall.

Construction of Masonry:

For single storied buildings, the hollows of blocks in the foundation and basement masonry shall be filled up
with sand and only the top foundation course shall be of solid blocks. But for two or more storeyed
buildings solid concrete blocks shall be used in foundation courses, plinth and basement walls unless
otherwise indicated. The hollow blocks are used, their hollows shall be filled up with cement
concretel:3:6 using12.5 mm nominal size aggregate.

Wetting of Blocks:

Blocks need not be wetted before or during laying in the walls. In case of the climatic condition so required,

the top and the sides of the blocks may only be slightly moistened so as to prevent absorption of water
from the mortar and ensure the development of the required bond with the mortar.

Laying:

Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread over the entire top

surface of the previous course of blocks to a uniform layer of not less than 10mm in thickness and not
more than12mm.

All courses shall be laid truly horizontal and all vertical joints made truly vertical. Blocks shall break joints with
those above and below for not less than quarter of their length pre-cast half length closers (and not
cut from full size blocks) shall be used for battered faces; bedding shall be at right angles to the face

unless other-wise directed. Care shall be taken during construction to see that edges of blocks are not
damaged.

Signature of the Contractor(s) with seal
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INTERSECTING WALLS:

When two walls meet or intersect and courses are to be held up at the same time, a true masonry bond
between atleast 50 percent of the units at the intersection is necessary. When such intersecting walls
are laid up separately pockets with 20mm maximum vertical spacing shall be left in the 1°* wall laid.
The corresponding course of the 2" walls hall be built into these pockets.

Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3while laying the blocks
where possible. Hold-fasts shall be built into the joints of masonry during laying.

Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed in the masonry with
special blocks while laying, for fixing in pipes, service lines, passage of water, etc. After service lines,
pipes, etc., are fixed voids left, if any, shall be filled up with cement concrete 1:3:6 type and neatly
finished. Construction details specified for block masonry which have not been specified herein shall
apply to hollow blocks masonry to the extent applicable.

FINISHES:

Renderings shall not be applied to the walls when these are wet. Joints for plastering or pointing, as specified
shall be raked to a depth of 12mm. Joints on internal faces, unless otherwise indicated shall be raked
for plastering.

13. SIZES TO NEMASONRY IN CEMENT MORTAR IN FOUNDATIONS

Face work shall be hammer dressed with no stone to tail in to a point. No face stone to be narrower or
shorter than its height. Thickness of mortar in beds and joints shall not exceed 20mm. HEIGHT OF
COURSES 150mm to 230mm but no courses hall be greater in height than any course below.

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided at 1.5m in every course and are
to be staggered. No stone shall tail into a point. Bond stones shall extend from the front to the back of
walls. For walls600mm thick and under, bond stones shall be in one piece. For walls over 600mm thick
they shall either be in one piece (if available locally) or be in series of headers, each header
overlapping the adjoining one by not less than150mm.No header shall preferable be less than 600mm
in length.

13.2 Quoins and jambs to be squared back in beds and joints are faced as ordered.

Signature of the Contractor(s) with seal
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13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid hammered down into place
with wooden mallet and solidly bedded with mortar. The hearting must not be brought to same level
as the facing stones with spalls or pinning, which are only to be used as wedges in the hearting.

14. SIZE STONE MASONRY IN PLINTH AND SUPERSTRUCTURE

Facing stone shall have hammer dressed faces with no stone tailing into a point. No face stone shall be
narrower or shorter than its height. Face beds shall be squared back at least 50mm and joints
25mm.No spalls or pinning shall show on face. All other details shall be as detailed herein before for
foundations.

15. BRICK MASONRY INCEMENT MORTAR

Brick shall be table moulded / clamp burnt bricks locally available of approved quality having a minimum
compressive strength of 50kgs/Sg.cm from the local kilns and shall be used in bonds as specified in
MES schedule 2009 Part |, Section — 5.

16. WOOD WORK JOINERY

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall be of good quality of
wood as detailed in relevant items of schedule ‘A’. The timber shall be well kiln seasoned and
free from defects of any sort. The contractor should particularly note that all timber required for
the work should be brought to site, cut to required sizes and properly stacked and stores well
ahead of actual use as directed by the Engineer-incharge.

16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and sand papered smooth.
However, backs of chowkats can be left clean saw and shall be tarred and sanded before erecting
in position.

16.3 TOLERANCE: Tolerance for wrought faces of joinery is as specified in MES schedule SSR Part |,
Section 7, except in the case of practical board panel shutter/boarding/planking wooden beads
which shall hold the full thickness/sizes shown in drawings. The overall dimensions of door etc.,
as shown in drawing shall be maintained.

16.4 PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the like in walling or concrete
shall be cut to size, tapered and built into walls. ‘PHIL’ plugs made out of asbestos cement
powder where specified in the drawings or as directed shall be used wherever raw plugs are
specified in the drawings or as directed the same shall be fixed after punching holes of the
correct size.

16.5 JOINERY: Provide timber doors and other joinery all as per details shown in drawings and as
specified in schedule ‘A’. All door shutters shall be fixed so that there is a clearance of 3mm
Signature of the Contractor(s) with seal
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17.

18.

between the finished floor level and the bottom edge of shutter. The chowkats size is as shown
in the drawings/described in Schedule ‘A’.

16.6 Nails and spikes shall not be used in joinery works. Bamboo wood pins of proper sizes only shall

be used. All joiner’s works chowkats shall be cut and framed together soon after commencement
of building operations, but shall not be wedged up until required and passed. Any portion that
may warp or develop shakes or other defects shall be replaced with new ones before being
placed in position. Timber chowkats shall be fixed in position all as directed and shown on
drawings.

16.7 Paneled and battened doors/flush shutters/glazed doors : Styles and rails of skeleton frames for

shutters shall be out of well kiln seasoned timber of the species specified in Schedule ‘A’ and
panels shall be as specified in Schedule ‘A’. The flush shutters shall be having solid core type with
well-seasoned block board and commercial veneered face and approved by the Engineer-in-
charge. All flush shutters shall be provided with intern allipping to a total depth of 25mm.The
width of lapping shall be equal to the thickness of core.

STEELWINDOWS / VENTILATORS:

17.1

17.2

17.3

Steel windows/ventilator shall conform to IS-1038/1S-1361and of approved make. The fittings such
as handles etc., shall be as specified and in Schedule- A & shall be fixed as per manufacturer’s
instructions.

For steel windows, steel hold fasts of size shown in drawings and fabricate dall as per
“DETAILS of lugs for brick or concrete” shown in the leaf let of manufacturer shall be provided.
The number of hold fasts/lugs shall be as indicated in the above leaflets.

Glass panes using standard anodized aluminium beads fixed with chromium plated flat head steel
screws or as specified in schedule ‘A’. Glazing to windows shall be of selected quality as specified
in schedule-A. MS guard bars/weld mesh to the windows, wherever indicated shall be provided as
specified and shown in drawings.

STEEL AND IRON WORK

Steel and iron work shall be executed all as indicated in the drawings and as per standard practice in the best
workmanship like manner and shall conform to IS-1786 and 1S-226.

18.1 The rate quoted by the contractor against structural steel items of Schedule ‘A’ shall be applicable

for various steel sections required and used for the work. Bolts and nuts required for the work
shall be procured by the contractor.

Signature of the Contractor(s) with seal
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18.2 The preamble under structural steel work of SSR Part | and other relevant notes and specification
of SSR shall apply to this work. One coat of red oxide shall be coated to the structural steel
surfaces before erection and two coats of approved enamel paint shall be done after fabrication
and hoisting on all exposed surfaces and before fixing the sheets. No deductions shall however
be made for the two coats of painting in respect of structural steel surfaces of columns, trusses,
etc., which are embedded in brick or stone or concrete after erection and fixing in position is
complete.

18.3 STEEL bars incorporated in the reinforcement concrete work shall be all as per details shown on
the drawings.

18.4 LAPS and crossings shall be tied with mild steel wire annealed of size not less than

0.9mm conforming to IS 280, to be procured by the contractor.

18.5 Welding of bars shall be done where indicated or directed by Engineer in charge in lieu of lapping
in accordance with I1S-2751. Welding in general shall be done as described for structural work.
Bars up to and including 20mm shall be lap welded and those larger than 20mm dia shall be
butt welded. IN case of lap welds, the length of lap shall be five times the dia or100mm
whichever is greater. The throat thickness shall not be less than 3mforbars up to 16mm dia and
5mm for bar over 16mmdia and up to 20mmdia.

18.6 All structural steel shall be fabricated and fixed at site as and where shown in the drawings.
Welding should be of arc welding and shall conform to IS-
8231692.ElectrodesusedforweldingshouldconformtolS-814-1963.Welding design and welded
fabrication of standard steel shall conform to IS-816-1956andIS-800-1962 respectively.

18.7 The contractor shall be responsible for accurate fixing of reinforcement shown in drawings and
shall not place any concrete until the reinforcement has been inspected in position, and passed
(one day prior to concreting) by the Engineer -in-charge. The contractor shall take necessary
precautions to prevent any displacement of reinforcement bars during concreting.

18.8 The weight of all types of steel/bars shall be calculated from the weight conversion given in there
levant ISl tables and the sections for which conversion is not available in the ISl tables; the
actual weight conversion of such sections shall be arrived at for the same. The alignment shall
be made carefully to suit the operation of EOT cranes all as directed by the Engineer in charge.

Flat/sloped RCC roof shall be provided all as shown on drawings and as specified and directed
complete.

Signature of the Contractor(s) with seal
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19. WATER PROOFCOURSE

Water proof course with lime concrete and machine-made pressed clay tiles: The roof surface shall be wire
brushed and cleaned of all dust and foreign matter before laying the coba. Lime and brick aggregate
coba shall be made out of good quality fat lime and brick aggregate 20mm size mixed in preparation of
1:3 by volume and allowed to cure for 3 days. The cubed brick batcoba shall be spread over the roofs
ab to the required thickness and slopes etc. and consolidated with wooden mallets using beal fruits
and gur all as specified of section 11 of SSR Part |, and finished rough. Over the coba, one course of
machine-made tiles or other equivalent and approved make shall be laid all as specified in Bill of
Quantities.

20. AC RAIN WATER PIPES

Rain water pipes and accessories shall be as manufactured by approved make. The rain water pipe and the
accessories shall be fixed in position as per the code of Practice published by M/s. Asbestos Cement
Pvt. Ltd., and as directed. The rate quoted includes cost of accessories like bends, shoes, painted MS
clamps etc., and fixing. The centre line length of the accessories shall be added to the length of pipes
for purpose of measurements. The rain water pipes shall conform tolS-1626-1960.

Un plasticized PVC rain waterpipes

Un plasticised PVC pipes shall conform to 1S-4985. The pipes shall be reasonably sound. Internal and external
surfaces of the pipes shall be smooth and clean, and free from other defects. Pipes shall be of pressure
ratings as indicated in Schedule-A- Bill of quantities.

21. FLOORING

Floors shall be provided all as shown in drawings and as detailed in Schedule-A. Floors shall be laid to level
and/or to slopes as shown in drawings or as directed. Slopes shall be achieved by giving required slope
to earth filling under floors. Floors shall be sunk wherever shown in drawings. Floors shall be carried
through all doors and other openings. Exposed edges of floors shall be finished in the same manner as
for the top surface.

21.1 Concrete floors: Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be laid over well consolidated
sub-base. The surface shall be left rough to receive the screeding/floor finish. Concrete floors
shall be laid as and where indicated in drawings/as directed.
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21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all as described in MES
schedule2009, part |, Section 13. The top surface shall be finished as specified in schedule ‘A’.

21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by M/s. Authorized
firms, or another equivalent reputed agency. The concrete should be designed for medium
workability and should not be dry. Surface vibrators should be used after laying the concrete. If
necessary, poker vibrators should precede surface vibrators. The top layer must be leveled with
surface vibrators and then vacuum processing should start after placing top cover and filter
pads. Cleaning with skim floater using planning disc should be done immediately after vacuum
processing. Blade polishing should be done after the concrete has hardened sufficiently.

21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform tolS-1237-1959 and shall
be laid over cement mortar, screed, etc., all as specified and detailed in Schedule ‘A’.

21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as per SSR Part | and all as
specified/detailed in Schedule ‘A’.

22.  PLINTH PROTECTION

Plinth protection 75mm thick shall be provided. Plinth protection need not be provided where portions are
covered by steps and ramps and shall be laid to slope as directed and in bays of length not exc. 3M
adopting alternate bay system. The top surface shall be finished smooth using extra cement.

23. PLASTERING GENERAL

The surface to be plastered shall be prepared by raking out joints and wetting the surface thoroughly. During
of plastering work shall be properly done by means of stirrup pumps or similar devices. The contractor
shall take every precaution right from the commencement of plaster work to prevent any defect that
may appear on the surface of plaster and shall be responsible to make good any portion of plaster,
which in the opinion of the Engineer-incharge requires removal and re-doing.

23.1 Sand for plastering and pointing work shall be as specified herein before for RCC works.

23.2 The thickness specified in relevant Schedule ‘A’ item is the thickness above the proudest part of
brick/concrete/stone surface and is exclusive of dubbing coat. Any dubbing coat that may be
necessary to bring the surface to uniform level shall be provided by contractor and shall be of
the same mix specified for the plastering. The rate quoted for Schedule ‘A’ items

shall be deemed to be inclusive for the dubbing coat also.
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23.3 No rounding off of external and internal angles or corners of plaster shall be done. The
junction/arises shall be made true and square.

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs of opening in walls
and cills of windows.

23.5 Plastered surfaces shall be finished fair and even.

23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster where shown in
drawings/schedule of finishes shall be of mix/proportion and thickness as specified in Schedule
‘A’ finished fair and even without using extra cement.

23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all as MES SSR, part I.

23.8 Rough cast plastering: Provide rough cast plastering of thickness over and including cement
mortar screeding as specified in Schedule A. The mixing laying of rough cast plastering shall be
as specified in SSRPartl2009.

24. WHITE COLOUR WASH

Before application of white wash/colour wash etc., the surface shall be prepared, to a clean and fair surface.

24.1 White wash: White wash shall be carried out to surface as indicated in drawings/schedule of
finishes and all as directed by the Engineer -in-charge. White wash shall be carried out in three
coats.

24.2 Distemper: Provide two coats of approved oil bound wash able distemper over a coat of primer
(cement primer) all as specified in Schedule ‘A’. Shade/tint shall be as directed by the Engineer -
in-charge. The surface to be distempered shall be prepared with a coat of full putty.

24.3 Cement based paint: Two coats of cement-based paint such as Snowcem or Surfacem or other
equivalent and approved make & colour, shall be applied on surfaces all as directed and as per
manufacturer’s instructions.

25. BUILDER’S HARDWARE

Builder’s hardware of sizes shall be provided and fixed as specified in Bill of Quantities and detailed in
drawings. Sample of fittings shall be first got approved by the Engineer-in-charge before placing bulk
orders for the same.
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25.1 But hinges for doors shall be MS cold rolled steel butt hinges all as specified in Bill of Quantities
and as shown on drawings.

26. GLAZING:

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be with not less than 3mm thick
plain glass and of the best quality. The glass shall be free from bubbles, scratches and other
imperfections. The glass shall not be wavy.

27. PAINTING

Paint shall comply with the relevant IS and shall be of approved manufacture. Paints for priming coat, under
coat and finishing coat shall be of the same manufacture. The colour and the manufacture shall be
approved by Engineer-in-charge.

27.1 Painting to steel surfaces with Enamel paint: Where painting to steel surface with enamel paint is
indicated drawings/schedule of finishes, the surface shall be prepared, cleaned with sand paper to
remove scales and rust. Apply a coat red oxide primer followed by two coats of synthetic enamel paint
of approved make, and finish the surface soas to have a highly glossy appearance. Tints/shade of paint
shall be superior tint and shall be approved by Engineer-incharge. The tint for under and finishing coat
shall be same.

Painting to Timber surfaces: Where painting to timber surfaces with approved synthetic enamel paint is
indicated in drawings/schedule ‘A’ the surface shall be prepared and given a priming coat using
approved primer. The surface shall then be bodied in with liquid wood filler of approved make,
allowed to dry and rubbed with sand paper, after moistening the surface with water. Clean the surface
and then apply two coats of paint of approved quality. Tint/shade of paint shall be superior tint and
shall be approved by Engineer-in-charge. The tint for under and finishing coat shall be the same.

27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule‘A’ such as doors,
windows, etc, shall include for two coats of painting (one under coat and one finishing coat) over
a coat of primer all as specified herein before.

28. SOLING

The stone for soling shall be hard granite sound and free from decay. Stones shall be clean and of height
equal to the thickness of so ling and as described in MES schedule SSR, Part-I, tones shall not be laid
flat on the sub-grade. The soling stones shall be hand packed to the proper width and to the profile as
directed and by laying correct to the template placed 5M apart, soling stones shall be laid resting on
their broad bases with their height equal to the thickness of soling & the largest dimensions at right
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angles to the centre line. Stones shall be laid breaking joints in close contact with each other not
leaning against each other. Larger size stones shall be arranged at the edges and centre. All interstices
between stones shall be wedged on by smaller size stones of suitable size, well driven by crowbars,
hammers to ensure tight packing. After hand packing and checking of high and low spots by templates
is complete the soling shall be consolidated by power roller of 10 tones weight all as specified in Part-I,
section-20 of MES schedule A, covering up the surface during rolling by blinding with stone

spalls and gravel, high and low spots being corrected by removing or adding she soling respectively as the
case may be. Over the consolidated soling, moorum shall be spread to a thickness of 50mm, top roper
levels, watered and rolled all as specified in Bill of Quantities.

29. WATER BOUND MACADAM
Water bound macadam shall be provided with granite stone aggregate conforming to the grading given in
the table, for granite or trap of SSR Partl, undersection20, SSR part-I. The rolling shall be done with

8/10 tonne power roller. Over the consolidated surface, moorum shall be spread to a thickness of 25
mm to proper level, water edand well rolled/consolidated all as per Bill of Quantities and as directed.

30. FERROCEMENT WATER TANKS: MATERIALS:CEMENT:
30.1 Ordinary Portland cement shall be in accordance with 1S-269-1976
30.2 Fine aggregate: Aggregate shall generally conform to 1S-383-197
30.3 Reinforcement: Shall be in accordance with following specification
a) Weld Mesh—IS 4120r1962
b) Chicken Mesh 1S1566 0f1967

c) 6mmMSRods 1S432-1966, Part |

30.4 Fabrication: A weld mesh and mild steel rod cage shall be cut and bent and covered either side
using chicken mesh/square woven mesh all as shown in drawings. Both meshes and main mild
steel rods shall be tied together using binding wire along with fittings such as drain off pipe, inlet
pipe outlet pipes, overflow pipe connections and fittings hooks in correct position.

30.5 Casting Platform: Tank will be cast on leveled masonry platform and before casting it shall be
lubricated in advance by mould oil.

30.6 Mixing and casting: Cement and fine rivers and shall be mixed dry inproportion 1:2 by weight.
Water cement ratio shall be 0.5 for preparing the wet mortar. Bottom slabs hall be cast first then
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vertical walls can be plastered with cement mortar. Small pieces of plywood shall be used on
opposite side as a back up and mortar shall be forced into cage from outside and finished to
required thickness by following the same process from either side. Both inside and outside
surfaces should be finished fine after initial setting of mortar. Cover shall be casted separately
and finished fine.

30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7days.The water shall
be slowly filled and leakages observed shall be made good.

30.8 Painting: The tank shall be painted by using tar mastic paint IS-158/8 grade by giving one coat
internally after positioning the tank, 2coats of snow cement of approved colour shall be given for
external surface.

30.9 Testing: The contractor shall fill the tank initially in three days after painting and ensure that water
level shall not fall3mm in the 24 hours.

31 ROLLING SHUTTERS

Rolling shutters shall be of standard or other equal and approved make and shall be provided all as specified
SSR 2009 part I. The rolling shutters shall be painted with two coats of paint over one shop coat of red
oxide primer as described in Schedule ‘A’.

32 ALUMINIUM DOORS

Aluminum doors shall be fabricated and fixed in position all as shown in drawings and as described in
Schedule ‘A’. The rates quoted is deemed to include the cost of fixtures, locking arrangements etc., all
as shown in drawings/directed.

SLIDING DOOR WITH TRACK: Providing sliding doors with track and other joinery all as per details shown in
drawings and as specified in Schedule ‘A’. All categories of steel required for the work shall be of
contractors supply. Other conditions as given in Clause ‘STEEL AND IRON WORK’ shall be applicable in
this case also.

a. MS Sheet gutters: MS sheet gutters shall be fabricated and fixed in position including all the
necessary accessories in accordance with the relevant IS and as directed by the Engineer -in-
charge. MS sheets required for the work shall be arranged by the contractor.

33. WATER SUPPLY
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Water supply (General) Work shall be carried out by licensed plumber and layout of the pipes shall be as
directed by the Engineer -in-charge. All pipes shall be truly vertical/horizontal and bending of pipe shall
not be permitted. Appropriate specials shall be in variably used at bends, junctions and connections.

33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, galvanized, screwed,
medium quality or light quality (conforming to 1S1239) as specified in Schedule

‘A’. Stop cocks shall be screw down, high pressure pattern, heavy quality and shall conform to IS
731, stop cocks shall be of rass. Bib cocks, shall be of brass chromium plated suitable for high
pressure, conforming to 1S-1795-1961.

33.2 Laying and Fixing of pipes : Pipes running on walls/floors/roofs inside the building shall be fixed on
surface of walls/roofs all as specified in Section-18, of MES 2004, Part I. However, where pipes
are shown through the floors the same shall be laid in position before laying the concrete floors.
Where pipe are laid underground, trenches, shall be excavated as and where directed.

33.3 In jointing the pipes, the inside of the socket and the screwed end of the pipes shall be smeared
with red lead and few turns and hemp yard wrapped round the screwed end of the pipe, which
shall then be screwed in the socket with a pipe wrench.

33.4 Making Good: Unless otherwise specified all holes cut in floors/walls, chases cut in walls, etc., for
providing pipes etc., shall be made good by the contractor in the same manner and mix as
specified for that portion of wall and or floor. Cutting in to wall or floors shall be restricted to the
bare minimum extent practicable for the finished sizes of holes required. The cost involved in
these items are deemed to be included in the contractors quoted rates of respective items of
Schedule "A’.

34. MIRRORS

Mirrors shall be as per the BOQ.

35. SANITARY WORKS:

35.1 European type water closet: Provide and fix white European type water closet all as specified in
Schedule ‘A’.

35.2 Indian type squatting pattern water closet: Provide and fix squatting pattern(indian type) water
closet, white with a pair of foot rests, all as specified in Schedule ‘A’

35.3 Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as specified in Schedule A.
The wash hand basin sand squatting patterns hall be fixed all as per manufacturers’ instructions.
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35.4

35.5

35.6

35.7

35.8

35.9

Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be tested as
approved in MES schedule. The rate quoted for the restive items of Schedule A are deemed to
include for cost of testing also.

Sanitary and plumbing: General: The contractor shall employ approved licensed plumbers for
installation of sanitary fittings and for executing the necessary plumbing works.

Nahani Traps: Where Nahani Traps are indicated in the drawings provide100mm (Internal) dia cast
iron nahani trap with hinged gratings and with outlet for 75mm dia.
pipe. Nahani traps shall be firmly embedded in concrete floors all as directed.

Gully trap: Where gully traps are indicated in drawings standard gully traps alt glazed stoneware,
with rebated top, strong make, square body, with150x150mm Cl gratings and 100mm dia. outlet
shall be provided. Gully trap shall be fixed all as specified in MES schedule and as shown on
drawings. The rate quoted for gully trap shall be included for excavation and concrete. PCCtypeC-
1, etc., complete all as specified in Schedule ‘A’.

SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG pipe shall be laid as
directed and shall be jointed all as specified in section —18, of MES schedule2004, part I.

Cast iron soil and waste pipes with fittings: Cl soil and waste pipes with fitting shall conform to IS-
1729-1964. Cl soil and waste pipes shall be laid as directed and shall be cement jointed all as
specified in Schedule A.

35.10Manholes: Manholes independent shall conform to IS 1742 1960 and all as shown on drawing.

Brick work shall be in well burnt bricks in cement mortar 1:4 all as specified in MES Schedule A
and to the thickness shown on drawing. Foundation shall be in PCC 1:3:6 type C-2 with 40mm
graded granites tone aggregate form an holes. Benching and channels shall be in PCC 1:2:4 type
B-1 using 20mm graded granite stone aggregate, steel troweled to a smooth and even surface
using extra cement. Plastering to brick walls shall be in CM 1:3 15mm thick finished even and
fair. All internal surfaces of walls shall be plastered. The external surfaces of walls shall also be
plastered to a depth of 150mm from top. The rates quoted by the contractor for manholes shall
include for the cot of reinforcement of the Precast cover slab and fixing precast PCC cover slabs
of PCC 1:2:4 type B1for manholes and inspection chamber including PCC 1:2:4 type B-1 bed
below the slab removal of surplus spoil to a distance not exc. 50M and any extra excavation and
earth work for working space as required.

35.11Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be tested as

provided in MES schedule. The rates quoted for the respective items of Schedule A are deemed
to include for cost of testing also.

36. ACNORTH LIGHT CURVE
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AC North light curves hall be of approved make and shall be fixed as per manufacturers’ instructions and as
directed. The net length only shall be measured for payment purpose.

37. NORTH LIGHT GLAZING

6mm thick wire cast glass shall be fixed in position with aluminum glazing bars as directed and as per
manufacturers’ instructions. The overall size of north light glazing including the aluminum glazing bars
shall be taken into consideration for payment purpose.

38. AC RADIAL EXHAUST

AC radial exhaust shall be of ‘EVEREST’ make or other equivalent and approved make and shall be fixed all as
per manufacturer instructions and all as shown on drawing / directed.

39. EXPANSION AND CONTRACTION DUMMY JOINTS

Provide expansion and contraction (Dummy) joints to the width and length’s specified in Schedule ‘A’. These
shall be straight and the slab edges adjacent to the joints shall be formed truly vertical. The top edges
of the slab at joints shall be bull nosed to 10mm radius. The joint shall be thoroughly cleaned, sides
brushed before filling the filler. The molten bituminous charge before in corporation.

Note:

a) All concrete work should be strictly done according to the description and specifications given in the
tender. If the same is to adhered to in respect of any concrete items by the contractors the Engineer in
charge shall have the power to reduce the quoted rates in respect of such schedule items and the
decision of the Engineer incharge is final and binding on the contractors.

b) Contractor should note that only the relevant clauses of particular specifications attached to the tender
documents are applicable to Schedule A — Bill Of Quantities (BOQ).

CEMENT CO-EFFICIENT SHEDULE:

I\SI:).. Description Unit Cement in Kgs
01. |CC1:1.5:3 TypesAl & A2 ™M 403.50
02. |CC1:22:4 Types B1 & B2 ™M 320.80
03. |CC1:3:6 Types C1 & C2 ™M 216.20
04. |CC1:4:8 Types Al & A2 ™M 170.00

Signature of the Contractor(s) with seal
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05. | CC1:5:10 Types DE2 C™M 129.20
06. Brick work in (one brick) CM 1:6 cM 49.34
. PV )

07. Brick work in (% brick) CM 1: 4 CM 63.51
Damp proof course in CM (1:2)

08. i SM 7.19
10mm thick
Damp proof course in CM (1:2)

09. i SM 10.81
15mm thick

10. WaIIing of random or polygonal oM 89.69
rubble in gauged mortar 1:1:6

11. | Size stone in gauged mortar 1:1:6 C™m 62.79

12, WaIIing of random or polygonal oM 143.50
rubble in CM 1:4
Size stone masonry in CM 1:4 in

13. C™M 89.69

foundation

Size stone in CM 1:4 in basement
14 and superstructure with joints CM 80.72
neatly dressed.

Size stone masonry in CM 1:6 in

15, ‘ CM 62.79
foundation

16, Size stone masonry in CM 1:6 in M 56.66
superstructure.

17 Size stor‘me masonry in CM 1:8 in M 51.13
foundation

13 ‘Rend'ermg or screfedmg 10mm thick SM 7.80
in brick/concrete in CM 1:2

19, ‘Rend'ermg or screfedmg 10mm thick SM 6.24
in brick/concrete in CM 1:3

20. ‘Rend'ermg or screfedmg 10mm thick SM 5 04
in brick/concrete in CM 1:4

)1, ‘Rend'ermg or screfedmg 10mm thick SM 258
in brick/concrete in CM 1:6

27 Rendering or sc'reedmg 10mm thick SM 9.08
stone masonry in CM 1:2

)3 Rendering or screeding 10mm thick SM 728

stone masonry in CM 1:3

Rendering or screeding 10mm thick
24 ) SM 5.90
stone masonry in CM 1:4
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Rendering or screeding 10mm thick
25 . SM 4.42
stone masonry in CM 1:6
Pointing to block squared rubble
26 . SM 3.88
coursed or un coursed in CM 1:2
Pointing to block squared rubble
27 . SM 2.95
coursed or un coursed in CM 1:3
Pointing to block squared rubble
28 . SM 2.46
coursed or un coursed inCM 1:4
Pointing to block random rubble in
29 SM 4.87
CM 1:2
Pointing to block random rubble in
30 SM 3.66
CM1:3
31 Pointing to block random rubble in SM 3.06
CM 1:4
Acceptable brands of materials to be used in the work:
SL.No. Item Brand/Make
1 Cement M/s ACC/Ultratech/Birla
2 Paints M/s Asian Paints/Berger
3 Reinforcement steel M/s Sail/Tisco/Tata
4 CPVC Pipes M/s Finolex/Supreme/Astral/Ashrivadh
5 Gl pipes M/s Tata/Zenith
6 PVC M/s Finolex/Supreme/Prince
7 White cement M/s Birla/JK
8 Gully trap/Nahani trap M/s Supreme/Finolex
9 Waterproofing compound M/s. Fosroc/Roff/BASF
10 Mirror/Toughened/beveled glass M/s Saintgobain/Modiguard
11 Ceramic/Vitrified tiles M/s.Kajaria/Johnson/Nitco
12 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain
13 Ply wood/Block Board M/s Archid/Greenply/Century/Kitply.
14 Laminate/Veneer M/s Archid/Greenply/Century/Kitply.
15 Door closure M/s Everite/Dorma
16 Locks, mortice locks M/s.Godrej/Europa
17 Plumbing fittings (Brass M/s Jaquar/Parryware/Hindware/EssEss
Chromium Plated Plumbing
fittings)
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18 Sanitary Fittings M/s Jaquar/Hindware/Parryware/Cera
(EWC/IWC/Washbasin)
19 u-PVC windows M/s Fenesta
20 VRV/F AC System M/s Daikin/ Carrier / Hitachi
21 MV Panels, Sub Distribution M/s ABB/L&T
Board, Bus Bar & Feeder Pillar
Etc.
22 ACB/MCCB/ELCB/RCCB M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
23 HRC Fuses & Fuse Switch Units M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
24 4P Change Over Switch (On M/s L & T/ABB/Legrand/Schneider/Merlin
Load) Gerin
25 Contactors & O/L Relays M/s L & T/ABB/Legrand/Schneider/Merlin
Gerin
26 Indication Lamps/Push M/s Schneider/ L & T/Siemens/ESSBEE
Bottons/Selector Switches
27 Multifunction Meter — M/s Conzerv/Ducati/Elmeasure/Secure/AE
Digital/VAF
SL.No. Item Brand/Make
28 Meters M/s L&T/Conzerv/Secure/AE
29 Transformers M/s ABC/Cotsons/ Universal
30 Current Transformers M/s Kappa/Precise/Gilbert
maxweell/Pragati
31 Potential Transformers M/s Kappa/Precise/Pragati/Atomatic
Electric
32 FRLS PVC Conduits & Accessories M/s BEC/CAP/AKG/Precision/Supreme/
33 Switch & Sockets M/s Anchor Roma /Havells/ Crabtree/
ABB/ Schneider
34 Light & Fixtures M/s Philips/Havells/Wipro/GE/ Crompton
Greaves
35 Fans (Ceiling/wall/Exhaust) M/s Crompton Greaves / Bajaj/ Usha/
Havells
36 Aluminium Armoured / M/s Polycab / Havells / KEI
Unarmoured cable
37 Cable glands M/s HMI/Lotus/Comment
38 TV co axial cable M/s Delton/Finolex/Skyline

Signature of the Contractor(s) with seal
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39 Music Speaker Wire (Twin M/s Delton/Finolex/Skyline
Twisted)
40 Telephone cable M/s Delton/Finolex
41 Floor Outlet Boxes M/s MK india -EGA
42 Exit Signage M/s Prolite/Cease fire/MK
43 Cat -5/Cat-6/Voice data M/s Systimax/AMP
44 TeleTag blocks M/s Krone
45 Dimming system & sensors M/s Lutron/Schneider
46 Inverter M/s Luminous/Su-kam/Microtex
47 Batteries Exide/AMRON
48 PA M/s Bosch
Speakers/Amplifier/Mixer/Zone
Selection Console
49 UPS M/s Emerson/APC/PCl/Eaton
50 Fire Extinguishers M/s Ceasfire/Minimax/New Age/Alert
51 Intelligent fire alarm M/s
system/Detectors/Manual Call Morley/Honeywell/Siemens/Edwards
points/Hooters/Speakers/control
modules/Monitor
modules/graphic sofware etc.
52 Evacuation PA System M/s Bosch
53 Access Control System M/s GE/Honeywell/Syris
54 CCTV System GE/Honeywell/Bosch

Signature of the Contractor(s) with seal




SerialPageNo:65

o
ﬁ
® beml BEML LIMITED
(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.
Phone: 040-29887924 / 29881735. FAX: 040-23221794
Tender No: 6300039204 Date: 18-11-2024

CONTRACT AGREEMENT FORMAT

WORK ORDER NO:

CONTRACT FOR: Providing Aluminum partition and other associated works for Spare Parts Store at BEML Service
Centre, Moula Ali Industrial Area, Hyderabad.

THIS AGREEMENT is made and executed on this of TWO THOUSAND AND

BETWEEN
M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of Companies Act, 1956
having its Corporate Office at “BEML SOUDHA”, 4" Main Road, S.R. Nagar, Bengaluru-560 027 through its
Regional Head, Hyderabad at 3-6-114, Street No: 18, Himayat Nagar, Hyderabad represented byShri.
(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to context means
and includes its successors and permitted assigns) of the First Part.

AND

M/s. registered under the provisions of Act, having its Registered

Office at represented by Shri.

(hereinafter referred to as ‘Contractor’, which expression shall unless repugnant to
the context means and includes its successors and permitted assigns) of the Second Part

Hereinafter, “BEML” and the “Contractor” shall individually be referred to as ‘Party’ and collectively as ‘Parties’.

WHEREAS BEML is a multi-technology heavy engineering company having four manufacturing divisions at
Bengaluru, KGF, Mysore and Palakkad and marketing/ regional/district offices across the Country.

Whereas Contractor is a proprietorship firm takes up works having its
Registered Office at

WHEREAS BEML, floated tender Ref: (Hereinafter referred to as the Tender) for
Providing Aluminum partition and other associated works for Spare Parts Store at BEML Service Centre , Moula
Ali Industrial Area, Hyderabad (Hereinafter called the “WORK?”)

WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML as above and become
the successful tenderer and has agreed to execute the Work as per the terms and conditions of the Tender.
Consequently, BEML issued Work Order No.

Signature of the Contractor(s) with seal
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(hereinafter the Work Order) to the Contractor.

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the Work strictly in accordance
with the work order and on the terms and conditions herein for a total sum of Rs. /- (Rupees
) Inclusive of all Taxes, cess and duties as consideration for the Work

being carried out.

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the terms and conditions in to writing
as hereinafter mentioned.

SCOPE OF WORK:

The Scope of Work to be executed by the Contractor is as mentioned clause 2 of Particular Specification to the
Tender Document.

CONTRACT PERIOD:

The contract period shall be the period mentioned in the Tender/Purchase Order. Time is the essence of the
contract. The Contractor shall strictly adhere to the Time Schedule for commencement and completion as
stipulated in the Work Order and shall complete the Work in all respect to the complete satisfaction of BEML on
or before the Completion date.

PENALTY

In case the work is not completed in the manner mentioned above to the complete satisfaction of BEML in
every respect within the time limit stipulated in the Work Order, then the Contractor shall become liable for
payment of compensation/penalty for delay in completion of work, in accordance with Clause 18 of Revised
Special Condition of the Tender Document irrespective of whether extension of time granted or not unless
otherwise specifically stated.

The said Penalty payable by the Contractor shall be without prejudice to any other right or remedy available to
BEML on account of such delay in completion of work. The amount of compensation might be adjusted or set-
off against any sum payable to the Contractor under this or any other contract with BEML. The Regional Head,
BEML Limited, BEML Regional office, Hyderabad shall be the authorized person to certify whether the Work has
been completed within stipulated time and his certification shall be final and binding on the parties.

PAYMENT

Signature of the Contractor(s) with seal
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BEML shall make the payment to the contractor in the sums, proportions and manner from time to time in
accordance with the Clauses 24 to 28 of Revised Special Condition of the Tender Document. The payment shall
be made after all the statutory deductions as may be applicable.

SECURITY DEPOSIT/BANK GUARANTEE:

The Contractor has furnished non-interest bearing Security Deposit in accordance with Clause 23 and 23.1 of
Revised Special Condition of the Tender document by way of Deduction in RAR Bills / Bank Guarantee. The
Contractor agrees to extend the validity of the Security Deposit, wherever required like extension of period of
contract or as may be required by the Company. The Company shall have the full power to enforce the Security
Deposit in case of non-performance or violation or breach of any of the terms of this Agreement by the
Contractor

COMPLIANCE OF STATUTORY PROVISIONS:

The contractor shall comply with all requirements under various administrative orders and statutes including
but not limited to Contract Labour (Regulation and Abolition) Act, 1970 and Rules 1971, Minimum Wages Act,
1948, Payment of Wages Act, 1936, Employers’ Liability Act 1938, Shops & Establishments Act (relevant to the
State), Factories Act, 1948, Employees’ State Insurance Act, 1948,

Employees Provident Fund and Misc. Provisions Act, 1952, Payment of Bonus Act, 1965, Payment of

Gratuity Act, 1972, Employees Compensation Act, 1923, Industrial Disputes Act, 1947, Child Labour (Prohibition
& Regulation) Act, 1986, Sexual Harassment of Woman at Workplace (Prevention, Prohibition and Redressal)
Act, 2013 or any other relevant Acts or enactments relating thereto and its amendments (State/Central) and
rules framed there under from time to time as may be relevant while executing the Work and performing the
obligations under this Agreement. The Contractor agrees to indemnify BEML for any loss or damage caused to it
due to violation/non-compliance of any administrative orders or statutory provisions in respect of/in connection
with the Execution of the Work.

All claims arising at the instance or on account of the persons employed by the contractor including but not
limited to on account of wages, allowances, PF, ESI, Gratuity or Compensation under the Employee
Compensation Act, or otherwise shall be met by the contractor on his own account and the Company shall be
kept fully indemnified. BEML shall have no liability whatsoever in that behalf.

NON-COMPLIANCE OF TERMS:

Non-compliance of any of the terms of this Agreement shall amount to breach leading to cancellation of contract,
besides other legal actions, including but not limited to recovery of losses to BEMIL.

FALLS CLAUSE:

Signature of the Contractor(s) with seal
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If the contractor fails to Execute the Work as per Tender Document, Work Order and the Terms and Conditions
herein contained, at any time during the currency of the contract or if the BEML has reasons to believe that the
Contractor’s work is not satisfactory and that the interest of BEML is thereby affected in any way, BEML shall
have the right to Execute the Work by itself or through any other agency, in which case the contractor shall
make good the loss to BEML including cost and expenses which arises there from. The extra cost being incurred
by BEML in this regard should be to the account of the Contractor, which may be adjusted against security
deposit and/or deducted from any pending bills or any payment to be made to the contractor or otherwise.

INDEMNIFICATION

In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations and conditions
mentioned in the Tender Document or Work Order or in this Agreement, the Contractor shall pay to BEML all
losses, damages, costs, charges and expenses incurred by BEML Limited as result of the Non -fulfilment of the
obligations under the contract. The decision of BEML shall be final in this regard and the Contractor shall pay
the same without any demur and protest.

The Contractor shall be responsible for all or any kind of losses/damages caused to or suffered by BEML or its
employees/officers due to any act or negligence of the labour deployed by the Contractor and the Contractor
shall make good the said loss same. BEML shall have the absolute right to recover such losses/damages from
any and all amounts payable to the Contractor, including pending Bills. The Contractor will ensure that there are
no thefts or loss of property/properties by the labourers deployed by the contractor.

CAR POLICY:

Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks, losses, claims for
injuries or damage to any person or any property as per the Tender Document/ Work order more specifically
stipulated in clause 30 (Contractors liability and insurance) of Revised Special Condition of the Tender
Document. The insurance policy has to be kept valid till the Work is completed in accordance with the Tender
Document and to the complete satisfaction of BEML. The contractor has to take policy at his own cost showing
BEML as the “Principal” to enable BEML to make the settlement of claims at the earliest.

LICENSES AND PERMISSIONS:

Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required for/in the course of
performance of the contract /execution of the Work or as required under statutes. Any lapse in this regard shall
be solely attributable to the Contractor and BEML shall in no way responsible for the same. The Contractor
undertakes to indemnify BEML in this regard.

SUB-CONTRACT:

The contractor shall not sub-contract, assign or make over the contract to any third party either in full or partially
without prior written consent of BEMIL.

Signature of the Contractor(s) with seal
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CONFIDENTIALITY:

The Contractor or his employees or agent or anybody engaged by the Contractor to execute the Work shall
maintain utmost faith and confidentiality of all information and documents come into their possession or
knowledge and shall not divulge such information to any third parties, in any case, without prior written
consent of BEML. The Contractor undertakes to indemnify BEML for any loss caused to it by reason of breach of
the above obligation by the Contractor or his employees or agent or anybody engaged by the Contractor

ENTIRE CONTRACT

Tender Document and Work Order dated shall form part and parcel of this Agreement and in case of
inconsistency, the order of precedence will be as follows:

(a)This Agreement; (b)Work
Order; and

(c) Tender document.

TERMINATION:

BEML can terminate the contract by giving thirty days written notice in case of the following reasons and if the
Contractor fails to rectify the same within the notice period;

a) Failure of the contractor to commence the work within a stipulated period.

b) If the performance of the contractor is found to be unsatisfactory or if he fails to give the desired
progress of the work or there is breach of terms of the agreement. In this regard, nonperformance in
whole or in part by the contractor of any obligation due to the reasons with his control shall be treated
as breach of the contract.

However, BEML shall have right to terminate the Agreement at any time by giving 15 Days notice in writing,
with or without mentioning the reasons.

The Contractor shall have the right to terminate the Agreement in case of breach of the terms and conditions
by BEML.

The termination shall not prejudice the rights and obligations accrued on the parties till the effective date of
termination.

Signature of the Contractor(s) with seal
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JURISDICTION& DISPUTE RESOLUTION:

Disputes, if any, between the Parties arising out of or in connection with this Agreement or any matters
connected therewith, shall be discussed and amicably settled by the parties through Conciliation by subject
experts appointed by BEML.

The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. The arbitration
proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 and Rules framed there under, as
may be amended from time to time. The courts at Hyderabad alone shall have jurisdiction to try and adjudicate
any matter in connection with this Agreement. The language of arbitration shall be English.

SEVERABILITY AND WAIVER:

If any provision of this Agreement is held to be invalid or unenforceable for any reason, the remaining
provisions shall continue in full force without being impaired or invalidated in any way. The Parties shall replace
any invalid provision with a valid provision, which must closely approximate the intent and economic effect of
the invalid provision.

NOTICES

All Notices and communications shall be sent to the following addresses of the Parties or any other address duly
notified in writing from time-to-time by the parties:

BEML : The Regional Head, BEML Limited
3-6-114, Street No : 18, Himayat Nagar,

Hyderabad — 500 029

Contractor : M/s

Office at

The Notices issued other than as above shall not be considered as effective notice.

Signature of the Contractor(s) with seal
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ASSIGNMENT

The obligations under this Agreement shall not be assigned by either Party to any third party without prior written
consent of the other Party.

AMENDMENT

No Amendment or variation of this Agreement shall be valid unless it is in writing and signed by or on behalf of each
of the Parties.

MISCELLANEOUS:

This agreement further witnesses that the Contractor is responsible for any accident or other compensation
payable to the workers employed by and working under the control of the Contractor and that the Company
SHALL HAVE no sort of liability in the matter, and that any payment would have to be made by BEML, the same
shall be reimbursed by the Contractor or otherwise the same shall be recovered from the Bills payable to the
Contractor.

The employees/agents of the Contractor in no case will be treated as the employees of BEML and there shall
not be any master and servant relationship whatsoever between BEML and labour/employees being deployed
by the Contractor for the Work. Further, discharging obligations under the Agreement by labour shall not be
construed to believe that they are the employees of BEML and shall at all times be the employees of the
contractor only. The contractor will be individually and entirely responsible for all and any liabilities in that
regard.

All the agreements, letters, documents exchanged between parties, if any, have been merged with this
agreement and shall have no effect from the effective date of this agreement.

IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, month and year herein
above mentioned in the presence of the following witnesses.

For BEML for CONTRACTOR
Witnesses: Witnesses:
1.
2. 2

Signature of the Contractor(s) with seal
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GST TERMS & CONDITIONS

1. The Supplier is required to comply with all the applicable provisions of the GST Laws/ Rules/ Notifications/
Circulars and to furnish required documents/details within the prescribed time limit to enable BEML to claim
the benefits of GST Input Tax Credit or any other benefit.

2. The Supplier is required to furnish proper Invoice/ Supplementary Invoice/ Debit Note/ Credit Note in the
form and manner prescribed under GST Laws /Rules/ Notifications/Circulars containing all the particulars
mentioned therein and within the prescribed time limit as per prevailing GST Laws /Rules/
Notifications/Circulars. In case of non-compliance by the Supplier, BEML shall not make any payment
towards GST against such invoice until it is complied with within the time line prescribed under GST Laws/
Rules/Notifications/Circulars, and also subject to
BEML being in a position to avail GST Input Tax Credit as per applicable GST

Laws/Rules/Notifications/Circulars.

3. In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in case of any shortages or
rejection in the supply, BEML will notify the Supplier of the same. Supplier has to rectify the data discrepancy
in the GSTN portal orissue Credit note (details to be uploaded in GSTN portal) for the shortages or rejections
in the supplies, within the prescribed time limit to enable BEML to avail GST Input Tax Credit.

4. In case, the availment of GST Input Tax Credit by BEML is delayed for any reason other than those
attributable to BEML, interest at applicable rate as prescribed under GST Laws/ Rules/ Notifications/
Circulars for such delays shall be recovered from the Supplier.

5. In case Supplier delays declaring such invoice in his GST Return and GST Input Tax Credit availed by BEML is
denied or reversed subsequently as per GST Laws/ Rules/ Notifications/
Circulars, GST amount paid by BEML towards such reversal as per GST Laws/Rules/Notifications/Circulars
shall be recoverable from Supplier along with applicable interest.

6. If BEML has not paid/short paid to the Supplier for any invoices within the time limit prescribed under GST
Laws/Rules/Notifications/Circulars due to non-compliance of GST Laws/ Rules/ Notifications/ Circulars by
Supplier or any other reason attributable to Supplier and leads to any GST Input Tax Credit reversal by BEMIL,
any losses/expenses /cost/ penalty, etc incurred by BEML shall be recoverable from the Supplier.

7. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source” at the rate prescribed
under the GST Laws/Rules/Notifications/Circulars and to remit the same to the Government.

8. Incase of supplies made under Reverse Charge Mechanism, the Supplier needs to comply with the provisions
under the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Services and raising of invoice,
so as to enable BEML to remit applicable GST to Govt., within the prescribed time limit and avail GST Input

Signature of the Contractor(s) with seal
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Tax Credit on the same. If the Supplier fails to comply with the above and as a result if BEML incurs any
losses/expenses/cost/penalty, BEML shall be entitled to recover the same from

the Supplier. Further the Supplier has to mention that “the liability of payment of GST amounting to

Rs....... is on the Recipient of Service” in the invoice raised on BEML.

The Supplier is required to comply with the E-Way Bill Provisions under GST Laws/Rules/
Notifications/Circulars. If the Supplier fails to comply with the said provisions and as a result if BEML incurs
any losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the Supplier.

In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is required to return the
goods within the time limit prescribed in the Purchase Order. If the Job Work Supplier fails to return the
goods as above, BEML will be entitled to raise a GST Supply Invoice on the Job

Worker Supplier with applicable interest asper the provisions of GST Laws/Rules/ Notifications/Circulars. In
such cases, BEML will be entitled to recover all such GST/interest on

GST /losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the Job Work Supplier.
Further in such cases where the GST invoice has been raised by BEML, on return of such goods after the
prescribed time limit, the Job Work Supplier needs to return the same under GST invoice.

GST portion of the invoice shall be released only upon the Supplier declaring such invoice in his GST Return
and payment of GST thereof to appropriate government and satisfying all the conditions mentioned above.
However, in case the Supplier wishes to obtain the payment of GST portion also along with the payment of
the base value of the invoice, Supplier has the option to submit Bank Guarantee of an amount equivalent to
the GST portion of the invoice plus 3 months’ interest at prevailing rate of interest under GST
Laws/Rules/Notifications/Circulars as applicable in case of reversal of GST Input Tax Credit. Such Bank
Guarantee shall be valid till 30" September of the next financial year or filing of GST Annual Return by
Supplier/Vendor (for which such invoice pertains to), whichever is earlier. BEML will release Bank Guarantee
only when the Supplier declaring such invoice in his GST Return and remittance of GST thereon to the Govt.
In case the Supplier fails to fulfill the required conditions resulting in BEML not been able to avail GST Input
Tax Credit Bank Guarantee shall be encashed and such GST amount along with interest and any other
cost/loss incurred by BEML shall be recoverable from Supplier.

The Supplier have the option to give one Bank Guarantee of appropriate value after considering his
estimated value of GST involved in invoices raised on BEML instead of Bank Guarantee for each
Contract/Invoice. In case of payment through LC, suitable provisions/clause will be inserted while opening
LC to ensure compliances of above conditions. However, if at any point of time value of such Bank Guarantee
falls short of GST plus interest thereof, Supplier will have to either furnish Bank Guarantee for Differential
value or such shortfall value of Bank Guarantee vis-a-vis GST plus interest there of shall be withheld till
Suppliers fulfils its obligations specified under above clauses.

BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by BEML along with
applicable interest from the Supplier due to reasons other than those attributable to BEML.

If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply with the provisions under
the GST Laws/Rules/Notifications/Circulars in terms of supply of Goods/Service and raising of invoice. In
case, the Supplier fails to comply with the above and as a result if BEML incurs any

Signature of the Contractor(s) with seal
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losses/expenses/cost/penalty, BEML shall be entitled to recover the same from the Supplier along with
applicable interest.

................ END OF TENDER DOCUMENT

Signature of the Contractor(s) with seal
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DRAWINGS and BOQ

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

SerialPageNo:77

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204

Date: 18-11-2024
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Signature of the Contractor(s) with seal
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(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,

BEML LIMITED

SerialPageNo:78

#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tellldel‘ll\}(_): 63(_)0039204

Date: 18-11-2024
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LAYOUT PLAN SHOWING EXISTING STRUCTURES OF BEML SERVICE CENTRE AT MOULALI, HYDERABAD

SCALE: 1:400
SIZE: A3 SPECEEDELS

BEML LIMITED

{Formedy As WS, BHARATH EARTH MOVERS LIMITED)
(Government Of India, Ministry of Defence)

LAYOUT PLAN SHOWING EXISTING STRUCTURES IN PLOT
NOS, B-14 & B-23 SITUATED AT TSIIC ESTATE, MOULALI
INDUSTRIAL AREA, MEDCHAL DISTRICT, TELANGANA STATE.
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Signature of the Contractor(s) with seal
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BEML LIMITED

SerialPageNo:79

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204

BILL OF QUANTITIES — DETAILS

Date: 18-11-2024

SL
No

Description of item.

UNIT

Quantity

Unit Rate

(Rs) Amount (Rs)

2

3

q

5 6

Earth work in excavation by mechanical
means

(Hydraulic excavator) means over areas
(exceeding 30 cm in depth, 1.5 m in width
as well as 10 sgqm on plan) including getting
out and disposal of excavated earth lead
upto 50 m and lift upto 1.5m, as directed by
Engineer-incharge

Cum

150.000

Surface excavation n.exc (not exceeding) 30
cm deep and averaging 15cm deep and
getting out exceeding 1.5 m deep and
getting out

261.000

Spreading and levelling in layers not exc.
25 cm thick

Cum

27.000

Add for well ramming including watering as
required

Cum

27.000

Sand filling under floors or in foundations
including watering and consolidation

Cum

27.000

Please upload the
Excel file
containing the
price Breakup
(Basic Price) for
BOQ List of line
items (Annexure
BOQ DETAIL)
under NOTE AND
PRICE
ATTACHMENTS tab
of the bid. Mention
rate of tax (GST)

Cement concrete - PCC Flooring

in foundations,filling and mass concrete
(not less than 53 Grade of Ultatech Super /
ACC / Birla Super)

Cum

35.000

Reinforced cement concrete (nominal mix)
in: -Foundations, including rafts, footings,
foundation beams; plinth beams; bases for
columns, etc.; basement slabs, under-
reamed piles and mass concrete

Cum

44.000

VDF FLOORING - M25 Foundations,
including rafts, footings, foundation beams;
plinth beams; bases for columns, etc.;
basement slabs, under-reamed piles and
mass concrete

Cum

39.000

Brickwork with subclass ‘B’ bricks, straight
or curved on plan exc 6m mean radius built
in

Cum

25.000

10

Galvanised, corrugated mild steel sheeting
with two corrugations side lap, fixed with
coach screws and washers, in roofs, walls
etc. with grade of zinc coating 275. of JSW /
Jindal / TATA make

Sq.Mt

580.000

Signature of the Contractor(s) with seal




_ SerialPageNo:80
fimm

E

BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

Plastering 12mm thick single coat in CM
(1:6) using screened sand including cost and
conveyance of all materials like cement,
sand, water etc., to site and all operational,
incidental charges on materials and
including cost of all labour charges for
mixing mortar, finishing, curing as directed
by Engineer-in-charge etc., and overheads
& contractors profit complete for finished
item of work.

11 Sq.mMt | 230.000 | = --- DO------

Formwork to sides of concrete
foundations, footings, bases of columns,
12 | raft and raft beams, sides and soffits (if any) | Sq.Mt 110000 | = -—--- DO------
of foundation and plinth beams;and similar
work; vertical or to batter

Mild steel bars 10mm dia and over, cut to
length, bent to shape required, including
cranking, bending spirally for hooping for
columns, hooking ends and binding with
and including mild steel wire (annealed) not
less than 0.9mm dia or securing with clips.
Steel make: - SAIL/TATA/NIPPON / JSW /
JINDAL

13 KG | 4500.000 | = - DO------

STRUCTURAL STEEL WORK - Plate girder or
single stanchions, built up of one beam or
channel Section with flange plates, caps,
bases. splices, angle brackets, cleats and
other connections. Steel make: -
SAIL/TATA/NIPPON / JSW / JINDAL

14 KG | 6500.000 | - DO------

STRUCTURAL STEEL WORK -Plates (plain or
chequered) channels, square cut or
notched (ordinary and counter sunk)
forming holes, without any attachment

15 KG | 2536.000 | = - DO------

STRUCTURAL STEEL WORK - Roof trusses
(framed), trussed, purlins, c rails and
fastenings and heavy bracket framing

16 | (Beam, tee, angle, channel or flat sections) KG 11945.000 4 = - DO------
including distance pieces, cleats etc. Steel
make :- SAIL/TATA/NIPPON /JSW /JINDAL

17 | HD Bolts for Base Plates KG 100.000 | = --—--- DO------

Supply & application of two coats of
exterior & interior paint having VOC
(Volatile Organic Compound) content less
than 50 grams/litre for exterior walls
including cost and labour charges. Paints
Make : Asian / Berger / JSWpaints.

18 Sg.mt | 230.000 | = - DO----

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024

Electrical Work suppling and laying cable
and 100 wats flood lights 8nos and 50 watts
flood lights 8nos and switches all
arrangement 1.5 sqmm wires 180mtrs 2.5
sgmm wires 180 mtrs and 4.0 sg mm wire
90 mtrs, MCB 20amps 12 nos, MCB 40

19 | amps 4 Nos and db boxs 2nos pvc pipes LS 1000 | @ ---- DO------
25mm sudhakar 40nos including all
material labour charges old shed and new
shed / Cables make : Finolex / Havells India
/V-Guard . Flood lights make : Wipro /
Havells India. Electrical switches / MCBS
make : legrend / Havells / SIEMENS.

Providing and fixing factory made uPVC
white colour size( 1IMX1M)

fixed window made of extruded profiles
with wall

thickness of 2.3mm(+-0.2mm). Window
profile with

hollow section with multi chamber. Frame-
20 5mm thick glazing with Nos 6000 | = ——- DO------
selected quality glass

Net opening will be measured for payment
purpose.)

Window size 1mtrX1mtrs 4 Nos. uPVC
make : VEKA India / LG Hausys / Fenesta
Building Systems

VDF bottom mat TMT Anti rust steel bars
10mm

dia of Make: TATA / reputed make ,and
over, cut to

length, bent to shape required, including
21 | cranking, bending spirally for hooping for KG 2350.000 | @ e-—-- DO------
columns, hooking

ends and binding with and including mild
steel wire

(annealed) not less than 0.9mm dia or
securing with clips

suppling and fixing flush door and
22 | choukota all fitting labour charges size Nos 2000 | @ --—-- DO------
2mtrX1mtr =2nos

TOTAL AMOUNT BASIC VALUE 0.000
GST % 18% 0
TOTAL AMOUNT INCLUDING ALL TAXES AND DUTIES Rs. 0.000

Signature of the Contractor(s) with seal
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BEML LIMITED

(Schedule ‘A’ Company Under Ministry of Defence, Govt. Of India) Regional Office,
#3-6-114, St No: 18, Himayatnagar, Hyderabad- 500 029.

Phone: 040-29887924 / 29881735. FAX: 040-23221794

Tender No: 6300039204 Date: 18-11-2024
SINGATURE OF BIDDER WITH SEAL
Note:
(a) The rate quoted is deemed to include for all
wastages
(b) The rate quoted is deemed to include for providing and removal of scaffolding for the
relevant work wherever required as per site conditions
(C) Only actual work done shall be measure for
payment
(d) Bidders/contractors are requested to refer the drawings uploaded in Technical Bid for
submission of quote

Signature of the Contractor(s) with seal



