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BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)
BANGALORE COMPLEX, POST BOX : 7501, NEW THIPPASANDRA POST,
BANGALORE-560075
1. TENDER DOCUMENT

Subject: Renovation of workers canteen including flooring, toilets, external and internal

painting. Bangalore complex.

Tender Notice No

6300039880

Approx. Estimated Value

Rs. 40,00,000/-

EMD (Earnest Money Deposit)

Rs. 1,20,049/-
EMD EXEMPTION: The bidder seeking EMD
exemption, must submit the valid supporting
document Under MSE category,( valid Udyam
Registration and whose credentials are validated
online through Udyam Registration portal) only
manufacturers for goods and Service Providers for
Services are eligible for exemption from EMD.
Traders are excluded from the purview of this
Policy.

Completion Period

4 Months

Due Date & Time for Submission of Tenders

06.09.2025 & 15:00:00

Date & Time of Opening of Technical Bid

06.09.2025 & 15:30:00

Defect liability period

1 Year from the date of successful
completion

Quotations are invited from reputed contractors for the subject work.

Quotations should be submitted online (E-mode) in SRM Portal in Two-Bid system as below:

1) Technical Bid

2) Commercial Bid

3) Participation in E-REVERSE AUCTION ((Mandatory clause to be complied by Bidder): BEML
reserves the right to conduct e-Reverse Auction, if required

Note:

1) Commercial bids of only technically acceptable firms will be opened and considered for further

evaluation by BEML.

2) No commercial terms to be indicated in the technical bid else the offers of such bidders will be
rejected and not considered for further commercial evaluation
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3. NOTICE INVITING TENDER (NIT)
BRIEF ABOUT BEML:

BEML limited is a premier heavy engineering manufacturing company working in India for
more than 50 years. The company is a Public Sector Schedule ‘A" Company Undertaking
under the Ministry of Defence, Govt of India. BEML Limited (formerly known as Bharat
Earth Movers Limited) as a full-fledged corporation was established in 1964 with
Bengaluru Complex as the mother unit. The Bengaluru Complex (the then Rail Coach
Factory) was in existence from 1947 as a part of Aircraft Factory (currently Hindustan
Aeronautics Limited). Initially, the division was manufacturing Rolling Stock producing
various models of Broad-Gauge Coaches. Subsequently, over the years, the metro coaches
and some of the defence products manufacture also has been added in this complex

PROPOSED WORKS:

The objective of this proposal is to solicit competitive offers for " Subject: Renovation of
workers canteen including flooring, toilets, external and internal painting. Bangalore
complex

General Instructions to Bidders

The Bidders are advised to carefully go through, read and understand this tender
documents completely including terms and conditions, Annexures and Appendices etc.
before submitting bids.

a) This NIT is not transferable under any circumstances.

b) All entries in the NIT shall be in English either typed or written legibly. Erasing,
over-writings and use of correction fluids are not permitted. All cancellations and
insertions should be duly signed / attested by bidder concerned.

c) All the corresponding documents shall be attached along with the quotation/offer
d) Late and/or incomplete tender shall not be considered.

e) Canvassing in any manner including unsolicited letters and request for post
tender corrections shall render offers of such parties liable for rejection.

f) Bidder shall ensure that all the information & documents submitted by them are
true & correct.

g) In case, it comes to the knowledge of BEML that the bidder has submitted false
information before awarding of contract then the offer would be rejected.

h) In the event, it comes to the knowledge of BEML that the successful bidder has
submitted false information, subsequent to the award of contract, the contract
shall be cancelled/short closed by the company and shall invoke Risk purchase
clause with liabilities on such bidder for the entire contract quantity. The PBG
shall also be encashed as a result of consequence of breach of contract at the
discretion of BEML.

i) In case any person/persons, Company, firm, Associations having any litigation,
arbitration cases between themselves and BEML Ltd, pending before any court
of law/ Arbitrator shall not be eligible to participate in this tender.

j) Non-compliance with any of the tender conditions, incomplete offers, conditional
and ambiguous offers are not acceptable and liable for rejection.

k) The bidder shall fill in all the required particulars in the blank space provided for
the purpose in the tender document.
3
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[) All the documents shall be uploaded in SRM Portal.

m) Fax/email quotations are not acceptable.

n) BEML reserves the right to accept or reject all tenders or any tender in part or
full without assigning any reasons thereto, which is final & binding on the Bidder.

This tender document is available on BEML SRM e-portal (i.e
http://www.bemlindia.in/eprocurement/demo.php), BEML website (www.bemlindia.in)
& CPPP portal for downloading and study of documents. However potential bidders
have to submit their bids in BEML SRM E-portal only.

Bidders willing to participate in the tender may contact through e-mail:
anithak@bemlltd.in , admin.srm@beml.co.in_ to obtain the user name & password for
submitting the bids.

In case of any queries relating to bid submission, you may send the same by e-mail to
anithak@bemlltd.in or you may contact BEML SRM Team on phone no. 080-22963269/141
on working days from Monday to Friday

Note: To participate in this e-tender bidder should have a valid Class III Organization
Digital Signature with Signing and Encryption issued by authorized Certifying Authority.

1.1 Clarifications
A Bidder requiring any technical clarification may obtain clarification may email to
shaikbasha.hs@bemlltd.in & roshan.rafiullan@bemlitd.in and before tender closing.

2) Requisite of Bidders:

Subject to provisions in the Tender Document, participation in this Tender Process is open
to all bidders who fulfill the ‘Eligibility’ and ‘Qualification criteria’. Bidder should meet the
following requirements.

a) The Bidder shall be a any private, public, quasi govt, govt organization and must
be registered company and valid GSTN, PAN ESI, EPF & CIN etc.,

b) Bidder must fulfill qualification criteria of tender.

c) Must not be insolvent, in receivership, bankrupt or being wound up, not have its
affairs administered by a court or a judicial officer, not have its business activities
suspended and must not be the subject of legal proceedings for any of aforesaid
reasons.

d) Bidder must not be stand declared ineligible/ blacklisted/ banned/ debarred by the
Procuring Organization or its Ministry/ Department from participation in its Tender
Processes.

e) Bidder must not be convicted (within Five years preceding the last date of bid
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/ debarred
by appropriate agencies of public sector undertaking/Government of India from
participation in Tender Processes of all of its entities, for:

e offences involving moral turpitude in business dealings under the Prevention of
Corruption Act, 1988 or any other law; and/or

e offences under the Indian Penal Code or any other law for causing any loss of
life/ limbs/ property or endangering Public Health during the execution of a
public procurement contract and/ or

e suspected to be or of doubtful loyalty to the Country or a National Security risk
as determined by appropriate agencies of the Government of India.


http://www.bemlindia.in/eprocurement/demo.php
http://www.bemlindia.in/
mailto:anithak@bemlltd.in
mailto:admin.srm@beml.co.in
mailto:anithak@bemlltd.in
mailto:shaikbasha.hs@bemlltd.in
mailto:roshan.rafiullah@bemlltd.in

g)

h)
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Bidder must not have changed its name or created a new “Allied Firm”, consequent
to having declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.

Bidder must not have an association (as a bidder/ partner/ director/ employee in
any capacity) Of any retired personnel (of Gazetted Rank) or any retired Gazetted
Officer of the Central or State Government or its Public Sector Undertakings if such
a retired person has not completed the cooling- off period of one year after his
retirement. However, this shall not apply if such managers/ officers have obtained
a waiver of the cooling- off period from their erstwhile organization.

Bidder must not have an association of the near relations of executives of BEML
involved in this Tender Process.

Bidder must not have a conflict of interest, which substantially affects fair
competition. The prices quoted should be competitive and without adopting any
unfair/unethical/anti-competitive means. No attempt should be made to induce any
other bidder to submit or not to submit an offer for restricting competition.

Bidders are allowed to visit site, examine and obtain all information required and satisfy
Himself/herself before submission of the Tender. Ignorance of site condition shall not be
entertained by BEML at a later date.

3) Submission of Bids:

Tender is in TWO-BID system (Technical & Commercial Bid) Bids should be submitted
e-mode (SRM Portal) only as follows:

a) Submission of Technical bid (without price):

i. The Bidder should upload all the requisite technical documents along with
respective supporting documents and other information deemed appropriate in
respect of the Tender.

ii. The price details/commercial bid details should not be given in the

technical bid. If any of the bidder have given any price/commercial details in
the technical bid, their offer is liable for rejection and will not be considered for
further evaluation.

iii. Technical Bid will be opened on date and time of bid opening and the
commercial Bids of those bidders whose technical bids are qualified (accepted)
only will be opened for commercial evaluation after technical evaluation.

b) Submission of Commercial bid:

Note:

a.

i. Price Bid to be submitted through e-mode in SRM portal.
ii. Price details in specified field on SRM Portal to be submitted.

iii. The Commercial Bids of those bidders whose technical bids are qualified
(accepted) only will be opened for commercial evaluation.

Bids must be uploaded till the last date/extended date for submission mentioned in
Tender Notice/amendment.

No manual Bids shall be made available or accepted for submission (except for originals
of scanned copies as per sub-clause). Bidder must comply with the conditions of the e
Procurement portal, including registration, compatible Digital Signature Certificate
(DSC) etc. In the case of downloaded documents, Bidder must not make any changes
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to the contents of the documents while uploading, except for filling in the required
information.

c. BEML at its sole discretion reserves the right to seek the hard copies of the documents
which are already been uploaded in SRM, through Courier / post pertaining to technical
bid of this tender enquiry at a later date, if required.

In such cases, only the documents uploaded in SRM platform in original has to be
couriered at the request of BEML. Any irrelevant documents furnished through courier
will not be considered.

Integrity Pact: If so indicated, in the TIS / E-Tender Notice, all Bidders shall have to
sign the Integrity Pact with the BEML as per ‘Format: Integrity Pact’. Bids without a
signed Integrity Pact shall be rejected. (Integrity Pact is applicable if the estimated
value is more than Rs. 1.00 Crore) Integrity pact have to be uploaded in the technical
BID.

4) Bid Opening

Bids received shall be opened online at the specified date and time given in NIT or
extended date and time. If the office is closed on the specified date of opening of the
bids, the opening shall be done on the next working day.

5) Disclaimers and Rights of Procuring Entity

The issue of the Tender Document does not imply that the Procuring Entity is bound to
select bid(s), and it reserves the right without assigning any reason to:

a) Reject any or all of the Bids, or

b) Cancel the tender process; or

c) Abandon the procurement of the Services; or

d) Issue another tender for identical or similar Services

Applicability of TDS under Income Tax Act 1961:

a) Tax deduction at source will be applicable on the supplies made by domestic vendors
against service purchase orders at the rate as applicable and will be deducted from
invoice at the time of accounting of invoice (or) at the time of payment, whichever is
earlier as per Income Tax Act, 1961.

b) Tax deduction at source will be applicable on the supplies made by foreign vendors
against service purchase orders at the rate as applicable and will be deducted from
invoice at the time of accounting of invoice (or) at the time of payment, whichever is
earlier as per Income Tax Act, 1961 or as per law of land as well as Double Taxation
Avoidance Agreement (DTAA) between the countries.
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TENDER DETAILS

This is an E-mode of Tendering through SRM, any manual or technical errors committed
before uploading or during the process of uploading the Document shall bound to be duly
accepted by the Bidders. The Bidders shall not have claim whatsoever in this regard.

The Experience and requisite Documents should be in the name of Bidder only and prior
experience as any other business entity and / or requisite documents in the name of any
other business entity shall not be considered.

A. Qualification Criteria: Bidders has to upload all supporting documents duly self-
attested with seal along with the Tender for the following criteria failing which offer is
liable for rejection.

1.

Note:

Annual Turn Over: Average annual turnover during the last 3 years, ending March
31.03.2024, should be at least 30% of the approximate estimated amount. Profit &
loss statement duly certified by chartered accountant with UDIN shall be considered
for evaluation of turnover for the respective financial Year.

Experience: Experience of having successfully completed similar nature of Design &
Build projects in industrial hangar civil works during last 7 years ending last day of
month previous to the one in which applications are invited shall be either of the
following:

II.

I1I.

IV.

VI.

a) Three similar completed works each costing not less than an amount equal to
40% of estimated value mentioned against each work in the tender.

Or

b) Two similar completed works each costing not less than an amount equal to
50% of estimated value mentioned against each work in the tender.

Or

¢) One similar completed works each costing not less than an amount equal to
80% of estimated value mentioned against each work in the tender.

. The experience certificate shall be considered only in the cases of works

completed in full and complete.

The work shall be completed as a whole. Partial value / completion shall not be
considered.

In case of works combined with civil, electrical and utility services, the experience
in similar nature of work shall include civil as well as electrical and utility services.

In case of experience certificate obtained from organizations other than
Government organizations /Public Sectors, the same shall be supported with TDS
certificate by the contractor.

The meaning of “Similar work” for the purpose of tender is defined as civil works
including electrical works. The agency should have executed industrial hangars
along with electrical works in the qualifying works(s).

Work experience completed under JV / as a sub-contract shall not be considered
for evaluation of experience criteria.

3. In case of Tender invited work is combined with Civil and Electrical, the Agency shall
have valid license from statutory authority concerned shall be furnished for execution
of specialized works including electrical works.
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4. The Agency has to comply with the provisions of ESI & PF act. The Agency shall be

required to indemnify BEML for any liabilities arising on account of ESI & PF act as
per the Proforma in the tender document.

5. Registration certificate for GST No.

B. Documents to be uploaded along with Tender:

(i) Constitution, legal status and power of attorney in case of pvt. limited/limited

companies.

(ii) Copy of PAN card issued by income tax authority.

(iii) Details of ECS viz., Name of Bank, MICR No, Branch, Account No. where payments

are to be credited.

C. Submission of EMD (Earnest Money Deposit):

EMD: The bidders shall submit EMD along with their bids. The EMD/bid security shall
be accepted in the form of Account Payee Demand Draft, Banker's Cheque or
Exemption certificate (MSE) or Bank Guarantee from any of the commercial banks or
online payment in an acceptable form.

The scanned image of earnest money deposit to be uploaded online in technical bid
and original one to be submitted to the address mentioned below so as to reach Latest
by last date of submission superscribing the tender No & work description on envelope.

The EMD amount can be submitted in any one of following mode as detailed below:

i. Earnest Money Deposit as specified to be furnished in the form of Demand Draft /
Bankers cheque / Pay Order drawn in favour of “BEML Limited” payable at Bangalore,
from a Nationalized Bank / Scheduled Bank.

ii.  Online Payment of EMD amount can be made as mentioned below:

>

>

>

>

Open the link to https://www.onlinesbi.com/sbicollect/icollecthome.htm pay EMD
through SBI Collect.

Read the Disclaimer Clause and click on “check box” to proceed for payment against
EMD and Click “Proceed”.

In ‘Select State’ dropdown Option, Select “All India”

In ‘Type of Corporate / Institution, select “"PSU-Public Sector undertaking” and Click
on the “Go” button.

In PSU-Public Sector undertaking- Name dropdown, select "BEML Limited Bangalore
Complex” and Click “Submit” Button.

In ‘Select Payment Category’, dropdown option, select "EMD Tender Fee BEML
Bangalore complex”

Enter details of payment, details of Bank Account for refund and click on Submit to
make the online payment of the required EMD amount.

Please ensure that online payment of EMD amount is made well ahead of the Tender
Closing Date & Time mentioned in the Tender.

iii. Bidder may do the NEFT/RTGS payment to the following bank details

Account Number: 00000010918220589


https://www.onlinesbi.com/sbicollect/icollecthome.htm
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Name: BHARAT EARTH MOVERS LIMITED

BRANCH: HAL (01114)
IFSC CODE: SBIN0001114

iv. Payment of EMD amount through Bank Guarantee:

An irrevocable Bank Guarantee from a Scheduled Commercial Bank authorized by RBI
to issue a Bank Guarantee in favour of the Purchaser as per format in Annexure-III
having a validity period of bid validity + 45 days from the date of opening of Tender.

v. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate
from competent authority.

The above said EMD Exemption Certificate or Online submitted acknowledgement scanned
copy shall be uploaded in technical bid.

Note: The Bidders who have not uploaded proof of EMD submission in any form
mentioned above along with technical bid document before closing date & time of the
tender will be liable for rejection.

General Instructions with regard to EMD:

a)

b)

C)

d)
e)

f)
g)

Bid submitted online without submission of EMD/EMD Exemption Certificate in-time
will not be considered.

EMD submitted in any other form will not be accepted and the offer is liable to be
rejected.

EMD lesser than mentioned in tender will not be accepted and the quotation is liable
to be rejected.

EMD of technical disqualified bidder’s will be returned.

EMD of unsuccessful bidders will be returned after finalization of the contract and the
EMD of successful bidder will be released after submission of Performance Bank
Guarantee / Security Deposit.

EMD does not carry any interest on return.

EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with NSIC
as per “Public Procurement Policy for Micro and Small Enterprises (MSEs) based on
submission of necessary supporting documents like NSIC /MSME Registration
Certificate etc. Non-submission of NSIC/MSME Registration for EMD (if applicable) will
result in rejection of the Technical Bids

5.1 Forfeiture of Earnest Money Deposit (EMD):

a)
b)
c)
d)

€)

Any bidder who withdraws offer / modifies within the bid validity period or before
finalization of the tender.

If the successful bidder withdraws the offer after the tender is submitted/ acceptance
of the tender.

if any firm withdraws the tender submitted or refuses to execute the order for reasons
whatsoever

If there is any breach of terms and conditions of the contract on part of the successful
bidder after award of contract and before submission of Performance Bank Guarantee.

If L-1 backs out for any reason, the EMD Amount will be forfeited by BEML Ltd. Please
do note that, failure of the successful Bidder to perform the work satisfactorily in any
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respect after award of Contract will entail for forfeiture of SECURITY DEPOSIT and
en-cashing of Performance Bank Guarantee.

The Bidder is advised to carefully go through the terms & conditions of tender before
submitting the tender.

Details of EMD online payment acknowledgements / documents of MSE / NSIC (firms
claiming EMD waiver) have to be uploaded in the technical BID and Original
DD/Banker’s cheque/exemption certificate has to be submitted to below mentioned
address on or before tender closing date and time.

The Assistant General Manager (Tender section)
BEML LIMITED.,

Bangalore Complex

New Thippasandra Post

Bangalore — 560 075

Karnataka, India

Note: Demand Draft / Bankers cheque / Pay Order /bank guarantee/exemption certificate
should reach the above-mentioned address on or before the last/extended date &
time of submission for tender, failing which tender will not be considered. Any postal
delay or any other reasons what so ever may be will not be considered. The tender
will be liable for rejection.

Submission of Integrity pact: All Bidders shall have to sign the Integrity Pact with
the BEML as per ‘Format: Integrity Pact’. Bids without a signed Integrity Pact shall be
rejected. (Integrity Pact is applicable if the Estimated value is more than Rs. 1.00 Crore)
Integrity pact have to be uploaded in the technical BID.

The bidder / contractor should upload duly signed & stamped Integrity Pact (if the
tender value is more than or equal to Rs.1.00 crore) as per prescribed format
(APPENDIX- A) on plain paper as part of technical bid.

The bidder should put their authorized signature in the Integrity pact as a Contractor /
bidder with their company seal along with witness’s signature, name & address. The
agreement shall be in full as per format enclosed on a plain A4 size paper duly
signed & stamped on all pages.

The Integrity Pact envisages an agreement between the prospective tenderer and the
buyer committing the persons/officials of both the parties not to exercise any corrupt
influence on any aspect of the contract.

For the successful bidder, the integrity pact will remain valid up to 12 months after the
last payment under the contract, and for all other Bidders 6 months after the contract
has been awarded.

The Central Vigilance Commission (CVC) has appointed Shri Kasividyasagar & Shri Lt.
Gen. Abhay Krishna as Independent External Monitor (IEM) to oversee the
implementation of the Integrity Pact.

Address of IEM is as below:-

Shri Kasividyasagar, IAS (Retd.)
House no. 55,
Dream valley gated community,

10
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Manikonda, Hyderabad — 500089.
Mobile no. +91 9771407778
Email : kasividyasagar@gmail.com

Shri Lt. Gen. Abhay Krishna , (Retd.)
4A-902, Gurjinder Vihar,

AWHO Township, Sector CHI-1
Greater Noida, UP - 201310

Mobile no: +91 9871234353

Email: abhayabk@gmail.com

D.
1.

1.

2.

General Terms:

Contractors / agencies are subject to be disqualified, even though they meet the
qualifying criteria, if they make misleading or false representations in the request,
statements and attachments submitted in proof of qualification requirements including
holding information and / or have record of poor performance such as abandoning the
works, not properly completing the contract, inordinate delays in completion, litigation
history, or financial failures, requesting for claims not admissible under the contract
conditions, etc.

Bid Documents duly filled & uploaded within the last date of submission as mentioned in
the tender. The last date for receipt of Tender will not be extended & if any extension,
it will be at BEML discretion.

CLARIFICATION ON TECHNICAL BID EVALUATION.

During evaluation and comparison of bids, BEML may, at its discretion, ask the bidder
for clarifications on the bid. The request for clarification shall be given in writing through
registered/speed post/email within the specified date. If the Bidders does not comply
or respond by the specified date, his tender will be liable to be rejected. No change in
prices or substance of the bid including specifications, shall be offered or permitted. No
post-bid clarification at the initiative of the bidder shall be entertained.

BEML also reserves right to seek confirmation/clarification from the issuer agency, on
the supporting documents submitted by the bidder.

Note:

1.

Corrigendum / addendum / amendments / clarification, etc., with respect to works, if
any, shall be hosted in BEML e-portal. Bidders are advised to visit BEML e-portal
regularly as no separate information/advertisement shall be published in the newspaper
or no other communication in this regard including any postponement of tender closing
date.

Scope of Work

a. Complete chipping and removal of old cement plaster on chajjas.

b. Providing & laying in position Plain Cement Concrete in Mix Proportion 1:2:4 for

chajjas.

c. Providing & waterproofing treatment using acrylic waterproofing primer to chajjas.

d. Removal of old PVC Pipes and supplying & fixing of new PVC Pipes for rainwater

down take.

e. Providing roof covering for vessel washing area at first floor of WCL Canteen

11
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Dismantling of old counter platform slab & supplying & fixing of 40mm granite slab for
counter platform.

Replacement of Old mosaic flooring with new flooring for vessel washing area, glazed
tiles for vertical surfaces, plumbing works, replacement of old taps with new taps etc.,

Removing of old windows & supplying & fixing of new aluminum fit windows.
Providing internal & external painting works.

Dismantling of old broken Masonry wall at entrance, replacement of MS Gate with
new MS Gates.

Associated Civil works related to the work.

12
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5. SUBMISSION OF BIDS IN SRM PORTAL

1. Submission of Technical Bid (Through e-mode on BEML SRM system)
The technical bids shall be uploaded in SRM e-portal only.

Please upload the following scanned documents in the Collaboration Folder in
the E-portal as part of Technical Bid. Bidders will be technically qualified based
on providing documentary proof for each of the eligibility & qualification
criteria clause. If bidder is not complying for these clauses or not uploaded
required documents, their bid will be liable for rejection.

Final technical acceptance of the bid will be based on the documentary
evidence and if a bidder fails to upload/provide documentary evidences, in
such cases bid will be rejected.

Bidders will be technically qualified based on providing documentary proof for
each of the below mentioned documents in Technical Bid.

13
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Ref.

No.

Particulars

Details to be uploaded by
Contractor/Firm

Bidder has to upload the compliance of Bill of
Quantity (BOQ) As indicated in Appendix F

Appendix F

Experience of having successfully completed
similar Civil works during last 7 years ending
last day of month previous to the one in which
tenders are invited should be either of the
following:

a) Three similar completed works each costing
not less than an amount equal to 40% of
estimated value mentioned against each
work in the tender notice.

Or

b) Two similar completed works each costing
not less than an amount equal to 50%
estimated value mentioned against each
work in the tender notice.

Or

¢) One similar completed works each costing not
less than an amount equal to 80% estimated
value mentioned against each work in the
tender notice.

Note: In case of experience certificate
obtained from other than Government
organizations/Public Sectors, the same shall be
supported with TDS certificate by the
contractor.

Average annual turnover during the last 3 years,
ending March 31.03.2024, should be at least
30% of the approximate estimated amount put
to tender. Profit & loss statement duly certified
by chartered accountant with UDIN shall be
considered for evaluation of turnover for the
respective financial Year.

NIT Acceptance letter has to be uploaded by
the bidders stating that they have read,
understood and agreeing to all tender terms
and conditions of the tender.

The vendor should not have been blacklisted
by any government/ PSU/Reputed Listed
company for corrupt or fraudulent practices or
non-delivery, non-performance.

Submission of Integrity pact:

14
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Copies of ESI / PF or workmen compensation
policy

8 Brief Details about the Firm

The bidder / Contractor must possess all valid
certificates as mentioned below and should
upload copies of the same:

i. PAN Number

9 ii. GST Registration details/ Certificate

iii. Details of Constitution or Legal Status such
as certificate of incorporation, shops and

establishments, Contractor registration No
etc.,

Note:

(1) The Bidders must ensure that the documentary proofs to substantiate clauses above
are given, without which their bid will not be considered.

(2) Relevant documents are to be meticulously uploaded by the bidder as part of the
technical bid.

(3) Please ensure that no price details are mentioned in the technical bid. Offers with
price details in Technical Bid will not be considered & liable for rejection.

(4) Technical bid will be considered subject to receipt of EMD or EMD Exemption
certificate.

(5) Incomplete/invalid tenders will be rejected and no correspondence will be entertained
in case of rejection.

2. SUBMISSION of COMMERCIAL BID — (Through e-mode on BEML SRM system)

Duly filled Bill of Quantities with PRICE as per SCHEDULE 'A' - BILL OF QUANTITIES
should be uploaded in SRM portal at ‘Notes and Attachments’ in header level in
commercial bid C - folder.

a) Price details sent through Manual Mode/Fax/E-mail will lead to rejection of the Bid.

b) The Contractor is required to write rate in figures as well as in words. In case of any
discrepancy between the two, those written in words shall take precedence.

¢) In the event of an error occurring in the amount column of Bill of Quantities as a result
of wrong extension of unit rate and quantity, the unit rate quoted by the Contractor shall
be regarded as firm and the extension shall be amended on the basis of the unit rate.

d) Price bid of only technically accepted offers will be opened subsequently.
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6. INSTRUCTIONS TO BIDDERS

Bid Validity: The tender shall be valid for 120 days from the last date of submission of the tender.
In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday
or closed day for the Procuring Entity, the bid validity shall automatically be deemed to be
extended up to the next working day. In exceptional circumstances, before the expiry of the
original time limit, the Procuring Entity may request the bidders to extend the validity period for
a specified additional period. The request and the bidders' responses shall be made in writing or
electronically. A bidder may agree to or reject the request. A bidder who has agreed to the
Procuring Entity's request for extension of bid validity, in no case, he shall be permitted to modify
his bid.

BEML Limited shall not be bound to accept the lowest tender and reserves the right to reject any
or all the Tenders without assigning any reason.

Late tenders and conditional tenders are liable to be rejected. The Company does not bind itself
to accept the lowest or any tender or give any reasons for not doing so.

The Bidders shall not be at liberty to withdraw or modify his tender or any terms and conditions
thereof before the expiry of said period. Bidders are expected to clarify only such points as asked
for specifically by the Purchasing Officer in writing. Any withdrawal or modification made within
the said period constitutes breach of contract and the Bidders shall be liable for damages to the
Company in consequence thereof. He shall, in addition, forfeit to the Company the EMD.

Supplier’ means a person having been included in a contract as a Contractor and also means a
firm or company with whom the order for supply/execution of work is placed and shall be deemed
to include the supplier’s successors, (approved by BEML Ltd.,) representatives, heirs, executors
and administrators. The supplier may also be referred to as the supplier, Contractor or vendor.

Any tender which proposes any alterations to any of the conditions laid down or proposes any
other conditions of any description whatsoever is liable to be rejected.

The following requirements shall be strictly complied with

a) The tender should be accompanied by a certified true copy of the power of attorney of the
signatory of the documents to be uploaded online.

b) The drawing should be returned along with the tender documents if any.

¢) Bidders shall ensure that their tender is up loaded well in advance before the time and date
stipulated in the tender notification/documents.

The submission of a tender by a Bidders implies that he has read all the terms and condition of
tender and has made himself aware of the scope and specifications of the work to be done and
local conditions and other factor bearing on the execution of the work.

This instruction shall be deemed to form an integral part of the contract to be entered for this
work.

Should a Bidders find discrepancies of omissions in the drawings or any of the tender documents
or should be in doubt as to their meanings he should at once address the authority inviting the
tender for clarification. Every endeavour is made to avoid any error which can materially affect
the basis of the tender but the successful Bidders shall take upon himself to provide for the risk
of any error which may be subsequently discovered and shall make no subsequent claim on
account thereof.

Where the tender called for, covers only the building work proposed and excludes internal
services such as sanitary and water supply installations, electrification etc., as required for the
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other works, the Bidders have to phase his work to ensure smooth progress of the work of other

agencies as directed by the Engineer-in-Charge.

The Contractors responsibility for this contract shall commence from the date of commencement
mentioned in the work order which will be issued by the Engineer in- Charge after acceptance
of work.

If the Bidders deliberately gives wrong information in his tender or creates conditions favourable
for acceptance of his tender, the Accepting Officer reserves the right to reject such tender at
any stage, forfeit the EMD, and take Administrative Action against the Bidders like non-issue of
tenders etc., as deemed fit by the Accepting Officer.

The Bidders shall not increase their quoted rates in case the Accepting Officer negotiates for
reduction in rates, such negotiations shall not amount to cancellation or withdrawal of the original
offer and the rates originally quoted shall be binding on the Bidders.

In the event of a tender being submitted by a Partnership Firm, it is necessary to upload the
Partnership Deed along with name of the authorized signatory to deal on this contract through
a Power of Attorney by the other partners. The copy of the power of attorney along with the
tender shall be uploaded.

All concrete shall generally conform to 1.S. 456. Any concrete that does not conform to required
strength shall be redone at the cost of contractors. Concrete cubes will be prepared by the
contractors and same to be tested as per code of practice at the cost of contractor as directed
by Engineer- In-Charge.

Plank/Steel shuttering shall only be used as ordered by the Engineer-in-charge. The concrete
shall be consolidated by Mechanical Vibrator, as directed by Engineer-incharge.

Bailing out of rain water, if required during excavation, shall be the responsibility of the
contractor and no extra payment shall be allowed for bailing out of sub soil water.

Works shall be executed with the materials of Indian standards specifications of approved quality
and manufacture and best workmanship.

The Agency should give undertaking that they have not been blacklisted debarred from quoting
by any Govt./PSU organizations in the last Five years from the date of Tender Notice.

Manufactured Sand can be used in Civil Works including plastering works and subjected to every
load should accompany with a NABL Test Report/trip shall be accompanied with MTC.

After price bid evaluation, the lowest tender has to submit the original documents for verification
and for award of work if requested by BEML. If the document submitted is found fake PEMD/EMD
shall be forfeited and agency is liable for rejection and debarring minimum two years from
quoting to BEML.

In case of any increase in new taxes or introduction of new taxes by enactment of law by the
State or Central Govt after the submission of the tender or during the tenure of contract, such
increase in tax will be reimbursed to the extent applicable to that contract on production of proof
of remittance.

The Contractor may use Ready Mixed Concrete (R.M.C) without claiming for any extra cost
subjected to satisfying the following conditions. The agency which supplies R.M.C to be got
approved by BEML. The R.M.C shall comply with the requirements of approved design mix and
the quality plan for the same shall include the Supplier’s certificate along with inspection of
materials in the bins at the site of mixing by BEML at the cost of Contractor.
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25. Works comprising of concreting work exceeding 6 cum per day involving casting of flooring,
roofing, columns Retaining wall and other RCC members may compulsorily be undertaken with
ready mix concrete or as directed by Engineer-in-Charge.

26. Technically accepted and valid lowest offer [L1] including GST, all tax and duties is considered
as successful bidder at the time of Commercial Bid Evaluation.

27. Procuring Entity - Rights and Disclaimers

a)

b)

c)

d)

The Procuring Entity

Bids are to be addressed to the BEML. The Tender Inviting Authority (TIA) is the designated
officer for uploading and clarifying this Tender Document. The contract may designate, as
required, counterpart Contract Manager/ Civil Engineer-In-charge (or Contract Management
Team); interim/ ultimate Beneficiaries of Services and Paying authority who shall discharge
designated function during contract execution.

Right to Intellectual Property and confidentiality:

I. The Tender Document and associated correspondence are subject to copyright laws
and shall always remain the property of the Procuring Entity and must not be shared
with third parties or reproduced, whether in whole or part, without the Procuring
Entity’s prior written consent.

II. However, Bidders may share these to prepare and submit its bid with its employees,
subcontractor(s), or holding Company. Bidders shall obtain from them an undertaking
of confidentiality similar to that imposed on Bidder under this clause.

III. This condition shall also apply to bidders who do not submit a bid after downloading
it or who are not awarded a contract in the process.

IV. The obligation of the Bidders under sub-clauses above, however, shall not apply to
information that:

now or hereafter is or enters the public domain through no fault of Bidder;

b. is legally possessed by Bidder at the relevant time and was not previously obtained,
directly or indirectly, from the Procuring Entity;

c. Otherwise lawfully becomes available to Bidder from a third party that has no
obligation of confidentiality.

V. The provisions of this clause shall survive completion or termination for whatever reason
of the Tender Process or the contract.

Right to Reject any or all Bids

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the
Tender process, and issue another tender for the same or similar Goods at any time before
the award of the contract. It would have no liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the grounds for such action(s).

Regarding Documents/ guidelines

The Tender Document, ensuing communications, and Contracts shall determine the legal and
commercial relationship between the bidders/ contractors and the Procuring Entity. No other
Government or Procuring Entity’s document/ guidelines/ Manuals including its Procurement
Manual (for internal and official use of its officers), notwithstanding any mention thereof in
the Tender Document, shall have any locus-standii in such a relationship. Therefore, such
documents/ guidelines/ Manuals shall not be admissible in any legal or dispute resolution or
grievance redressal proceedings.

Regarding Information Provided

Information contained in the Tender Document or subsequently provided to the Bidder(s) is
on the terms and conditions set out in the Tender Document or subject to which that was
provided. Similar terms apply to information provided verbally or in documentary or any other
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form, directly or indirectly, by the Procuring Entity or any of its employees or associated
agencies.

f) Regarding Tender Document:

I. The Tender Document does not purport to contain all the information Bidder(s) may
require. It may not address the needs of all Bidders. They should conduct due diligence,
investigation, and analysis, check the information's accuracy, reliability, and completeness,
and obtain independent advice from appropriate sources. Information provided in the
Tender Document to the Bidder(s) is on a wide range of matters, some of which may
depend upon interpreting the law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete
or authoritative statement of law. The Procuring Entity, its employees and other associated
agencies accept no responsibility for the accuracy or otherwise for any interpretation or
opinion on law expressed herein.

II. The Procuring Entity, its employees and other associated agencies make no representation
or warranty for the accuracy, adequacy, correctness, completeness or reliability,
assessment, assumption, statement, or information in the Tender Document. They have
no legal liability, whether resulting from negligence or otherwise, for any loss, damages,
cost, or expense that may arise from/ incurred/ suffered howsoever caused to any person,
including any Bidder, on such account.

g) Facilities to be Provided by the Procuring Entity

I. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference
Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.) shall
be provided by the Procuring Entity to Contractor at Site.

II. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply
without any obligation to do so, to the contractor part or whole of the quantity of the water
and electricity required for the delivery of Services from the Procuring Entity's existing water/
electricity supply system at or near the site of Services on specified terms and conditions
and on chargeable basis (unless specified otherwise), provided that the contractor shall
arrange, at his own expense, to effect the connections and lay additional pipe/ power lines
and accessories on the site. Nevertheless, it shall be the responsibility of the contractor to
install adequate alternative arrangements to tide over outages in utilities or failure in supply
by the Procuring Entity, and that the contractor shall not be entitled to any compensation—
nor shall this be a reason for the delay in delivery of Services.

III. If so, stipulated in the Tender Document, The Procuring Entity may hire to the contractor
non-key Equipment owned and sparable by Procuring Entity for us during execution of the
Services on terms and conditions and on a chargeable basis as may be stipulated in the
contract or a separate agreement for Hire of such equipment.

28. Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall be
quoted by Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees only.

29.Corrigenda/ Addenda to Tender Document

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or
supplement the information, assessment or assumptions contained in the Tender Document by
issuing corrigenda and addenda. The corrigenda and addenda shall be published in the same
manner as the original Tender Document. Without any liability or obligation, the Portal may
send intimation of such corrigenda/ addenda to bidders who have downloaded the document
under their login. However, the bidders' responsibility is to check the website(s) for any
corrigenda/ addenda. Any corrigendum or addendum thus issued shall be considered a part of
the Tender Document. To give reasonable time to the prospective bidders to take such
corrigendum/ addendum into account in preparing their bids, the Procuring Entity may suitably
extend the deadline for the bid submission, as necessary. After the procuring entity makes such
modifications, any Bidder who has submitted his bid in response to the original invitation shall
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have the opportunity to either withdraw his bid or re-submit his bid superseding the original bid
within the extended time of submission.

30.Clarification on the Tender Document

A Bidder may seek clarification of the Tender Document from Office/ Contact Person/Help Desk
as mentioned in TIS/E-Tender Notice, provided the clarifications are raised before the
clarification end date mentioned in TIS (or if not mentioned, within 7 days before the deadline
for the bid submission). The Procuring Entity shall respond within 5 working days of receipt of
such a request for clarification. Any modification of the Tender Document that may become
necessary due to the clarification shall be made by the Procuring Entity through an Addendum/
Corrigendum.

31.Preparation of Bids
a) The bid

I.

11.

III.

IV.

Language of the bid

Unless otherwise stipulated in the Tender document, the bid submitted by Bidder and all
subsequent correspondence and documents relating to the bid exchanged between
Bidder and the Procuring Entity shall be written in English. However, the language of any
printed literature furnished by Bidder in connection with its bid may be written in any
other language provided a translation accompanies the same in the bid language. For
purposes of interpretation of the bid, translation in the language of the bid shall prevail.

Acquaintance with Local Conditions and Factors

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine, and
familiarise himself with all the site/ local conditions and factors. The Bidder acknowledges
that before the submission of the bid, he has, after a complete and careful examination,
made an independent evaluation of the Site/ local conditions, infrastructure, logistics,
communications, the legal, environmental, and any other conditions or factors, which
would have any effect on the performance of the contract. Bidders shall themselves be
responsible for compliance with Rules, Regulations, Laws and Acts in force from time to
time at relevant places. On such matters, the Procuring Entity shall have no responsibility
and shall not entertain any request from the bidders in these regards.

Cost of Bidding

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure
associated with or relating to the preparation, submission, and subsequent processing of
their Bids, including but not limited to preparation, copying, postage, delivery fees,
expenses associated with any submission of samples, demonstrations, or presentations
which the Procuring Entity may require, or any other costs incurred in connection with or
relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s),
and the Procuring Entity shall not be liable in any manner whatsoever for the same or
any other costs, losses and expenses incurred by a Bidder(s) for participation in the
Tender Process, regardless of the conduct or outcome of the Tender process.

Interpretation of Provisions of the Tender Document

The provisions in the Tender Document must be interpreted in the context in which
these appear. Any interpretation of these provisions far removed from such context or
other contrived or between-the-lines interpretation is unacceptable.

. Alternate Bids not allowed.

Unless otherwise stipulated in the TIS/ Tender document, conditional offers, alternative
offers, multiple bids by a bidder shall not be considered. The Portal shall permit only
one bid to be uploaded.
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32.General:

Vi.

Vii.

viii.

BEML reserves right to reject the tender due to unsatisfactory past performance in the
execution of a contract at any of BEML projects / units.

. Bidders participating in the tender should declare in their offer that whether they have been

black-listed / kept on hold for a specified period / given Business holiday for a specified
period by any public sector undertaking or Government departments. The reasons for such
action with details and the current status of such hold shall be furnished to BEML.

In case any person/persons, Company, firm, Associations having any litigations, arbitration
cases between themselves and BEML Ltd, pending before the Court / Arbitrator or initiated
litigations/arbitrations in connection with any contract / tender issued by BEML Ltd and any
contractor has defaulted against the BEML's orders, they are not eligible to participate in
this tender.

BEML may decide to scrap the tender/refloat the tender without assigning any reasons
thereof before LOI/PO is committed. BEML reserves the right to accept, split, divide,
negotiate, cancel or reject any tender or reject all tenders at any time prior to the award of
the contract without incurring any liability to the affected Bidders or any obligation to inform
affected Bidders, the grounds of such action.

BEML reserves the right to verify, in its sole discretion, any information given by the
bidders independently through any third-party agencies. During this process, if it is found
that any of the information given by the bidder is false / misleading, offers of such bidders
would be out rightly rejected.

BEML also reserves the right to independently assess the capability and capacity of the
bidder for execution of the order/contract. BEML's decision on any matter regarding short
listing of bidders shall be final.

The Tender / Notice Inviting Tender is not an offer or a contract.

Bidders will not be compensated or reimbursed for the costs incurred in preparing Proposals.
Proposals shall become BEML property.

BEML's decision is final for Evaluation of the offers.

Refer BEML Purchase Manual (can be accessed in BEML website www.bemlindia.in) for
Important terms and conditions of tender and General Terms & conditions applicable to
contracts & purchase orders refer General Terms & Conditions
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7. GENERAL CONDITIONS OF CONTRACT (GCQC)

1. DEFINITIONS & CONDITIONS OF CONTRACT:

1.1 Contract: The contract means all the documents forming part of the tender and acceptance
thereof and the formal agreement executed between BEML and the Contractor, together
with the entire contents of these documents viz.,

a.
b.

.

S @a ™o a0

Notice inviting Tender (NIT)/ Invitation to Bid (ITB).

SRM- Supplier Relationship Management

BOQ- Bill of Quantities

GTC- General Terms and Conditions

Instructions to Bidders

Technical Specifications & Particulars of specifications, Bill of Quantities.
Tender Drawings.

Price Bid.

Contract Agreement.

General Conditions of Contract as per standard form.

Special Conditions of Contract.

Any Clarifications/Amendments/Addendum issued before submission of tender.

m. Acceptance Letter by the Accepting Officer and Work Order by Officer-in-Charge and

n.
0.

any correspondence that has taken place between the Contractor and BEML from the
time the tender is submitted till the acceptance is communicated.

Final Deviation Order signed by BEML & the Contractor.
Mutually agreed amendment/s executed by Parties.

All the above documents taken together shall be deemed to form one contract and shall be
complementary to one another.

1.2 In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them: -

L.

II.

I1I.

Iv.

The expression “"Works” or “Work”, shall unless there be something either in the subject
or context repugnant to such construction, be construed and taken to mean the Works
by or by virtue of the Contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

“WORKS SITE” and “SITE OF WORKS"/”SITE”, shall mean the extent of land which the
company places at the disposal of the Contractor or provides access to, from time to time
for the purpose of executing the contract Works. In other words, the site shall mean the
land, places on, into or where Work is to be executed under the Contract or any adjacent
land, path or street or where Work is to be executed under the Contract or any adjacent
land, path or street which may be temporarily permitted to be used for the purpose of
carrying out the Contract.

“"CONTRACTOR", shall mean the individual, partnership firm, LLP or company undertaking
the Works and shall include the legal / personal representative of such individual or the
persons composing such firm or LLP or company, or the successors / administrators of
such firm or LLP company and the permitted assignees of such individual, firm or
company.

“"BIDDER OR BIDDERS”, shall means the person, firm, LLP or company submitting a
tender (bid) against the invitation to Tender (bid) and includes his/its/their staff,
consultants, parent and associate and subsidiary companies, agents, consortium and joint
venture  partners, sub-contractors and suppliers, heirs, executors, administrators,
representatives, successors.
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VI.

VII.

VIIL

IX.

XL

XIL.

XIII.

XIV.

XVI.

XVIL.

XVIII.

XIX.

XX.

XXL.

XXIL.
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“"CONTRACTOR'’S REPRESENTATIVE”, shall mean the person responsible for execution of
the contract who shall be so declared by the Contractor and who shall be authorised
under a duly executed power of attorney to comply with the instructions. He shall be
capable of taking responsibility for proper execution of Works.

“SUB-CONTRACTOR”, shall mean the individual, firm, LLP, Company, Corporation to
whom any part of the Work has been sub-contracted by the Contractor and shall include
his heirs, his executors, administrators, successors, legal representatives, as the case
may be.

“ENGINEER”, “ENGINEER-IN-CHARGE(EIC)”, “OFFICER-IN-CHARGE (OIC)”, “PROJECT
IN CHARGE(PIC)”, shall mean the Engineer / Representatives of BEML who shall supervise
and be in charge of the Work or as may be notified at the time of Tender or issuance of
Letter of Acceptance.

“"CONSULTANTS"”, “"ARCHITECTS” and “CONSULTING ENGINEERS”, means third party
consultants/professionals appointed by BEML for the specific project, including the
consultant’s representative.

“ACCEPTING OFFICER”, Authorized officer who accept the contract and under whose
authority acceptance letter is issued.

“"COMPANY”, "EMPLOYER", "BEML", "CLIENT”, SHALL MEAN “BEML LIMITED".

“TENDERED VALUE" Shall mean the value of the entire Work as stipulated in NIT (Notice
Inviting Tender) at estimated value.

“THE DATE OF COMMENCEMENT OF WORK”, The date of commencement of Work shall
be the date of start as specified in acceptance letter or the first date of handing over of
the site, whichever is later, in accordance with the phasing if any, as indicated in the
tender document.

“THE ACTUAL DATE OF COMPLETION OF WORK", shall mean the date mentioned in the
Completion Certificate issued by BEML.

“GST”, shall mean Goods and Service Tax - Central, State and Inter State.

“ORIGINAL CONTRACT VALUE/ Contract sum”, shell mean the sum stated in the Letter
of Acceptance/Contract Agreement.

“LETTER OF ACCEPTANCE (LOA)”, shall mean the letter from the Accepting Authority to
the Contractor, conveying acceptance of the Tender. Legally communication of
acceptance of offer is considered complete as soon as it is submitted to Postal authorities
/ Email.

“"DRAWINGS”, shall mean the plans, sections, elevations and details of Works annexed to
tender document and such further drawings as the Engineer may issue from time to time,
during the progress of Works and shall include tracings and photographic prints.

“SCHEDULE BANK”, shall mean a bank included in the second Schedule to the Reserve
Bank of India Act 1934, or modification there to

“TENDER OR BID"”, shall mean the offer (Technical and/or Financial) made by individual,
firm, LLP, Company or corporation for the execution of the Works.

“BILL OF QUANTITIES(BOQ)”, is a description showing items of work with detailed
specification/s and their respective estimated quantities, based on which the Bidder is
required to quote.

“SPECIAL NATURE OF WORK", shall mean any Work(s) or part thereof for which Defect
Liability Period is more than One year as indicated in the BOQ.

“"CONTRACT AGREEMENT/AGREEMENT", shall means the agreement between the parties
as per the format provided.

1.3 Interpretations:
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I. Where the context so requires, words imparting the singular only also include the plural
and vice versa. Any reference made to masculine gender includes all genders, as the
context may require.
II. Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

1.4 WORKS TO BE CARRIED OUT:

The Work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labourers, materials, tools, plants, equipment, transport, etc. which
may be required in preparation of and for and in the full and entire execution and completion
of the Works. The descriptions given in the Bill of Quantities shall, unless otherwise stated,
be held to include wastage on materials, carriage and cartage, carrying and return of empties,
hoisting, setting, fitting and fixing in position and all other labour necessary in and for the full
and entire execution and completion of the Work as aforesaid in accordance with good
practice and recognized principles.

1.5 SUFFICIENCY OF TENDER:

a) The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the Works and of the rates and prices
quoted in the Bill of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things
necessary for the proper completion and maintenance of the Works, including the Site
conditions.

b) Quoted rates shall also include the following:
i) Working hours as per factory timings.

i) Movement of men, material and stacking all as per conditions of contract and as
directed by the OIC/EIC.

iii) Removing of surplus materials and stacking all as per conditions of contract and as
directed by the OIC/EIC.

iv) Shall be for Work on all floors and heights unless otherwise specifically sought by
BEML in tender documents.

1.6 DISCREPANCIES, ADJUSTMENT OF ERRORS AND ORDER OF PRECEDENCE:

The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale. If any contradictions are observed in different
components of the tender, the following precedence shall be observed:

i. Mutually agreed amendment/s executed by Parties.
ii.  Final Deviation Order signed by BEML & the Contractor

ii. Acceptance Letter by the Accepting Officer and Site handing over letter (work order)
by Officer-in-Charge.

iv. Any written clarifications issued by OIC/EIC after submission of tender.
v. Any Clarifications/Amendments/Addendum issued before submission of tender.
vi.  Notice inviting Tender (NIT)/ Invitation to Bid (ITB)
vii.  Instructions to Bidders.
viii.  Contract Agreement.
ix. Price Bid / BOQ.
X. Technical Specifications & Particulars of specifications.

xi. Tender Drawings.
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xii.  Special Conditions of Contract.

xiii.  General Conditions of Contract, as per standard form.

If there are varying or conflicting provisions made in any one document forming part of the
Contract, the PIC/OIC/EIC shall be sole deciding authority with regard to the intention of the
document and his decision in this respect shall be final and binding on the Contractor.

In the event of any error in the description or in the quantity in Price bid or any omission
there from shall not vitiate the Contractor or release the Contractor from the execution of
whole or any part of contract comprised there in according to the drawings and specifications,
or from any of his obligations under the contract.

SIGNING OF CONTRACT:

A) Contractor on receipt of Purchase order/Work order, shall submit the signed copy of same
accepted in all respect within seven days from date of Purchase order/Work order to
PIC/OIC/EIC. Further, Contractor, shall submit agreement on a non-judicial stamp paper
of suitable value in a prescribed format provided in the tender within 30 days from the
date of Acceptance Further, no payment for the Work done will be made unless contract
is signed by the Contractor.

Contractor shall sign the contract consisting of:-

i. Formal contract agreement on a non-judicial stamp paper in a prescribed format
provided in the tender.

ii. The Notice inviting tender (NIT), all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and acceptance
thereof together with any correspondence leading thereto.

iii. All Standard forms mentioned in the tender document consisting of

(a) Various standard clauses with corrections up to opening date of tender along
with annexure thereto.

(b) Safety Code mentioned in the tender.

B) Any Agreement, Bank Guarantee, any Hypothecation deed etc. required to be executed
under this Contract shall be submitted by the Contractor with proper stamp duty as per
the Formats enclosed respectively. However, the Accepting Officer shall have the rights to
alter, modify, delete any content in such formats as deemed fit by him.

LANGUAGE OF CONTRACT & MODE OF CORRESPONDENCE

a. Language of Contract:

The Contract document shall be drawn up in English. All certificates, notices, written orders
or letters, to be given by the BEML or the PIC/OIC/EIC to the Contractor, shall be deemed to
have been served, if the same are delivered to the Contractor or his Authorised
Representative, or delivered or left at or posted by speed post / registered post to the given
address of the Contractor or Contractor’s registered office or principal place of business and
essentially delivering the same by e-mail duly attached with scanned copy of such certificates,
notices, written orders or letters and Proof of Dispatch (POD). Such documents shall be
deemed to have been received on the day they are left or delivered, or in the case of postal
transmission, on the day they would ordinarily have reached but not exceeding 7 days from
the date of posting inclusive of day of posting, in any case.

b. Address for communication:
The Contractor shall furnish his postal address/ registered office address which shall also
include e-mail address for communication.
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c. Change of Address:
Either party may change the nominated address by prior written notice to the other party.
However, either party shall not change their email address during currency of the contract
without obtaining prior consent from the PIC/OIC/EIC.

1.9 LAWS GOVERNING THE CONTRACT:

The contract shall be governed by the laws in force in India, and the State of Karnataka,
to the extent they may apply.

1.10 HANDING OVER OF SITE FOR COMMENCEMENT OF WORK:

The Contractor having signed the contract, the PIC/OIC/EIC will forthwith give him notice to
commence the Work by issuing Work order mentioning handing over of Site and the
Contractor shall upon receipt of such notice commence the works and carry them on at such
point or points and in such portions as directed by PIC/OIC/EIC from time to time. Work shall
start on priority basis as per BEML requirement/notification. However, if any portion of site is
not made available by BEML for any reason whatsoever no claim on account of this towards
compensation or otherwise will be entertained. The handing over of Site for carrying on the
Works shall not confer any right over work site except temporary possession only for the
purpose of the Works under the Contract.

2. SECURITY DEPOSIT

a.

b)

C)

The successful Bidders shall be required to furnish security deposit for the fulfilment of contract
and the amount shall be 10% of the value of the contract, to be paid by the contractor. ,( E-
PBG in E-Mode through NeSL portal) . No waiver can be allowed in this regard. Such security
deposit shall not entail any interest payment on refund.

The contractor shall choose any one of the following options for payment of security deposit
in writing as under:

i. The contractor shall within 30 days of acceptance of the contract deposit, the difference
between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn
on any of the commercial bank made in favour of Company. PEMD held with BEML cannot
be considered for such adjustment in the Security Deposit payable by the contractor.

ii. Security Deposit amount shall be deducted from the running bills of the contractor at the
rate of 10% or higher of the gross value of each bill. However, the entire security deposit
amount shall be deducted before completion of 90% of work.

iii. Performance bank guarantee shall be submitted within 30 days of acceptance of the
contract and Bank guarantee drawn on any of the commercial bank made as format
enclosed in the NIT and it should remain valid for a period of 60 (sixty) days beyond the
date of completion of all contractual obligations of the contractor, including Defect Liability
Period (DLP).

The above deposit shall be held by the Company as security for the satisfactory performance
of the contract. All compensations or other sums or money payable by the contractor to the
Company under the terms and conditions of this contract shall be deducted from this security
deposit or from any other sums that shall be due, or shall become due to the contractor by the
Company on any account whatsoever and in the event of the security deposit being reduced
by reasons of any such deductions the contractor shall within ten days thereafter make good
these deductions.

2.1 Claims of performance guarantee/Security Deposit:

BEML shall have full rights whatsoever to en-cash any bank guarantee submitted under this
Contract at any time during the validity of the guarantee and the Contractor shall have no
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right or claim whatsoever in the matter of encashment of the bank guarantee amount by
BEML and any disputes/ claim whatsoever in this regard shall only be settled by means of
Dispute Resolution as provided for in contract and the decision of BEML as to what amount is
due to BEML from the said bank against the guarantee and as to Contractor has committed
breach of contract or not, shall be final and binding on the guarantor-bank and the Contractor
shall have no right to interfere with the same and the bank shall have full rights in terms of
the guarantee to make immediate payments against the bank guarantee to BEML without the
Contractors consent and without referring the matter to the Contractor.

Notwithstanding the above and in addition thereto,

BEML shall make a claim under the performance guarantee (notwithstanding and/or without
prejudice to any other provisions in the Contract Agreement) in the event of:

i. Failure by the Contractor to pay BEML any amount due, either as agreed by the Contractor
or determined under any of the Clauses/Conditions of the agreement, within 30 days of
the service of notice to this effect by OIC/EIC.

ii. BEML on expiry of the contract, shall retain such portion of the said bank guarantee as
may be considered sufficient to cover any incorrect or excess payments made on the bills
to the Contractor, until the final audit report on the account of Contractor’s bill has been
received and examined.

ii. In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the contract, the performance guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the BEML.

2.2 REFUND OF SECURITY DEPOSIT:

a) The above deposit, as the name itself signifies, shall be held as Security for performance of
the contract. One half of the Security Deposit i.e, 50% shall be refunded to the contractor on
completion of the contract based on the recommendations of the Chief Engineer in writing
that the work has been physically completed in all respects.

b) The balance 50% of the security deposit shall be refunded to the contractor on written
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment
of final bill whichever is later, with the recommendation of the Chief Engineer, provided the
Chief Engineer is satisfied that there are no dues outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the
contractor can give a fresh Bank Guarantee for 50% of the total security value for a period
required by BEML and the original Bank Guarantee shall be returned thereafter on written
demand from the contractor and shall be released subject to rectifying all defects noticed
during the defect liability period indicated by BEML.

¢) Any refund of security deposit shall be made only with the recommendation of the Chief
Engineer.

2 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS:

a) Incase the Contractor fails to complete the works and clear the site on or before the stipulated
time mentioned in the Work order he shall without prejudice to any other right or remedy of
the Company in this behalf pay, as agreed Liquidated Damages and not as penalty, pay sum
equal to 0.5% of the Contract sum (excluding non-tendered/extra items, if any) for every
week's delay subject to maximum of 10% of the total final bill value of the Contract.

b) Liquidated Damages shall be applicable in the following cases:

i. Where the contractor fails to complete the work within the stipulated time;
ii. Where the extension of time is granted with levy of LD;
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iii. Where extension of time is granted without levy of LD but the contractor has failed to
complete the work within the extended period.

c) The amount of Liquidated Damages shall be adjusted or set off against any sum payable to
the contractor under this or any other contract/s awarded by the Company.

d) In case where the contract is subjected to levy of LD, the Chief Engineer shall be the
authorised person to issue 'Work Completion Certificate', which shall be final and binding the
Company as well as the Contractor concerned.

3 EXTENSION OF TIME:
The time allowed for execution of the Works as specified in the tender document or the extended

time

in accordance with these conditions shall be the essence of the contract. The execution of

the Work shall commence from such time period as mentioned in Tender/PO or from the date
of handing over of the site, notified by the OIC/EIC, whichever is later. If the Contractor commits
default in commencing the execution of the Work as aforesaid, the performance guarantee shall
be forfeited by BEML and shall be absolutely at the disposal of the BEML without prejudice to
any other right or remedy available in law.

4.1 As soon as possible but within 7 (seven) Working days of award of Work and in
consideration of

(@) Schedule of handing over of site as specified in Work order.

(b) Schedule of issue of designs/Drawings as specified in Work order.

i. The Contractor shall submit a Time and Progress Chart for each mile stone. The OIC / EIC

Note: 5.1

may within 7 (seven)Working days thereafter, if required modify, and communicate the
program approved to the Contractor failing which the program submitted by the Contractor
shall be deemed to be approved by the Officer -in Charge. The Work programme shall
include all details of balance drawings and decisions required to complete the contract with
specific dates by which these details are required by Contractor without causing any delay
in execution of the Work. The chart shall be prepared in direct relation to the time stated
in the contract documents for completion of items of the Works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections of
the Work and may be amended as necessary by agreement between the OIC/EIC and the
Contractor within the limitations of time imposed in the Contract documents.

In case of non-submission of construction programme by the Contractor, the program
approved by the OIC/EIC shall be deemed to be final and binding on the Contractor.

The approval by the OIC/EIC of such programme shall not relieve the Contractor of any of
the obligations under the contract.

. The Contractor shall submit the Time and Progress Chart and progress report using the

mutually agreed software or in other format decided by OIC/EIC for the Work done during
previous month to the Officer-incharge on or before 5" day of each month. This shall also
indicate the equipment & manpower schedule. Contractor shall maintain hindrance register
at site wherein details of physical hindrances are recorded and it shall be attested by the
Engineer-in-charge or his authorized representative at site, as and when the hindrances
have occurred.

(b)(i), (ii) & (iii) are not mandatory for value of Works less than Rs. 200 Lakhs/ AMC

Works/ Service Works/ Repair Works.
4.2 If the Work(s) be delayed by:

iv.

Force majeure Clause as defined in NIT, or

Serious loss or damage caused by fire to the Works, or

Civil commotion, local commotion of workmen, strike or lockout, affecting any of the
trades employed on the Work (by reason not attributable to Contractor), or

Delay on the part of other Contractors or tradesmen engaged by BEML in executing
Work not forming part of the contract, or
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v. Any other cause like above which, in the reasoned opinion of the BEML is beyond the
Contractor’s control

then upon the happening of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the OIC/EIC but shall nevertheless use constantly his best endeavours
to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the BEML to proceed with the Works. It is made clear that local commotion, strike
or lock-out, etc. of personnel of Contractor or its Sub-contractor shall not entitle any relief to the
Contractor.

The Contractor shall have no claim of damages for extension of time granted or rescheduling of
milestone/s for events listed in 4.2.

4.3 In case the Work is hindered by the BEML or for any reason / event, for which the BEML is
responsible, BEML, if justified, give a fair and reasonable extension of time and reschedule the
milestone/s for completion of Work. Such extension of time or rescheduling of milestone/s shall
be without prejudice to any other right or remedy of the parties in contract or in law; provided
further that for concurrent delays under this sub clause and sub clause (4.2) to the extent the
delay is covered under sub clause (4.2) the Contractor shall be entitled to only extension of time
and no damages

4.4 Request for rescheduling of Milestones or extension of time, to be eligible for consideration, shall
be made by the Contractor in writing for seeking rescheduling of milestones or extension of time
to the OIC/EIC, not later than 14 days of the Scheduled date of Completion. The Contractor shall
indicate in such a request the period by which rescheduling of milestone/s or extension of time
is desired. With every request for rescheduling of milestones, or if at any time the actual progress
of Work falls behind the approved programme by more than 10% of the stipulated period of
completion of contract, the Contractor shall produce a revised programme which shall include all
details of pending drawings and decisions required to complete the contract and also the target
dates by which these details should be available without causing any delay in execution of the
Work.

4.4.1 In any such case the BEML may give a fair and reasonable extension of time for completion
of Work or reschedule the milestones. OIC/EIC shall finalize/ reschedule a particular
milestone before taking an action against subsequent mile stone. Such extension or
rescheduling of the milestones shall be communicated to the Contractor by the OIC/EIC in
writing, within 21 days of the date of receipt of such request from the Contractor in
prescribed form. In event of non-application by the Contractor for extension of time OIC/
EIC after affording opportunity to the Contractor, may give, supported with a programme
(as specified under 4.4 above), a fair and reasonable extension within a reasonable period
of occurrence of the event. Any or all such extension/s, if any, shall be deemed to have been
granted under paragraph 3 of Section 55 of the Indian Contract Act, 1872 with right to claim
LD, if intended. Contractor shall be required to continue the Works till the decision regarding
extension of time is communicated by OIC/EIC.

4.5 In case the Work is delayed by any reasons, in the opinion of the OIC/EIC, by the Contractor for
reasons beyond the events mentioned in Clause 4.2 or Clause 4.3 or Clause 4.4 and beyond the
justified extended date; without prejudice to right to take action, BEML may grant extension of
time required for completion of Work without rescheduling of milestones. The Contractor shall
be liable for levy of liquidated damages for delay for such extension of time.

For all contracts awarded, time is the essence of the contract. The contractor is bound to
complete the work within the stipulated time. The Chief Engineer has to assess the delay arising
out of default of the contractor. Where the delay is due to default of the contractor, and if there
is no financial loss due to such delay, the Chief Engineer can recommend for grant of extension
of time by the same authority who accepted the tender/awarded the contract, subject to
recording the reasons for granting such extension of time.

5. MEASUREMENT BOOK(MB)

i. OIC/EIC shall, except as otherwise provided, ascertain and determine by measurement the
value of Work done in accordance with the contract.
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. All measurements of all items having financial value shall be entered by the Contractor and

compiled in the measurement Book as per the format so that a complete record is obtained
of all the items of Works performed under the contract.

All such measurements and levels recorded by the Contractor or his authorized representative
along with BEML authorized representative from time to time, during the progress of the
Work, shall be got checked by the Contractor from the OIC/EIC as per interval or program
fixed in consultation with Officer-in-Charge or his authorized representative. After the
necessary corrections made by the OIC/EIC, the measurement sheets shall be returned to the
Contractor for incorporating the corrections and for resubmission to the OIC/EIC for the dated
signatures by the OIC/EIC and the Contractor or their representatives in token of their
acceptance.

Whenever bill is due for payment, the Contractor would initially submit draft measurement
sheets after joint measurement and these measurements would be got checked/test checked
from the OIC/ EIC.

The Contractor shall, thereafter, incorporate such changes as may be done during these
checks/test checks in his draft measurements, and submit to the BEML a measurement book,
duly bound. The OIC/EIC and/or his authorized representative would thereafter check this
MB, and record the necessary certificates for their checks/test checks.

The final, fair measurement book given by the Contractor, duly bound should be 100%
correct, and no cutting or over-writing in the measurements would thereafter be allowed. If
at all any error is noticed, the Contractor shall have to submit a fresh MB and bound, after
getting the earlier MB cancelled by the OIC/EIC. The Contractor shall submit two spare copies
of such MB’s for the purpose of reference and record of BEML.

The Contractor shall also submit to the OIC/EIC separately his abstract of cost and the bill
based on these measurements, duly bound along with two spare copies of the bill. Thereafter,
this bill will be processed for payment.

The Contractor shall, without extra charge, provide all assistance with every appliance, labour
and other things necessary for checking of measurements/levels by the OIC/EIC or his
representative.

Except where any general or detailed description of the Work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant standard method of measurement or any
general or local custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any item no such standard
is available then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Officer-in Charge or his
authorized representative in charge of the Work before covering up or otherwise placing
beyond the reach of checking and/or test checking the measurement of any Work in order
that the same may be checked and/or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking and/or test checking
measurement and shall not cover up and place beyond reach of measurement any Work
without consent in writing of the Officer-in-Charge or his authorized representative in charge
of the Work who shall within the aforesaid period of seven days inspect the Work, and if any
Work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Officer-in-Charge’s consent being
obtained in writing the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such Work or the materials with which
the same was executed.

The payments to Contractors for the Work done or other services rendered are made on the
basis of measurement recorded in the measurement book.

The measurement book is the basis of all accounts of quantities of Work done by Contractor.
It should be so written that the transactions are readily traceable.
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xiii. OIC/EIC or his authorized representative may cause either themselves or through another

officer of the department to check the measurements recorded by Contractor and all

provisions stipulated herein above shall be applicable to such checking of measurements or
levels.

xiv. It is also a term of this contract that checking and/or test checking the measurements of any
item of Work in the measurement book and/or its payment in the interim, on account of final
bill shall not be considered as conclusive evidence as to the sufficiency of any Work or material
to which it relates nor shall it relieve the Contractor from liabilities from any over measurement
or defects noticed till completion of the defects liability period.

6. RAR (RUNNING ACCOUNT REMITTANCE) BILLS PAYMENT

i. RAR bills can be processed as and when Contractor submits the bill and subject to maximum
of two bills in @ month. Contractor shall claim RAR Bill indicating the quantities of Work
done/executed and rates adopted. The quantities billed shall be as per the joint measurement
taken at site along with the representative of OIC/EIC duly certified from OIC/EIC. Following
documents shall be submitted by the Contractor along with each RAR Bill:

a. Delivery challan /Private property form (PP form) for the materials incorporated in the
Work for which bill is submitted for payment.

b. Purchase cash memo / Proforma Invoice as applicable for major items incorporated in
the Work.

Wage certificate for proper payment to the labourers as per labour laws.

d. Compliance of statutory payments as per law for the labours/ Workers engaged such
as ESI, PF remittance challans etc.

e. Test certificates for various materials wherever required as decided by EIC.

Laboratory Test certificates if carried out during the period of billing from NABL
accredited laboratory to ensure the quality as per the contract specification / standards
specified.

g. The Theoretical consumption of cement, re-conciliation statement of reinforcement and
Structural Steel statements, RMC statement must be enclosed along with each bill for
civil Works.

RAR Bill shall not be considered having been submitted by the Contractor unless it is in
the manner and accompanied by documents as set forth above.

ii. On submission of RAR bills by Contractor to the OIC/EIC, 75% of the RAR Bill value shall be
released within Ten(10) working days after technical scrutiny which shall involve consideration
of:

a. Value of Work executed after deducting all previous running accounts payments
already paid.

b. Cost of stores issued by BEML if any
Charges for electricity and water supplied by BEML if any.

d. Balance mobilization advance with interest recoverable from the Contractor, if any;
and

e. Any other dues recoverable by BEML from the Contractor under the present or any
other contract.

f. Penalties/compensation if any due to non-compliance of statutory provisions

g. Withholding for the compensation for delay in completion of Work.

The balance 25% of the RAR Bill value shall be released after detailed scrutiny by BEML
within Twenty-Eight (28) working days.

iii. The payment timelines as stated above is on an ideal condition and in the even of any delay
in payment, no claims whatsoever due to delays on payment including that of interest shall
be payable to the Contractor.
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iv. The payments towards the items ordered as deviation, either due to variation in quantity or

Vi.

Vii.

due to inclusion of non-tendered item will be allowed in RAR Bill subject to approval of same
by the BEML.

The item of Work partially executed / being executed shall be admitted for payment in RAR
Bill as per the certification of OIC/EIC. The statement showing rate analysis how part rates
are derived is to be enclosed along with bill. A register shall be maintained for this purpose
at site. The rate for such item as decided by OIC/EIC is final and binding on the Contractor.

Any payment made by BEML against an RAR Bill shall be regarded as payment by way of
advances against final payment only and shall not preclude the requiring of bad, unsound and
imperfect or unskilled Work to be rejected, removed, taken away and reconstructed or re-
erected. Any certificate given by the OIC/EIC relating to the Work done or materials delivered
forming part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any
Work or materials to which it relates is/are in accordance with the contract and specification.
In case of any discrepancy, the OIC/EIC shall have the right to alter, modify, reduce or
diminish the quantities or classification entered in the Measurement Books, any such interim
payment, or any part thereof shall not in any respect conclude, determine or affect in any
way powers of the OIC/EIC under the contract or any of such payments be treated as final
settlement and adjustment of accounts or in any way vary or affect the contract. In such
cases, BEML shall have the right to recover any amount paid in an earlier bill/bill from a
subsequent bill/bill and should the amount to be recovered be more than the amount of the
subsequent bills, the Contractor shall on demand from the OIC/EIC immediately refund the
amount to the BEML within 7days, failing which he shall have to pay interest 1% per month
till the said extra amount is paid back by him.

Pending consideration of extension of date of completion, RAR Payments can continue to be
made as herein provided without prejudice to the right of BEML to take action under the terms
of this Contract for delay in the completion of Work, if the extension of date of completion is
not granted by the competent authority.

6A. PAYMENT OF BILLS AFTER SUBMISSION OF STATUTORY DOCUMENTS

No RAR Bill shall be paid for the Work till the applicable labour licenses, registration with
EPFO, ESIC and BOCW (Building & other Construction Workers) Welfare Board, whatever
applicable is submitted by the Contractor to the Engineer-in-Charge.

6B. PAYMENT OF PRE - FINAL BILL

RAR Bill post the completion of Work can be admitted for payment and can be considered as Pre-
Final Bill in the following cases:

L.

II.

I1I.

Where the Final Deviation quantities including NTI are agreed without any protest /
reservations by the Contractor, the Contractor has, in writing, accepted the final quantities
as per the Pre-Final Bill and Final Deviation Order is pending approval of BEML.

Where the Contractor is not in a position to prepare and submit the Final Bill for various
reasons which are attributable to Contractor and Contractor requests for payment of Pre-
Final Bill with the valid reasons.

In case extension of time is not approved even after completion of the Work, the applicable
LD amount shall be withheld and released only after approval of extension of time along
with Final Bill.

7. COMPLETION CERTIFICATE AND COMPLETION PLANS

Within ten days of the completion of the Work, the Contractor shall give notice of such
completion to the OIC/EIC and within thirty days of the receipt of such notice, the OIC/EIC
shall inspect the Work and if there is no defect in the Work, shall furnish the Contractor with
a final certificate of completion, otherwise a provisional certificate of physical completion
indicating defects:

i. To be rectified by the Contractor and/or
32



Page 33 of 103
ii. For which payment will be made at reduced rates, shall be issued.

But no final certificate of completion shall be issued, nor shall the Work be considered to be
complete until the Contractor shall have removed from the premises on which the Work was
be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements
required for his/their Work people on the site in connection with the execution of the Works
as shall have been erected or constructed by the Contractor(s) and cleaned off the dirt from
all wood Work, doors, windows, walls, floor or other parts of the building, in, upon, or about
which the Work is to be executed or of which he may have had possession for the purpose
of the execution; thereof, and not until the Work shall have been measured by the OIC/EIC.
If the Contractor fails to comply with the requirements of this clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of Work, BEML may at the
expense of the Contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he(OIC/EIC) thinks fit and clean off such dirt as aforesaid, and the
Contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

8. PAYMENT OF FINAL BILL

On completion of the Work and recording of measurements of all the items executed including
NTI's and deviations, a final deviation statement will be drawn duly representing the actual
quantum of Work executed against each item in the BOQ, Non-tendered Items and deviations.

I. On receipt of approved final deviation order from PIC/OIC/EIC, the Contractor shall submit
the Final Bill in the prescribed format within three months. To enable the Contractor to do so,
the OIC/EIC will furnish to him necessary statements showing recoveries to be made on
account of stores issued, hire charges for tools and plant supplied, charges recoverable for
electricity and water consumed etc., if any.

II. Along with submission of the Final Bill, the Contractor shall sign a ‘No Claim Certificate’
against BEML stating that they do not have any claim or demand in respect of the Contract
except for the payment of Final Bill and the Defect Liability Deposit or any other refundable
deposits like, retention money, if any etc. If the Contractor does not sign the ‘No Claim
Certificate’, the amount due will not be disbursed to the Contractor pending issue of such No-
claim Certificate or settlement of disputes, if any. No interest shall be paid by BEML on any
pending dues in case No-claim Certificate is not issued or any dispute is raised by the
Contractor.

III. No further or additional claims shall be made by the Contractor after submission of the final
bill and any further or additional claims (if any) shall be deemed to have been unconditionally
waived and extinguished. The Contractor shall not be entitled to make any claim whatsoever
against BEML under or by virtue of or arising out of this Contract, nor shall BEML entertain or
consider any such claim, if made by the Contractor, after he has signed a “"No Claim
Certificate in favour of BEML. The Contractor shall be debarred from disputing the correctness
of the item/s covered by “No Claim Certificate”. The “*No Claim Certificate” furnished by the
Contractor shall be treated as the “Discharge Certificate” by the Contractor, which discharges
the BEML from all liabilities under the Contract, except to the extent provided in sub-clause
(i) above.

IV. Where the Contractor is not in a position to prepare the final bill, or not submitting the final
bill due to whatsoever reasons even after three (3) months from approval of Final Deviation
Order, the OIC/EIC may give due notice by registered post/speed post indicating a specific
time limit for submission of final bill, which shall not exceed 45 days from the expiry of the
said three-month period.

V. If the Contractor does not respond and submit the Final Bill, within the aforesaid period of 45
days, the Officer- in- charge / Engineer In Charge shall be entitled to prepare & process the
Final Bill ex-parte and the same will be binding on Contractor, and no further claim or
submission of any bill (final or otherwise) from the Contractor shall be accepted.

VI. On receipt of the Final Bill duly signed by the Contractor, the same will be scrutinized by the
Engineer-in-Charge to see that the claim is in order. He will also attach to the Final Bill, a
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statement showing the Stores issued for incorporation in Work along with recoveries, if any, a
statement showing the theoretical requirement and actually incorporated by the Contractor in
the Work, and whether there has been any over — issue / under— issue of stores to the
Contractor.

Where either the Contractor has not fully utilized the Stores issued for incorporation in the
Work or where the quantities used are less than those theoretically required resulting in Work
being below specifications, BEML will examine the case to see what action should be taken
against the Contractor.

8A. PAYMENT OF CONTRACTOR'S BILLS TO BANKS & RECOVERY OF TAXES.

i. All payments to the Contractor shall be made through Electronic Clearing System (ECS) or National
Electronic fund transfer (NEFT) or Real time gross settlement (RTGS). The Contractor shall furnish
his bank account details, as certified by his Bankers. All amounts payable to the Contractor shall
be directly credited to his bank account.

In case, the Contractor is having his account with a bank not having Electronic Clearing System
(ECS or NEFT, RTGS), the Contractor is required to open a bank account with the bank having
this facility.

All payments to the Contractor shall be made by above means only.

ii. TAXES
(a) PAYMENT OF GST:

Contractor shall be entitled to reimbursement of GST paid, upon submission of GST Invoice
and GST Challan for having paid the same to the Department.

(b) PAYMENT OF WELFARE CESS:

It shall be the sole responsibility of the Contractor as employer to ensure compliance of all
the statutory obligations under the building and other Construction Workers’ (Regulation of
Employment and Conditions of Service) Act, 1996 (hereafter referred as "BOCW Act”) and the
building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made
thereunder (hereafter referred as “Cess Act”). The Contractor undertakes that it shall apply
and obtain registration certificate specifying the scope of work under the relevant provisions
of the Construction Workers’ Act from the appropriate Authorities prior to commencement of
work under the Contract. If at any point of time during the contract period, non-compliance
of the provisions of the Construction Workers’” Act and the Cess Act, and the rules made
thereunder is observed, BEML reserves the right to withhold a reasonable amount from the
payables to discharge any obligations on behalf of Contractors. The Contractor shall declare
to undertake any liability or claim arising out of employment of building workers and shall
indemnify BEML from all consequences / liabilities / penalties in case of non- compliance

of the provisions of the BOCW Act and the Cess Act.

(c) RECOVERY OF INCOME TAX:

Recovery of Income Tax under Section 194(c) of Income Tax 1961 introduced by the Finance
Act 1972 and further Amendments thereon will be made from the gross payments payable at
source on all contract Works with value above Rs.10,000/-, at the prevailing rates.

In addition to above tax recoveries, any statutory recoveries introduced by the Central or State
Governments can also be recovered and deposited as mandated by the respective Governments.

9. MATERIALS TO BE PROVIDED BY THE CONTRACTOR

L.

The Contractor shall, at his own expense, provide all materials, required for the Works other
than those which are stipulated to be supplied by the BEML as mandated in the tender
document. The Contractor shall, at his own expense and without delay, supply to the
Engineer-in- Charge samples of materials to be used on the Work and shall get these
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approved in advance. All such materials to be provided by the Contractor shall be in
conformity with the specifications laid down or referred to in the contract. The Contractor
shall, if requested by the OIC/ EIC furnish proof, to the satisfaction of the OIC/EIC that the
materials so comply, including with appropriate laboratory test reports, if required. The
OIC/EIC shall within thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to the OIC/EIC
for his approval, fresh samples complying with the specifications laid down in the contract.
When materials are required to be tested in accordance with specifications, approval of the
OIC/EIC shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the Work any materials represented by
the samples until the required tests or analysis have been made and materials finally accepted
by the OIC/EIC. The Contractor shall not be eligible for any claim or compensation either
arising out of any delay in the Work or due to any corrective measures required to be taken
on account of and as a result of testing of materials.

The Contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the OIC/EIC may require for collecting, and preparing the required number of samples for
such tests at such time and to such place or places as may be directed by the Engineer-in
Charge and bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications. The Engineer -in- Charge or his authorized
representative shall at all times have access to the Works and to all Workshops and places
where Work is being prepared or from where materials, manufactured articles or machinery
are being obtained for the Works and the Contractor shall afford every facility and every
assistance in obtaining the right to such access.

All rejected material will at once be removed from the site by the Contractor; the cost of
removal shall be borne by the Contractor. The Engineer-in-Charge shall have full powers to
require the removal from the premises of all materials which in his opinion are not in
accordance with the specifications and in case of default, the Engineer-in-Charge shall be at
liberty to employ at the expense of the Contractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-Charge shall also have full powers to require other proper
materials to be substituted thereof and in case of default, the Engineer-in-Charge may cause
the same to be supplied and all costs which may attend such removal and substitution shall
be borne by the Contractor.

9A QUALITY CONTROL DURING EXECUTION OF WORK

L.

IL.

III.

v.

Quality Lab: For field testing of materials and Workmanship, quality lab shall be set-up by the
Contractor at Works site. This shall be in conjunction to the approved quality plan.

Testing of materials: Testing of materials will be made as per Quality Plan provided in the
Contract in the field laboratory established at the site. However, certain tests which cannot
be done at site shall be got done at NABL approved laboratory and expenditure on this account
shall be borne by the Contractor and no extra claim whatsoever shall be entertained.

Regular mandatory test and any additional tests if required, shall be carried out in accordance
with the procedure laid down in Indian Standards/ as directed by Engineer-in- Charge by the
Contractor at his cost.

A list of mandatory tests to be conducted is indicated in the Quality plan it may be specifically
noted that the tests to be conducted are not limited to the mandatory tests alone and
additional test if required and directed by the Engineer—In-Charge on any material including
the approved Works etc., shall be carried out by the Contractor at his cost.

In the case of non-availability of cube test results for any batch of concrete / structural
member, the Engineer may resort to core test or any other destructive/ Semi destructive /
non- destructive tests for ascertaining the strength of concrete. If the strength of the concrete
is found to be lower than the strength specified, the remedial measures and penal recovery
thereof will be regulated as per relevant IS code/ Standards.
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VI.  The Contractor may specifically note that the testing shall be done in Govt. / Govt. (NABL)
approved laboratory only.

VII.  Total station, Theodolite, levelling instruments, prismatic compass / chain, steel and metallic
tapes and all other surveying and material testing instruments found necessary on the Works
shall be provided by the Contractor at his expense for the due performance of this contract
as instructed by the Engineer-in-Charge.

10. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS,
ORDERS ETC.

I.  The Works, the subject of the contract, specified and provided for, or that may be necessary
to be done to form and complete any part thereof, shall be executed and completed in the
best and most substantial manner, with materials of the best and most approved quality of
their respective kinds, agreeable to the particulars contained in or implied by the specification,
or as referred to and represented by the drawings and memorandum thereon/or as referred
to by any of the said further drawings, instructions and directions, and shall be to the full
satisfaction of the OIC/EIC.

II.  The Contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the Works and provide all labour and materials, tools and plants
including for measurements and supervision of all Works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these, is specified or is reasonably inferred from the contract. The
Contractor shall take full responsibility for adequacy, suitability and safety of all the Works
and methods of construction.

III.  The OIC/EIC shall have full liberty at all reasonable times to inspect and examine the Works,
materials and Workmanship which to him, may appear defective, unfit or improper for the
several purposes to which they are applied, or intended to be applied, or not in accordance
with the specifications of the said drawings, memoranda instructions or directions respectively
and every such time reject any or all of such Works, materials and Workmanship.

11. DEVIATIONS/ VARIATIONS EXTENT
BEML shall have power

(i) to make alteration in, omissions from, additions to for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the progress
of the Work, and

(ii) to omit a part of the Works in case of non- availability of a portion of the site or for any other
reasons and the Contractor shall be bound to carry out the Works in accordance with any
instructions given to him in writing signed by the OIC/EIC and such alterations, omissions,
additions shall form part of the contract as if originally provided therein and any altered,
additional which the Contractor may be directed to do in the manner specified above as part of
the Works, shall be carried out by the Contractor on the same conditions in all respects.

a) Every deviation shall be subject to the limits specified as under:

i) The net value of all deviations including non-tendered items, of the value of work completed,
shall not exceed 20% of the approved contract value.

ii) Even in cases where, the net value of all deviations excluding non-tendered items is less than
20%, of the approved contract value, but more than 40% in respect of any individual item,
indicated in schedule A-BOQ,
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iii) In case of non-tendered items, the total value of such non tendered items shall not exceed

5% of the approved contract value. In case the deviations exceed 5% of the approved
contract value.

Then shall be treated as amendment to contract. Any variation in above mentioned limit shall be
mutually discussed with PIC/OIC/EIC and amendment to contract will issued.

b) The basis for ascertaining the non-tendered items shall be as follows:

i) The value of all deviations shall be ascertained by measurements, on the basis of the rates or
prices for similar work in the bill of quantities of the same contract in so far as such rates or

prices apply.

ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon rates
or prices deduced there from to the extent practicable to do so.

iii) The rates for Non-Tendered (NT) items shall be based on the SSR rates after proportionate
adjustment in comparison with the tendered rates of like items in the contract. The basis to be
adopted for working out the NT rate is the comparison of the NT item with similar trade item in
the bill of Quantity for which the contractor has quoted.

iv) Wherever NT items cannot be deduced from the like items quoted in the tender or SSR rates,
market rate shall be allowed based on vouchers/invoices as per the actuals including
transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per
minimum wages in force, based on the recommendations of the Chief Engineer.

The deviations and NT items shall be technically checked and processed by the respective
"Engineer-in-charge/Officer-in-charge".

All deviation orders will be signed by the Contractor for their acceptance.

12. FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN
SCOPE OF WORK

If any time after acceptance of the tender BEML decides to abandon or reduce the scope of Work for
any reason whatsoever and hence not require the whole or any part of the Works to be carried out,
the Officer-in-Charge shall give notice in writing to that effect to the Contractor. The compensation,
if any payable for such foreclosure of Work will be discussed mutually between BEML and the
Contractor and settled after taking into consideration the actual financial loss, if any, suffered by the
Contractor on account of foreclosure of the contract, which in no case shall exceed 2% of cost of
incomplete work on the date of closure. The Contractor shall have no claim to any payment of
compensation or otherwise whatsoever on account of any loss of profit or advantage which he might
have derived, but for the foreclosure of the whole or part of the Works or reduction in Scope of work.
BEML shall have the option to take over the Contractor’s materials or any part thereof, either brought
to the site or for which the Contractor is legally bound to accept the delivery from the suppliers.

13. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR
If Contractor:

I. At any time makes default during currency of Work or does not execute any part of the Work
with due diligence and continues to do so even after a notice in writing of 7 Working days in
this respect from the Officer-in-Charge; or

II. Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 7 Working days even after a notice
in writing is given in that behalf by the OIC/EIC; or fails to complete the Work(s) or items of

37



III.

IV.

VI.

VIL

Page 38 of 103
Work with individual dates of completion, on or before the date(s) so determined, and does
not complete them within the period specified in the notice given in writing in that behalf by
the IC/EIC.

The Officer-in-Charge without invoking action under Clause-3 may, without prejudice to any
other right or remedy against the Contractor which have either accrued or accrue thereafter to
BEML, by a notice in writing to take the part Work / part incomplete Work of any item(s) out
of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores,
etc., thereon; and/or

(b) Carry out the part Work / part incomplete Work of any item(s) by any means at the risk
and cost of the Contractor.

BEML shall determine the amount, if any, recoverable from the Contractor for (a) non-
completion of part of the Work or (b) for removal of any item(s) from the Contractor and got
executed at the risk and cost of the Contractor, by third parties. BEML shall be entitled to
recover such loss / damages from payments due to the Contractor. The liability of Contractor
on account of loss or damage suffered by BEML because of action under this clause shall not
exceed 10% of the tendered value of the Work.

The certificate of the Engineer-in-Charge as to the value of Work done shall be final and
conclusive against the Contractor provided always that action under this clause shall only be
taken after giving notice in writing to the Contractor. Provided also that if the expenses incurred
by the BEML are less than the amount payable to the Contractor at his agreement rates, the
difference shall not be payable to the Contractor.

Any excess expenditure incurred or to be incurred by BEML in completing the part Work/ part
incomplete Work of any item(s) or the excess loss of damages suffered or may be suffered by
BEML as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to BEML in law or as per agreement be recovered from any money due to the
Contractor on any account, and if such money is insufficient, the Contractor shall be called
upon in writing and shall be liable to pay the same within 30 days.

If the Contractor fails to pay the required sum as per this clause within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the Contractors’ unused
materials, constructional plant, implements, temporary building at site etc. and adjust the
proceeds of sale thereof towards the dues recoverable from the Contractor under the contract
and if thereafter there remains any balance outstanding, it shall be recovered in accordance
with the provisions of the contract. In the event of this action being adopted by the Officer-in-
Charge, the Contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any engagements or
made any advance on any account or with a view to the execution of the Work or the
performance of the contract.

14. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS

All Works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Officer in — charge
or his authorized subordinates in charge of the Work and all the superior officers, or any
organization engaged by the BEML for Quality Assurance and of the Chief Technical
Examiner’s Office, and the Contractor shall, at all times, during the usual Working hours and
at all other times at which reasonable notice of the visit of such officers has been given to
the Contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to
the Contractor himself. If it shall appear to the Officer- in-charge or his authorized
subordinates in charge of the Work or his subordinate officers or the officers of the
organization engaged by the BEML for Quality Assurance or to the Chief Technical Examiner
or his subordinate officers, that any Work has been executed with unsound, imperfect, or
unskilful Workmanship, or with materials or articles provided by him for the execution of the
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Work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the Contractor shall, on demand in writing which shall be made
within twelve months of the completion of the Work from the Officer-in Charge specifying the
Work, materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the Work so
specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles
at his own charge and cost. In the event of the failing to do so within a period specified by
the Officer-in- Charge in his demand aforesaid, then the Contractor shall be liable to pay
compensation at the same rate as under LD Clause of the contract (for non-completion of the
Work in time) for this default. In such case the Officer-in-Charge may not accept the item of
Work at the rates applicable under the contract but may accept such items at reduced rates
as the authority specified in price bid may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and utility
of the item and the structure or he may reject the Work outright without any payment and/or
get it and other connected and incidental items rectified, or removed and re executed at the
risk and cost of the Contractor. Decision of the Officer-in Charge to be conveyed in writing in
respect of the same will be final and binding on the Contractor.

15. CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY
PERIOD

If the Contractor or his working people or servants break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated
ground contiguous to the premises on which the Work or any part is being executed, or if any
damage happens to the Work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the Work within twelve months after a certificate final or
otherwise of its completion shall have been given by the Officer in- Charge as aforesaid arising
out of defect or improper materials or workmanship the Contractor shall upon receipt of a notice
in writing on that behalf make the same good at his own expense or in default the Officer-in
Charge cause the same to be made good/ repaired/rectified by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become due to the
Contractor, or from his security deposit. The security deposit of the Contractor shall not be
refunded before the expiry of twelve months from the actual date of completion indicated in the
completion certificate or till the final bill has been prepared and passed whichever is later.

. The materials as well as the workmanship and finish of the whole of the contract Works shall be

best of their kind, and should any materials be brought upon the Site or on the land or property
of the Company or on the places where any operations are being carried out in connection with
the Works, which are in the judgement of the Officer- in- charge /Engineer in charge of an inferior
description and improper to be used in the Works, the said materials shall be removed. All inferior
workmanship or finish shall be amended by and at the cost of Contractor forthwith, or within such
period or periods as the Officer- in- charge / Engineer in charge direct, and the Contractor shall
pull down, amend and reconstruct any Work he may have erected upon an insufficient foundation,
or that he may have insufficient cured and protected against immediate and further injury whether
arising or likely to arise in the future from weight pressure, action of water or otherwise, on being
required to do so by the Officer- in- charge/ Engineer in charge.

15A. SECURITY DEPOSIT AND DEFECT LIABILITY PERIOD (DLP)

i. Except for special nature/ item of Work where separate defect liability period or specific
performance is mentioned in the tender document, the defect liability period is one (1) year

ii. For all the Works from the date of completion as indicated in the completion certificate. During
this period the Contractor will be responsible to rectify all the defects noticed and attributable
to the Work done by Contractor.

iii. If any defects are noticed during this period by BEML, it will be informed to the Contractor in
writing to inspect and rectify the defects noticed. In case Contractor fails to attend the defects
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within a reasonable time as indicated in the intimation letter, OIC/EIC shall proceed ahead with
rectification of defects at the risk & cost of the Contractor.

iv. The cost incurred by BEML towards rectification shall be recovered from the defaulting
Contractor from the Security Deposit. If this money to be recovered is higher than the Security
Deposit, it will be recovered from any amount due to Contractor from any other contract in
BEML or by any other means.

v. Prior to completion of DLP, to assess the defects, if any, representative of the Contractor
along with OIC/EIC has to carry out a final joint inspection of the completed Works on the
previous month to the end of DLP. Findings have to be recorded and certified and necessary
corrective action to be taken up by the Contractor for rectification of identified defects if any.
OIC/EIC will recommend for release of Security Deposit amount at the end of defect liability
period or after rectification of defects whichever is later.

vi. In addition to conditions as above, Security Deposit amount of the Work shall not be refunded
till the Contractor produces a clearance certificate from the OIC/EIC. As soon as the Work is
virtually complete, the Contractor shall apply for the clearance certificate to the OIC under
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said
communication, shall write to the OIC to intimate if any complaint is pending against the
Contractor in respect of the Work. If nho complaint is pending, on record till after month after
completion of the Work and/or no communication is received from the OIC to this effect till six
months after the date of completion, it will be deemed to have received the clearance certificate
and the security deposit amount will be released if otherwise due.

vii. In case of Works of routine maintenance/ services in nature, terms contract & AMC Works, the
security deposit submitted by the Contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the maintenance
contract whichever is earlier.

16. LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR

i. The Contractor shall obtain a valid license under the Contract Labour (Regulation and
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971, and
other applicable laws/rules before the commencement of the Work from Competent
Authority within thirty days of issue of acceptance letter and submit to the Officer-in Charge
/ Engineer-in-charge. Contractor shall continue to have a valid license until the completion
of the Work. The cost of obtaining license i.e, licence fee etc., shall be borne by the
Contractor. Contractor shall not commence the Work without obtaining valid labour license.
The Contractor shall also submit an Indemnity Bond executed on a appropriate value stamp
paper indemnifying BEML against all the statutory requirement of the Labour Department.

ii. The Contractor shall also comply with provisions of the Inter-State Migrant Workmen
(Regulation of Employment and Conditions of Service) Act, 1979.

iii. The Contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

iv. The Contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and
other Construction Workers (BOCW) Welfare Cess Act, 1996.Any failure to fulfil these
requirements shall attract the penal provisions of this contract arising out of the resultant
non-execution of the Work.

16A. ENGAGEMENT OF LABOUR

The Contractor shall not employ any labour below the age of 18 years directly or through
petty contractors or sub-contractors for execution of the Work.

16B. SAFETY OF WORKERS & REPORTING OF ACCIDENT

The Contractor shall be responsible for safety of all employees/labour employed by him on
Works, directly or through petty Contractors or sub- Contractors and shall report accidents,
occurring on Works to the Engineer or the Engineer’s representative, and shall make every
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arrangement to render all possible assistance and to provide prompt and proper medical
attention.

In case of fatal accident, it will be Contractor’s responsibility to report accident to police
keeping the Engineer advised of the same. The compensation for affected Workers or their
relatives shall be paid by the Contractor in such cases with utmost expedition in accordance
with the Employees’s Compensation Act

ACTION IN CASE OF CONTRACTOR NOT FOLLOWING LABOUR LAWS

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly observing
and complying with the provisions of the Contract Labour (Regulation and Abolition) Act 1970,
and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary
arrangements for Work-people employed by the Contractor(s) (hereinafter referred as “the said
Rules”) the Office-in-Charge shall have power to give notice in writing to the Contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be provided
to the Work-people within a reasonable time to be specified in the notice. If the Contractor(s)
shall fail within the period specified in the notice to comply with and/ observe the said Rules
and to provide the amenities to the Work- people as aforesaid, the Officer-in-Charge shall have
the power to provide the amenities hereinbefore mentioned at the cost of the Contractor(s).
The Contractor(s) shall erect, make and maintain at his/their own expense and as per approved
standards all necessary huts and sanitary arrangements required for his/their Work-people on
the site in connection with the execution of the Works, and if the same shall not have been
erected or constructed, according to approved standards, the Engineer-in-Charge shall have
power to give notice in writing to the Contractor(s) requiring that the said huts and sanitary
arrangements be remodelled and/or reconstructed according to approved standards, and if the
Contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the Contractor(s).

EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS

The Contractor shall provide and employ on the Site only such personnel who are technically
and otherwise sufficiently skilled and experienced in their respective fields and such foremen
and supervisory staff as are competent to supervise the Work, as per the Contract
requirements. The Contractor shall provide and employ skilled, semiskilled and un-skilled labour
as is necessary for proper and timely execution of the Work.

17. MINIMUM WAGES ACT TO BE COMPLIED WITH

The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time

18. DISPUTE RESOLUTION AND JURISDICTION:

a) All disputes or differences whatsoever arising between the parties out of or relating to the
construction, meaning and operation or effect of the contract or the breach thereof arising
during the progress of work or after completion or abandonment thereof shall be mutually
discussed and settled amicably by conciliation Committees/ Councils comprising of independent
subject experts constituted by BEML, failing which, the dispute shall be settled by arbitration
consisting of sole arbitrator appointed by the Company in accordance with the provisions of
Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be conducted at the
place of awarding of original contract.

b) The court at the place of awarding of contract only shall have jurisdiction to entertain any
dispute/matter relating to the contract

¢) In case of any dispute between the Company and any other Public Sector / Government
department relating to the interpretation and application of the provisions of the contract, such
disputes / differences shall be referred by either party to the arbitration of one of the arbitrators
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in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and
amendment thereof shall not be applicable to this clause. Any party aggrieved by such award,
shall make further reference to the Ministry of Law and Justice, Government of India

d) In case BEML challenges the Arbitral Award passed against it, 75% of the award may be
paid to the contractor / concessionaire against Bank Guarantee without prejudice to the Final
order of the Court in the matter under challenge. The payment may be made into a designated
Escrow Account with the stipulation that the amount so released will be used, First, for payment
of lenders’ dues, second, for completion of the project and then for completion of other projects
of BEML, as mutually agreed / decided. Any balance remaining in the Escrow Account
subsequent to settlement of lenders’ dues and completion of projects of BEML, may be allowed
to be used by the contractor / concessionaire with the prior approval of the lead banker and
BEML.

e) In case the subsequent court order required refund of the money paid by BEML to the
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the
contractor / concessionaire along with appropriate interest. The rate of interest on such refund
amount shall be decided by BEML keeping in view the cost of capital to BEML or the rate of
interest provided for in the Contract Agreement or the rate of interest awarded under the
Arbitral Award under challenge

19. ARBITRATION

Disputes if any, arising between BEML and the supplier in connection with this Purchase
Order or any other matters connected herewith, the same will be mutually discussed and
settled, failing which, the disputes shall be referred to a sole arbitrator to be appointed by
BEML. The arbitration / proceedings shall be in accordance with the provisions of Arbitration
and Conciliation Act 1996 and Rules framed there under. The place of arbitration shall be at
Bangalore or any other place mutually decided by and between BEML and the supplier and all
arbitration proceedings shall be conducted in English language.

The award of the sole arbitrator shall be final and binding on all the parties
19A. DURING ARBITRATION

“works/service under this Purchase Order, if reasonably possible, may continue by mutual
agreement during the dispute / Arbitration proceedings”.

20. WATER FOR WORKS

i. Contractor should make their own arrangements for supply of water. Water if available only
will be supplied by the BEML and the Contractor shall be charged for the quantity of water
consumed by him at commercial tariff of the respective area or as indicated in the tender
document. The Contractor shall make his own arrangements to tap and store water from the
point indicated by the water supply section. The Contractor should also provide a meter. In
case the meter is not provided or the meter goes out of order, the assessment of water
consumption will be based on Rs.20/- per thousand rupees value of Work done priced only in
respect of such items where the consumption of water is involved.

ii. Further, Contractor may dig borewell with the prior written approval of BEML at his cost. In
this case, no recovery shall be made for the water used. On completion of the Work, borewell
may be handed over to BEML along with accessories on as is where basis without any claim for
the borewell expenses incurred by the Contractor. The Contractor shall obtain all statutory
approvals and all statutory payments shall be borne by the Contractor. The quality of the water
from the borewell shall be tested by the Contractor by baring all the costs and water will be
permitted to be utilized only after meeting the relevant standards and on approval of OIC/EIC.

21. ELECTRICITY FOR WORKS

The LT power supply if available at the project site, shall have to be tapped off by the Contractor
from the tap off point indicated to him by the BEML authorities at his own cost. The Contractor
has to lay the cables, provide required joints and terminate to their power supply board which
consists of suitable rating energy meter, safety devices like MCB / MCCB / ELCB etc., for control
and distribution. The energy will be supplied on chargeable basis based on the prevailing norms
set by Electric Supply Company /Board of the respective areas towards temporary power
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connection for construction purpose. The supply shall not be given unless the temporary electric
installation is certified as safe by the EIC/OIC. However, no claim for extension of Work shall
be entertained on account of non-availability of power by BEML. The Contractor thus shall have
his own back-up arrangement for such circumstances. In case power supply is not available at
the project site, the agency shall arrange the same without any extra claims on this account.
In case the energy meter is not provided or the energy meter goes out of order, the assessment
of electricity consumption will be based on prevailing tariff of the respective city/state.

22. LEVY/TAXES PAYABLE BY CONTRACTOR

i. Unless specifically mentioned other-wise elsewhere in the Contract, all rates quoted in the
Bill of Quantities;

(a) Shall be deemed to be inclusive of all types of taxes, duties levies, fees and charges etc.,
imposed by Central/State Govt. and local bodies Compensation Cess, Labour Cess,
Custom Duty, royalties and other levies. It shall also include all other costs including
loading, un-loading, insurance, transportation, testing and certification expenses except
GST.

(b) GST at prevailing percentage is added in the BOQ at the end or as specified in the BOQ.

(c) Payment of GST on Works Contract is the entire responsibility of the Contractor.
Contractor shall be entitled for reimbursement of GST paid, upon submission of GST
Invoice and GST Challan for having paid the same to the Department

ii. The following Acts to be referred hereunder and elsewhere in the tender document as “"GST”:
(a) Central Goods & Services Tax Act 2017 (CGST),
(b) Integrated Goods & Services Tax Act, 2017 (IGST),
(c) Union Territories Goods and Services Tax Act, 2017 (UTGST),
(d) Goods and Services Tax (Compensation to States) Act, 2017 (Compensation Act),
(e) Karnataka Goods & Service Tax Act 2017 or applicable State’s GST Acts,

(f) Any other statutory regulation passed by the Central / State Government/s on Goods &
Service Tax.

(g) Any other tax levied by any statutory authority in addition to Goods and service tax and
charged in the Tax Invoice raised by the Contractor.

iii. Bidders warrants having valid registration under applicable GST. A copy of the registration
certificate should be submitted along with the offer.

iv. Contractor’s right to getting payment is subject to submission of a Valid Tax Invoice which
would enable the Service Recipient (BEML) to claim Input Tax Credit in compliance with
the provisions of the GST. Tax Invoice submitted by the Contractor shall mention the SAC/
HSN Code as applicable, Basic Price, applicable GST Rate and amount and all other
essential information required to be mentioned as per the provisions of GST Rules, 2017.

v. Contractor shall warrant the value that is attributable to GST and the corresponding rate of
tax that is chargeable is included in the total price charged in the Tax Invoice. The total
amount as per the Tax Invoice shall be considered as the final price inclusive of GST and
no claim for payments, whether or not, for only taxes or a price inclusive of taxes, shall be
admitted at a later stage on any ground whatsoever.

vi. Any tax in the nature of Goods & Service Tax (GST) would be payable, when the invoice
submitted by the Contractor is compliant with the provisions of GST law and contains all
particulars as per statute.

vii. In case there is an upward revision in the applicable rate of tax (GST) post submission of
bid, the Contractor shall submit a copy of the relevant statute/notification evidencing
change of applicable rates for claiming payment from BEML as per revised GST rates.
Similarly, if there is downward revision of applicable tax rate post submission of bid, the
benefit of lower tax liability shall be passed on to BEML.
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viii Contractor also warrants to duly comply all relevant provisions of the GST Laws including
filing returns, paying taxes within the stipulated period so that no hindrance can be faced

by BEML to claim Input Tax Credit as per provisions of the GST Law.

ix. Contractor shall fully indemnify to Service Recipient (BEML) on first demand against any
claims, liabilities, actions, demands, Loss, costs and expenses occurred/imposed to the
Service Recipient (BEML) on account of his failure to fully/partially discharge the statutory
levies in time, or his failure in adherence of the applicable laws in force. For any such non-
compliance, BEML reserves the right to withhold the payment until appropriate action are
taken in a mutually agreeable manner.

23. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under the contract, if the Contractor (being
an individual, or in case of a Firm or LLP, its partner/s) dies or attains legal disability, BEML shall
have the option of terminating the contract without any compensation to the Contractor. BEML
shall have the right to get the Work completed by itself, or through any other Contractors or
agency.

24, RISK PURCHASE CLAUSE and FORCE MAJEURE CLAUSE:

The time and the date of delivery of the stores stipulated in the PO shall be deemed to
be the essence of PO and delivery must be completed not later than the date specified
therein. Shall the supplier fail to deliver the stores or any consignment thereof within the
period prescribed for such delivery, BEML shall be entitled at their option either;

a. To purchase elsewhere, without notice to the supplier on the account and at the risk
and cost of the supplier the stores not delivered or other of a similar description
(where stores exactly complying with the description and readily procurable) without
cancelling the PO in respect of consignment not due for delivery

or
b. To cancel the purchase order.

In the event of action being taken under clause (a) or (b) above, the supplier shall be
liable for any loss, which BEML may sustain on that account but the supplier shall not
be entitled to any gain or purchases made against default. As soon as it is apparent
that the scheduled dates cannot be adhered to, an application shall be sent by the
supplier to BEML, well before the expiry of the delivery period specified in the purchase
order. Without prejudice to the foregoing rights, if such failure to deliver in proper
time as aforesaid shall have arisen from any cause which BEML may admit as a
reasonable ground for an extension of the time (and their decision shall be final) they
may allow such additional time as they may consider justified by circumstances of the
case.

Delivery required to be made in lots shall be made in lots only and any extra deliveries
involved either on account of repeated rejections or variance in supply of lots shall be
liable for service charges of 5% of the purchase order value for each extra delivery.

c. Force Majeure clause.

Notwithstanding anything contained in the Contract, neither the Supplier nor the
Purchaser shall be held responsible for total or partial non-execution of any of the
contractual obligations, shall the obligation become unreasonably onerous or
impossible due to occurrence of a Force Majeure conditions which directly affect the
obligations to be performed by the Purchaser or the Supplier. Such events include
war, military operations of any nature, blockages, revolutions, insurrections, riots, civil
commotions, insurgency, sabotage, acts of public enemy, fires, explosion, epidemics,
quarantine restrictions, floods, earthquake, or acts of God, restrictions by Govt.
authorities over which the Supplier or the acts on which the Purchaser has no control.
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The party claiming to be affected by Force Majeure clause shall notify the other party
in writing without delay, within two weeks on the intervention and on the cessation
of such circumstance. Extension of time sought by the supplier along with supporting
evidence and so granted by the purchaser for the supply/work affected, if any, shall
not be construed as waiver in respect of remaining deliveries.

Notwithstanding above provisions, Purchaser shall reserve the right to cancel the
order /Contract, Wholly or partly, in order to meet the overall delivery schedule and
make alternative arrangements including arrangements with third party for
completion of deliveries and other schedules. Purchase may takeover partly processed
material at a mutually agreed price.

25. QUOTED RATE TO REMAIN FIRM THROUGHOUT THE CONTRACT

i. The rates as per the accepted Bill of Quantities shall be firm and hold good till the
completion of the works, and no additional claim or amount shall be admissible on
account of fluctuations in market rates, increase in fees royalties unless specifically
provided for in the Contract, under any circumstances. Hence, the Contractor shall
agree not to petition or claim for revision of rates tendered by him under any
circumstances or at any stage of the Work, either during execution or at the time when
the Final Bills are settled.

ii. Price variation shall be allowed, only if applicable, as per the Contract.
26. UNDERSTANDING OF SITE CONDITION:

The Contractor shall fully satisfy himself or shall be deemed to have fully satisfied himself
as to the nature of the Site, the soil, sub-soil, natural and man-made surroundings,
existing structures (if any) at Site or in the vicinity, weather conditions, requirements,
availability of resources, third party claimants or occupants (if any), the dimensions,
levels, layout, character and nature of all roads, existing drains, sewers, electricity,
water, gas or other mains, electric cables and other things as regards any connection
they may have with the works of the subject of the Contract. The Contractor shall also
inspect the site works and surroundings, the means of access thereto. Contractor shall
generally obtain his own information on all matters concerning the Site and works to be
executed thereon and of all matter and things which may in any way influence his Tender
or the works. No claims for extra works, delay due to site conditions or otherwise will be
allowed in consequence of any misunderstanding, error, incorrect information on these
points, or if any other inaccuracies in reference thereto, which may appear on the
drawings or in the specification nor shall the contract be nullified in consequence of any
such misunderstanding, error, incorrect information or inaccuracies.

27. CONTRACTOR'S LIABILITY AND INSURANCE:

a) From commencement to completion of the works, the contractor shall take full
responsibility taking precautions to prevent loss or damage. He shall be liable for any
damage or loss that shall happen to the works or any part thereof.

b) In addition, the contractor shall indemnify and keep the Company indemnified against
all losses and claims for injuries or damages to any person or any property whatsoever
which shall arise out of or in consequence of the construction works. For this purpose,
the contractor shall take an insurance policy-"contractors all risks insurance"- to cover
the risks, as per the Conditions of the Contract. The insurance policy has to be kept
valid till the work is completed and the possession handed over to the Company. The
policy shall be taken at his cost showing the Company as the ‘principal’ to simplify the
work in the matter of raising claims and settlement thereof

28. INDEMNIFICATION
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Indemnity against all actions of Contractor:

The Contractor shall hold and save harmless and indemnify BEML and its employees,
from all actions, suits, proceedings, loss, costs, damages, charges, claims and demands
of every nature and description brought against or recovered from BEML and their
employees by reason of any act, deed, omission or commission of the Contractor and/or
his representative and/or his Employees and/or his sub-contractors in the execution of
the works under the Contract. All the sums payable by BEML by way of compensation to
any third party/ies, under any of these conditions, shall be recovered from the dues of
the Contractor, without reference to the actual loss or damage sustained, and whether
or not any damage shall have been sustained.

29. CAR POLICY
i. The Contractor’s All Risk (CAR) policy shall be taken for the risk to commence from the

date of actual commencement of Work as per Work Order for the Contract Sum till actual
completion of Work against fire, Lightning, explosion, impact, flood, inundation, storm,
earthquake, subsidence, landslide, theft, burglary, riot and strike, civil war and terrorist
damage. The policy compensates individual against death, loss of limbs, loss of eyesight,
permanent total disablement, permanent partial disablement and temporary total
disablement, solely and directly resulting from accidental injuries. Any item not covered
under above policy shall be the responsibility of Contractor. The policies of the Contractor
shall remain in force throughout the period of execution of the works except for any
specific insurance covers necessary for a shorter period. Before commencing the Work,
it shall be obligatory for the Contractor to obtain, at his own cost, insurance cover in the
joint name of the Contractor and BEML under the following requirements.

. Liability for death or injury to any person or loss to any property (other than the Work)

arisen out the performance of the Contract.

Construction plant, Machinery and Equipment brought to site by the Contractor\ Any other
insurance cover as may be required by the law of the land like Workmen Insurance etc.
with Insurance Company approved by the PIC/OIC.

iv In case of such loss or damage as aforesaid, the money payable under any such insurance

shall be received by BEML. This will be subject to:-
(a) Risk covered.

(b) Claims on realization shall be passed to the Contractor according to value of the claims
accepted by the insurance company for his damaged portion of Work after deducting
15% towards services rendered by the BEML for processing the claim(s). The amount
so disbursed to the Contractor(s) shall be limited to the amount calculated on the
basis of his accepted rates in the contract with the BEML.

(c) The Contractor shall also obtain any additional insurance cover as per the requirement
of the contract in the event of his contract not having been previously cancelled under
contract conditions.

(d) Such insurance shall be one in respect of all works, unless otherwise expressly
specified in the tender conditions.

. If the Contractor fails to effect or keep in force or provide adequate cover as acceptance

to the Engineer-in- Charge in the insurance policies mentioned above, then in such cases,
the Engineer-in-Charge may effect and keep in force any such insurance or further
insurance on behalf of the Contractor. The recovery shall be made at the rate of 1.5 times
the premium /premiums paid by the EIC in this regard from the payment due to the
Contractor or from the Contractor’s performance security. However, the Contractor shall
not be absolved from his responsibility and / or liability in this regard.

30. PROGRESS REVIEW MEETINGS
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The Contractor/s shall agree to execute the Work progressively in co-ordination with the
concerned OIC/ EIC. Further, Contractor is required to attend progress review meetings
regularly. The purpose of a progress review meeting shall be to review the work done, to
plan for remaining Work and to deal with the matters related to the Work. The OIC/EIC
or his nominee shall record the minutes of the progress review meetings and minutes will
be shared with all the attendees. The responsibilities of the parties for actions to be taken
is to be decided by the OIC/EIC either at the progress review meeting or after the progress
review meeting and stated in writing to all who attended the meeting.

31. APPROVAL OF WORKS BY STAGES:

i. All Works consisting of more than one process shall be subject to examination and approval
at each stage by the Officer-in-Charge/ Engineer-in-charge or his nominee thereof and
the Contractor shall give due notice in writing to the Officer in-Charge/ Engineer-in charge
when such stage is ready. Approval of works by stages shall be recorded in Work / Stage
Passing Register. In default of such notice being received, the Officer-in-Charge/
Engineer- in-charge shall be entitled to disallow the Work or any part thereof at any time
he may choose and in the event of any dispute, the decision of the Officer-in-Charge/
Engineer in- charge thereon shall be final and conclusive.

ii If any Work is so disallowed, the same shall be redone by the Contractor at his cost to the
satisfaction of the Officer-in-charge/ Engineer-in-charge. Also, in the event of failure of
the Contractor to give notice, he shall uncover any part of the works and/or make
openings in or through the same as the Officer-in-charge/ Engineer-in-charge may direct
for his verification and shall make good such part to the satisfaction of the Officer-in-
charge at the Contractor’s expense.

32. SITE RELATED
32A NIGHT WORKS:

Night Works will be permitted depending on requirement/need basis subject to obtaining
prior approval from BEML and other statutory authorities. However, no additional payment
will be made for night work. The Contractor shall make adequate lighting and safety
arrangements for night working. He shall also be responsible for any claim on account of
any injury to or loss of life, of anyone, arising out of inadequate lighting, safety
arrangements or due to any other failure of the Contractor.

32B. CONTROLLING OF CONTRACTOR LABOUR & POLICE VERIFICATION

i. The Contractor is to keep all persons under his control and within the boundaries of
the Site, and he will be held responsible for the care of the works until their completion
and handover, including all works executed and materials deposited on the sites by
himself or suppliers, together with all risks arising from weather, carelessness of
apprentices, damage or loss by thefts or by any other cause and is to allow for all
necessary watching and protective lighting.

ii. The Contractor shall submit Police Verification Certificate to move inside BEML
premises during execution of Work and shall submit as affidavit for conduct and
credibility of the labour force engaged for the Work to the OIC/EIC.

33. BRIBES AND GIFTS:

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of
the supplier or his partner, agent or servant or anyone on his or their behalf to any officer,
servant, representative or agent of BEML or any person on his or their behalf in relation
to the obtaining or to the execution of or any other contract with BEML shall in addition
to any criminal liability which the supplier may incur, subject the supplier to the
cancellation of the PO and all other contracts with BEML and also to payment of any loss
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or damage resulting from any such cancellation to like extent as is provided in case of
cancellation under Clause-15 hereof. Any question or dispute as to the committing of
any offence under the present clause shall be settled by BEML in such manner and on
such evidence of information as they may think fit and sufficient and their decision shall
be final and conclusive.
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8. ADDITIONAL CONDITIONS OF CONTRACT

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED)

1. INTERPRETATION CLAUSE: In these General Conditions and the Specifications
attached, the word ‘COMPANY’ shall be held to mean '‘BEML LIMITED’, the work
'‘CONTRACTOR' shall be held to mean one or more contractor or contractors jointly or
generally engaged in the works to which these General Conditions and the specifications
relate, and shall include his/their heirs, executors and administrators. The word
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to
supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of
land which the Company places at the disposal of the Contractor from time to time for the
purpose of executing the contract works. The word ‘DRAWINGS’ shall be held to mean
‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS' annexed to the contract
and such further drawings, as the Engineer in charge may issue from time to time during
the progress of the works and shall be held to include tracings and photographic prints.
The word SPECIFICATIONS shall be held to include the tender General Conditions,
Specifications, Schedule of Prices and Bill of Quantities.

2. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF
GRATUITIES BEING GIVEN: The contractor shall not assign or make over the contract
to any other person, or underlet it, or make a sub-contract with any workmen or workman
for the execution of any part of work(s), but shall employ his own workmen for the labour
thereof, who shall be paid by him in wages by the day. And in case the Contractor assigns
or makes over the contract, or underlet or make sub-contract, contrary to this clause or
either himself or his agents give any gratuity to any employee of the Company, the
company shall be at liberty to terminate the contract.

3. TENDER OR AGREED RATE: The contractor shall agree not to petition for revision of
rates tendered for by him under any circumstances at any stage of the work, either during
execution or when the final claims are settled.

4. In the event of anything evidently necessary to the due and complete performance of the
works being omitted to be shown on the drawings or described in the specification or
being omitted from the Bill of Quantities through oversight or error, the contractor shall,
not withstanding, execute (in the most perfect manner) all such works the same as if they
had been severally shown, described and included without being entitled to make any
extra claim or charge.

5. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the
nature of the sub-soil, the three dimensions, levels, character and nature of all roads,
existing drains, sewers, water, gas or other mains, electric cables and other things as
regards any connection they may have with the works the subject of the contract, and he
shall also inspect the site of the works and surroundings, the means of access there to
and egress there from and shall generally obtain his own information on all matters and
things which can in any manner influence his tender, No claims for extra works otherwise
will be allowed in consequence of any misunderstandings, error or incorrect information
on these points, or of any other in-accuracies in reference thereto, which may appear on
the drawings, or in the specification, nor shall the contract be nullified in consequence of
any such misunderstanding, error incorrect information or in-accuracies.

6. ENGINEER IN CHARGE'S ORDERS TO COMMENCE WORKS AND AS TO NON-
DELIVERY OF SITE: The Contractor having signed the contract, the Chief Engineer will
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forthwith give him notice to commence the works and the contractor shall upon receipt
of such notice, commence the works and carry them on at such point and points and in
such portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the works, give to
the contractor, the use of so much of the site of works, as may in the opinion of the Chief
Engineer be required in order to enable the contractor to commence and continue the
construction of the works, and shall from time to time as works proceed give the contractor the
use of such further portions of such site as the Engineer in charge may from time to time
consider proper in that behalf, but the non-delivery in manner aforesaid of the use of such site
or any portion thereof shall not vitiate or affect the contract, nor any provision contained in the
specification nor entitle the contractor to any increased allowance in respect of money.

7. SETTING OUT WORKS AND NOTICES: The Contractor shall set out the whole of the
works and be responsible for the correctness of the position, levels and dimensions of the
several works, according to the drawings and written instructions of the Engineer in
charge. If at any time during the progress of the works any error shall appear or arise in
the position, levels or dimensions of the several works, the contractors on being required
to do so by the Engineer in charge, shall at his own expense remove and amend the works
to the satisfaction of the Engineer in charge, not-withstanding that he may have been
assisted by Engineer-In-Charge in setting out the same. The contractor shall observe,
perform and comply with the requirements of all statutes and byelaws and shall also serve
notice on the authorities having control of the road surfaces before the same are broken
up and he shall likewise serve notices on the owners of the sewers, drains, water, gas or
other mains, electric cables and other things which may be in any way affected by the
execution of the contract work.

8. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): As the entry and exit
of the workmen into the factory area is controlled by the Security Authorities of the
Factory, the contractor should strictly adhere to the timings of entry and exit, laid down
by the authorities and the rates quoted are deemed to include for this provision.

9. NIGHT WORKS: The works shall be carried as per applicable labour laws on day and
night continuously without extra charge. If bad or treacherous ground be met with or if
there be any other causes whatsoever, which in the judgment of the Engineer-In-Charge,
requires, it, but no work shall be carried on in the night without the knowledge and
sanction of the Engineer-in-charge.

10. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: The
Contractor, shall at his own cost provide night watchmen to all parts of the work where
necessary required by the Engineer-in-charge. He shall also keep all open trenches,
excavation or other dangerous places properly and sufficiently lighted between sunset
and sunrise, and shall provide and fix proper fencings and boarding and temporary
bridges to protect. The contractor shall also at his own cost erect temporary fences on
the site of works where required by the Engineer-in-charge.

11. TEST MATERIALS: All the materials to be used in and on every part of the works shall
be subjected from time to time to such tests as the Consultant and Engineer in charge
may direct. Such tests shall be performed at the expense of the contractor but the
Company shall refund to the Contractor the actual cost of testing any of the materials
which are proved to conform with the conditions of the specifications but the samples

shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor
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as part of the contract. If, at any time, any materials so tested is not equal to the test
for such materials, hereinafter specified, the same shall be removed from the site of
works, and other materials substituted therefor, but in the absence of any specified test,
the decision of the Engineer in charge, shall be final as to whether the said material or
materials shall be used in the works, or forthwith removed and other materials
substituted.

MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY
OF COMPANY DURING CONTINUANCE OF CONTRACT: All materials, tools,
implements and other things brought by the Contractor upon Company’s works shall
there upon become and shall continue to be the absolute property of the Company and
be considered in its possession, the Contractor having only the right of using the same
for the purpose of the contract. After the works have been completed and all obligations
under the contract duly fulfilled, the Company shall return to the Contractor the tools,
implements and surplus or waste materials then remaining upon the Company’s works
to be removed by him forth-with and cleared away. Nevertheless, the Company shall not
at any time be liable for the loss of any of the said materials, tools, implements or other
things but the whole of this liability shall fall upon the Contractor, the same as if they
had remained in his possession.

POWER TO VARY WORKS: The Company shall have full power and authority from
time to time, and at all times, to order works additional to the contract, and to make and
issue such further drawings and to give such further instructions and direction as may
appear necessary or proper for the guidance of the contractor and the good and
sufficient execution of the contract, and the contractor shall receive, execute, obey and
be bound by the said further drawings, instruction and directions, according to the true
intent and meaning thereof and as fully and effectively as though they had accompanied,
or had been mentioned or referred to in the original drawings and specifications. The
company shall also have power to vary or alter the levels or position of any of the works,
the subject of this contract, or may order any of the works contemplated thereby to be
omitted with or without the substitution, of any other works in lieu thereof, or may order
any work, or any portion of work executed or partly executed , to be removed, changed
or altered, and if needed that other work shall be substituted in lieu thereof and the
difference of expense occasioned by any such increase, diminution or alterations so
ordered and directed shall be added to or deducted from the amount of the contract
agreeable to the prices for similar works set forth in the Bill of Quantities, or failing which
the Schedule of Prices attached hereto, and in the absence of any such similar work
being scheduled, the Engineer in charge shall determine the amount to be paid for such
additions or deductions. The company will in no case become liable to the payment of
any charge in respect of any such conditions, alteration or deviations, unless the
instructions for the performance of the same shall have been given in writing and signed
by the Engineer in charge ,, nor unless such instructions distinctly states that the matter
thereof is to be subject of an extra or varied charge, in the form of an order hereinafter
set forth nor unless the claim thereof shall be made in writing, signed by the Contractor
and in the form of claim herein as set forth and properly filled up nor unless such claim
be make within the week in which the work is executed and materials used, and before
the same shall have been placed out of view, or beyond check of measurement, nor
unless the value of any altered or varied works, or any further works shall wherever
practicable have been determined and settled before such altered, varied or further
works shall have been commenced. Such value in case of dispute shall be ascertained
by the Engineer in charge ,, who shall determine in all cases whether such previous
determination and settlements were practicable or not, and in all the cases where he
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shall consider the same to have been practicable, the contractor shall not be entitled to
make any claim in respect of such altered, or varied or further works if it shall, in the
opinion of the Engineer in charge ,, if any special instance become necessary to execute
any additional or substituted work, either wholly or in part by the day the claim therefor,
shall not be recognized unless the contractor shall have delivered to the Engineer-in-
charge , within one working day, and so on from day to day a true and exact list of the
name, occupations, time and wages of the several workmen engaged during the
previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is
intended to be made in the next succeeding weekly claim of contractor, Nevertheless,
no charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge,
it is impracticable or unreasonable to determine the value of the amount of work in
manner otherwise provided for in these general conditions.

SUSPENSION OF WORK: The Contractor(s) shall suspend the execution of work or
any part or parts thereof whenever called upon in writing by the Chief Engineer to do so
and shall not resume work thereon until so directed in writing by the Chief Engineer. The
Contractor will be allowed by the Chief Engineer an Extension of time (not less than the
period of suspension) for completion of the item or group of items of work for which a
separate period of completion is given in the contract and of which the suspended work
forms part but not other claims in this respect for completion or otherwise, however,
shall be admitted. The contractors shall have no claim to any payment of compensation
or otherwise, whatsoever on account of suspension of work.

WORKS TO BE EXECUTED IN APPROVED MANNER: The works, the subject of the
contract, specified and provided for or that they may be necessary to be done to form
and complete any part thereof, shall be executed and completed in the best substantial
manner, with materials of the best and most approved quality of their respective kinds
agreeable to the particulars contained in or implied by the specification or as referred to
and represented by the drawings and memoranda thereon or as referred to by any of
the said further drawings and memoranda thereon or as referred to by any of the said
further drawings, instructions and directions and shall be to the full satisfaction of the
Engineer in charge ,. The Engineer in charge, shall have full liberty at all reasonable time
to inspect and examine the works, materials and workmanship, and may every such time
reject any or all of such works, materials and workmanship which to him/them or either
of them may appear defective, unfit or improper for the several purposes to which they
are applied, or intended to be applied, or as not in accordance with the specification or
the said drawings, memoranda, instruction or directions respectively.

WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE
CONTRACT: The Contractor shall commence to carry on the works with due diligence,
and as such expedition as the Engineer in charge, may reasonably expect, having regard
to the specified time of completion of the whole of the works. In case the contractor fails
to do so, or neglect to provide proper and sufficient materials, or to employ a sufficient
number of workmen to execute the work, then the company shall have full power,
without vitiating the contract, to take the works wholly or in part out the hands of the
contractor to engage or employ any other person or workmen to procure all requisite
materials and implements for the due execution and completion of the said works, and
the cost and charges incurred by the company in so doing shall be ascertained by the
Chief Engineer and be paid for or allowed to the company by the contractor and it shall
be competent for the Company to deduct the amount of such costs and charges along
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with overheads out of any sum or sums due or to become due from the company to the
contractor under this or any other contract.

INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED: The materials as
well as the workmanship and finish of the whole of the contract works shall be best of
their kind and should any materials be brought upon the site of works or on any land or
property of the company or on the places where the operations are being carried out in
connection with the works, which in the judgment of the Engineer in charge, is of an
inferior description and improper to be used in works, the said materials shall be
removed. All inferior workmanship or finish shall be amended by and at the cost of the
contractor forthwith, or within such period or periods as the Engineer in charge , may
direct, and the contractor shall pull down, amend and reconstruct any work he may have
erected upon an insecure or insufficient foundation or that he may have insufficiently
secured and protected against immediate and future injuries, whether arising or likely to
arise in future from weight, pressure action of water or otherwise, on being required to
do so by the Engineer in charge ,. Incase the contractor neglects or refuses to remove
such materials or comply with such directions it shall be lawful for the Chief Engineer,
on behalf of the company and by its agents, servants and workmen to remove the
materials and amend the workmanship and finish, so objected, to, or any part thereof,
and to replace the same with such other materials, workmanship and finish as shall be
satisfactory to the company and on the certificate of the Chief Engineer to deduct the
expense thereby incurred, or to which the company may be put or be liable or which
may be incidental thereto, from the amount of any sum or sums due to or become due
to contractor, or to recover the same by action at law or otherwise from the contractor
as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or that damage
or accident has occurred to the works, or that the works are not upheld or maintained
in good sound and water right conditions, or repair or in working order, but the cause
thereof is not apparent, a general requisition in writing by the Chief Engineer to the
contractor to amend, make good or maintain the works in sound, perfect and water tight
conditions shall be under no obligation to specify the work or repair, but such requisition
shall be conclusive evidence against the contractor that he is not performing his
obligations under the contract.

PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK
IN PROGRESS: The contractor shall take special care, by the erection of temporary
fences and by every other means which circumstances may render necessary, to prevent
all injury and damage to or trespass upon the lands, roads, fences or property adjacent
to the site of works and shall confine the passage of his workmen to existing public
roads, foot paths. He shall likewise pay and satisfy all claims whatsoever and from
whomsoever, for temporary occupation, way-leaves, damages, the trespass or
otherwise, in reference to the said lands, roads, fences and property adjacent and bear
the company harmless from any and all such claims. If any greater extent of land than
the site of work be required by the contractor for his operations, he shall obtain and
occupy the same at his own cost and charge.

PRECAUTIONS AGAINST ACCIDENTS OR INJURY: The Contractor shall, at his own
expense, shore, sling, protect, support, alter, restore make good and maintain as may
be necessary, all buildings, water and gas pipes, sewers, drains, electric cables and other
things which may be disturbed, exposed or injured during the execution of works or in
consequence of the execution of the works and shall also provide any extra timbering
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which may be temporarily required and all labour in fixing and removing the same and
shall, at his own expenses provide for the continuous use of all buildings, pipes, sewers,
drains electric cable, water sources and other things, the use of which may be liable to
interruption during the progress of the work. The Contractor shall at his own expense
restore all such buildings, water and gas pipes, sewers, drains, electric cables and other
things to the satisfaction of the owners thereof and he shall like wise, at his own expense,
construct and maintain such works as may be necessary for the due permanent support
of all such buildings, pipe, sewers, drains, electric cables and other things met with in
the construction of works, and shall indemnify, save, harmless and keep indemnified,
the Company and its officers from and against all action, suits, claims, penalties,
liabilities, cost, expenses and demands whatsoever, by reasons or on account of damage
to such buildings, pipes, sewers, drains, electric cables and other things whether caused
by the execution of the contract works or in the insufficiency of the aforesaid permanent
support. The Company may deduct the expenses thereby incurred or to which the
Company or its Officers may thereby be put or be liable or which may be incidental
thereto from, the amount of any sum or sums due or to become due to the contractor
or may recover the same by action at law or otherwise from the contractor and the
Company may compromise any such action suits or other proceedings, or such terms as
it shall see fit and contractor shall thereupon forthwith pay the Company the sum or
sums paid by the Company upon the occasion thereof, and shall in every case pay such
sum or sums as shall fully indemnify the Company according to the present stipulation.

COVERING OF CONSTRUCTION SITE: The Contractor shall, at his own expense,
make arrangements to cover/wrap the construction site in mesh material of green color
to prevent the dust from the escaping into the adjoining Properties or premises and
atmosphere and also to prevent accidental fall of debris onto the people. The contractor
at his own expense should make arrangements to remove the cover after completion of
the work.

ROYALTIES: The Contractor shall be liable to pay all royalties chargeable on
Government or Company materials required for the work.

REJECTED MATERIALS: All rejected materials will at once be removed from site by
the contractor to such distance as may be desired, failing which the company after giving
three days notice in writing may do so and recover the cost of removal from the
contractor.

COMPANY'’S PLANT: No Company’s plant, materials or Labour will ordinarily be lent or
hired to the contractor. Exceptional cases must have the approval of the company in
writing.

SCOPE OF COMPLETION: Completion includes completion of all work in accordance
with the plans and specifications, removal of all yard mess accumulated during
construction, levelling and cleaning up the site and generally cleaning the whole building
or works.

ATTENTION:

i) Time will be the essence of the contract and the contractor is to complete the whole
of the work in the time stated in the tender, subject to the schedule of conditions.
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ii) The contractor is to provide at all times during the progress of work and the

maintenance period proper means of access, with ladders, gangways, etc., and the
necessary attendance to move and adopt as directed for the inspection of their
representative (no separate rate will be allowed).

iii) The Contractor is to keep all persons under his control and within the boundaries of

the site and he will be held responsible for the care of the works generally until their
completion including all works executed and materials deposited in the sites by himself
or suppliers, together with all risks arising from weather, carelessness of operatives,
damages or loss by thefts or by any other cause, and is to allow for all necessary
watching and protective lighting.

26. LABOUR ACTS:

Vi.

Vii.

The Contractors shall employ labour in sufficient number to achieve the required rates
of progress and quality to ensure best workmanship of the degree required under
various specifications and to the satisfaction of Engineer-in-charge. The contractors
shall remain liable for the payment of all wages or other remunerations to his
labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948,
or any other Acts or enactments relating there to and rules framed there under from
time to time. In the event, the contractor fails or neglects to pay any amount due by
him under the workman’s compensation Act, ESI Act or other Labour Laws, the
Company is entitled to withhold the same from any other amount payable by it to the
contractor and remit the same to the authority concerned and such payment shall be
binding on the contractor.

. In the event of contract, the contractor shall be responsible for implementing the

provision of the contractor Labour Act in to and also responsible for any repercussions
arising there from for non-compliance thereof.

The intending tenderers should quote their organization registration/code numbers
for the registration with ESI/PF Authorities. It may be noted that other things being
equal, preference will be given in the acceptance of tender to firms having
independent registration with ESI/PF Authorities.

. BEML shall arrange to recover from the contractors bills requisite amounts of both

Employer’s and Employee’s contribution for both ESI and PF calculated on the basis
of 25% of the value being taken as the labour cost and recover such amounts from
the respective bills and keep the same in suspense account. On production of requisite
documentary evidence supporting payment of ESI/PF Authorities/supported by the
acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid
duly adjusting the shortfall in remittance, if any.

In the event of any accident/injury/disablement, the contractor shall arrange to pay
the requisite compensation legally payable to the concerned employee/dependents
and also indemnify to BEML in case of any claim arising therefore later.

CONTRACTOR should employ only ESI Registered workmen on any item of work. If
contractors have workman who have not yet been Registered under the ESI they
should ensure that the workers have been duly registered before employing them in
work.

CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-
charge once in a month say before 5th of each month to the Pay roll section, so that
the ESI amount can be ascertained and recovered/payment obtained irrespective of
the fact whether work order is issued or not.
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viii. If there is any default on the part of the contractor, an estimated amount towards ESI

27.

28.

29.

30.

31.

32.

33.

34.

liability including the would-be penalty/damage, will be recovered by the company
from the bills of the contractors.

ix. CONTRACTORS should maintain all registers and records required for ESI, PF Payment
of wages, etc., under the statutes and produce them for verification as and when
called for by company inspecting Authorities.

FAIR WAGES: The Contractor shall not pay less than fair wage to labourers, workmen
engaged by him on the work. Fair wages means wage for the various categories of
labour, workmen, fixed from time to time by the labour authorities of the area. The
contractor shall ascertain the minimum fair wages prevailing in the area before
submitting his tender. The Contractor should also abide by labour regulations in regard
to the payment of wages, wage period, fines and deductions from wages, maintenance
of wage book, wage slip, publication of scales of wage and other terms of employment,
inspection and submission of periodical returns and all other matter relating to labour
rule in force.

The contractor shall arrange qualified Engineers with experience in similar construction
work to be at the work spot throughout the period of construction to ensure correct
undertaking and execution of the work as per drawings and specifications.

The setting of the building shall be done by the contractor himself. All measurements
shall comply with the dimensions noted on the drawings if any. The contractor shall
construct centre line pillars and Bench Marks wherever necessary at his own cost and
the setting out shall be got checked, approved and certified by the Engineer-in-charge
before execution of the work.

Foundations shall generally conform to the dimension indicated on the drawings, unless
the nature of soil after excavation examined by the Engineer-in-charge, of works
necessitates modifications. The foundation trenches for RCC columns and walls after
excavation indicated on the drawing shall be got inspected, approved and certificated by
the Engineer-in-charge of works before laying concrete.

Provision shall be made during the progress of work for embedding Electric conduits etc.,
wherever necessary as directed. Openings shall be left for service lines, machine
foundations, as required and as per instructions of the Engineer-in-charge.

Care shall be taken in execution of work not to damage service lines etc., coming in the
way of construction. If any damage is caused in the lines, the cost of replacing or repairs
shall be borne by the contractor.

CONTRACTOR(S) shall provide himself/themselves with requisite humber of welding
sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing
equipments, transport vehicles, etc., required for the complete satisfactory execution of
work.

THE Contractor shall agree to execute the work progressively in co-ordination with the
concerned officers or shop supervisors and as directed by Engineer-in-charge.
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THE specifications contained in the MES Schedule (referred to in the tender) in
appropriate sections shall apply to this contract to the extent applicable, cement co-
efficient shall also form part of MES Schedule.

VALUATION OF DEVIATIONS:
Every deviation shall be subject to the limits specified as under:

a. The net value of all deviations (additions and deductions) including non-tendered
items, of the value of work completed, shall not exceed 20% of the approved contract
value.

b. In case of non-tendered items, the total value of such non-tendered items shall not
exceed 5% of the approved contract value.

The basis for ascertaining the non-tendered items shall be as follows:

(i) The value of all deviations shall be ascertained by measurements, on the basis of
the rates or prices for similar work in the bill of quantities of the same contract in so
far as such rates or prices apply.

(i) Where the rates or prices in Bill of Quantities do not apply, the value shall be based
upon rates or prices deduced there from to the extent practicable to do so.

(iii) The rates for NT items shall be based on the SSR rates after proportionate
adjustment in comparison with the tendered rates of like items in the contract. The
basis to be adopted for working out the NT rate is the comparison of the NT item
with similar trade item in the bill of Quantity for which the contractor has quoted.

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or
SSR rates, market rate shall be allowed based on vouchers/invoices as per the actual
including transportation, labour etc., plus 10% overheads and the labour rate shall
be taken as per minimum wages inforce, based on the recommendations of the Chief
Engineer.

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All
Deviations in contracts for works including non-tendered items shall be approved by
the Competent Authority as per DoP within the limits prescribed in the contract. The
deviations and NT items shall be technically checked and processed by the respective
"Engineer-in-charge " in concurrence with Finance Department of the respective
division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: The contractor shall
provide the same make of fittings/fixtures specified in the tender documents unless he
has quoted for other equivalent for genuine reasons. In case due to exigency of the work
and difficult market conditions, the contractor is not able to provide the same make, he
shall be allowed to provide equivalent approved make subject to his obtaining the
concurrence of the Chief Engineer for the price adjustment as between the quotation
and the purchase price for the item involved. The base for reckoning shall be the date
of purchase. The contractor shall produce purchase invoice as a proof of expenditure for
the items other than those specified in the tender documents allowed for incorporation
in the work. Construction Department in respective Divisions/Regional/District Offices
shall ensure the reasonableness of the rate in the purchase bill produced by the
contractor. The price adjustment shall be the difference between the two makes on the
date of purchase.

57



Page 58 of 103

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest
quotation in each part or as a whole, at its own discretion and hence it is important that
the tenders take sufficient care and quote reasonable rates in each part, so that if one
part only is separated and entrusted to one Contractor he should be able to do it without
difficulty. The rates quoted for similar items should be consistent. THE company also
reserves the right to accept the lowest or any other tender at its discretion without
assigning any reasons whatsoever.
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9. SPECIAL CONDITIONS OF CONTRACT (SCC)

. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of his tender, the Contractor shall forthwith satisfy himself as to the
correctness and sufficiency of his tender for the works as well as prices percentage stated
in the bill of quantities and the schedule of prices and within seven days of the
acceptance of his tender he shall sign the acceptance, which shall be construed and
taken as an acknowledgement on his part of his complete satisfaction and acquiescence
in the sufficiency of the prices.

. CONTRACTOR TO EXECUTE CONTRACT WITH COMPANY:

The Contractor shall within thirty days of the issue of purchase order enter into and
execute a formal agreement of contract. The Contractor shall not be entitled to make
any charges for the perusal of the contract. The contractor shall within ONE month of
the issue of acceptance letter submit the detailed work schedule in the form of master
plan, monthly plan, weekly work execution plan clearly indicating the various activities.
Work shall start on priority basis as per BEML requirement. However, if any portion of
site not made available by BEML for any reason whatsoever no claim on account of this
will be entertained.

. ENGINEERS ORDER TO COMMENCE WORKS AND AS TO NON-DELIVERY OF SITE:

The Contractor having signed the contract, the Accepting authority will forthwith give
him notice to commence the works and the Contractor shall upon receipt of such notice
commence the works and carry them on at such point or points and in such portions as
the Engineer may direct. The company shall, with Engineer’s written order to commence
the works, give to the Contractor the use of so much of the site of works as may, in the
opinion of the Accepting authority, be required in order to enable the Contractor to
commence and continue to construction of the works, and shall from time to time
consider proper in that behalf, but the non-delivery in manner aforesaid of the use of
such site, or any portion thereof, shall not vitiate or effect the contract, nor any provision
contained in the specification, not entitle the Contractors to any increased allowance in
respect of the money

. SETTING OUT WORKS:

The Contractor shall set out the whole of the works & be responsible for the correctness
of the position, levels & dimensions of several works, according to the drawings & written
instructions of the Engineer. If at any time during the progress of the works any error
shall appear or arise in the position, levels or dimensions of the several works, the
Contractor, on being required to do by the Engineer, shall at his own expense remove &
amend the work to the satisfaction of the Engineer, notwithstanding that he may have
been assisted by the Engineer in setting out the same.

The setting out of the building shall be done by the Contractor himself. All measurements
shall comply with the dimensions noted on the drawings. The Contractor shall construct
center line pillars wherever necessary at his own cost and the setting out shall be got
checked, approved and certified by the Engineer -in-Charge before execution of work.

. MATERIALS TOOLS ETC., BROUGHT ON TO WORKS BECOME THE PROPERTY OF THE

COMPANY DURING CONTINUATION OF CONTRACT:

All materials, tools, implements and other things brought by the Contractor upon the
Company’s works shall thereupon become, and shall continue to be the absolute property
of the company and be considered in its possession, the Contractor having only the right
of using the same for the purpose of the contract. After the works have been completed

59



10.

Page 60 of 103
and all obligations under the contract duly fulfilled, the Company shall return to the
Contractor the tools, implements and surplus or waste materials then remaining upon
the company’s works to be removed by him forthwith and cleared away. Nevertheless,
the company shall not at any time be liable for the loss of any of the said materials,
tools, implements or other things, but the whole of this liability shall fall upon the
Contractor, the same as if they had remained in his possession.

WORKS TO BE CARRIED WITH AN EXPEDITION FAILING WHICH THE COMPANY MAY
EMPLOY CONTRACTORS WITHOUT VITIATING THE CONTRACT:

The Contractor shall commence to carry on the works with due diligence, and as much
expedition as the Officer- in- charge /Engineer in charge may reasonably expect, having
regard to the specified time of completion of the whole of the works. In case the
Contractor fail to do so or neglect to provide proper and sufficient materials or to employ
a sufficient number of workmen to execute the works then the Company shall have full
power, without vitiating contract, to take the works wholly or in part of the hand of the
Contractor, to engage or employ any other person or workmen, and to procure all
requisite materials and implements for the due execution and completion of the said
works and the costs and charges incurred by the Company in so doing shall be
ascertained by the Accepting Officer and be competent for the company to deduct the
amount of such costs and charges along with overheads out of any sum or sums due or
to become due from the Company to the contractor under this or any other contract.

EMERGENCY POWERS:

In the event of any accident or failure occurring in or on the works which in the opinion
of the Engineer, requires immediate attention either during the construction or during
the period of maintenance, the company may, by their own or other workmen make
necessary repairs at the expense of the Contractors.

OPENINGS TO BE MADE FOR EXAMINATION OF WORKS:

Should the Engineer require it for his more perfect satisfaction, the Contractor, shall at
any period during the continuance of the contract pull down any part of the works, and
make such openings, and to such extent, through any part of the works as the Officer
in charge / Engineer in charge may direct, and the Contractor shall make such works
good again to his satisfaction. Should the works be found faulty in any respect the whole
of the expenses thereby incurred shall be defrayed by the Contractor, but of otherwise,
by the company.

SCOPE OF COMPLETION:

Completion includes completion of all works in accordance with plans and specifications,
removal of all yard mess accumulated during construction, leveling and cleaning up the
site and generally cleaning the whole building or works.

FINAL MEASUREMENT:

The final measurement can be through re-measurement of the whole of the work
performed, as decided by OIC/EIC if required will be made by the Company’s authorized
representative at which the Contractor or his accredited agent must be present. For this
purpose, a written notice will be sent to him at least three days before the date fixed for
the measurement, appointing the day, hour and place of meeting. Should he not attend
to this, the measurements will proceed without him, and he will be precluded from
making any protest. If a dispute arises between the company and the Contractor as to
the Quantity and Quality of work performed involving a sum of larger than Rs.500/- the
Contractor may appeal in writing to the company for measurement or reappraisal, as the
case may be. If the company considers the Contractor’s claims is valid, they may appoint
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an Officer other than the Officer who made the final measurements and inspection and
his report shall be considered as final and binding on the Contractor. The Contractor
shall have a representative present when the re-measurement or reappraisal is being
made.

11. SIGN BOARD AND HOARDINGS:

The Contractor shall not affix to place any placards or advertisement of any description
or permit the same to be affixed or place in or upon any hoarding, gantry,
building/structure other than that approved by the OIC/EIC.

12. FOUNDATIONS

Foundations shall generally conform to the dimensions indicated in the drawings, unless
the nature of soils after excavation examined by the engineer-In —charge of works
necessitates modifications. The foundation trenches for RCC columns and walls after
excavation indicated on the drawings shall be got inspected, approved and certified by
the Engineer-In-charge of works before laying concrete.

13. DAMAGE TO SERVICE LINE ETC., OF THE COMPANY:

Care shall be taken in execution of work so as not to damage service line etc., coming
in the way of construction. If any damage is caused to the line, the cost of replacing or
repairs shall be borne by the Contractor. The work schedule shall be submitted on the
enclosed activity schedule along with the equipment & manpower mobilization schedule
envisaged for timely completion of work within the stipulated time for completion of
work.

15. PROVISION OF MACHINES, TRANSPORT ETC.:

Contractor shall provide himself with requisite number of welding sets, hoisting
equipment, transport vehicles etc., required for the complete satisfactory execution of
work. The Contractor shall furnish list of specific equipment’s to be mobilized by him, of
acceptance of contract as agreed / directed by the Engineer-in-charge.

16. MATERIALS SUPPLIED BY THE CONTRACTOR:

The Contractor shall furnish / produce purchase vouchers and manufacturer’s test
certificates of Structural Steel and steel from the reputed manufacturers / suppliers. In
addition to the testing of materials, in accordance with technical specifications and
quality plan enclosed with this tender. However, OIC/EIC shall decide the usage of the
same while in-corporating in the work based on the manufacturers test report and then
test certificate obtained from the approved laboratory as per quality plan.

i) CEMENT

(a) Cement required for the work when specified in the contract shall be Contractors
own supply. The cement shall be of approved INDIAN MANUFACTURE Co., conforming
in all respects with the latest Indian Standard specification for Cement including latest
amendments as stated in technical conditions and shall be ISI marked.

(b) Prior to commencing the work, the Contractor shall inform the Engineer the brand
of cement and the manufacturer’s name he proposes to use and if required, shall
produce certificates from the firm from whom he obtains the cement. The Engineer
reserves the right of rejecting cement of any brand which has not established itself as
a high-grade Portland cement and has not for three years or more given satisfactory
result in use under climatic or other conditions of exposure similar to those of the works
proposed.

61



Page 62 of 103
c) Contractor binds to deliver the cement on the work so as to allow ample time for
testing in order that if a brand or batch fails at the test there will be time to receive
and test other cement before it is required to be used. This is to ensure that there shall
be no delay on the works consequent on the rejection of the cement, which does not
satisfy in the test from Authorized laboratory. Failing this, the responsibility for such
delay will rest on the Contractor.

d) Immediately after the work order is signed, Contractor shall procure and store at
the site of the works such stock of cement as the Engineer directs to do so for
satisfactory completion of work. The Contractor shall give to the Engineer-in-Charge
notice of the arrival of each consignment of cement on the work and shall give the
Engineer sufficient time for testing the same before it is issued on the work. Only
cement certified by the Engineer to conform to Indian Standard Specification shall be
used on the works. The Contractors shall maintain a register at the work spot for the
receipt and use of cement on the work and such entries shall be got attested daily by
the Engineer-in-Charge or his authorized representative.

(@) Quantity of cement used on the works shall conform to cement co-efficient
schedule. If in the event of being discovered that the quantity of cement used is less
than the quantity ascertained as herein before provided, the cost of the quantity of
cement not so used shall be recovered from the Contractor as stipulated in the Clause

8.1 (§).
(b) All rejected cement not conforming to technical specifications shall be removed by
the Contractor from the work spot immediately at his own RISK AND COST.

(c) The cement shall be stored in barrels or bags at the site on a wooden floor or a
platform not less than 1’ above the ground level staked in rows of 10 bags high 2’ clear
from the walls in a covered shed affording adequate protection against the weather
and moisture from any source.

(d) After completion of work, the theoretical quantity of cement to be used on work
shall be calculated on the basis of cement co-efficient schedule for various items of
work involving the use of cement.

(e) Over the theoretical quantity of cement, a variation of 3% plus/minus shall be
allowed.

(f) In the event of it being discovered that the quantity of cement used is less than the
quantity ascertained as herein before provided (allowing variation on minus side as
stipulated above). The cost of the cement not so used shall be recovered from the
Contractor on twice the basis of Market Rate plus 10% to cover profit and overheads
deemed to have been allowed in the tender rate.

ii) STRUCTURAL STEEL / REINFORCEMENT STEEL

a) Mild steel / HYSD / TMT and Structural steel required for the work shall be
Contractors own supply. The structural steel / reinforcement steel elements shall be of
approved Indian Manufacture conforming in all respects with the appropriate Indian
Standard Specification.

b) Prior to commencing the work, the Contractor shall inform the Engineer the brand
of steel and the manufacturer’s name he proposes to use and if required, shall produce
certificates from the firm from whom he obtains the Structural Steel. The Engineer
reserves the right of rejecting Structural Steel / reinforcement steel of any brand.

c) Contractor binds to deliver the Structural Steel / reinforcement steel on the work so
as to allow ample time for testing in order that if a brand or batch fails at the test there
will be time to receive and test other Structural Steel / reinforcement steel before it is
required to be used. This is to ensure that there shall be no delay on the works
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consequent on the rejection of the Structural Steel, which does not satisfy in the test.
Failing this, the responsibility for such delay will rest on the Contractor.

d) Immediately after the work order is signed, Contractor shall procure and store at
the site of the works such stock of Structural Steel / reinforcement steel as the Engineer
directs to do so for satisfactory completion of work. The Contractor shall give to the
Engineer-in-Charge notice of the arrival of each consignment of Structural Steel /
reinforcement steel on the work and shall give the Engineer sufficient time for testing
the same before it is issued on the work. Only Structural Steel / reinforcement steel
certified by the Engineer to conform to Indian Standard Specification shall be used on
the works. The Contractors shall maintain a register at the work spot for the receipt
and use of Structural Steel / reinforcement steel on the work and such entries shall be
got attested daily by the Engineer-in-Charge or his authorized representative.

e) All rejected steel not conforming to the appropriate Indian Standard Specifications
shall be removed by the Contractor from the work spot immediately at his own risk and
cost.

f) Rates for all items involving use of structural steel / reinforcement steel shall be
based on the price of structural steel conforming to IS as mentioned in technical
specifications.

g) Rates for all items involving use of Structural Steel / reinforcement steel conforming
to IS as mentioned in technical conditions.

h) After the completion of work, the theoretical quantity of steel section to be used on
works shall be taken as the quantity required as per design or as authorized by the
Engineer-in-charge including authorized lappages plus 5% wastage due to cutting into
pieces. Over this theoretical quantity plus 5% and minus 4% shall be allowed as
variation due to wastage being more or less.

i) In the event of it being discovered that the quantity of steel used is less than the
quantity ascertained as herein before provided (allowing variation on the minus side as
stipulated above) the cost of the quantity of steel not so used shall be recovered from
the Contractor at twice Market Rate plus 10% to cover profit and cartage to site deemed
to have been allowed in the tender rates.

j) The provisions made above are without prejudice to the right of the Company to take
action against the Contractor under the condition of the contract for not doing the work
according to the prescribed specifications.

17. FABRICATION OF STRUCTURAL STEEL BY THE BIDDERS ON ACCEPTANCE OF WORK
AND CUTTING & BENDING OF REINFORCEMENT STEEL.

a) The tender rate for steel work shall be deemed to include for all works with fabrication
drawing. The work “Fabrication” does not however include any manufacturer’s job. The
shop drawing for Fabrication to be submitted for the approval of OIC/EIC. The
Fabrication at site shall confirm to the approved shop Drawings.

b) The bar bending Schedule for reinforcement steel shall be submitted for the approval
of Engineer-in-charge and the work thereafter shall be executed as per the approved
drawing.

c) OTHER MATERIALS
All other materials required for the work shall also be supplied by the Contractor.

These shall conform to appropriate Indian Standard Specification and procured from
approved manufacturer.
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17A. ACCEPTANCE OF TENDER:

18.

19.

20.

The Company reserves the right to accept tender in parts (i.e. on the basis of the lowest
quotation for each part) or as a whole at its own discretion and hence it is important
that the Bidderss take sufficient care and quote reasonable rates in each part so that if
one part is separated and entrusted to the Contractor he should be able to do it without
difficulty. The rate quoted for similar item should be consistent.

RIGHT TO ACCEPT THE CONTRACT:

The Company also reserves the right to accept the lowest or any other tender at its own
discretion without assigning any reason whatsoever.

MODIFICATION OF SPECIFICATIONS:

No modifications or changes of specification in the Bill of Quantities will be accepted &
such tenders are liable to be rejected.

EARNEST MONEY DEPOSIT:

Earnest Money Deposit amount which a Contractor shall deposit along with the tender
shall be equal to:

(a) For works, 3% (Three Percent) of the estimated cost or as notified from time to time:

The EMD shall be deposited in the form of pay order / Demand Draft/ Banker’s cheque/
Bank Guarantee in favour of BEML Limited, payable at Bangalore. EMD deposited by the
Bidders shall not bear any interest to the Contractor.

21.MOVEMENT OF RCC DUE TO TEMPERATURE

22,

23.

24,

To prevent movement of RCC due to temperature difference, the top of wall on which
the slab rests should be plastered smooth and spread with a layer of sand before casting
the slab. Lintels with chajja when cast monolithic should be provided with a lug in the
centre so as to prevent the ingress of moisture on to the inner face of wall

INTERPRETATION

If sectional completion is specified in the contract data, references in the conditions of
contract to the works, the completion date, and the intended completion date apply to
any section of the work (other than references to the completion date and intended
completion date for the whole of the works).

SHOW-CAUSE NOTICE

In case where the Competent Authority decides that action against the Contractor is
called for, a show-cause notice shall be issued by the BEML, containing the imputation
of misconduct. The Contractor should submit within 15 days a written statement in its
defense.

PERFORMANCE STANDARDS AND QUALITY ASSURANCE

1. TECHNICAL SPECIFICATIONS

The works in general shall be executed as per relevant specifications amended up to
date, unless given otherwise in this tender document and as per direction of Engineer-
in-Charge. In case of discrepancy among the specifications / conditions as mentioned
above, the precedence given in general condition of contract shall be followed.

2. TESTS TO BE CONDUCTED BY CONTRACTOR AT HIS COST

The material before incorporation in the work shall be informed to BEML along with
Manufacturers Test report on direction of OIC/EIC may permit such materials for the
work subjected to Laboratory Testing. Any adverse Test results, such material shall be
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removed from the site immediately and the work carried out shall be demolished /
dismantled / removed from the site as directed by OIC/EIC.

3. LIST OF APPROVED VENDORS / MANUFACTURER'S LIST OF APPROVED VENDORS /
ACCEPTABLE BRANDS OF MATERIALS

Slc;N ITEM BRAND/MAKE
1 Cement-53 ?/\:glﬂ(es for Concrete M/s ACC/Birla Super/Ultratech
2 Cement-43 GV:/%?ESfor Plastering M/s ACC/Birla Super/Ultratech
3 Paints M/s Asian Paints/Berger
4 Reinforcement Steel M/s Sail/Tisco/Tata
5 Structural Steel Tata/Jindal/Vizag/Apollo/Sail
6 CPVC Pipes M/s /Supreme/Astral/Ashirvadh
7 Gl Pipes M/s Tata/Zenith
8 PVC Pipes M/s Supreme/Astral
9 White Cement M/s Birla/JK/Ultratech/ACC
10 Gully trap/Nahani trap M/s Supreme/Astral
, . M/s Fosroc/RoffBASF/ISTP(SHALIMAR
11| Waterproofing compound/Material | 15p pRODUCT) /SIKA/Bitumat Synroof
12 Mirror/Toughened/Bevelled glass M/s Saint Gobain/Modiguard
13 Ceramic/Vitrified tiles M/s Johnson/Kajaria/Nitco/RAK/Somany
14 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain
Plywood/Block Board/Prelaminated : :
15 particle board M/s Archid/Greenply/Century/Kitply
16 Laminate/Veneer M/s Archid/Greenply/Century/Kitply
17 Door closer, Floor Spring M/s Everite/Dorma/Godrej/Ozone/Dorset
18 Locks, mortice locks M/s Godrej/Europa/Dorset/Ozone
19 Plumbing fittings (Brass chromium M/s Jaguar/Parryware/Hindware/ESS
plated plumbing fittings) ESS/Cera
20 Sanitary Fittings M/s Jaquar/Hindware/Parryware/Cera/ESS
(EWC/IWC/Washbasin) ESS
M/s
21 U-PVC Windows Fenesta/Promonance/Rehau/Torfenster/NC
L Veka
22 PVC Doors M/s Sintex
23 Galvalume Sheets/Curves/Ridges M/s JSWITATA
o4 Epoxv Eloorin M/s STP( SHALIMAR TAR PRODUCT)
Poxy g JFOSROC/SIKA
Note:

1. Contractor shall obtain prior approval of BEML before procurement of the Materials from
the manufacturers listed above for the work. If any of the above Brands of Materials are not
available, Engineer-in-charge shall allow use of other brand material duly approved by

OIC/EIC provided they confirm to the

Specification/Quality Plan.

requirement of IS as per Technical
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2. BEML reserves the right to reject or accept any of the make given above without
assigning any reasons and contractor is bound to supply other brands in the list.

4. LIST OF TESTING LABORATORIES (NABL APPROVED)

i. Shriram Institute for Industrial Research, Bangalore

ii. Bureau Veritas, Bangalore.

iii. Geological and Metallurgical Laboratories, Bangalore

iv. Gooly Consultancy Services, Bangalore.

v. Any other NABL Approved Laboratory with the approval of OIC/EIC.
5. GENERAL SAFETY CLAUSES

i. General:

The Contractor shall take all safety precautions / measures and ensure safety for the
works, he has been contracted to execute. He shall follow all relevant safety codes of
BEML/MES/CPWD and IS codes and safety manuals. The Contractor shall indemnify
BEML from any consequences arising due to Contractor’s failure in respect of safety
measures. Some of the more important measures are listed below. The Contractor shall
implement any further measures which may be required as per the safety codes of
BEML/MES/CPWD/ IS codes etc. and the measures which the Engineer may call for
during the execution of the work.

The Contractor shall engage labourers aged 18 years and above.

Suitable Technical devices shall be used as much as possible to avoid or limit the loads
by manual transport.

The Contractor shall engage suitably qualified persons for training / instructing working
techniques, methods of lifting, putting down, unloading and stacking of different types
of loads; with a view to safeguarding health & preventing accidents.

The Maximum permissible weight which may be transported manually by a Male
worker shall not be more than 50 Kgs.

As far as possible adult women workers should not be assigned to regular manual
transport of loads. Women workers should not be assigned to manual transport of loads
during pregnancy which has been medically determined.

Where adult women workers are engaged in the manual transport of loads the maximum
weight of such loads should be substantially less than that permitted for adult Male
workers.

The firm should use required PPE while executing the work viz., Safety Helmet, Safety
Belt, fall restraint, Crawler board, Safety net etc.,

Before start of work a work permit has to be obtained by the firm which will be valid for
one day.

The firm should inspect the work area before starting execution, prepare a risk
assessment and get approved by Safety Engg. Department.

The workmen engaged by the firm shall be medically fit, they should undergo Vertigo
test along with other tests and submit medical fitness certificate.
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ii. Scaffolding:
Suitable scaffolds shall be provided for workmen for all work that cannot safely be done
from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra labourer shall be engaged for
holding the ladder and suitable footholds and handholds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than ' to 1 (1/4 horizontal and
1 vertical).

iii. Guard Railing in Scaffolding / Staging / Platforms:

Scaffolding or staging more than 3.25 meters above the ground floor or floor swung or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted, braced and otherwise secured at least 1 meter high
above the floor or platform of such scaffolding or staging and extending along the entire
length of the outside and ends thereof with only such openings as may be so fastened
as to prevent it from swaying from the building or structures.

iv. Working Platform / Gangway / Stairway:

Working platform, gangways and stairways shall be so constructed that they do not sag
unduly or unequally, and if height of a platform or gangway or stairways is more than
3.25 meters above ground level or floor level, it shall be closely boarded, have adequate
width and be suitably fenced provided with guard rail as described in 2 above.

v. Access to working platforms and other working places:

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 5
meters in length. Width between side rails in a rung ladder shall in no case be less than
30 cm. for ladders up to and including 3 meters in length. For longer ladders this width
shall be increased at least 6 mm. for each additional 30 cm. of length. Uniform step
spacing shall not exceed 30 cm.

vi. Hoisting Machines:

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following:

Those shall be of good mechanical construction, sound material and adequate strength
and free from patent defects and shall be kept in good repair and in good working order.
Every rope used in hoisting or lowering materials or as a means or suspensions shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 shall be in charge of any hoisting machine including any
scaffold winch or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension, safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with safe working load. In case of hoisting machine having a
variable safe working load, each safe working load and the condition under which it is
applicable shall be clearly displayed on the machine prominently. No part of any machine
or of any gear referred to above in this paragraph shall be loaded beyond safe working
load except for the purpose of the testing.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be

provided with such means as will reduce to the minimum, risk of accidental descent of
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load. Adequate precautions shall be taken to reduce to the minimum risk of any part of
a suspended load becoming accidentally displaced.

When workers are employed on electrical installations which are already energised,
insulating mats, working apparel such as gloves, sleeves and boots, as may be necessary
shall be provided. Workers shall not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

Load tests: All cranes, hoisting machines etc. shall be load tested. Contractor shall
submit test certificate from competent, authorised person before use.

vii. Demolition works: Before any demolition work is commenced and also
during the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b. No electric cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by Contractor shall remain electrically charged.

c. All practical steps shall be taken to prevent danger to persons employed, from risk
or fire or explosion, or flooding. No floor, roof, or other part of a building shall be so
overloaded with debris or materials as to render it unsafe.

d. All blasting materials shall be stored and handled as per guidelines of relevant
authorities.

viii. Barricades:
Contractor shall erect and maintain barricades required in connection with his operation
to guard or protect:

a. Excavation / Hoisting / Lifting areas

b. Slab Openings

c. Areas adjudged hazardous by Contractor’s or Engineer’s Inspection.

d. Existing property subject to damage by Contractor’s operations.

e. Contractor’'s employees and those of his sub-Contractors shall become acquainted
with BEML / Engineer’s barricading practice and shall respect the provisions thereof

ix. Net & Protective Platform:
The Contractor shall provide & maintain closely knitted PVC net all-round tall buildings

throughout the construction period. He shall also provide all-round from external face
about 1.5 M+ wide temporary platforms at every 6-7th floor covered with welded steel
mesh. This shall be maintained & updated throughout the construction period to avoid
any accident due to dropping of construction materials/debris. This shall be strictly
followed and work shall be permitted only when complied with satisfaction of the
Engineer. If the above are not fully taken care of the Engineer reserves the right to get
the same carried out through other agency at the risk and cost of the Contractor.

X. Prevention of Fire and Protection:
All combustible waste materials, wood scaling, soiled rags, etc. should be removed

daily and burned in suitable areas.
Fire, welding, and flame cutting should not be permitted in combustible areas.
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Fires and open flame devices should not be left unattended.

Smoking should be prohibited in all flammable material storages, viz. carpentry, paint
shops, garages, service stations, etc. "No Smoking” signs should be posted on all such
areas. Accumulation of flammable liquids on floor, walks, etc, should be prohibited. All
spills of flammable liquids should be cleaned up immediately.

Flammable liquids, lubricants, etc. should be handled and transported in safety
containers and drums which can be kept tightly capped. Petrol or other flammable
liquids with a flash point below 100 Deg F should not be used for cleaning purposes.

Oxygen cylinders should not be stored with combustible materials.

All electric installations should be properly earthed. Repairs should not be made on
electrical circuits until the circuit has been de-energized.

Fire extinguishers & fire buckets, painted red, should be provided at all fire hazardous
locations. Extinguishers should be inspected, serviced & maintained in accordance with
manufacturer’s instructions. The inspections should be evidenced by notations on the
tag attached to the extinguisher. Handling of Hazardous materials shall be as per
statutory regulation.

xi. Electrical Equipment:

All temporary and permanent electrical installations, power distribution and supply
required for execution of Work shall be carried out conforming to existing industrial and
domestic safety rules and regulations. Important specific points to be noted are as
under:

Meter room and main switches should be freely accessible at all times and fully protected
against all weathers.

Power distribution system shall be identifiable with display marking on switches.

All power distribution shall be carried out with coated, adequately insulated and of
appropriate current / load rating cables. It shall be securely routed for this purpose. No
loose, naked, hanging wires shall be permitted.

Over load protection devices shall be installed whenever and wherever heavy current /
load consuming construction or plant machinery susceptible to hazard is in use and as
directed by the Engineer.

Metallic plugs and sockets shall be used in field work. Switch board shall be in close
proximity so as to have quick control over the supply.

Proper and adequate earthing connection to be provided for all installation, plant
machinery and distribution system.

Hand lamps and inspection lamps shall be adequately insulated and guarded with wire

mesh and will have proper plugs for use. Security and illuminatory light shall be secured
firmly and protected to withstand all weather.
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xii. Protective equipment / gears:
All necessary personal protective equipment as considered adequate by the BEML and
the Engineer shall be available for use of the persons employed on the site and
maintained in a condition suitable for immediate use; and the Contractor shall take
adequate steps to ensure proper use of equipment by those concerned.

e Workers employed on mixing cement concrete shall be provided with protective
footwear & protective goggles, hand gloves of polythene type.

e Those engaged in handling any material which is injurious to eyes shall be
provided with protective goggles.

e Those engaged in welding works shall be provided with welders protective eye

e The following safety equipment should be provided to workers as required and
their use enforced. Rubber boots; hard toe protective safety boots; hard hats
&
helmets, safety belts; goggles for stone/concrete cutters, gas welding aprons,
respirator shields, manila ropes and slings for life lines, gloves, flash lights,
battery lamps, safety nets, boatswains chairs, helmets, life and ring buoys.

Items of personal wear should be maintained in serviceable condition and
should before being reissued to other employees or returned to stores to be
cleaned, sterilised, inspected and repaired, if necessary.

Loose and frayed clothing, hand rings, loose watch chains, etc. should not be
worn around moving machinery or other sources of entanglement.

xiii. Other Safety Measures:
Every receptacle used for raising or lowering stones, bricks, tiles, slates, or other

subjects should be enclosed, constructed or designed so as to prevent the accidental
fall of such objects.

All gears, tools, goods or loose material should be properly loaded into the bucket or
receptacle in which they are being raised or lowered. If necessary, they should be
properly secured or effective precautions should be taken to prevent their fall.

No timber or materials with projecting nails should be used in any work because they
can be a source of danger to people.

Adequate precautions shall be taken to prevent danger from electrical equipment.

No materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect public accidents and shall be bound to bear expenses of
defence of every suit, action or other proceeding at law that may be brought by any
person for injury sustained owing to neglects of the above precautions and to pay any
damages and costs which may be awarded in any such suit, action or proceedings to
any such person or which may with the consent of the Contractor be paid to
compromise any claim by any such person.

xiv. First Aid and Industrial Injuries:

i. Contractor shall maintain first aid facilities for his workmen. First aid appliance

including an adequate supply of sterilised dressings and sterilised cotton wool should
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be maintained in a readily accessible place. Appliances should be kept in good order

and they should be placed under the charge of a responsible person who should be
readily available during the working hours.

ii. Contractor shall make adequate arrangements for ambulance service and for
treatment of injuries. Names of those providing these services shall be furnished to
BEML prior to start of constructions and their telephone numbers shall be
prominently posted in Contractor’s field office.

iii. All critical industrial injuries shall be reported promptly to the ENGINEER — IN —
CHARGE and a copy of Contractor’s report covering each personnel injury
requiring the attention of a physician shall be furnished to BEML.

xv. Maintenance:

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near
places of work.

xvi. Enforcement:

To ensure effective enforcement of the rules and regulations relative to safety
precautions, arrangements made by the Contractor shall be open to inspection by the
Engineer or his representatives and the Inspecting Officers.

xvii. Displays:

These safety provisions shall be brought to the notice of all concerned by display on a
notice board at prominent places at the work spot. Persons responsible for ensuring
compliance with the Safety Code shall be named therein by the Contractor.

xviii. Work permits:

Contractor shall take work permits from concerned departments of BEML as per
requirements before commencement of the work every day.

The contractor shall at his own expense arrange for the safety provisions in respect of
all labour directly or indirectly employed for performance of the works and shall
provide all facilities in connection therewith.

IS codes As applicable to the relevant work (Latest Revisions)
3696-1987 Safety code for scaffolds and ladders.

4014 (part 2) -1986 Safety regulations for steel tubular scaffolding
3764-1966 Safety code for excavation work

4081-1986 Safety code for blasting and related drilling operation.

4130-1976 Safety code of demolition of building.
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7969-1975
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Safety code for working in compressed air

Safety requirements for floor and wall openings, railings and toe
board
Safety code for handling and storage of building materials

Safety code for protective barriers in and around the building

13416-(part2) — 1992 Recommendations for preventive measures against hazards at

5916-1970

7293-1974
8989-1978
7205 -1973

workplace- fall prevention

Safety code for construction involving use of hot bituminous
material.

Safety code for working with construction machinery.
Safety code for erection of concrete framed structure

Safety code for Erection of Structural steel works
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10. APPENDICES
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APPENDIX- A

(70 be executed on plain paper and applicable for all tenders of value _ Rs. 1 Crore and
above)

INTEGRITY PACT Between
BEML Limited (BEML) hereinafter referred to as “"The Principal”
And
............................... hereinafter referred to as “"The Bidder/Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
10 ) PSS SPRR SRR The
principal values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness / transparency in its relations with its Bidder(s)
and / or Contractor(s). In order to achieve these goals, the Principal will appoint an
independent External Monitor (IEM), who will monitor the tender process and the execution
of the contract for compliance with the principles mentioned above.

Section 1 — Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

a) No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take
a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

b) The Principal will, during the tender process treat all Bidder(s) with equity
and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide to
any Bidder(s) confidential/ additional information through which the Bidder(s)
could obtain an advantage in relation to the tender process or the contract
execution.

c) The Principal will exclude from the process all known prejudiced persons.

(2) If the principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or it there be a substantive suspicion in this
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate
disciplinary actions.

Section 2 — Commitment of the Bidder(s)/ contractor(s)

(1)  The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal’'s employees involved in the tender
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process or the execution of the contract or to any third person any material or other

benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the tender process or during the execution
of the contract.

The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC
Act; further, the Bidder(s) / Contractor(s) will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or documents
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

The Bidder(s)/ Contractor(s) of foreign origin shall disclose the nhame and address of
the Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ Contractor(s)
of Indian Nationality shall furnish the name and address of the foreign Principals, if
any. Further, as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers”
shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the
Guidelines all the payments made to the Indian agent/representative have to be in
Indian Rupees only. Copy of the “Guidelines on Indian Agents of Foreign Suppliers”
is placed at Appendix (A-1).

The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

The Bidder(s)/Contactor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section 3 — Disqualification from tender process and exclusion from future
contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2, above or any other form such as to
put his reliability or creditability in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or act as per the procedure
mentioned in the “Guidelines on Banning of business dealings”.

Section 4 — Compensation for Damages

(1)

(2)

If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to Earnest Money Deposit/ Bid Security.

If the Principal has terminated the contract according to Section 3, or if the Principal
is entitled to terminate the contract according to Section 3, the Principal shall be
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entitled to demand and recover from the Contractor liquidated damages of the

contract value or the amount equivalent to Performance Bank Guarantee.

Section 5 — Previous Transgression

(1) The Bidders declares that no previous transgressions occurred in the last three years
with any other Company in any country conforming to the anti-corruption approach
or with any other Public Sector Enterprises in India that could justify his exclusion
from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from  the tender process or action can be taken as per the procedure mentioned
in “Guidelines on Banning of business dealings”.

Section 6 — Equal treatment of all Bidders /Contractors /Sub-contractors

(1) The Bidder(s)/ Contractor(s) undertaker(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the Principal
before contract signing.

(2)  The Principal will enter into agreement with identical conditions as this one with all
Bidders, Contractors and subcontractors.

(3)  The Principal will disqualify from the tender process all bidders who do not sign this
Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidder(s) / Contractor(s) /
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or
Subcontractor, or of an employee or a representative or an associate of a Bidder,
Contractor or Subcontractor which constitutes corruption, or of the Principal has
substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer

Section 8 — Independent External Monitor / Monitors

(1) The Principal appoints competent and credible Independent External Monitor for this
Pact.

The task of the Monitor is to review independently and objectively, whether and to
what extent the parties comply with the obligations under this agreement

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to
treat the information and documents of the Bidders/Contractors as confidential. He
reports to the CMD, BEML.

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by
the Contractor. The Contractor will also grant the Monitor, upon his request and
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demonstration of a valid interest, unrestricted and unconditional access to his project

documentation. The same is applicable to Subcontractors. The Monitor is under
contractual obligation to treat the information and documents of the Bidder(s)/
Contractor(s) / Subcontractor(s) with confidentiality.

The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and the Contractor. The parties
offer to the Monitor the option to participate in such meetings.

As soon as the Monitor notices, or believes to notice, a violation of this agreement,
he will so inform the Management of the Principal and request the Management to
discontinue or take corrective action, or to take other relevant action. The monitor
can in this regard submit non- binding recommendations. Beyond this, the Monitor
has no right to demand from the parties that they act in a specific manner, refrain
from action or tolerate action.

The Monitor will submit a written report to the CMD, BEML, within 8 to 10 weeks

from the date of reference or intimation to him by the Principal and, should the
occasion arise submit proposals for correcting problematic situations.

If the Monitor has reported to the CMD, BEML, a substantiated suspicion of an offence
under relevant IPC/PC Act, and the CMD, BEML has not, within the reasonable time
taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(8) The word ‘Monitor” would include both singular and plural.

Section 9 — Pact Duration

This pact begins when both parties have legally signed it. It expires for the
Contractor 12 months after the last payment under the contract, and for all other
Bidders 6 months after the contract has been awarded. If any claim is made/lodged
during this time, the same shall be binding and continue to be valid despite the lapse
of this pact as specified above, unless it is discharged/ determined by CMD of BEML

Section 10 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and

jurisdiction is the Corporate Office of the Principal, i.e. Bangalore.

(2) Changes and supplements as well as termination notices need to be made in writing.

Side agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed

by all partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the

reminder of this agreement remains valid. In this case, the parties will strive to come
to an agreement to their original intensions.
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(5) The bidder shall not approach the Courts while representing the matters to IEMs

and he/ she will await their decision in the matter.

(6) In case of joint venture, all the partners of the joint venture should sign the Integrity
Pact. In case of sub-contracting, the Principal contractor shall take the responsibility
of the adoption of IP by the sub-contractor. It is to be ensured that all sub-
contractors also sign IP.

(7) In the event of any dispute between the management and the contractor relating
to those contracts where Integrity Pact is applicable, in case, both the parties are
agreeable, they may try to settle dispute through mediation before the panel of IEMs
in a time bound manner. If required, the organization may adopt any mediation rules
for this purpose.

In case, the dispute remains unresolved even after mediation by the panel of
IEMs, the organization may take further action as per the terms and conditions of
the contract.

The fees / expenses on dispute resolution shall be equally shared by both the
parties.

(8) In the event of any contradiction between the Integrity Pact and its Annexure, the
Clause in the integrity pact will prevail

(For & On behalf of the Principal)

(For & On behalf of

Bidder/Contractor)
(Office Seal) (Office Seal)
Place - Place--------------------
Date Date --------------------
Witness 1: Witness 1:
(Name & Address) (Name & Address)
Witness 2: Witness 2:
(Name & Address) (Name & Address)
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Appendix A-1
(Applicable Agents / Suppliers to Sign, Seal & Upload / Submit)

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

There shall be compulsory registration of agents for all Global (Open) Tender and
Limited Tender. An agent who is not registered with BEML LTD shall apply for registration
in the prescribed Application-Form available on www.bemlindia.in.

Registered agents will file an authenticated Photostat copy duly attested by a Notary
Public/Original certificate of the principal confirming the agency agreement and giving
the status being enjoyed by the agent and the commission/remuneration/ salary/ retainer
ship being paid by the principal to the agent before the placement of order by BEML LTD.

Wherever the Indian representatives have communicated on behalf of their principals and
the foreign parties have stated that they are not paying any commission to the Indian
agents, and the Indian representative is working on the basis of salary or as retainer, a
written declaration to this effect should be submitted by the party (i.e. Principal) before
finalizing the order.

DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA, IF ANY:
Tenderers of Foreign nationality shall furnish the following details in their offer:

The name and address of the agents/representatives in India, if any and the extent
of authorization and authority given to commit the Principals. In case the
agent/representative be a foreign Company, it shall be confirmed whether it is real
substantial Company and details of the same shall be furnished.

The amount of commission/remuneration included in the quoted price(s) for such
agents/representatives in India.

Confirmation of the Tenderer that the commission/remuneration if any, payable to his
agents/representatives in India, may be paid by BEML LTD in Indian Rupees only.

Tenderers of Indian Nationality shall furnish the following details in their offers:

The name and address of the foreign principals indicating their nationality as well as
their status, i.e, whether manufacturer or agents of manufacturer holding the Letter of
Authority of the Principal specifically authorizing the agent to make an offer in India in
response to tender either directly or through the agents/representatives.

The amount of commission/remuneration included in the price (s) quoted by the Tenderer
for himself.

Confirmation of the foreign principals of the Tenderer that the commission/remuneration,
if any, reserved for the Tenderer in the quoted price (s), may be paid by BEML LTD in
India in equivalent Indian Rupees on satisfactory completion of the Project or supplies of
Stores and Spares in case of operation items.

In either case, in the event of contract materializing, the terms of payment will provide
for payment of the commission/remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the discharge
of the obligations under the contract.

Failure to furnish correct and detailed information as called for in paragraph-2.0 above
will render the concerned tender liable to rejection or in the event of a contract
materializing, the same liable to termination by BEML LTD. Besides this there would be a
penalty of banning business dealings with BEML LTD or damage or payment of a named
sum.

Signature
(For & On behalf of Bidder/Contractor)
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APPENDIX —

COMPLIANCE REPORT OF GENERAL CONDITIONS OF CONTRACT (GCC)
(To be submitted along with Technical Bid)

Bid Invitation No :

Firm

Item details

Sl. _ Not
No. Terms / Clause Complied Complied Remarks
1 DEFINITIONS & CONDITIONS OF
" | CONTRACT
2. | SECURITY DEPOSIT
3 LIQUIDATED DAMAGES FOR DELAY IN
" | COMPLETION OF WORKS
4. | EXTENSION OF TIME
5. | MEASUREMENT BOOK(MB)
6 RAR (RUNNING ACCOUNT REMITTANCE)
" | BILLS PAYMENT
7 COMPLETION CERTIFICATE AND
" | COMPLETION PLANS
8. | PAYMENT OF FINAL BILL
9 MATERIALS TO BE PROVIDED BY THE
" | CONTRACTOR
WORK TO BE EXECUTED IN
10.| ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS ETC
11.| DEVIATIONS/ VARIATIONS EXTENT
FORECLOSURE OF CONTRACT DUETO
12.| ABANDONMENT OR REDUCTION IN
SCOPE OF WORK
13 CARRYING OUT PART WORK AT RISK &
'| COST OF CONTRACTOR
14 ACTION IN CASE WORK NOT DONE AS
'| PER SPECIFICATIONS
CONTRACTOR LIABLE FOR DAMAGES,
15.| DEFECTS DURING DEFECT LIABILITY
PERIOD
16 LABOUR LAWS TO BE COMPLIED BY THE
'| CONTRACTOR
17 MINIMUM WAGES ACT TO BE COMPLIED
| WITH
18 DISPUTE RESOLUTION AND

JURISDICTION

80



Page 81 of 103

19.

ARBITRATION

20.

WATER FOR WORKS

21.

ELECTRICITY FOR WORKS

22.

LEVY/TAXES PAYABLE BY CONTRACTOR

23.

TERMINATION OF CONTRACT ON DEATH
OF CONTRACTOR

24,

RISK PURCHASE CLAUSE and FORCE
MAJEURE CLAUSE

25,

QUOTED RATE TO REMAIN FIRM
THROUGHOUT THE CONTRACT

26.

UNDERSTANDING OF SITE CONDITION

27.

CONTRACTOR'S LIABILITY AND
INSURANCE

28.

INDEMNIFICATION

29.

CAR POLICY

30.

PROGRESS REVIEW MEETINGS

31.

APPROVAL OF WORKS BY STAGES

32.

SITE RELATED

33.

BRIBES AND GIFTS

Authorized signatory with company seal / stamp
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APPENDIX - C

CONTACT DETAILS OF THE SUPPLIER
(To be filled and submitted by supplier along with the technical bid)
1) Contact Person details in Marketing Office

(a) Name

(b) Designation
(c) Telephone
(d) Fax

(e) Mobile

(f) Email

2) Head Office

3) Complete address

including the website

4) Details of the proposed plant from

where item is to be supplied

5) Complete address of the Plant
including Website

6) Contact person details in plant
(a) Name

(b) Designation

(c) Telephone

(d) Fax

(e) Mobile

(f) Email

7) Bank Details: (Will used during L/C Execution)

a) Name of the Bank

b) Full Address of the Bank

c) Suppliers Account Number and Type
b) IBAN No

e) Swift Code
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APPENDIX-D

NIT ACCEPTENCE LETTER

To:
The Asst General Manager (Materials),
M/s. BEML LTD

Bangalore-75

Dear Sir,

Having examined the tender documents of Bid Invitation No. 6300039880 the receipt
of which is hereby duly acknowledged, we, the undersigned, hereby confirming that
we read, understood and accepting all the terms & conditions available in the tender.
Further, we indicate that upon selection, we will execute the assignment as per the

tender terms and conditions.

Signature with date of Authorized signatory

Name:

Designation:

83



Page 84 of 103
APPENDIX —-E

UNDERTAKING

This is to certify that (Name of the Firm) has not
been banned / black listed / debarred from Trade by any Central /State Govt.

Dept. / Autonomous Institution / PSUs in India.

I / we hereby certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:
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Compliance to Bill of Quantity (BOQ)

Renovation of workers canteen including flooring, toilets, external and internal painting.
Bangalore complex

BEML LIMITED, BANGALORE
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APPENDIX - F

Tender Number: 6300039880

Period OT 04 Months
contract:
EMD : (Rs) 1,20,049

Sub: Renovation of workers canteen including flooring, toilets, external and internal
painting & associated civil work in Bangalore complex, BEML Ltd, Bangalore.

SCHEDULE 'A' - BILL OF QUANTITIES

Sl.
No

Description

Unit

Qty

COMPLIANCE /
VENDOR'’s REMARK
(Complied / Not
complied

Complete chipping and removal of existing old cement
plaster of any thickness provided over RCC roof slab/
parapet /chajja top including removal of old water proofing
APP Membrane wherever present carefully without
damaging the existing structure and disposal of debris out
side the site premises exceeding 1.5KM but not exceeding
5.0KM which is not objected by any civic authorities
including tools & tackles etc., complete all as specified and
as directed by Engineer in charge. Note: The rate is deemed
to include for providing & removal of scaffolding/staging
wherever necessary.

Sq.M

380.00

Cleaning the existing roof slab using wire brushes to remove
all dust, etc., and Providing and laying Plain Cement
Concrete of mix proportion 1:2:4 using 20mm graded
granite aggregates as a screed concrete over roof slab over
a base coat of cement slurry with cement at 3kg/sgm. The
PCC shall be laid to a proper slope & gradient, well
compacted, with mechanical/manual mixing including
curing etc., complete all as specified and directed by the
Engineer in charge. Note: 1) The rate is deemed to include
for providing & removal of centering/form work etc.,
2) The rate is deemed to include for providing & removal of
scaffolding/staging wherever necessary.

Cum

60.00

Hacking the old existing plastering to receive new plastering
providing plastering/rendering 15mm thick in cement
mortar of mix proportion 1:6 over RCC roof slab, parapet
walls, chajjas and admixed with M/s Fosroc make
CONPLAST X420 IC/WL (200ML/Bag of cement) and the
surface finished smooth and even etc,. Complete all as
specified and directed by the Engineer-in charge. Note:-
Admixture use for plastering will be measured in separate
item.

Sq.M

550.00

Supplying and mixing M/s. Fosroc make CONPLAST X42
IC/WL while rendering for the roof slab and parapet wall
surfaces as per Manufacturers instructions (200ml/bag of
cement) etc., complete all as specified and directed by the
Engineer in charge.

Ltrs.

15.00
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Providing & applying Bitumat Synroof Hi — Build elastomeric
premium quality liquid waterproofing system as detailed
below: a)
Supplying and applying premium quality acrylic
waterproofing primer @ 250 grams per square meter after
diluting as per the manufacturer's recommendations by
allowing 3 to 4 hours for the primer to dry completely.
b) Applying 2nd coat of premium quality acrylic
waterproofing coating @ 350 grams per square meter using
roller / brush after diluting as per the manufacturer's
recommendations and simultaneously over this install 60
GSM thermally stabilized polyester reinforcement with
100mm side Laps and 150mm end laps and applying
additional coat of premium quality acrylic waterproofing
coating @ 350 grams per square meter using roller / brush.
To Ensure there are no wrinkles or folds on the
reinforcement membrane and allow it to dry for 24 hours.
Applying final coat of premium quality acrylic waterproofing
system @ 350 grams per square meter using roller / brush
after diluting as per the manufacturer's recommendations
after 24 hours of drying.

All dilutions shall be strictly as per the manufacturer's
instructions as shown in the product catalogue.
The same system shall be carried out over the vertical areas
like parapets if any.
Note 1) All materials shall be produced with samples and to
obtain prior approval of EIC before commencing the work.
2) The water proofing materials shall be tested as per the
standards prescribed from the reputed laboratory for the
following parameters and cost involved for conducting such
test shall be borne by the Firm. The quoted rate shall be
deemed to include for the «cost of testing:
a)Solid content (%)

b)Viscosity(CPS)

c)Density(Kg/lI)

d) Curing time (Touch dry time ) at 27 degree Celsius.
e)Tensile strength and Elongation %
f)Hardness-ShoreAScale.

g) Permeability( Depth of penetration) mm.
h)Coverage(Kg/m2).

Note: The rate quoted is deemed to include for providing
& erecting scaffolding, staging/ladder & providing safety
nets wherever necessary and protective measures etc.,
complete all as specified & directed by Engineer in Charge.

Sq.M

450.00

Page 86 of 103

Removing the existing old PVC/AC/Cast iron Pipes of any
diameter & handing over the serviceable materials to M/s
BEML Ltd in good condition & disposal of unserviceable
materials outside the site premises and Supplying & fixing
new 110 mm diameter PVC pipes (6kg/cm?2) for rain water
down take of first quality, approved brand, manufactured
by M/supreme/Astral conforming to relevant IS including all
standard fittings like elbows, bends, tees, PVC Y & fixtures
such as pipe clips, clamps wooden plug, screws, washers
etc secured firmly to the wall/floor surfaces etc., complete
all as specified and as directed by Engineer in charge.

Rmt

65.00
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Removing the existing old wooden/steel windows and
ventilators & handing over the same to BEML in good
condition and Providing & fixing of Classic Openable
Aluminium fit Windows made up of high grade aluminium
frame of 10cm breadth approx. With Mosquito Mesh screen,
fabricated & fixed as per window size made out of
Aluminium Box frame slim with ssVue (stainless steel )
black mesh 304 grade steel coated with epoxy black power
0.007 inch thickness along with all required frame
accessories and fittings like hinges, stoppers, handles of
approved colour and shade conforming to relevant IS
manufactured by M/s.Phifer etc., complete as per site
conditions and all as specified and directed by Engineer in
charge.

Sgm

60.00
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Preparing the existing surface of ceiling by scrapping,
sandpapering, removing dust & including providing
necessary repairs to cracks and filling the cracks with
suitable crack filling compound and applying 2 or more
coats of Premium Plastic emulsion paint of approved
colour/shade manufactured by M/s. Asian Paints-
(Apcolite)/Berger Paints-(Easy Clean) over a coat of primer
and touch up putty etc., complete all as specified and as
directed by Engineer in Charge. Note: The rate is deemed
to include for Providing & removal of scaffolding wherever
necessary b) Wastages. 2) Removing all splashes, dirt, etc.
and leaving premises in a clean state.

Sgm

900.00

Preparing the existing surface of internal walls by scrapping,
sandpapering, removing dust & including providing
necessary repairs to cracks and filling the cracks with
suitable crack filling compound and applying 2 or more
coats of Premium Plastic emulsion paint of approved
colour/shade manufactured by M/s. Asian Paints-
(Apcolite)/Berger Paints-(Easy Clean) over a coat of primer
and touch up putty etc., complete all as specified and as
directed by Engineer in Charge. Note: The rate is deemed
to include for Providing & removal of scaffolding wherever
necessary b) Wastages. 2) Removing all splashes, dirt, etc.
and leaving premises in a clean state.

Sgm

1000.00

10

Preparing the existing old Painted internal wall surfaces
(Dadoo surfaces) by scrapping with sand paper, providing
necessary repairs to cracks, scratches and cleaning the
surface from dust, dirt and filling/closing the cracks with
crack filling compound and applying two coats of synthetic
enamel paint manufactured by M/s Asian Paints/ Berger
Paints first quality, approved colour and touch up putty
wherever necessary etc., complete all as specified and as
directed by Engineer in charge. Note: The rate quoted is
deemed to include for providing and removal of scaffolding,
staging/ladder, suspending jhoola wherever required and
protective measures etc.

Sgm

280.00

11

Preparing the existing old Painted steel surfaces like window
grills, MS doors etc., by scrapping, providing necessary
repairs to cracks, scratches and cleaning the surface free of
dust, dirt and applying two coats of synthetic enamel paint
over a coat of zinc chromate /red oxide primer as required
manufactured by M/s.Asian Paints/Berger Paints etc.,
complete all as specified and as directed by Engineer in
charge. Note: The rate quoted is deemed
to include for providing and removal of scaffolding,
staging/ladder, suspending jhoola wherever required and
protective measures etc.

Sgm

80.00
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12

Preparing the existing old Painted wooden surfaces like
doors/windows by scrapping, including necessary providing
necessary repairs to cracks, scratches and cleaning the
surface free of dust, dirt and applying two coats of synthetic
enamel paint over a coat of primer manufactured by
M/s.Asian Paints/Berger Paints first quality, approved colour
etc., complete all as specified and as directed by Engineer
in charge. Note:
The rate quoted is deemed to include for providing and
removal of scaffolding, staging/ladder, suspending jhoola
wherever required and protective measures etc.

Sgm

120.00
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13

Dismantling the existing granite slab of counter platform in
any thickness including cement mortar backing coat
carefully without damaging the support walls in any
description including disposal of debris out side the site
premises not exceeding 5.0KM which is not objected by any
civic authorities etc., complete all as specified and as
directed by Engineer in charge. Note: The rate is deemed
to include for providing & removal of scaffolding/staging
wherever necessary.

Sgm

25.00

14

Demolition/dismantling the existing cement concrete /
coping concrete in any description and in any position
including disposal of debris outside the site premises to a
distance not exceeding 5.0KM which is not objected by any
local civic authorities etc., complete all as specified and as
directed by Engineer in charge. Note: The dismantled
materials shall be removed immediately from the premises
without disturbing the regular production activities and the
quoted rate is deemed to include for all lead & lift etc.

Cum

5.00

15

Dismantling the existing BBM walls in any description
including disposal of debris out side the site premises not
exceeding 5.0KM which is not objected by any civic
authorities etc., complete all as specified and as directed by
Engineer in charge. Note: The rate is deemed to include for
providing & removal of scaffolding/staging wherever
necessary.

Cum

10.00

16

Providing and constructing 230mm thick/required thickness
burnt brick masonry in cement mortar of mix proportion 1:6
using first class table moulded bricks for superstructure at
required heights including tools & tackles, curing etc.,
complete all as specified & directed by Engineer in charge.
Note: The rate quoted is deemed to include for providing &
removal of scaffolding, staging/safety nets wherever
necessary.

Sgm

15.00

17

Dismantling the existing structural steel MS Sections, MS
Gates and other structural steel members fixed to the wall
without damaging the adjacent walls & handing over the
same to BEML in good condition and stacking at a place
shown etc., complete all as specified & directed by
Engineer-in-charge. Note: 1) The rate quoted is deemed to
include for welding machine, rods, gas, consumables,
labour, transportation etc. 2) The rate quoted is deemed to
include for providing & removal of scaffolding, staging
wherever necessary etc.

Kgs

2200.00

18

Supplying, Fabricating, hoisting and erecting in position MS
Structural steel for roof truss, purlins & cladding work using
MS Structural steel sections viz., channels, plates, angles,
cleats, flats, fixing to correct line & level including cutting,
welding, bending to required shape, cleaning the rust and
scales, shims & packing pieces required for erection at all
elevation heights & levels etc., complete all as specified and
as directed by Engineer in charge. Note: a) The rate
quoted is deemed to include for labour, welding machine,
welding rods, gas etc. b) The rate quoted is deemed to
include for scaffolding, staging/ladder & providing safety
nets wherever necessary and protective measures etc.

Kgs

4000.00
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19

Removing the existing corrugated/semi-corrugated AC/GI/
FRP roof sheet including 'J' bolts, washers carefully,
stacking the usable sheets and shifting to salvage stores
inside the factory premises and carting away the
unusable/broken sheets/curves outside the factory
premises not exceeding 5KM which is not objected by local
civic authorities etc., complete all as specified & directed by
the Engineer-in-charge. Note:-a) Clear area of roof sheet
excluding lap length shall be measured for payment. b) The
rate quoted is deemed to include for Providing & removal of
scaffolding, staging/safety nets wherever necessary’s) The
rate is quoted is deemed to include for arranging the vehicle
for shifting the usable sheets to salvage store as shown
inside the factory. d) The rate is deemed to include for
carting away the broken/unusable sheets outside the site
premises.

Sgm
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530.00

20

Supplying & fixing 0.6mm thick galvalume single skin HI-
Rib trapezoidal/approved profile PPGL colour coated sheet
for roof & cladding of approved colour & shade, 1060mm
supply width, 975mm-1000mm covered width 29mm-
30mm crest height, 24mm crest width with min. 195mm-
200mm pitch minimum 0.50mm thick TCT, Galvalume(55%
aluminum-43%.2Zinc Coating), 150 GSM with minimum yield
strength of 550 Mpa. The sheet shall have wide pans with
stiffening ribs manufactured by M/s JSW/TATA. The sheet
shall be fixed by means of anticorrosive self drilling self
tapping mechanically galvanised fasteners with integral
EPDM washers. The scope shall include all sealing of joints,
curves, edges or other accessories with silicon sealant. The
sheet shall be laid with a minimum lap of 150mm at the
ends and special male & female lapping at each side. The
minimum lap of sheets with ridges, hips & valleys shall be
200mm. The sheets shall be secured to purlins by means of
self driven screws or GI J or L hook bolts and nuts with
bitumen and GI limpet washer as per the requirement of
site and as directed, etc , complete all as specified and as

directed by Engineer in charge. Note:-
1) The finished/Covered area of roof sheet excluding lap
length shall be measured for payment. 2) The

rate quoted is deemed to include for providing and removal
of scaffolding, staging/ladder wherever necessary and
protective measures etc.

Sgm

520.00

21

Supplying and fixing M/s. Tuflite / PC Lite/Lexon corrugated
2mm uniform thickness polycarbonate sheet for roof
conforming to relevant IS fixed to the existing galvalume
sheet to suit the profile with necessary hardware
screws/washers and sealant to ensure leak proof joints etc.,
complete all as specified & directed by Engineer in charge.
Note:- Clear a) area of roof sheet excluding lap length shall
be measured for payment. b) The rate quoted for the item
is deemed to include Providing & removal of scaffolding,
staging/staging wherever necessary.

Sgm

20.00

22

Surface excavation in all kinds of soils including removal of
rank vegetation/bushes and clearing the area etc., and
disposal of unusable materials or debris outside the site
premises to a distance not exceeding 5.0 KM not objected
by local civic authorities including lead ,lift etc.

Sgm

80.00

23

Providing & laying bedding layer of 20mm thickness in
Cement Mortar 1:6 in floor & skirtings, finished smooth &
even to required gradient etc., complete all as specified and
directed by Engineer in charge.

Sgm

8.00
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24

Removing the Wooden door shutter of size approximately
1.35m x 2.35m carefully by manual means carefully without
breaking, stacking at a place all as shown & re- fixing back
the shutter in the same location with necessary
modifications including altering the height of shutter if
required including providing & fixing all necessary hardware
items viz 125mm size MS door hinges, 150mm size
aluminium aldrop, 150mm size aluminium powder coated
tower bolts, 150mm size aluminium powder coated handles
etc., complete all as specified and as directed by Engineer
in Charge. Note: The rate quoted is deemed to include for
making good the adjacent portion of wall/plastering if
damaged during dismantling.

Each

Page 90 of 103

3.00

25

Supplying and fixing 40mm thick polished black Granite slab
on brick/Concrete support walls for counter platform and
jointed neatly with cement mortar and pointed with black
oxide or coloured cement compound to match the colour of
granite including grinding the edges (Nosing) half round all-
round the slab as per the template etc., complete all as
specified and directed by Engineer in charge.
Note: The quoted rate is inclusive of a) wastages. b) Brick
wall supports will be measured & paid separately under
relevant item.

Sgm

25.00

26

Earth work excavation by mechanical means/manual means
in foundation trenches exceeding 1.5 Mtrs in depth & not
exceeding 3.0 mtrs in depth in all kinds of soil but excluding
hard rock for foundations/ pits including getting out the
excavated earth and disposal of debris out side the premises
to a distance exceeding 1.5m &not exceeding 5km, disposal
of surplus excavated soil as directed including dressing of
sides, dewatering ground water/rain water, compaction
etc., complete all as specified and as directed by Engineer
in charge.

Cum

10.00

27

Preparing the old Painted surface of external walls including
stucco area by water washing, sand papering/wire
brushing including providing necessary repairs to
cracks, and cleaning the surface from dust, dirt and
filling/closing the cracks with suitable crack filling
compound and applying two coats of exterior emulsion
paint of first quality approved brand and colour
manufactured by M/s. Asian Paints (Apex
ultima)/Berger Paints after successively drying each
coat over a coat of primer and touch up putty wherever
necessary etc., complete all as specified and directed
by Engineer in Charge. Note: 1) The rate quoted is
deemed to include for providing and removal of
scaffolding, staging/ladder, suspending jhoola wherever
required and protective measures etc. 2) Cleaning the
floor surface after painting. 3) wastages.

Sgm

400.00

28

Taking out old serviceable glass of any description, from old
wooden or metal frames, or stone or concrete or brick
surrounds, any thickness or size; hacking out old putty or
removing beads etc, including making good the surfaces etc
and Supplying and fixing new 5.5 mm thick plain sheet glass
(not exceeding 0.50 Sgm) conforming to relevant IS to the
existing window panes and glazing with oil putty, firmly
secured etc., complete all as specified and as directed by
Engineer in charge. complete all as specified and as directed
by Engineer in charge.

Sgm

90.00
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29

Supplying, fixing in position 20mm diameter M20 MS
hexagonal foundation bolts of required length
includingthreading of required length, welding,
drilling/fixing MS bolts over the pedestal reinforcement bars
for properalignment & center line, to maintain desired level
surface including necessary hardware items viz., nuts,
washers ofrequired size and diameter to the correct line and
level etc., complete all as specified and directed by Engineer
incharge..

Kgs

80.00
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30

Preparing the existing surface by cleaning, hacking etc., &
Supplying and fixing Anti skid ceramic coloured floor tiles of
minimum 300 mmX300 mmx8mm thick or bigger size of
approved colour/pattern laid over a bedding layer of CM
1:4,15mm thick manufactured by M/s RAK/Kajaria/Somany
or equivalent approved make to proper slope and joints
neatly finished and pointed with jointing powder of
matching colour pigment etc., complete all as specified and
directed by Engineer-in-Charge. Note: 1)The rate quoted is
deemed to include for all wastages. 2) The rate is deemed
to include for dismantling the existing old mosaic floor tiles
in any thickness, hacking out old plastering & disposal of
unserviceable materials from the premises.

Sgm

16.00

31

Supplying and fixing coloured ceramic dado tiles for dado
minimum size 450mm x 350mmx7mm thick or bigger size
of approved colour/pattern laid over a backing coat of
Cement Mortar 1:4,15mm thick manufactured by
M/sRAK/Kajaria/Somany or equivalent approved make and
joints neatly finished and pointed with jointing powder of
matching colour pigment etc., complete all as specified and
directed by Engineer-in-Charge. Note: 1) The rate is
deemed to include for providing a dubbing coat of 15mm
thick in Cement Mortar 1:6 on irregular face of walls. 2)
Wastages. 3) The rate is deemed to include for dismantling
the existing old mosaic wall tiles in any thickness, including
existing old washbasin, hacking out old plastering & disposal
of unserviceable materials from the premises.

Sgm

28.00

32

Supplying and Laying the 20mm diameter, heavy grade
CPVC water tubing manufactured by
M/s.Supreme/Astral/Ashirwad/equivalent approved make,
laid in required length/gradient in walls, flooring & trenches
including all standard CPVC fittings such as elbows, collars,
Tees, MTA, FTA, PVC Clamps including cutting & making
good the floor/walls with cement mortar wherever
necessary etc., complete all as specified and directed by
Engineer-in-charge. Note: The rate quoted is deemed to
include for providing and removal of scaffolding/staging
wherever necessary.

Rmt

12.00

33

Supplying and fixing 15mm dia brass chromium plated Long
body bibcock of first quality approved brand manufactured
by M/s.ESS /Parryware/ Johnson/Hindware etc., complete
as specified and directed by Engineer in charge.

No

6.00

34

Supplying and fixing heavy duty HILTI HIT -V-5.8
M16x260mm anchor bolt In RCC columns/walls/beam using
RE-500. The system should be made of two coponets, first
consisting of resin and hardner in a soft foil pack of 330, 5:1
ratio and second inserting HIT-V-5.8 M16 x 165mm. The
cost shall be inclusive of drilling and fixing of the anchor into
the filled hole, the installtion and the setting instructions
should be strictly followed as per the manufacturers
recommendation.

No

12.00
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Providing necessary repairs to the false ceiling at first floor
by repacing the old broken false ceiling tiles and replacing
with new 600mmx600 grid false ceiling tile with all
hardware items, necessary frame work of aluminum/GI
channels secured & fixed firmly. The ceiling shall be in
perfect level and smooth in finish etc. all complete and as
specified and directed by Engineer in charge. Note : Rate
quoted for the item deemed to include all wastages Note:
The rate is deemed to include for Providing & removal of
scaffolding wherever necessary b) Wastages.

Sgm 5.00

36

Providing and laying in Position Plain cement concrete
150mm thick of mix proportion 1:2:4 using 20mm graded
down size granite aggregate, laid in layers for hard standing
concrete including finishing the top surface even, well
compacted including curing, compacting etc., complete all | Sq.M 60.00
as specified and directed by Engineer in charge. Note: The
rate quoted by the Contractor for the item is deemed to
include for  providing and removal of form
work/centering/shuttering wherever necessary.

Note:-
1) The rate quoted for the above items is deemed to include for providing and removal of
scaffolding/staging wherever necessary.

2) The contractors/ prospective bidders shall visit the site and acquaint themselves with
the site conditions before submission of bid/ quote.

3) The contractor to note that the dismantled materials should be removed and shifted
immediately from the site premises without disturbing the regular production activities .

Total value of work excluding GST (Rs).

GST (Rs).

Total value of work inclusive of GST (Rs)

Authorized signatory with company seal / stamp
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17. ANNEXURES
ANNEXURE - I

CONTRACT AGREEMENT

WORK ORDER NO:

CONTRACT FOR:

THIS AGREEMENT is made and executed on this ___ day of TWO THOUSAND
BETWEEN

M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of
Companies Act, 1956 having its Corporate office at "BEML SOUDHA", 4th Main Road, S.R.
Nagar, Bengaluru- 560 027 through its (*Designation of the authorised official)

at (here incorporate the address) represented by (Name of the
Authorised official)

(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to context means
and includes its successors and permitted assigns) of the First Part.
AND

M/s. (Name of the Contractor) a (Constitution of the

Contractor i.e. Firm/Company/LLP, etc) incorporated/registered (delete whichever not
applicable) under the provisions of Act, having its Registered Office/Principal place
of business (delete whichever not applicable) at (*Designation of the authorised

Official) at (here incorporate the address) represented by (Name

of the Authorised Official) (hereinafter referred to as ‘Contractor’, which expression shall
unless repugnant to the context means and includes its successors and permitted assigns)
of the Second Part Hereinafter, "BEML"” and the “Contractor” shall individually be referred to

as ‘Party’ and collectively as ‘Parties’.

WHEREAS BEML is a multi technology heavy engineering company having four
manufacturing divisions at Bengaluru, KGF, Mysore and Palakkad and marketing/

regional/district offices across the Country.

Whereas Contractor is a (incorporate brief profile of the Contractor)
WHEREAS BEML, floated tender Ref: dated (Hereinafter referred to as
the Tender) for at hereinafter called the "WORK")

WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML as

above and become the successful Bidders and has agreed to execute the Work as per the
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terms and conditions of the Tender. Consequently BEML issued Work Order No.

dated (hereinafter the Work Order) to the Contractor.

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the Work
strictly in accordance with the work order and on the terms and conditions herein for a total
sum of Rs /- (Rupees only ) as consideration for the Work being

carried out.

In consideration of the above, '‘BEML" and the ‘Contractor’ agreed to reduce the terms and

conditions in to writing as hereinafter mentioned.

SCOPE OF WORK:
The Scope of Work to be executed by the Contractor is as mentioned at Clause to
the Tender Document.

CONTRACT PERIOD:

The contract period shall be the period mentioned in the Work Order at Para

Time is the essence of the contract. The Contractor shall strictly adhere to the Time Schedule
for commencement and completion as stipulated in the Work Order and shall complete the
Work in all respect to the complete satisfaction of BEML on or before the Completion date.

PENALTY

In case the work is not completed in the manner mentioned above to the complete
satisfaction of BEML in every respect within the time limit stipulated in the Work Order, then
the Contractor shall become liable for payment of compensation/penalty for delay in
completion of work, in accordance with Clause of the Tender Document /Work Order
irrespective of whether extension of time granted or not unless otherwise specifically stated.

The said Penalty payable by the Contractor shall be without prejudice to any other right or
remedy available to BEML on account of such delay in completion of work. The amount of
compensation might be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with BEML. The Chief Engineer, BEML Limited, shall be the
authorized person to certify whether the Work has been completed within stipulated time
and his certification shall be final and binding on the parties.

PAYMENT
BEML shall make the payment to the contractor in the sums, proportions and manner from
time to time in accordance with the Clause(s) of the Tender Document. The

payment shall be made after all the statutory deductions as may be applicable

SECURITY DEPOSIT/BANK GUARANTEE:

The Contractor has furnished non-interest-bearing Security Deposit in accordance with
Clause by way of ___ (incorporate the mode). The Contractor agrees to extend the
validity of the Security Deposit, wherever required like extension of period of contract or as
may be required by the Company. The Company shall have the full power to enforce the
Security Deposit in case of non-performance or violation or breach of any of the terms of
this Agreement by the Contractor
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COMPLIANCE OF STATUTORY PROVISIONS:
The contractor shall comply with all requirements under various administrative orders and
statutes including but not limited to Contract Labour (Regulation and Abolition) Act, 1970
and Rules 1971, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Employers’
Liability Act 1938, Shops & Establishments Act (relevant to the State), Factories Act, 1948,
Employees’ State Insurance Act, 1948, Employees Provident Fund and Misc. Provisions Act,
1952, Payment of Bonus Act, 1965, Payment of Gratuity Act, 1972, Employees Compensation
Act, 1923, Industrial Disputes Act, 1947, Child Labour (Prohibition & Regulation) Act, 1986,
Sexual Harassment of Woman at Workplace (Prevention, Prohibition and Redressal) Act,
2013 or any other relevant Acts or enactments relating thereto and its amendments
(State/Central) and rules framed there under from time to time as may be relevant while
executing the Work and performing the obligations under this Agreement. The Contractor
agrees to indemnify BEML for any loss or damage caused to it due to violation/non-
compliance of any administrative orders or statutory provisions in respect of/in connection
with the Execution of the Work.

All claims arising at the instance or on account of the persons employed by the contractor
including but not limited to on account of wages, allowances, PF, ESI, Gratuity or
Compensation under the Employee Compensation Act, or otherwise shall be met by the
contractor on his own account and the Company shall be kept fully indemnified. BEML shall
have no liability whatsoever in that behalf.

NON-COMPLIANCE OF TERMS:

Non-compliance of any of the terms of this Agreement shall amount to breach leading to
cancellation of contract, besides other legal actions, including but not limited to recovery of
losses to BEML

FALLS CLAUSE:

If the contractor fails to Execute the Work as per Tender Document, Work Order and the
Terms and Conditions herein contained, at any time during the currency of the contract or if
the BEML has reasons to believe that the Contractor’s work is not satisfactory and that the
interest of BEML is thereby affected in any way, BEML shall have the right to Execute the
Work by itself or through any other agency, in which case the contractor shall make good
the loss to BEML including cost and expenses which arises there from. The extra cost being
incurred by BEML in this regard should be to the account of the Contractor, which may be
adjusted against security deposit and/or deducted from any pending bills or any payment to
be made to the contractor or otherwise.

INDEMNIFICATION

In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations
and conditions mentioned in the Tender Document or Work Order or in this Agreement, the
Contractor shall pay to BEML all losses, damages, costs, charges and expenses incurred by
BEML Limited as result of the Non fulfilment of the obligations under the contract. The
decision of BEML shall be final in this regard and the Contractor shall pay the same without
any demur and protest.

The Contractor shall be responsible for all or any kind of losses/damages caused to or
suffered by BEML or its employees/officers due to any act or negligence of the labour
deployed by the Contractor and the Contractor shall make good the said loss same. BEML
shall have the absolute right to recover such losses/damages from any and all amounts
payable to the Contractor, including pending Bills. The Contractor will ensure that there are
no thefts or loss of property/properties by the labourers deployed by the contractor.

CAR POLICY:
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Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks,
losses, claims for injuries or damage to any person or any property as per the Tender
Document/ Work order more specifically stipulated in clause of the Tender Document.
The insurance policy has to be kept valid till the Work is completed in accordance with the
Tender Document/ Work Order and to the complete satisfaction of BEML. The contractor has
to take policy at his own cost showing BEML as the “Principal” to enable BEML to make the
settlement of claims at the earliest.

LICENSES AND PERMISSIONS:

Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required
for/in the course of performance of the contract /execution of the Work or as required under
statutes.

Any lapse in this regard shall be solely attributable to the Contractor and BEML shall in no
way responsible for the same. The Contractor undertakes to indemnify BEML in this regard.

SUB-CONTRACT:
The contractor shall not sub-contract, assign or make over the contract to any third party
either in full or partially without prior written consent of BEML.

CONFIDENTIALITY:

The Contractor or his employees or agent or anybody engaged by the Contractor to execute
the Work shall maintain utmost faith and confidentiality of all information and documents
come into their possession or knowledge and shall not divulge such information to any third
parties, in any case, without prior written consent of BEML. The Contractor undertakes to
indemnify BEML for any loss caused to it by reason of breach of the above obligation by the
Contractor or his employees or agent or anybody engaged by the Contractor.

ENTIRE CONTRACT
Tender Document and Work Order dated shall form part and parcel of this
Agreement and in case of inconsistency, the order of precedence will be as follows:

1. This Agreement;

2. Work Order; and

3. Tender document

TERMINATION:
BEML can terminate the contract by giving thirty days written notice in case of the following
reasons and if the Contractor fails to rectify the same within the notice period;
a) Failure of the contractor to commence the work within a stipulated period.
b) If the performance of the contractor is found to be unsatisfactory or if he fails to give
the desired progress of the work or there is breach of terms of the agreement. In this
regard, non-performance in whole or in part by the contractor of any obligation due to
the reasons with his control shall be treated as breach of the contract.

However, BEML shall have right to terminate the Agreement at any time by giving __
months notice in writing, with or without mentioning the reasons.

The Contractor shall have the right to terminate the Agreement in case of breach of the
terms and conditions by BEML.

The termination shall not prejudice the rights and obligations accrued on the parties till the
effective date of termination.

JURISDICTION& DISPUTE RESOLUTION:
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Disputes, if any, between the Parties arising out of or in connection with this Agreement or
any matters connected therewith, shall be discussed and amicably settled by the parties
through Conciliation by subject experts appointed by BEML.

The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. The
arbitration proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 and
Rules framed there under, as may be amended from time to time. The courts at Bengaluru
alone shall have jurisdiction to try and adjudicate any matter in connection with this
Agreement. The language of arbitration shall be English.

(If the Contractor is a Govt. /CPSU, the following Arbitration Clause may be incorporated and
above Arbitration Clause may be deleted)

Disputes if any, arising between the Parties, in connection with this Agreement or any other
matters connected therewith, the same will be mutually discussed and amicably settled
between the parties, failing which, the disputes shall be referred to the sole Arbitrator of
Permanent Machinery for Arbitration in Department of Public Enterprises to be nominated by
the Secretary to the Government of India, in charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to the arbitration under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute, provided,
however, any party aggrieved by such Award may make further reference for setting aside
or revision of the Award to the Law Secretary, Department of Legal Affairs, Ministry of Law
and Justice, Government of India. Upon such reference, the dispute shall be decided by the
Law Secretary or the Special Secretary/Addl. Secretary, when so authorized by the Law
Secretary, whose decision shall bind the parties finally and conclusively. The parties to the
dispute will share equally the cost of Arbitration as intimated by the Arbitrator.

SEVERABILITY AND WAIVER:

If any provision of this Agreement is held to be invalid or unenforceable for any reason, the
remaining provisions shall continue in full force without being impaired or invalidated in any
way. The Parties shall replace any invalid provision with a valid provision, which must closely
approximate the intent and economic effect of the invalid provision.

NOTICES
All Notices and communications shall be sent to the following addresses of the Parties or any
other address duly notified in writing from time-to-time by the parties:
BEML :
Contractor :
The Notices issued other than as above shall not be considered as effective notice.

ASSIGNMENT:
The obligations under this Agreement shall not be assigned by either Party to any third party
without prior written consent of the other Party.

AMENDMENT:
No Amendment or variation of this Agreement shall be valid unless it is in writing and signed
by or on behalf of each of the Parties.

MISCELLANEOUS:

This agreement further witnesses that the Contractor is responsible for any accident or other
compensation payable to the workers employed by and working under the control of the
Contractor and that the Company SHALL HAVE no sort of liability in the matter, and that any
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payment would have to be made by BEML, the same shall be reimbursed by the Contractor
or otherwise the same shall be recovered from the Bills payable to the Contractor.

The employees/agents of the Contractor in no case will be treated as the employees of BEML
and there shall not be any master and servant relationship whatsoever between BEML and
labour/employees being deployed by the Contractor for the Work. Further, discharging
obligations under the Agreement by labour shall not be construed to believe that they are
the employees of BEML and shall at all times be the employees of the contractor only. The
contractor will be individually and entirely responsible for all and any liabilities in that regard.
All the agreements, letters, documents exchanged between parties, if any, have been
merged with this agreement and shall have no effect from the effective date of this
agreement.

IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, month
and year herein above mentioned in the presence of the following witnesses.

For BEML for CONTRACTOR
Withesses: Withesses:

1. 1.

2. 2.
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ANNEXURE - I1
FORMAT FOR PERFORMANCE BANKGUARANTEE

Note: 1. This guarantee shall be furnished by Scheduled Commercial Banks authorised by RBI to issue a Bank Guarantee.
2. This bank guarantee shall be furnished on stamp paper value as per prevailing Stamp Act. (At present not less than Rs. 100. /-)
3. The stamp paper shall have been purchased in the Name of the Bank executing the Guarantee.

Valid up to oo,
Claimupto ...,

The General Manager (Materials- Management)

BEML

Bangalore Complex
PB No 7501

New Thippasandra
Bangalore 560075

1.

This deed of Guarantee made this day Of........c..ceevvviinnnes (Month& year) between
Bank of.....ccvvvviiiiiiiiiiiieeeens (Hereinafter called the "Bank") of the one part, and
BEML LIMITED (Hereinafter called "the Employer") of the other part.

Whereas BEML LIMITED has awarded the contract for............... (Name of work as
per PO) (Hereinafter called the "Contract") tO......ccccovvvernnnnn. (Name of the
Contractor) (Hereinafter called "the Contractor").

AND WHEREAS the Contractor is bound by the said Contract to submit to the
Employer a Performance Security for a total amount of...................... (Amount in
figures and words).

Now, We the Undersigned............cccceniiveninnnnn. (Name  of the Bank) being
fully authorized to sign and to incur obligations for and on behalf of and in the
NAME Of iiivviiiiii et (Full name of Bank), hereby declare that the
said Bank will guarantee the Employer the full amount of Rs. .................... (Amount
in figures and words) as stated above.

NOW THEREFORE, We hereby affirm that we are the Guarantor and responsible
to you, on behalf of the Contractor and we hereby unconditionally, irrevocably and
without demur undertake to immediately pay to the Employer upon first written
demand and without cavil or argument, any sum or sums within limits
(o] FTT (Amount of Guarantee) as aforesaid without reference to the
Contractor and without your needing to prove or show grounds or reasons for
your demand for the sum specified therein. The Bank shall pay to the Employer
any money so demanded notwithstanding any dispute/disputes raised by the
Contractor in any suit or proceedings pending before any Court, Tribunal or
Arbitrator/s relating thereto and the liability under this Guarantee shall be absolute
and unequivocal.

This Guarantee is valid till.........ccoovvvviiiniennnnn. (The initial period for which this
Guarantee will be valid must be for at least 3-months (three months) longer than
the anticipated expiry date of defect liability period / Warranty period.

At any time during the period in which this Guarantee is still valid, if the Employer
agrees to grant a time extension to the Contractor or if the Contractor fails to
complete the Works within the time of completion as stated in the Contract, or fails
to discharge himself of the liability or damages or debts as stated under Para 5,
above, it is understood that the Bank will extend this Guarantee under the same
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conditions for the required time on demand by the Employer and at the cost of
the Contractor.

The Bank agrees that no change, addition, modifications to the terms of the
Contract Agreement or to any documents, which have been or may be made between
the Employer and the Contractor, will in no way release us from the liability under
this Guarantee; and the Bank, hereby, waives any requirement for notice of any such
change, addition or modification to the Bank.

The Guarantee here in before contained shall not be affected by any change in
the Constitution of the Bank or of the Contractor.

The neglect or forbearance of the Employer in enforcement of payment of any
moneys, the payment whereof is intended to be hereby secured or the giving of
time by the Employer for the payment hereof shall in no way relieve the bank of their
liability under this deed.

The expressions "the Employer"”, "the Bank" and "the Contractor" hereinbefore used
shall include their respective successors and assigns.

Notwithstanding anything contained herein:

(c) We are liable to pay the Guarantee amount or part thereof under this Bank
Guarantee only & only if you serve upon us a written claim or demand on or before

In witness whereof |/We of the bank have signed and sealed this Guarantee on

...................... day of.......c....eevnveeene. (Month & year) being herewith duly authorized.

Signature of Authorized Bank officials.

NamMe e

Des

ignation : ......cceeiiiiiinnnns

Stamp/Seal of the Bank.......c.cccceeveniivniinnnnnn.
Signed, sealed and delivered for and on behalf of the Bank by the above

named .......ccooeevvneenn. in the presence of:
Witness 1. Witness 2.
Signature........ccovevveennenn. Signature........ccooevveeiennnns
Name......oocvirinininninenn, Name....ccovivriniiienean,
Address......ccceevveennnnieennnn. Address......ccvvveennnieennnn.
Name......occeivivininiinnenn, Name....ccovivriniiienean,
Address......ccccevveevnnnieennnn. Address......ccvvieennnieennnn.
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Annexure - III
FORMAT OF BID GUARANTEE FORM

Ref:

To,

BEML LIMITED
Bangalore Complex
New Thippasandra Post
Bangalore — 560075

Dear Sirs,

In accordance with your ‘Tender Enquiry’ under your Tender No: ..................... dated ........
M/ S herein after called the Bidder, with the
following Directors on their Board of Directors / partners of the Firm.

1. 2.

3 4,

5. 6.

7. 8.

9 10.

Wish to participate in the said tender for.......coiiiuiiiiii s

As an irrevocable Bank Guarantee against Bid Guarantee for an amount of
RSt e (In words and figures) valid for ................. days

frOM..eeee s is required to be submitted by the Bidder as a
condition precedent for participation in the said bid, which amount is liable to be forfeited
by the BEML Limited (herein after called PURCHASER)

(1) the withdrawal or revision of toe offer by the Bidder as a condition within the validity
period.

(2) Non-acceptance of the ‘Letter of Intent / Purchase Order’ by the bidder when issued
within the validity period.

(3) Failure to furnish the valid contract performance guarantee by the bidder within one
month from the receipt of the Purchase Order and

(4) on the happening of any contingencies mentioned in the bid documents.

We, the oo, Bank at......cooeviiiiiiiiier e Having
our Head office @t ......ooeeeveeee e (Local address) Guarantee and
undertake to pay immediately on First demand by BEML LIMITED, the amount of
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................................................................................. (in Figure and words) without any
reservation, protest, demur and recourse. Any such demand made by the Purchaser shall
be conclusive and binding on the Bank irrespective of any dispute or difference raised by
the purchaser.

The guarantee shall be irrevocable and shall remain valid up to

............................................ (This date shall be 60 days after the date for which the bid is
valid). If any further extension of this guarantee is required the same shall be extended to
such required period (not exceeding one year) on receiving instruction from

M/S.ueiiaaiiinns on whose behalf this guarantee is issued.

Claim Period: Upto

In witness whereof the Bank, through its authorized officer has set its hand and stamp on
this ..o day of ..o AL

witness (Signature)
WITNESS (Signature) ....
Name in (Block letters)

Designation ..........cccceeveiiiiiieeeenne
(Staff NO.) woveeeeeeeecee e

(Bank's common Seal)

Official address:

Contact Phone No.:

Contact Mail Id:

Attorney as per power of Attorney No
Date:
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Ref. Particulars Yes / No
No.
1 Have you read and understood various conditions of the Contract

and shall abide by them?

TECHNICAL BID

2

Have you submitted the EMD / Copy of DD at the address
mentioned and uploaded the scanned copy?

Have you uploaded the following documents which are to be
uploaded with signatures & seal?

a) 2021-22 Profit & Loss Statement
b) 2022-23 Profit & Loss Statement
C) 2023-24 Profit & Loss Statement

Work Completion Certificates and TDS certificate.

Note: In case of experience certificate obtained from other than
Government organizations /Public Sectors, the same shall be
supported with TDS certificate by the contractor

Registration with Government Bodies like ESIC, EPF, Labour
Laws: Have you attached a Registration copy of each of the
certificate?

Have you attached the proof of authorization / Power of Attorney
to sign on behalf of the bidder in the Technical Bid?

Copy of certificate of Registration for PAN card, GST No., CIN
registration & etc.,

Have you uploaded the following documents which are to be
uploaded with signatures & seal?

1) Compliance to BOQ

2) Compliance to GCC

3) Compliance to NIT acceptance letter
4) Compliance to Under taking by Bidder

FINANCIAL BID

9

Has your financial Bid proposal been duly filled and uploaded?
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