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TENDER DOCUMENT 
 

For 

Renovation/Facelift of reception and visitor area at 
Administrative building, Engine Division, BEML Ltd., 

Mysuru.  
 

Tender Document No. 6300040146 
 
 

CLOSING DATE OF BID SUBMISSION - 13/12/2025 
BEFORE 14:00 HRS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ISSUED BY 
 

The Deputy General Manager (Purchase Department) 
Belavadi Post, 

Mysuru – 570 018 
KARNATAKA, India 
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INVITATION FOR TENDER 
 

Sub: Tender For “Renovation/Facelift of reception and visitor area at Administrative building, 
Engine Division, BEML Ltd., Mysuru.” 

***** 
BEML Limited invites tenders for the subject work in Two bid system (Part ‘A’-Technical bid & 
Part ‘B’-Commercial bid) through e- Tendering mode i.e. BEML SRM platform. 

2. Earnest Money Deposit (EMD): Rs. 1,70,600/- (Rupees One lakh Seventy Thousand Six 
Hundred Only) 

a) EMD amount can be paid online  

Online Payment of EMD amount can be made account detail as mentioned below: 

ACCOUNT NAME                  : BEML LIMITED  
ACCOUNT NO                       : 10562407488 
ISFC CODE                       : SBIN0003130 
BANK NAME                         :  STATE BANK OF INDIA, MYSORE, MAIN 
BRANCH SWIFT CODE : SBININBBM08 

Please ensure that online payment of EMD amount is made well ahead of the EMD Submission 
Date & Time mentioned in the Tender and details needs to be attached in technical bid. 

OR 

Payment of EMD amount through DD / Banker’s Cheque: 

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque drawn in 
favor of BEML Ltd, Mysuru payable at Mysuru.   

c) The above said Demand Draft DD / Banker’s Cheques shall be submitted in Sealed 
envelope duly superscribing the Bid Invitation No. Closing date and Time on top of the 
envelope.  The name and address of the bidder shall be printed or written legibly on the left-hand 
bottom corner of the envelope. 

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not 
qualify in the Technical Bid) in the following format along with the DD / Banker’s Cheque for 
EMD; 

BRANCH NAME  

CITY  

IFSC CODE  

ACCOUNT NO  

BENEFICIARY 
NAME 

 

 

The above sealed envelope has to reach the address as mentioned below on or before the closing 
date & time of the tender.  
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The Deputy General Manager (Purchase Department) 
Belavadi Post, 
Mysuru – 570 018 
KARNATAKA, India 

 
Note: Bidder shall ensure that their EMD is dispatched well in advance so that it reaches this 
office before the time and date stipulated.  Requests will NOT be entertained for late receipts. 

General Instructions with regard to EMD: 
 

a) Quotation submitted online without submission of EMD in-time will not be 
considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 
rejected. 

c) EMD lesser than prescribed amount will not be accepted and the quotation is liable 
to be rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date. 

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD. 
 

Tenderers shall ensure that, the Demand Draft/Bankers Pay Order towards EMD in original shall 
reach the above said office on or before the closing time of the tender. 
 
 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount 
shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest 
Money Deposit.  
 
3. Completion Period: The period allowed for execution of the work is 09 (Nine) Months from 
the date to be mentioned in the Purchase order to be placed on the successful bidder. 
 
4. Firms willing to participate in the tender may contact through  
e-mail: admin.srm@beml.co.in to obtain the user name and password for submitting the bids. The 
bidders have to submit their quotation ON LINE THROUGH SUPPLIER RELATIONSHIP 
MANAGEMENT (SRM) PLATFORM. All corrigendum, addenda, amendments, time extension 
etc., if any to the tender will be hosted on BEML website www.bemlindia.com only. Bidders shall 
regularly visit BEML’s website to keep themselves updated. No separate advertisement shall be 
published in the newspaper in this regard.  
 
5. Any queries/clarification / information / details regarding tender enquiry to be communicated 
through email Id: satish.kumar@bemlltd.in, kirankumar.na@bemlltd.in,  chinnappa.k@bemlltd.in, 
maltesh.k@bemlltd.in queries/clarification/ information/details will be accepted up to 03 (Three) 
days prior to the closing date of the tender.  
 

6.  Any queries related to submission of quotation may please be communicated through e-mail: 
admin.srm@bemlltd.in , anithak@bemlltd.in or the bidder may contact BEML SRM team at 
Phone No.080-22963269, 22963141. 
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7. DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid class III 
Digital Signature issued by Authorized Certifying Authority to submit bid in our SRM e-
procurement system. 
 

8. The quantities shown against each item are only approximate and hence any reduction / 
increase thereof during the execution of work shall not vitiate the contract. The company does not 
bind itself to accept the lowest or any other tender.  
 
9. The tender shall remain open for acceptance for a period of 90 days from the date of opening of 
tenders.  
 

10. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior 
to submission of tenders and no claims will be entertained later on the grounds of ignorance. 
 

11. Successful tenderer is required to employ qualified Engineer to supervise the work and they 
should be present when the work is under progress. 
 
12. The successful tenderer is required to sign the work order prepared based on the quoted rates 
placed on him by the Accepting Officer. 
 

13. The Accepting Officer reserves the right to place order as a whole or part of any item only as 
deemed fit. 
 

14. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in 
commencing the work or stop the work abruptly, their EMD will be forfeited. 
 

15. Conditional tenders are liable to be rejected.  
 

Thanking you 
 

Yours faithfully, 
for BEML Limited 
 
 
Deputy General Manager  

Purchase  
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DETAILS OF TECHNICAL BID 
 

 
 
Sl. 
No

. 

 
 

Item Description 

 
Estimated Cost 
(In Rs. Lakhs) 

 
 

Completion 
Period 

 

 
EMD Amount 

(Rs) 

Last date for 
submission of Tenders 

 
Date of opening of 
prequalification bid 

 
Date of opening of 

technical bid 
 

Date of opening of 
commercial bid 

 

 

Similar Nature 
of Work 

 
1 

Renovation/Faceli
ft of reception and 
visitor area at 
Administrative 
building, Engine 
Division, BEML 
Ltd., Mysuru 

 
Rs. 85.30 
(approx.) 

Lakhs (Excl 
GST) 

 
 

 

09 (Nine) 
Months 

 

Rs 
1,70,600/- 

 
13/12/2025 at 14:00 

Hrs 

 

13/12/2025 at 15:00 
Hrs 

 

__/__/2025 at 15:00 
Hrs 

 
Date of opening the 

commercial bids 
will be intimated to 
only the technically 

qualified 
Tenderers/bidders. 

 
Civil works 

/Interior 
Works 

 

Mode of submission and Documents  
 

Sl. 
No. 

Nature of 
Bid 

Mode of submission Documents required to be 
submitted by the bidder 

A Pre-
qualification 
bid 

1. Online Payment of EMD 
amount  

OR 

Payment of EMD amount 
through DD / Banker’s Cheque 
to reach Deputy General 
Manager (Purchase 
Department), BEML 
LIMITED., Belavadi Post, 
Mysore – 570 018.  

& 
The sealed envelope of 
Prequalification bid will be 
opened on closing date. 
 

          EMD Details  
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B Technical 

Bid 
1) Through e-mode / BEML SRM 

Platform wherein 
Tenderers/bidders to submit their 
technical bids will be opened on 
closing date. 

 

The complete tender 
documents shall be duly 
filled, signed along with the 
company seal, scanned and 
upload the requisite 
documents as per the 
Eligibility Criteria in ‘C-
Folder Technical 
Attachments’ in the SRM 
system 

C Commercial 
Bid 

1) Through e-mode / BEML SRM 
Platform. 

2) The commercial bids of only the 
shortlisted / qualified 
Contractors will be opened. 

Commercial bid shall be 
submitted on BEML SRM 
platform. 
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ELIGIBILITY CRITERIA OF TECHNICAL BID 
 

In the Technical Bid, the firm has to furnish the following details / documents with regard to their 
experience etc: 

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC. 
1. Financial Position: Average Annual financial turnover during the last Three (3) years, 

ending 31st March of the previous financial year, should be at least 30% of estimated cost. 
(i.e. Rs. 25,60,000/-). 
 
Details of Annual financial turnover during the last three (03) years, ending 31st March of 
the previous financial year.  

 
Financial Year      2022-23       2023-24       2024-25 
Annual turnover          
(Rs in Lakhs) 
Profit / Loss              
(Rs in  Lakhs) 

 
NOTE: Copy of annual turnover certificate duly certified by Chartered Accountant (CA) to be 
uploaded. If latest year turnover (2024-25) is not available then firm can submit turnover for 
the year 2021-22 along with other year turnover duly certified by Chartered Accountant (CA). 
 

2. Experience: Experience of having successfully completed similar works (Civil works/ 
Interior works) during last Seven (07) years ending last day of month previous to the one 
in which applications are invited should be either of the following: 

 
(i) Three similar completed works costing not less than the amount equal to 40% of the 

estimated cost. (i.e. Rs 34,12,000/-) 
     Or 
(ii) Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost. (i.e. Rs 42,65,000/-) 
     Or 
(iii) One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. (i.e. Rs 68,24,000/-) 
 

Details of having successfully completed similar works (Civil works/Interior Work) during last 
Seven (07) years ending last day of month previous to the one in which applications are invited 
from any Government/Public Sector Undertakings/Large Private Organizations with Certificates. 
 
NOTE: Copies of the completion certificate issued by respective clients shall be scanned and 
uploaded along with the technical bid. If the completion certificate is from Private organization, 
the same shall be scanned and uploaded along with the technical bid along with TDS certificate. 
 
3. Earnest Money Deposit: Payment of EMD amount can be made Online or to submit original 
Demand Draft/Bankers Cheque for in favor of “BEML LIMITED, Mysuru” payable at Mysuru, in 
a sealed envelope superscripting the name of work, towards Earnest Money Deposit on or before 
the closing date & time of the tender to the office of “The Deputy General Manager (Purchase 
Department), BEML LIMITED., Belavadi Post, Mysuru – 570 018, KARNATAKA, India” as part 
of the Pre-Qualification Bid. 
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Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount 
shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest 
Money Deposit.  
 
4. The bidders are required to mention and submit copies of the following: 
 
(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  
 PAN/PAN Card/GIR issued by the IT Authorities  

shall be scanned and uploaded along  
with the technical bid)  

(ii) Please quote your ESI No.  
 (Registration Certificate issued by  

the ESI Authorities shall be scanned  
and uploaded along with the technical bid)  

 

(iii) Please quote your PF No.  
 (Registration Certificate issued by  

the PF Authorities shall be scanned  
and uploaded along with the technical bid)  

 

(iv) Please quote your GST No.  
 (Registration Certificate issued by  

the GST Authorities shall be scanned  
and uploaded along with the technical bid)  

 

 
(v)  EMD details: Amount, DD No & date 
  
 

 
5. The commercial bids of the tenderer who have submitted the satisfactory documentary evidence 
for the above requirements shall be opened. The commercial bids of other tenderer i.e., who does 
not qualify in the technical requirements will not be opened and EMD shall be refunded. 
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DETAILS TO BE FILLED/ UPLOADED BY THE PARTICIPATING FIRM 
(to be given on the Firm’s Company letter head) 

 

             
I / we hereby certify that all the information given above is factual. 

 
Signature with date of Authorized signatory  

 
Name: ________________________  

 
Designation: ___________________  

 
Firm’s Seal: ________________________ 

 
 
 
 
 

 
 

Sl. 
No. 

Description Details to be filled/uploaded 

1 Name of the Firm & Postal address for 
correspondence (With name of the 
Contact Person) with telephone number, 
fax and email id 

 
 
 
 
 
 
 
 
 

2 Bank Details like Bank account numbers 
& IFSC code with Banker’s Name, 
Address & Contact No.: 
 
 
 

Bank account numbers: -  
 
IFSC Code: 
 
Banker’s Name: -  
 
Branch Name:  
 
 
Address: -  
 
 
 
 
 
Contact Number: -  
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TENDER CONDITIONS ACCEPTANCE LETTER 

(To be given on the Firm’s Company letter head) 
 

To,  
M/s. BEML Ltd, 
Belavadi Post 
Mysuru-570 018. 

 
Dear Sir, 
Sub: Acceptance of terms and conditions of the tender 
 
Tender Reference No.6300040146 
 
I/We have downloaded / obtained the tender documents for the above mentioned “Tender/Work 
from the website(s) namely “Renovation/Facelift of reception and visitor area at 
Administrative building, Engine Division, BEML Ltd., Mysuru” 
 
As per your advertisement given in the above-mentioned website(s). 
 
2.I/ We hereby certify that I/We have read entire terms and conditions of the tender documents 
from the page No.01 to 64 which form the part of Contract agreement and I/we shall abide hereby 
the terms /conditions/clauses contained therein. 
 
3. The corrigendum issued from time to time by your department/organization to have also been 
taken into consideration while submitting this acceptance letter. 
 
4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned tender 
documents / corrigendum in its totality/entirety. 
 
5. In case any provision of this tender are found violated, your department / organization shall be 
at liberty to reject this tender/bid including the forfeiture of the full said Earnest Money Deposit 
absolutely and we shall not have any claim/right against department in satisfaction of this 
condition. 
 
 
Date:       Signature with date of Authorized signatory  

 
Name: ________________________  

 
Designation: ___________________  

 
Firm’s Seal: ________________________ 
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UNDERTAKING 
(To be given on the Firm’s Company letter head) 

 
 
 
This is to certify that ________________________ (Name of the Firm) has not been banned / 
black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous Institution / 
PSUs in India as on the date of submission of the bid.  
 
 
I / we hereby certify that all the information given above is factual. 
 

   
Signature with date of Authorized signatory  

 
Name: ________________________  

 
Designation: ___________________  

 
Firm’s Seal: _____________________ 
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REVISED TENDER AND GENERAL CONDITIONS 

  
To,  
M/s. BEML Ltd, 
Belavadi Post 
Mysuru-570 018. 
 
Sir, 
 
I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set 
forth and described in the General Conditions, Specifications, Schedule of Prices and Bill of 
“Renovation/Facelift of reception and visitor area at Administrative building, Engine 
Division, BEML Ltd., Mysuru.” in accordance with the terms, conditions and obligations therein 
contained. 
 
I/We, further agree to add to or deducting from contract sum, as the case may require, the net value of 
all deviations (additions and deductions) including non-tendered items, of the value of work 
completed, shall not exceed 20% of the approved contract value and 40 % in respect of any individual 
item, indicated in BOQ. The value of such additions and deductions being calculated upon the prices 
for similar work set forth in the accompanying Bill of Quantities, or if similar work in the opinion of 
the Engineer in charge be not included in the Bill of Quantities, then upon the price set forth in the 
Schedule of Prices attached hereto or as otherwise provided in the Clause-15 of the General 
Conditions. 
 
I/We, also herewith send Rs __________ by Receipt/Draft as Earnest Money as required and to enter 
further into a contract with the Company for the execution of the said works in conformity with the 
aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of Prices, 
and Bill of Quantities and the Drawing accompanying to all of which I/We hereby 
give………………………………….………………assent and concurrence. 
 
I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML 
Limited, or its authorized representative within the period stipulated from the date of commencement 
of the work in accordance with Para-8 of General Conditions of the Contract, signed, sealed and 
delivered by the said ……… this……...day of………… Two Thousand and……………………... in 
the presence of: 
 
 
Yours faithfully, 
 
 
(SIGNATURE) 
 
WITNESS: 
 
1. 
 
2. 
 
Home address of the Contractor/Business Address 
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GENERAL CONDITIONS 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 
 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall 
be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean 
one or more contractor or contractors jointly or generally engaged in the works to which 
these General Conditions and the specifications relate, and shall include his/their heirs, 
executors and administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean 
a Member of the staff of the BEML to supervise the work. The expression ‘SITE OF 
WORKS, shall be held to mean the extent of land which the Company places at the 
disposal of the Contractor from time to time for the purpose of executing the contract 
works.  The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, 
ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further 
drawings, as the Engineer in charge may issue from time to time during the progress of the 
works and shall be held to include tracings and photographic prints. The word 
SPECIFICATIONS shall be held to include the tender General Conditions, Specifications, 
Schedule of Prices and Bill of Quantities. 

 
2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  
 

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the 
correctness and sufficiency of his tender for the works as well as all prices stated in the 
Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance 
of his tender, he shall sign the contract which shall be construed and taken as an 
acknowledgement on his part of his complete satisfaction and acquiescence in the 
sufficiency of the prices. The amount of the tender shall be the sum at which the contractor 
engages to execute whole of the works set-forth in the Bill of Quantities, the contractor 
shall submit to the company, with his tender both Schedule of Prices and Bill of Quantities 
upon which the tender has been based fully and completely priced. Items left unpriced in 
the bill of Quantities shall be held to be included in the prices for other items of the work. 

 
3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  
 

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter 
into and execute a formal indenture of contract to be prepared by the Company’s Solicitor. 
The contractor shall not be entitled to make any charges for perusal of the contract.   
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 
GRATUITIES BEING GIVEN: 

 
The contractor shall not assign or make over the contract to any other person, or underlet 
it, or make a sub-contract with any workmen or workman for the execution of any part of 
work(s), but shall employ his own workmen for the labour thereof, who shall be paid by 
him in wages by the day. And in case the Contractor assigns or makes over the contract, or 
underlet or make sub-contract, contrary to this clause or either himself or his agents give 
any gratuity to any employee of the Company, the company shall be at liberty to terminate 
the contract. 
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5. TENDER OR AGREED RATE: 
 

The contractor shall agree not to petition for revision of rates tendered for by him under 
any circumstances at any stage of the work, either during execution or when the final 
claims are settled. 

 
6. In the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or 
being omitted from the Bill of Quantities through oversight or error, the contractor shall, 
not withstanding, execute (in the most perfect manner) all such works the same as if they 
had been severally shown, described and included without being entitled to make any extra 
claim or charge. 

 
7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions, levels, character and nature of  all roads, 
existing drains, sewers, water, gas or other mains, electric cables and other things as 
regards any connection they may have with the works the subject of the contract, and he 
shall also inspect the site of the works and surroundings, the means of access there to  and 
egress therefrom and shall  generally obtain his own information on all matters and things 
which can in any manner influence his tender, No claims for extra works otherwise will be 
allowed in consequence of any misunderstandings, error or incorrect information on these 
points, or of any other in-accuracies in reference thereto, which  may appear on the 
drawings, or in the specification, nor shall the contract be nullified in consequence of any 
such misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE:  
 

The Contractor having signed the contract, the Chief Engineer will forthwith give him 
notice to commence the works and the contractor shall upon receipt of such notice, 
commence the works and carry them on at such point and points and in such portions as 
the Engineer in charge may direct. 
 
The Company shall, with the Engineer in charge written order to commence the works, 
give to the contractor, the use of so much of the site of works, as may in the opinion of the 
Chief Engineer be required in order to enable the contractor to commence and continue the 
construction of the works, and shall from time to time  as works proceed give the 
contractor the use of such further portions of such site as the Engineer in charge may from 
time  to time consider proper in that behalf, but the non-delivery in  manner  aforesaid of 
the use of such site or  any portion thereof shall not vitiate or affect the contract, nor any 
provision contained in the specification nor entitle the contractor to any increased 
allowance in respect of money. 
 
 
 

9. SETTING OUT WORKS AND NOTICES:   
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The Contractor shall set out the whole of the works and be responsible for the correctness 
of the position, levels and dimensions of the several works, according to the drawings and 
written instructions of the Engineer in charge. If at any time during the progress of the 
works any error shall appear or arise in the position, levels or dimensions of the several 
works, the contractors on being required to do so by the Engineer in charge, shall at his 
own expense remove and amend the works to the satisfaction of the Engineer in charge, 
not-withstanding that he may have been assisted by Engineer-In-Charge in setting out the 
same. The contractor shall observe, perform and comply with the requirements of all 
statutes and byelaws and shall also serve notice on the authorities having control of the 
road surfaces before the same are broken up and he shall likewise serve notices on the 
owners of the sewers, drains, water, gas or other mains, electric cables and other things 
which may be in any way affected by the execution of the contract work. 

 
10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 
 

As the entry and exit of the workmen into the factory area is controlled by the Security 
Authorities of the Factory, the contractor should strictly adhere to the timings of entry and 
exit, laid down by the authorities and the rates quoted are deemed to include for this 
provision. 

 
11. NIGHT WORKS: 
 

The works shall be carried on day and night continuously without extra charge. If bad or 
treacherous ground be met with or if there be any other causes whatsoever, which in the 
judgment of the Engineer-In-Charge, requires, it, but no work shall be carried on in the 
night without the knowledge and sanction of the Engineer-in-charge. 

 
12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 
 

The Contractor, shall at his own cost provide night watchmen to all parts of the work 
where necessary required by the Engineer-in-charge. He shall also keep all open trenches, 
excavation or other dangerous places properly and sufficiently lighted between sunset and 
sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to 
protect and assist the public traffic. The contractor shall also at his own cost erect 
temporary fences on the site of works where required by the Engineer-in-charge. 

 
13. TEST MATERIALS: 
 

All the materials to be used in and on every part of the works shall be subjected from time 
to time to such tests as the Consultant and Engineer in charge may direct. Such tests shall 
be performed at the expense of the contractor but the Company shall refund to the 
Contractor the actual cost of testing any of the materials which are proved to conform with 
the conditions of the specifications but the samples shall be, in all cases, selected by the 
Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, 
any materials so tested is not equal to the test for such materials, hereinafter specified, the 
same shall be removed from the site of works, and other materials substituted therefor, but in 
the absence of any specified test, the decision of the Engineer in charge, shall be final as to 
whether the said material or materials shall be used in the works, or forthwith removed and 
other materials substituted. 
 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belavadi Post, Mysuru – 570 018 
 

                                
         Signature of the Contractor(s) with seal 

 
 

17 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY 
OF COMPANY DURING CONTINUANCE OF CONTRACT: 

 

All materials, tools, implements and other things brought by the Contractor upon 
Company’s works shall there upon become and shall continue to be the absolute property 
of the Company and be considered in its possession, the Contractor having only the right 
of using the same for the purpose of the contract. After the works have been completed 
and all obligations under the contract duly fulfilled, the Company shall return to the 
Contractor the tools, implements and surplus or waste materials then remaining upon the 
Company’s works to be removed by him forth-with and cleared away. Nevertheless, the 
Company shall not at any time be liable for the loss of any of the said materials, tools, 
implements or other things but the whole of this liability shall fall upon the Contractor, the 
same as if they had remained in his possession. 

 

15. POWER TO VARY WORKS: 
 

The Company shall have full power and authority from time to time, and at all times, to order 
works additional to the contract, and to make and issue such further drawings and to give such 
further instructions and direction as may appear necessary or proper for the guidance of the 
contractor and the good and sufficient execution of the contract, and the contractor shall 
receive, execute, obey and be bound by the said further drawings, instruction and directions, 
according to the true intent and meaning thereof and as fully and effectively as though they 
had accompanied, or had been mentioned or referred to in the original drawings and 
specifications. The company shall also have power to vary or alter the levels or position of any 
of the works, the subject of this contract, or may order any of the works contemplated thereby  
to be omitted with or without the substitution, of any other works in lieu thereof, or may order 
any work, or any portion of work executed or partly executed , to be removed, changed or 
altered, and if needed that other work shall be substituted in lieu thereof and the difference of 
expense occasioned by any such increase, diminution or alterations so ordered and directed 
shall be added to or deducted from the amount of the contract agreeable to the prices for 
similar works set forth in the Bill of Quantities, or failing which the Schedule of Prices 
attached hereto, and in the absence of any such similar work being scheduled, the Engineer in 
charge shall  determine the amount to be paid for such additions or deductions. The company 
will in no case become liable to the payment of any charge in respect of any such conditions, 
alteration or deviations, unless the instructions for the performance of the same shall have 
been given in writing and signed by the Engineer in charge ,, nor unless such instructions 
distinctly states that the matter thereof is to be subject of an extra or varied charge, in the form 
of an order hereinafter set forth nor unless the claim thereof  shall be made in writing, signed 
by the Contractor and in the form of claim herein as set forth and properly filled up nor unless 
such claim  be make within the week in which the work is executed and materials used, and 
before the same shall have been placed out of view, or beyond check of measurement, nor 
unless the value of any altered or varied works, or any further works shall wherever 
practicable have been determined  and settled before such altered, varied or further works shall 
have been commenced. Such value in case of dispute shall be ascertained by the Engineer in 
charge ,, who shall determine in all cases whether such previous determination and settlements 
were practicable or not, and  in all the cases where he shall consider the same to have been 
practicable, the contractor shall not be entitled to make any claim in respect of such altered, or 
varied or further works if it shall, in the opinion of the Engineer in charge ,, if  any special 
instance become necessary to execute any additional or substituted work, either wholly or in 
part by the day the claim therefor, shall not be recognized unless the contractor shall have 
delivered to the Engineer-in-charge , within one working day, and so on from day to day a true 
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and  exact list of the name, occupations, time and wages of the several workmen  engaged 
during the previous day on any and every such works in respect of when a charge ‘BY THE 
DAY’ is intended to be made in the next succeeding weekly claim of contractor, Nevertheless, 
no charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge, it is 
impracticable or unreasonable to determine the value of the amount of work in manner 
otherwise provided for in these general conditions. All such instruction given by the Engineer 
in charge, shall be in the following form or as near there to as may be: 

 

ORDER No:          CONTRACT No.  
 

In pursuance of clause-15 of the General Conditions of contract and subject as there in 
mentioned, we request you to perform the under mentioned at the under mentioned price, 
namely: 

 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 
BEING IN   SUBSTITUTION FOR     IN THE 

 

tender, and we request you to omit the under mentioned work at the under mentioned prices, 
viz. 

 

DATE:     
 

SIGNATURE OF THE 
ENGINEER-IN-CHARGE. 
AND every claim shall be made in the following form: 

 

CLAIM No: ____________________CONTRACT No._____________________ 
Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the 
week ended Saturday the ____________________________ day of 
__________________________ in respect of other than contract work. 
Work 

Claimed 
For 

 
 
 

Number 
Of 

Engi- 
neer’s 
Order 

Price of 
Similar 
Work in 
Bill of 

Quantity of 
Schedule. 

Where no 
Similar 
Work in 
Bill of 

Quantity 
Of Schedule. 

Amount 
claimed Rs. 

 
Quan- 
titiy in 

Mtrs. 

 
Des- 
crip- 
tion. 

Number/ 
Number 
of items 

Value  
of  

Item. 

Schedule  
Price of 
Labour. 

_____________________________________________________________________________ 
DATE:     SIGNATURE OF THE CONTRACTOR ‘S                                                                              

The claim shall be delivered to the Engineer-in-charge , for his examination before being 
transmitted by him to the Chief Engineer and shall be subject in all respect to the 
consideration, ratification and correction of the Chief Engineer who shall be at liberty to 
decide whether any such claim entitle the Contractor to any, and if so, what extra charges, 
according to the true meaning and intention of the specifications, and whether any and 
what allowance shall be made to the company in respect of any work or obligation to be 
performed under the contract and from the performance of which the contractor may be or 
become directly or consequently relived by reasons of any such additional or substituted 
works. 

 
16. SUSPENSION OF WORK: 
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The Contractor(s) shall suspend the execution of work or any part or parts thereof 
whenever called upon in writing by the Chief Engineer to do so and shall not resume work 
thereon until so directed in writing by the Chief Engineer. The Contractor will be allowed 
by the Chief Engineer an Extension of time (not less than the period of suspension) for 
completion of the item or group of items of work for which a separate period of 
completion is given in the contract and of which the suspended work forms part but not 
other claims in this respect for completion or otherwise, however, shall be admitted. The 
contractors shall have no claim to any payment of compensation or otherwise, whatsoever 
on account of suspension of work. 

 
17. WORKS TO BE EXECUTED IN APPROVED MANNER: 
 

The works, the subject of the contract, specified and provided for or that they may be 
necessary to be done to form and complete any part thereof, shall be executed and 
completed in the best substantial manner, with materials of the best and most approved 
quality of their respective kinds agreeable to the particulars contained in or implied by the 
specification or as referred to and represented by the drawings and memoranda thereon or 
as referred to by any of the said further drawings and memoranda thereon or as referred to 
by any of the said further drawings, instructions and directions and shall be to the full 
satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at 
all reasonable time to inspect and examine the works, materials and workmanship, and 
may every such time reject any or all of such works, materials and workmanship which to 
him/them or either of them may appear defective, unfit or improper for the several 
purposes to which they are applied, or intended to be applied, or as not in accordance with 
the specification or the said drawings, memoranda, instruction or directions respectively. 

 
18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 

COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE 
CONTRACT: 

 
The Contractor shall commence to carry on the works with due diligence, and as such 
expedition as the Engineer in charge, may reasonably expect, having regard to the 
specified time of completion of the whole of the works. In case the contractor fails to do 
so, or neglect  to provide proper and sufficient materials, or to employ a sufficient  number 
of workmen to execute the work, then the company shall have full power, without vitiating 
the contract, to take the works wholly or in part out the hands of the contractor to engage 
or employ any other person or workmen to procure all requisite materials and implements 
for the due execution and completion of the said works, and the cost and charges incurred 
by the company in so doing shall be ascertained by the Chief Engineer and be paid for or 
allowed to the company by the contractor and it shall be competent for the Company to 
deduct the amount of such costs and charges along with overheads out of any sum or sums 
due or to become due from the company to the contractor under this or any other contract. 
 

19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  
 

The materials as well as the workmanship and finish of the whole of the contract works 
shall be best of their kind and should any materials be brought upon the site of works or on 
any land or property of the company or on the places where the operations are being 
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carried out in connection with the works, which in the judgment of the Engineer in charge 
, is of an inferior description and improper to be used in works, the said materials shall be 
removed. All inferior workmanship or finish shall be amended by and at the cost of the 
contractor forthwith, or within such  period or periods as the Engineer in charge , may 
direct, and the contractor shall pull down, amend and reconstruct any work he may have 
erected upon an insecure or insufficient foundation or that he  may have insufficiently 
secured and protected against immediate and future injuries, whether arising or likely to 
arise in future from weight, pressure action of  water or otherwise, on being required to do 
so by the Engineer in charge ,. Incase the contractor neglects or refuses to remove such 
materials or comply with such directions it shall be lawful for the Chief Engineer, on 
behalf of the company and by its agents, servants  and workmen to remove the materials 
and amend  the workmanship and finish, so objected, to, or any part thereof, and to replace 
the same with such other materials, workmanship and finish as shall be satisfactory to the 
company and on the certificate of the Chief Engineer to deduct the expense thereby 
incurred, or to which the company may be put or be liable or which may be incidental 
thereto, from the amount of any sum or sums due to or become due to contractor, or to 
recover the same by action at law or otherwise from the contractor as the company may 
determine. 

 
When it is apparent to the Chief  Engineer that defects  exists in the work, or that damage 
or accident has occurred to the works, or that the works are not upheld or maintained in 
good sound and water right conditions, or repair or in working order, but the cause thereof 
is not apparent, a general requisition in writing by the Chief Engineer to the contractor to 
amend, make good or maintain the works in sound, perfect and water tight conditions shall 
be under no obligation to specify the work or repair, but such requisition  shall be 
conclusive evidence against the contractor that he is not performing his obligations under 
the contract. 

 
20. EMERGENCY POWERS: 
 

In the event of any accident or failure occurring in or on the works, which, in the opinion 
of the Chief Engineer requires immediate attention either during construction or during the 
period of maintenance the company may by their own or other workmen make necessary 
repairs at the expenses of the contractor. 

 
21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 
 

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor 
shall at any period during the continuance of the contract, pull down any part of the work 
and make such openings, as to such extent through any part of the said work as the 
Engineer-in-charge, may direct and the contractor shall make such works good again to his 
or their satisfaction. Should the work be found faulty in any respect, the whole of the 
expenses thereby incurred shall be defrayed by the contractor but if otherwise by the 
company. 
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22. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK 
IN PROGRESS: 
 
The contractor shall take special care, by the erection of temporary fences and by every 
other means which circumstances may render necessary, to prevent all injury and damage 
to or trespass upon the lands, roads, fences or property adjacent to the site of works and 
shall confine the passage of his workmen to existing public roads, foot paths. He shall 
likewise pay and satisfy all claims whatsoever and from whomsoever, for temporary 
occupation, way-leaves, damages, the trespass or otherwise, in reference to the said lands, 
roads, fences and property adjacent and bear the company harmless from any and all such 
claims. If any greater extent of land than the site of work be required by the contractor for 
his operations, he shall obtain and occupy the same at his own cost and charge. 

 
23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 
 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make 
good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, 
electric cables and other things which may be disturbed, exposed or injured during the 
execution of works or in consequence of the execution  of the works and shall  also 
provide any extra timbering which may be temporarily  required and all labour in fixing 
and removing the same and shall, at his own expenses provide for the continuous use of all  
buildings, pipes, sewers, drains electric cable, water sources and other things, the use of 
which may be liable to interruption during the progress of the work.  The Contractor shall 
at his own expense restore all such buildings, water and gas pipes, sewers, drains, electric 
cables and other things to the satisfaction of the owners thereof and he shall likewise, at 
his own expense, construct and maintain such works as may be necessary for the due 
permanent support of all such buildings, pipe, sewers, drains, electric cables and other 
things met with in the construction of works, and shall indemnify, save, harmless and keep 
indemnified, the Company and its officers from and against all action, suits, claims, 
penalties, liabilities, cost,  expenses and demands whatsoever, by reasons or on account of 
damage to such buildings, pipes, sewers, drains, electric cables and other things whether 
caused by the execution of the contract works or in the insufficiency of the aforesaid 
permanent support.  The Company may deduct the expenses thereby incurred or to which 
the Company or its Officers may thereby be put or be liable or which may be incidental 
thereto from, the amount of any sum or sums due or to become due to the contractor or 
may recover the same by action at law or otherwise from the contractor and the Company 
may compromise any such action suits or other proceedings, or such terms as it shall see 
fit and contractor shall thereupon forthwith pay the Company the sum or sums paid by the 
Company upon the occasion thereof, and shall in every case pay such sum or sums as shall 
fully indemnify the Company according to the present stipulation. 
 

24.   COVERING OF CONSTRUCTION SITE:   
 
The Contractor shall, at his own expense, make arrangements to cover/wrap the 
construction site in mesh material of green color to prevent the dust from the escaping into 
the adjoining Properties or premises and atmosphere and also to prevent accidental fall of 
debris onto the people. The contractor at his own expense should make arrangements to 
remove the cover after completion of the work. 
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25.   ROYALTIES:   

 
The Contractor shall be liable to pay all royalties chargeable on Government or Company 
materials required for the work. 
 

26.  REJECTED MATERIALS:   
  
All rejected materials will at once be removed from site by the contractor to such distance 
as may be desired, failing which the company after giving three days notice in writing may 
do so and recover the cost of removal from the contractor. 

 
27.  COMPANY’S PLANT:  

 
No Company’s plant, materials or Labour will ordinarily be lent or hired to the contractor. 
Exceptional cases must have the approval of the company in writing. 

 
28.  SCOPE OF COMPLETION:   

 
Completion includes completion of all work in accordance with the plans and 
specifications, removal of all yard mess accumulated during construction, levelling and 
cleaning up the site and generally cleaning the whole building or works. 

 
29.  FINAL MEASUREMENTS TIME:  
 

The final measurement must invariably be preceded by a thorough remeasurement of the 
whole of the work, performed which will be made by the company’s authorized 
representative and at which the contractor or his accredited agent must be present. For this 
purpose, a written notice will be sent to him at least THREE DAYS before the date fixed 
for the measurements, appointing the day, hour and place of meeting. Should he not attend 
to this the measurements will proceed without him, and he will be precluded from making 
any protest.   

30. If a dispute arises between the company and contractor as to the quantity or quality of 
work, performed, involving sum larger than Rs.500.00, the contractor may appeal in 
writing to the company for remeasurement or reappraisal, as the case may be. If the 
company considers that Contractors claim is valid, they may appoint an officer, other than 
the Officer who made the final measurement and inspection and his report shall be 
considered as final and binding on the contractor. The Contractor shall have a 
representative present when the remeasurement or the appraisal is being made. 

 
31.  ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole 
of the work in the time stated in the tender, subject to the schedule of conditions. 

 
ii) The contractor is to provide at all times during the progress of work and the 

maintenance period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adopt as directed for the inspection of their 
representative (no separate rate will be allowed). 
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iii) The Contractor is to keep all persons under his control and within the boundaries of 
the site and he will be held responsible for the care of the works generally until 
their completion including all works executed and materials deposited in the sites 
by himself or suppliers, together with all risks arising from weather, carelessness of 
operatives, damages or loss by thefts or by any other cause, and is to allow for all 
necessary watching and protective lighting. 

 
32. LABOUR ACTS: 

 
i. The Contractors shall employ labour in sufficient number to achieve the required 

rates of progress and quality to ensure best workmanship of the degree required 
under various specifications and to the satisfaction of Engineer-in-charge. The 
contractors shall remain liable for the payment of all wages or other remunerations 
to his laborers or employees under the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 
1923, ESI Act 1948, or any other Acts or enactments relating there to and rules 
framed there under from time to time. In the event, the contractor fails or neglects 
to pay any amount due by him under the workman’s compensation Act, ESI Act or 
other Labour Laws, the Company is entitled to withhold the same from any other 
amount payable by it to the contractor and remit the same to the authority 
concerned and such payment shall be binding on the contractor. 
 

ii. In the event of contract, the contractor shall be responsible for implementing the 
provision of the contractor Labour Act in to and also responsible for any 
repercussions arising there from for non-compliance thereof. 

 
iii. The intending tenderers should quote their organization registration/code numbers 

for the registration with ESI/PF Authorities. It may be noted that other things being 
equal, preference will be given in the acceptance of tender to firms having 
independent registration with ESI/PF Authorities. 

 
iv. BEML shall arrange to recover from the contractors bills requisite amounts of both 

Employer’s and Employee’s contribution for both ESI and PF calculated on the 
basis of 25% of the value being taken as the labour cost and recover such amounts 
from the respective bills and keep the same in suspense account. On production of 
requisite documentary evidence supporting payment of ESI/PF 
Authorities/supported by the acquaintance rills, the amount earlier recovered from 
contractor’s bills shall be paid duly adjusting the shortfall in remittance, if any. 
 

v. In the event of any accident/injury/disablement, the contractor shall arrange to pay 
the requisite compensation legally payable to the concerned employee/dependents 
and also indemnify to BEML in case of any claim arising therefore later. 
 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of 
work. If contractors have workman who have not yet been Registered under the 
ESI they should ensure that the workers have been duly registered before   
employing them in work. 
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vii. CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-
in-charge once in a month say before 5th of each month to the Pay roll section, so 
that the ESI amount can be ascertained and recovered/payment obtained 
irrespective of the fact whether work order is issued or not. 
 

viii. If there is any default on the part of the contractor, an estimated amount towards 
ESI liability including the would-be penalty/damage, will be recovered by the 
company from the bills of the contractors. 
 

ix. CONTRACTORS should maintain all registers and records required for ESI, PF 
Payment of wages, etc., under the statutes and produce them for verification as and 
when called for by company inspecting Authorities. 
 

x. THE contractor shall disperse the wages to the workmen in the presence of the 
authorized representative of the company. 
 

xi. CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and 
Rule 21 prescribes that every contractor who employs labour for executing contract 
works should obtain license from Labour Authorities to carry out any works 
contract, so that the laborer’s employed by the contractor are not deprived of the 
facilities provided under the Act. Such license shall be produced to BEML 
Authority before commencement of the work. 

 
33. TRAINING APPRENTICES:  

 
The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the 
rules and order issued there under from time to time. If he fails to do so his failure will be 
a breach of contract and the Accepting Officer may in his discretion cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provision of the Act.  
 

34. FAIR WAGES: 
 

The Contractor shall not pay less than fair wage to laborers, workmen engaged by him on the 
work.  Fair wages mean wage for the various categories of labour, workmen, fixed from time to 
time by the labour authorities of the area.  The contractor shall ascertain the minimum fair wages 
prevailing in the area before submitting his tender.  The Contractor should also abide by labour 
regulations in regard to the payment of wages, wage period, fines and deductions from wages, 
maintenance of wage book, wage slip, publication of scales of wage and other terms of 
employment, inspection and submission of periodical returns and all other matter relating to labour 
rule in force. 

 
35. DISPUTE RESOLUTION AND JURISDICTION: 

 
All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising during 
the progress of work or after completion or abandonment thereof shall be mutually discussed and 
settled amicably by conciliation Committees/ Councils comprising of independent subject experts 
constituted by BEML,  failing which, the dispute shall be settled by arbitration consisting of  sole 
arbitrator appointed by the Company in accordance with the provisions of Arbitration and 
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Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of awarding 
of original contract.  
 
The court at the place of awarding of contract only shall have jurisdiction to entertain any 
dispute/matter relating to the contract  
 
In case of any dispute between the Company and any other Public Sector / Government department 
relating to the interpretation and application of the provisions of the contract, such disputes / 
differences shall be referred by either party to the arbitration of one of the arbitrators in the 
Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and amendment 
thereof shall not be applicable to this clause. Any party aggrieved by such award, shall make 
further reference to the Ministry of Law and Justice, Government of India. 

 
In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to 
the contractor / concessionaire against Bank Guarantee without prejudice to the final order of the 
Court in the matter under challenge. The payment may be made into a designated Escrow Account 
with the stipulation that the amount so released will be used, first, for payment of lenders’ dues, 
second, for completion of the project and then for completion of other projects of BEML, as 
mutually agreed / decided. Any balance remaining in the Escrow Account subsequent to settlement 
of lenders’ dues and completion of projects of BEML, may be allowed to be used by the contractor 
/ concessionaire with the prior approval of the lead banker and BEML. 
 
In case the subsequent court order required refund of the money paid by BEML to the contractor / 
concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / 
concessionaire along with appropriate interest. The rate of interest on such refund amount shall be 
decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided for 
in the Contract Agreement or the rate of interest awarded under the Arbitral Award under 
challenge. 

 
36. FORCE MAJEURE: 

 
If, at any time during the currency of the contract, the performance of any obligation (in whole or 
in part) by the Employer or the Contractor shall be prevented or delayed by reason of any war, 
hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, insurrection, civil 
commotion, sabotage, large scale arson, floods, earth quake or any other act of God, large scale 
epidemics, nuclear accidents, any other catastrophic unforeseeable circumstances, quarantine 
restrictions, any statutory, rules, regulations, order or requisitions issued by a Government 
department or competent authority (hereinafter referred to as “event”) then, provided notice of the 
happening of such an event is given by either party to the other within 21 days of the occurrence 
thereof. 
a. Neither party by reason of such event be entitled to terminate the contract or have claim 
for damages against the other in respect of such non-performance or delay in performance, if not 
covered under insurance. 
b. The obligations under the contract shall be resumed as soon as practicable after the event 
has come to an end or ceased to exit. 
c. In case of doubt or dispute, whether a particular occurrence should be considered an 
“event” as defined under this, clause the decision of the Engineer shall be final and binding. 
d. If the contractor is fore-closed under this clause, the Contractor shall be paid fully for the 
work done under the contract, but not for any defective work or work done which has been 
destroyed or damaged before its measurement. The Engineer shall have the option to take over 
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any plant and material lying at site, at rates provided for in the contract, failing that, as per rates 
which are determined to be fair and reasonable by the Engineer. 
If  no  notice  is  issued  by either party regarding the event within 21 days  of  occurrence,  the  
said  event shall  be  deemed  not  to have occurred and the contract will continue to have effect as 
such. 
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REVISED SPECIAL CONDITIONS  
 
1. The tender shall remain open for acceptance for a period of 90 days from the date on 

which the tenders are due to be submitted. 
 
2. The contractor shall visit the site to acquaint himself with site conditions and study the 

drawings and specifications in detail prior to tendering, and no claims will be entertained 
later on the ground of ignorance or otherwise of the conditions under which the work shall 
have to be executed.  
 

3. The contractor shall arrange for at least one qualified Engineer with experience in similar 
construction work to be at the work spot through out the period of construction to ensure 
correct undertaking and execution of the work as per drawings and specifications. 

 
4. The setting of the building shall be done by the contractor himself. All measurements shall 

comply with the dimensions noted on the drawings if any. The contractor shall construct 
centre line pillars and Bench Marks wherever necessary at his own cost and the setting out 
shall be got checked, approved and certified by the Engineer-in-charge before execution of 
the work. 

 
5. Foundations shall generally conform to the dimension indicated on the drawings, unless 

the nature of soil after excavation examined by the Engineer-in-charge, of works 
necessitates modifications. The foundation trenches for RCC columns and walls after 
excavation indicated on the drawing shall be got inspected, approved and certificated by 
the Engineer-in-charge of works before laying concrete. 

 
6. Provision shall be made during the progress of work for embedding Electric conduits etc., 

wherever necessary as directed. Openings shall be left for service lines, machine 
foundations, as required and as per instructions of the Engineer-in-charge. 

 
7. Care shall be taken in execution of work not to damage service lines etc., coming in the 

way of construction. If any damage is caused in the lines, the cost of replacing or repairs 
shall be borne by the contractor. 

 
8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding 

sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 
transport vehicles, etc., required for the complete satisfactory execution of work. 
 

9. WATER:  
 

While Company shall make all endeavors to supply water to the Contractors on a 
chargeable basis, the Contractors should examine the possibility of making their own 
arrangements for the water required for construction activities. It is suggested that the 
Contractors could drill required number of boreholes from where available water could be 
used by them by pumping the same for the Construction activities. In such a case, the 
borewell sunk by the Contractors shall remain the property of the company. After 
completion of the work, the Contractors will not be charged for the water which he 
consumes from such bore wells. 
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i) If the nature of the soil encountered with demands the use of casing pipes for the 
borewells, the contractor has to provide casing pipes to enable him to draw water 
from the borewell, and the contractor shall hand over the borewell with such casing 
pipes to the company for which no extra payment would be made. The contractor 
could however with draw the pumping sets and other accessories used by him for 
pumping water out of the bore wells. 

 
ii) Where the contractor does not draw water from company’s source and makes his 

own arrangement for water required for the work, as certified by the Engineer-in- 
charge, then no recovery shall be affected from the contractor’s bill. 

 
iii) In Case company supplies water for construction purpose, water shall be supplied 

at a single point as near as possible to the work spot, from which the contractor has 
to draw his own distribution system. The following procedure shall be followed for 
recovery of the cost of water so consumed by the contractor. 

 
iv) A meter shall be installed by the contractor at his own cost which shall be duly 

certified for calibration. Based on the meter readings recovery shall be affected at 
the prevailing rates of Mysuru Water Supply Board. 

 
v) In Case contractor is not able to install a meter due to various circumstances or the 

meter fixed mal-functions, and he continues to draw water supplied by the 
company, the recovery towards water shall be affected based on the quantity of 
water consumed which would be assessed as follows: 

 
a) For Building works involving excessive use of cement like construction of 

buildings, Hangars, Concrete hard standing, etc., consumption of water will be 
calculated at the rate of 455 liters per bag of cement consumed for the work 
(including wastage) and this consumption shall be charged as per rates 
stipulated in the contract. 

  
b) For such works where consumption of cement is negligible like construction of 

Roads, and this consumption of the water shall be at the rate of 0.5% of the 
value of the contract as per the final bill. 

 
c) The water supplied by the company shall be used only for bonafide work as 

directed by Engineer-In-charge, 
 

10. POWER SUPPLY TO THE CONTRACTORS:  
 
ELECTRICAL energy will be provided ‘FREE OF COST’ on 50 cycles at 433 V on 3 Phase 4 
wire system and will be made available to the contractors at a fixed point convenient to BEML.  
The contractor will have to make their own arrangement for tapping the Electrical energy there 
from. KEB will provide separate meter for that connection.  Electrical connection so taken shall 
conform to the Indian Electricity Act Rules and Factory Act.  
 
FURTHER to electrical energy supplied shall be used only for Bonafede works. In the event of 
any wastage/misuse is noticed, the electric supply will be disconnected and shall not be resumed. 
The decision of Engineer-in-charge in this regard is final and binding. 
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Company will not guarantee continuity of supply and no compensation will be allowed if the 
supply becomes intermittent or for breakdown or any reasons whatsoever. 
11. TAXES: 
 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract 
whether by the Central or State Government shall be borne by the contractor(s) and the 
price quoted shall be inclusive of such taxes, cess or any other statutory duties or taxes 
payable by them and price quoted shall be firm and shall be inclusive of such duties and 
taxes. WHEREVER Taxes are deductible at source, the company will recover the amount 
as per the statutory requirement. 
 

12. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 
13. THE specifications contained in the MES Schedule (referred to in the tender) in 

appropriate sections shall apply to this contract to the extent applicable, cement co-
efficient shall also form part of MES Schedule. 

 
14. VALUATION OF DEVIATIONS:  

 
Every deviation shall be subject to the limits specified as under:    
 

a. The net value of all deviations (additions and deductions) including non-tendered 
items, of the value of work completed, shall not exceed 20% of the approved 
contract value and 40% in respect of any individual item, indicated in schedule A-
BOQ 

b. In case of non-tendered items, the total value of such non-tendered items shall not 
exceed 5% of the approved contract value.  

 
The basis for ascertaining the non-tendered items shall be as follows: 
 

(i) The value of all deviations shall be ascertained by measurements, on the 
basis of the rates or prices for similar work in the bill of quantities of the 
same contract in so far as such rates or prices apply. 

 
(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall 

be based upon rates or prices deduced there from to the extent practicable to 
do so. 

 
(iii)The rates for NT items shall be based on the SSR rates after proportionate 

adjustment in comparison with the tendered rates of like items in the 
contract. The basis to be adopted for working out the NT rate is the 
comparison of the NT item with similar trade item in the bill of Quantity 
for which the contractor has quoted. 

 
(iv) wherever NT items cannot be deduced from the like items quoted in the 

tender or SSR rates, market rate shall be allowed based on 
vouchers/invoices as per the actual including transportation, labour etc., 
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plus 10% overheads and the labour rate shall be taken as per minimum 
wages inforce, based on the recommendations of the Chief Engineer. 

 
(v) As a last resort a tender shall be floated to ascertain the rate for NT items. 

All Deviations in contracts for works including non-tendered items shall be 
approved by the Competent Authority as per DoP within the limits 
prescribed in the contract. The deviations and NT items shall be technically 
checked and processed by the respective "Engineer-in-charge " in 
concurrence with Finance Department of the respective division. 

 
15. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 
 

The contractor shall provide the same make of fittings/fixtures specified in the tender 
documents unless he has quoted for other equivalent for genuine reasons. In case due to 
exigency of the work and difficult market conditions, the contractor is not able to provide 
the same make, he shall be allowed to provide equivalent approved make subject to his 
obtaining the concurrence of the Chief Engineer for the price adjustment as between the 
quotation and the purchase price for the item involved. The base for reckoning shall be the 
date of purchase. The contractor shall produce purchase invoice as a proof of expenditure 
for the items other than those specified in the tender documents allowed for incorporation 
in the work. Construction Department in respective Divisions/Regional/District Offices 
shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. 
The price adjustment shall be the difference between the two makes on the date of 
purchase. 
 

16. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that the 
tenders take sufficient care and quote reasonable rates in each part, so that if one part only 
is separated and entrusted to one Contractor he should be able to do it without difficulty.  
The rates quoted for similar items should be consistent. THE company also reserves the 
right to accept the lowest or any other tender at its discretion without assigning any 
reasons whatsoever. 
 

17. EXTENSION OF TIME: 
 

Time is the essence of the contract. The contractor is bound to complete the work within 
the stipulated time. The Chief Engineer has to assess the delay arising out of default of the 
contractor. Where the delay is due to default of the contractor, and if there is no financial 
loss due to such delay, the Chief Engineer can recommend for grant of extension of time 
by the same authority who accepted the tender/awarded the contract, subject to recording 
the reasons for granting such extension of time.  
 
Where the delay is due to default of the contractor, and if there is a financial loss due to 
such delay, the extension of time requires the approval of Competent Authority. In the 
absence of Competent Authority approval, Liquidated Damages for delay in completion of 
the work shall become enforceable.  
 
Where the delay is not due to default of the contractor, for example: - a) not providing 
clear work front to the contractor by the Company, b) Company's delay in decision making 
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for changes relating to original work., etc necessary extension of time shall be granted 
with the approval of Competent Authority, as per DoP without sanctioning escalation 
claimed by the contractor except statutory levies. 
 
Extension of time when granted with the approval of the Competent Authority as per 
Company's Delegation of Powers shall have the effect of rendering the clause Liquidated 
Damages for delay in completion work' inoperative upto the period of extension of time so 
granted unless otherwise specifically stated. 

 
18. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 
In case the Contractor fails to complete the works and clear the site on or before the 
stipulated time mentioned in the Work order he shall without prejudice to any other right 
or remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as 
penalty, pay sum equal to 0.5% of the Contract sum (excluding non tendered/extra items, 
if any) for every week's delay subject to maximum of 10% of the total final bill value of 
the Contract. 
 
Liquidated Damages shall be applicable in the following cases: 
 

a) where the contractor fails to complete the work within the stipulated time;  
 

b) where the extension of time is granted with levy of LD; 
 

c) Where extension of time is granted without levy of LD but the contractor has failed 
to complete the work within the extended period.  

 
The amount of Liquidated Damages shall be adjusted or set off against any sum payable to 
the contractor under this or any other contract/s awarded by the Company. 
 
In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 
authorized person to issue 'Work Completion Certificate', which shall be final and binding 
the Company as well as the Contractor concerned. 
 

19. FORE-CLOSURE OF CONTRACT: 
 

It shall be noted that at any time after acceptance of the tender, the Company can decide to 
abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall 
give notice in writing to that effect to the contractor. The compensation, if any, payable for 
such foreclosure of work shall be discussed mutually between the Company and the 
contractor and settled after taking into consideration the loss suffered by the contractor on 
account of foreclosure of the contract. The contractor shall have no claim for any 
compensation whatsoever on account of any profit or advantage which he might have 
derived consequent to foreclosure of the whole or part of the works. The Company shall 
have the option to take over the contractor’s materials or any part thereof, either brought to 
the site. The amount of compensation payable to the contractor due to foreclosure shall be 
decided by the authority one level above the level of the authority competent to award the 
contract, or by the CMD. 
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20. BEML revised General Conditions together with BEML specifications will form part of 
the contract.  Should there be any discrepancy between the provision in the Bill of 
quantities and drawings, the former shall be deemed to take precedence there over. 

 
21. No modification or change of specifications in the bill of quantities shall normally be 

accepted and such changes are to be rejected.  Acceptance of such deviations shall be at 
the discretion of the Engineer-in-charge. 

 
22. EARNEST MONEY DEPOSIT: 

 
TENDERES should submit their tender accompanied by EMD of value indicated in the 
tender.  It should be paid by bank draft or Bankers Cheque drawn in favour of the 
Company along with tenders. Tender without Earnest money deposit will be rejected. On 
finalization of the tender, Earnest money deposit will be refunded to unsuccessful 
tenderers under proper acknowledgement.  
In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in 
commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will 
be forfeited. No interest amount is payable on EMD. 
 

23. SECURITY DEPOSIT: 
 

The successful tenderer shall be required to furnish security deposit for the fulfillment of 
contract and amount shall be 10% of the value of the contract, to be paid by the contractor. 
No waiver can be allowed in this regard. Such security deposit shall not entail any interest 
payment on refund.  
 
The contractor shall choose any one of the following options for payment of security 
deposit in writing as under: 
 
(i)The contractor shall within 30 days of acceptance of the contract deposit the difference 
between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque 
drawn on any of the commercial bank made in favour of Company. PEMD held with 
BEML cannot be considered for such adjustment in the Security Deposit payable by the 
contractor. 
 
(ii) Bank guarantee from any commercial bank equivalent to the amount of security 
deposit valid for a period required by BEML shall also be accepted. 
 
(iii)Security Deposit amount shall be deducted from the running bills of the contractor at 
the rate of 10% or higher of the gross value of each bill. However, the entire security 
deposit amount shall be deducted before completion of 90% of work. 
                                
The above deposit shall be held by the Company as security for the satisfactory 
performance of the contract. All compensations or other sums or money payable by the 
contractor to the Company under the terms and conditions of this contract shall be 
deducted from this security deposit or from any other sums that shall be due, or shall 
become due to the contractor by the Company on any account whatsoever and in the event 
of the security deposit being reduced by reasons of any such deductions the contractor 
shall within ten days thereafter make good these deductions.  
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23.1 REFUND OF SECURITY DEPOSIT 

 
The above deposit, as the name itself signifies, shall be held as Security for performance of 
the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor 
on completion of the contract based on the recommendations of the Chief Engineer in 
writing that the work has been physically completed in all respects.  
 
The balance 50% of the security deposit shall be refunded to the contractor on written 
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on 
payment of final bill whichever is later, with the recommendation of the Chief Engineer, 
provided the Chief Engineer is satisfied that there are no dues outstanding against the 
contractor.  
 
If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, 
the BG already with BEML will be returned to the contractor. The contractor has to then 
submit a fresh Bank Guarantee for 50% of the security deposit value valid for a period of 1 
year from the actual date of completion of the entire contract shall be deposited by the 
contractor.  
 
Any refund of security deposit shall be made only with the recommendation of the Chief 
Engineer. 

 
24. RUNNING ACCOUNT REMITTANCE: (RAR) 
 

During the progress of work, contractor shall submit the claims giving complete details of 
work done, rate and value to the Engineer-in-charge, nominated by Chief Engineer who 
shall certify the rate and quantity as per the MB and prepare a statement showing the 
description and quantity for which he recommends payment. These claims are called RAR 
bills and RAR payments are made once in a calendar month or more depending upon the 
periodicity of contract/progress of work.  

 
Where the RAR payment is based on the measurements recorded in the MB, the 
recommendation for payment shall be stage-wise co-related with the bill of quantities.   
 
Due to technical reasons, where pro-rata payments on stage-wise progress of work is 
considered necessary though not specified in the contract, the Chief Engineer with the 
approval of competent authority, shall decide the number/type of stages correlating with 
the bill of quantities and submit a statement showing the stage-wise break-up of the 
contract value indicating  work progress details including percentage of completion, cost, 
and remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective 
Division for regulating the quantity and payment. This shall form the basis for the 
Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided 
above shall uniformly be adopted for regulating all RAR payments till the final bill is 
submitted. 

 
However, in respect of hidden works, recording of measurements in MB shall invariably 
be made then and there and the MB produced to Accounts at the time of RAR payment.  
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Accounts shall arrange payment for RAR bills within a fortnight's time from the date of 
receipt based on the certification of the Engineer-in-charge and after necessary 
check/verification. 
 
As per Expenditure Management Commission, Government of India, in large projects 
above Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of 
submission without a detailed check on the claim. The balance shall be released after the 
claim is scrutinized as per procedure in order to get more competitive bids and for speedy 
execution as cash flow is a critical requirement in a project.  
 
 The contractor shall also be paid 'Material Advance' for the material brought to site for 
incorporation in the work duly certified by the Engineer-in-charge. For such materials 
brought inside by the contractor, the contractor has to produce necessary test certificates 
from reputed Testing Laboratories for steel and hypothecation deed duly executed by the 
contractor in favour of the Company on a non-judicial stamp paper of requisite value. 
 
Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 
materials required to be used in the works as per the planned progress of work. However, 
payment of material advance against materials brought to site by the contractor ahead of 
scheduled progress of work shall be considered not exceeding 75% of the value of such 
material in exceptional cases with the approval of Competent Authority, with justification 
recorded in writing.  
 
 RAR payments shall be regulated to the extent of the value of work done, with due 
adjustments for recoveries and other payments (including material advance/adhoc 
payments made if any) effected so far against the contract.  
 

25. PRE-FINAL RARs  
 
Pre-final RAR is raised only when the work is completed and the complete measurement 
is recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly 
accepted by the contractor. 
 
Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only 
after Technical check of the measurements and endorsement in the MBs by the Chief 
Engineer.  
 
The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of 
work completed with due adjustments for recoveries and RAR payments (including 
Material advance if any) effected so far against the contract.  
 
Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 
Department after scrutiny and check for the correctness of the bill duly linking up with the 
MBs.  
 
The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer on 
case to case basis. 
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26. ADHOC PAYMENTS:   
 

If payment for final bill could not be arranged within 5 months from the date of the 
completion of the contract for genuine reasons other than undue delay in submitting the 
final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work 
done after making all necessary deductions for statutory dues, RAR payments, Material 
advances if any paid, shall be recommended by the Chief Engineer with the approval of 
respective Complex chief/ respective Business Group Director.  Such Adhoc payment can 
be recommended only if the contractor is having concurrent running contracts in the 
Complex. 

 
The following guide-lines shall be adopted while making such adhoc payment; 
 
 Such payment shall not exceed 90% of the final bill value. 
 All conditions of contract and recoveries to be effected shall be taken care before 

effecting Adhoc payment. 
 If a contractor has no other contract concurrently running in the Complex, adhoc 

payment need not be made. Instead, final bill shall be expedited and paid atleast 
within six months from the date of completion of the contract. 

 

27. COMPLETION CERTIFICATE: 
 

As soon as the Contractor completes the work assigned to him the same shall be inspected 
and if found satisfactory shall be taken over by the Chief Engineer. A "Completion 
Certificate" shall be issued to the contractor within 30 days from the date the contractor 
has given request for the same. If there are minor defects which can be rectified even after 
the building has been taken over, the defects shall be listed out and the contractor shall be 
asked to rectify the same before the final bill is submitted. The final bill along with the 
completion certificate duly certified by the Engineer in charge, shall be submitted to 
Finance Department for payment. The completion certificate shall have the following 
details: 
 

a) Particulars of the work and Contract Number, 
b) The date of work order to commence the work, 
c) Date of completion as per original contract agreement, 
d) Actual work done value. 
e) Extension of time if any, granted, 
f) Date on which contractor was required to complete the work, 
g) Actual date of completion and taking over by BEML. 

 
 
 
28. FINAL BILL: 

 

On completion of the work and the recording of measurements in the MBs, a final bill 
shall be submitted by the contractor. On receipt of the final bill duly signed by the 
contractor, the same shall be scrutinized by the Engineer-in-charge to see that the claim is 
in order.  
 
The final bill prepared by the Department and accepted by the contractor, shall be 
accompanied with the following documents:  
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 Original Completion certificate 
 A statement showing stores issued for incorporation in the work, stores actually 

incorporated by the contractor, theoretical quantity of stores required for work and 
whether there has been any over issue/under issue of the stores to the contractors.  

 No claim certificate duly signed by the contractor 
 Original Contractor's All Risk Insurance Policy covering up to the actual date of 

completion of work. 
 Contract Agreement 
 Revised estimate as duly approved by Competent Authority. 
 ESI & PF statement duly coordinated by Welfare Section. 
 Measurement books duly technically checked by Engineer in charge. 
 Any other documents which are specified by the Management from time to time. 

 

The Engineer-in-charge has to certify in the work Completion certificate as well as in the 
Measurement Book, that the work is executed in conformity with the contract 
specification, drawings and other conditions. The final bill duly checked and coordinated 
by the Engineer-in-charge shall be sent to the Finance Department through Chief Engineer 
along with the documents stated above. 
 

29. DEFECT LIABILITY PERIOD: 
 

The period of maintenance for the subject work shall be ONE YEAR.  
 

During this period, the contractor shall be responsible to rectify all the defects noticed and 
attributable to the work done by him in respect of works executed by him. As soon as any 
defect in the work come to the notice, the Chief Engineer shall inform the contractor, in 
writing, to rectify the defect and inform him that in case he fails to do so within a 
reasonable time, the Company would rectify the defects at his risk and expense as per the 
conditions of the contract.  
 

If the contractor does not attend to the rectifications in-spite of repeated requests, the 
Company shall proceed at his risk and expense and get the work completed. The cost 
incurred by the Company shall be recovered from the defaulting contractor. The Company 
shall forfeit the balance 50% of the Security Deposit retained and adjust this amount 
against the expenses so incurred. The balance amount, if any, after recovering the 
expenses incurred shall be refunded to the contractor. In case the amount available is 
insufficient to cover the expenses in full, that portion of the expenditure still remaining 
unadjusted shall be recovered from any of the subsequent bills due for payment to the 
contractor against any other contract.  
 

Even after such adjustments, the amount available is insufficient to cover the expenses in 
full, the Company reserves the right to take legal course of action to recover such 
unadjusted amount. 

 

30. CONTRACTORS LIABILITY AND INSURANCE: 
 

From commencement to completion of the works, the contractor shall take full 
responsibility taking precautions to prevent loss or damage. He shall be liable for any 
damage or loss that shall happen to the works or any part thereof.  
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In addition, the contractor shall indemnify and keep the Company indemnified against all 
losses and claims for injuries or damages to any person or any property whatsoever which 
shall arise out of or in consequence of the construction works. For this purpose, the 
contractor shall take an insurance policy-"Contractors All Risks Insurance"- to cover the 
risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till 
the work is completed and the possession handed over to the Company. The policy shall 
be taken at his cost showing the Company as the ‘principal’ to simplify the work in the 
matter of raising claims and settlement thereof. 

 

31. MATERIALS obtained from demolition/dismantling work shall remain with the 
Contractor at his own risk till such time the Contractor removes them to BEML stores or 
as directed within 10 days from the date of completion.  If he fails to remove such 
dismantled materials to BEML stores or as directed within 10 days from the date of 
completion, the Engineer-in-charge will be entitled to remove them at the risk and cost of 
the Contractor. 

 

32. THE various provisions in this special condition shall be deemed to take precedence over 
those in General conditions/specifications to the extent applicable. 
 

33. The quoted rate is deemed to include for execution of work in a phased manner/part by 
part if necessary and as directed by BEML and no extension of time nor extra claims shall 
be entertained in the regard. 
 
 
I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS 
OF BEML WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK 
ORDER.  I/WE ARE ENCLOSING HEREWITH A RECEIPT/DRAFT 
NO._______________________DTD.___________________ FOR 
RS._____________________ TOWARDS EARNEST MONEY DEPOSIT, ADHERING TO 
THE REVISED SPECIAL CONDITIONS (1987) AND REVISED CONDITIONS  
MENTIONED. 
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    PARTICULAR SPECIFICATIONS 
1. GENERAL: 
 
 These particular Specifications are to be read in conjunction with the specifications 

contained in the MES Standard Schedule of Rates 2020, i.e. PART I - Specifications and 
PART II-Rates, including errata (here-in-after referred to as the MES Schedule) and 
specifications given hereunder and the drawings mentioned in these documents, rates and 
specifications thereon shall be deemed to apply to the works unless mentioned otherwise 
in the tender documents. In case of discrepancy between the documents, viz., Bill of 
Quantities, Particular specifications and Drawings, the following order of precedence shall 
be followed: 

 
 (a) Bill of Quantities 
 (b)  Particular specifications 
 (c) Drawings 

 
2. SCOPE OF THE CONTRACT: 
 
 THE contract comprises full, final and entire completion of Subject Work all as shown in 

Schedule-A and as described in these Particular Specifications and detailed in the 
drawings given in the list of drawings enclosed hereto and also subject to the General and 
Special Conditions of Contract. The work shall be completed in stipulated period. 

 
THE time for completion is to be reckoned from the date of commencement mentioned in 
the Purchase Order. 

 
3. SAMPLES OF MATERIALS: 
 

THE contractor shall produce samples of all materials and shall obtain approval of 
Engineer-in-Charge in writing before he places bulk order for the material for 
incorporation in the works. In respect of materials for which samples are not kept or 
detailed specifications are not given herein-after, such materials shall comply with the 
latest relevant Indian Standard Specifications as published upto the date of issue of this 
tender. 

 
3.1. THE contractor shall on demand produce original receipted vouchers / invoices in respect 

of materials supplied by him. 
 
4. PROPRIETORY MATERIALS:  
 

THE contractor shall ensure that proprietary materials like paints etc., are brought to site in 
original sealed containers / packing and bear the manufacturer’s markings. 
 

5. CLEANING DOWN:  
 

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc., 
touch up all painter’s works and carryout all other necessary items of work in connection 
therewith and leave the whole premises clean and tidy before handing over the buildings. 
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6. ATTENDANCE UPON BUILDING:  
 
THE contractor shall permit free access and generally afford facilities and usual 
convenience to other agencies and or departmental workmen to carryout works under 
separate arrangements. 
 
THEREFORE, the rates quoted by the contractor shall be deemed to include for all such 
costs as consequence for having to work in the circumstances described above and no 
claim shall in any event be entertained on this account. 

 
7. EXCAVATION AND EARTH WORK:  
 

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the 
extent ordered/indicated in the drawings. Excavation inadvertently made deeper than what 
is ordered or indicated in the drawings shall be made good by the contractor with PCC 
1:4:8 using not larger than 40mm graded granite aggregate with out extra cost to the 
company. 
 
The earth obtained from excavation shall be filled, spread, watered and well rammed in 
layers not exc. 20 cm thick around foundations, under floors and in other situations to 
make up levels / slopes as directed/shown in drawings.  Use of vegetable soil, turf, peat 
and black cotton soil in filling shall not be permitted.  No lead whatsoever shall be allowed 
extra for earth obtained from excavation and reused for filing around foundation and under 
floors.  If on the actual excavation, hard rock or ordinary rock is met with the contractor 
shall intimate the Engineer-in-charge in writing for making necessary price adjustment. 
Excavation done in ordinary/hard rock will be priced as an authorized extra item. 
 

8. CONCRETE MATERIALS 
 

8.1 CEMENT: Cement used in the work shall be ordinary 
PORTLAND/PUZZOLANA cement and shall be stored by the contractor in a dry 
place under proper cover and stack.  Stacks shall not be more than 10 bags high. 

 
8.2 FINE AGGREGATE: Fine aggregate (sand) for concrete shall be of approved 

quality natural sand. Fine aggregate shall be clean, free from any admixture of 
clay, loam, silt, organic matter and other impurities. 

 
8.3 COARSE AGGREGATE: Coarse aggregate for concrete shall be of approved 

broken granite stone and shall conform to IS-383-1963. 
 

8.4 WATER: Water used in concrete shall be clean, fresh and non-saline. 
 
Rate: Rate quoted for cement concrete works in Schedule-A shall include the cost 
for the use and waste of formwork as necessary. 

 
Unless otherwise specified, the rates quoted against various items of schedule ‘A’ 
shall not include for plastering.  The various concrete surfaces shall be finished as 
under: 

 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belavadi Post, Mysuru – 570 018 
 

                                
         Signature of the Contractor(s) with seal 

 
 

40 

a) All concrete surfaces occurring in conjunction with wall and the like: Immediately 
after the formwork is removed all irregularities shall be removed and air holes shall 
be stopped with CM 1:3 so that the surface is ready for application of plaster which 
is paid for separately. 

 
b)  Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides of 

beams and columns, exposed surfaces of shelves, not occurring with conjunction of 
walls: These shall be finished as described above to receive plastering which is 
paid for separately. 

 
c) Exposed surfaces of concrete members other than those specified above and tops 

and edges of chajjas and the like, independent columns and other concrete surfaces 
not specified to be plastered: These surfaces shall be finished fair and smooth. On 
account of any reason whatsoever, if fair and smooth surface cannot be achieved, 
the contractor is permitted to plaster these surfaces with CM 1:3, to obtain a fair, 
uniform and smooth finish.  However, he shall ensure that the thickness of plaster 
is kept to a minimum. The contractor shall not be paid anything extra for the 
application of this CM 1:3 plaster. 

 
d) The rate quoted for pre-cast concrete shall include for cost involved in the cutting 

of grooves, etc., in walls, etc, and fixing as specified. 
 

8.5 Mixing concrete:  
All concrete shall be mixed in mechanical concrete mixers with hopper. The 
mixing drum shall be washed and cleaned on completion of work, every day and 
on every stoppage of work, if the stoppage exceeds 30 minutes. If the total quantity 
of concreting proposed to be carried out in any one day does not exceed 0.25 cum 
hand mixing may be adopted for such concrete. 

 
9. FORM WORK 
 

All form work shall be as mentioned in MES schedule 2009, Part I, section 7, Where 
concrete is to be finished smooth, the forms shall be wrought on the inside surface. 
Contractor may at his discretion use steel or plywood form work in lieu of timber 
formwork at no extra cost to the Company. 
 

10. COMPACTING CONCRETE  
 

The compacting of concrete shall be done all as specified in SSR Part I – Specifications. 
The mechanical vibrator shall be used to compact the concrete in footing, columns and 
beams etc., and vibrator shall be used to compact the PCC 1:2:4 in flooring and shop 
irrespective of the fact whether the thickness of concrete exceeds 30 cm or not. 
 
 

11. CONCRETE CUBES AND TESTING 
 

Test cubes shall be taken from the important concrete works for testing purpose at the sole 
discretion of the Engineer-in-charge. Such tests shall be performed at the expense of the 
contractor. 
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12. HOLLOW CONCRETE BLOCKS: 
 

Hollow Concrete blocks shall conform to the requirements of IS-2185 specifications for 
hollow concrete blocks. Hollow blocks shall be sound, free from cracks, broken edges, 
honey combing and other defects that would interfere with the proper placing of blocks or 
impair the strength or performance of construction. The water absorption shall not exceed 
240 kg./Cum. 
 
TOLERANCE: The maximum variation in the dimensions shall be not more than +/- 
1.5mm for height and breadth and +/- 3.0mm for length. 
 
The total width of cavity in any block measured horizontally at right angles to the face of 
the block as laid in the wall, shall not exceed 65% of the total breadth (that is the overall 
dimensions of the block at right angle to the face of the block as laid in wall) of the block. 
The volume of the cavity in the block shall not exceed 50% of the gross volume of the 
block. 
 
Surface characteristics of blocks intended to be plastered or rendered, shall be such as to 
provide a satisfactory bond with the plaster. 
 
Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all arises 
shall be square. The ends of the blocks which form the vertical joints may be plain butt 
unless tongue and grooved or double grooved ends are indicated. 
 
The block shall be cured in an immersion tank or in a curing yard and shall be kept 
continuously moist for atleast 21 days. When the blocks are cured in an immersion tank, 
the water of the tank shall be changed atleast every four days. 
 
After curing, the blocks shall be dried in shade before being used on the work. They shall 
be stacked with voids horizontal to facilitate through passage of air. The blocks shall be 
allowed to complete their initial shrinkage before they are laid in the wall. 
 
Construction of Masonry: 
 
For single storied buildings, the hollows of blocks in the foundation and basement 
masonry shall be filled up with sand and only the top foundation course shall be of solid 
blocks. But for two or more storied buildings solid concrete blocks shall be used in 
foundation courses, plinth and basement walls unless otherwise indicated. The hollow 
blocks are used, their hollows shall be filled up with cement concrete 1:3:6 using 12.5 mm 
nominal size aggregate. 

 
Wetting of Blocks: 
Blocks need not be wetted before or during laying in the walls. In case of the climatic 
condition so required, the top and the sides of the blocks may only be slightly moistened 
so as to prevent absorption of water from the mortar and ensure the development of the 
required bond with the mortar. 
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Laying: 
 
Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread over 
the entire top surface of the previous course of blocks to a uniform layer of not less than 
10mm in thickness and not more than 12mm. 
 
All courses shall be laid truly horizontal and all vertical joints made truly vertical. Blocks 
shall break joints with those above and below for not less than quarter of their length pre-
cast half-length closers (and not cut from full size blocks) shall be used for battered faces; 
bedding shall be at right angles to the face unless other-wise directed. Care shall be taken 
during construction to see that edges of blocks are not damaged. 
 
INTERSECTING WALLS: 
 
When two walls meet or intersect and courses are to be held up at the same time, a true 
masonry bond between atleast 50 percent of the units at the intersection is necessary. 
When such intersecting walls are laid up separately pockets with 20mm maximum vertical 
spacing shall be left in the 1st wall laid. The corresponding course of the 2nd wall shall be 
built into these pockets. 
 
Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3 while 
laying the blocks where possible. Hold-fasts shall be built into the joints of masonry 
during laying. 
 
Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed in the 
masonry with special blocks while laying, for fixing in pipes, service lines, passage of 
water, etc. After service lines, pipes, etc., are fixed voids left, if any, shall be filled up with 
cement concrete 1:3:6 type and neatly finished. Construction details specified for block 
masonry which have not been specified herein shall apply to hollow blocks masonry to the 
extent applicable. 
 
FINISHES: 
 
Renderings shall not be applied to the walls when these are wet. Joints for plastering or 
pointing, as specified shall be raked to a depth of 12mm. Joints on internal faces, unless 
otherwise indicated shall be raked for plastering.    
 
             

13. SIZE STONE MASONRY IN CEMENT MORTAR IN FOUNDATIONS 
 
 Face work shall be hammer dressed with no stone to tail into a point.  No face  stone to 
be narrower or shorter than its height. Thickness of mortar in beds and  joints shall not exceed 
20mm.HEIGHT OF COURSES 150mm to 230mm but no  course shall be greater in height than 
any course below. 
 

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided at 
1.5m in every course and are to be staggered. No stone shall tail into a point. Bond 
stones shall extend from the front to the back of walls. For walls 600mm thick and 
under, bond stones shall be in one piece. For walls over 600mm thick they shall 
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either be in one piece (if available locally) or be in series of headers, each header 
overlapping the adjoining one by not less than 150mm. No header shall preferable 
be less than 600mm in length. 

 
13.2 Quoins and jambs to be squared back in beds and joints are faced as ordered. 
 
13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid 

hammered down into place with wooden mallet and solidly bedded with mortar.  
The hearting must not be brought to same level as the facing stones with spalls or 
pinning, which are only to be used as wedges in the hearting. 

 
14. SIZE STONE MASONRY IN PLINTH AND SUPER STRUCTURE 
 

Facing stone shall have hammer dressed faces with no stone tailing into a point.  No face 
stone shall be narrower or shorter than its height. Face beds shall be squared back at least 
50mm and joints 25mm.  No spalls or pinning shall show on face.  All other details shall 
be as detailed herein before for foundations. 

 
15. BRICK MASONRY IN CEMENT MORTAR 
 

Brick shall be table moulded / clamp burnt bricks locally available of approved quality 
having a minimum compressive strength of 50kgs/Sq.cm from the local kilns and shall be 
used in bonds as specified in MES schedule 2009 Part I, Section – 5. 
 

16. WOOD WORK JOINERY 
 

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall be of 
good quality of wood as detailed in relevant items of schedule ‘A’.  The timber 
shall be well kiln seasoned and free from defects of any sort.  The contractor 
should particularly note that all timber required for the work should be brought to 
site, cut to required sizes and properly stacked and stores well ahead of actual use 
as directed by the Engineer-in-charge. 

 
16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and sand 

papered smooth.  However, backs of chowkats can be left clean saw and shall be 
tarred and sanded before erecting in position. 

 
16.3 TOLERANCE: Tolerance for wrought faces of joinery is as specified in MES 

schedule SSR Part I, Section 7, except in the case of practical board panel 
shutter/boarding/planking wooden beads which shall hold the full thickness/sizes 
shown in drawings.  The overall dimensions of door etc., as shown in drawing shall 
be maintained. 

16.4 PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the like in 
walling or concrete shall be cut to size, tapered and built into walls.  ‘PHIL’ plugs 
made out of asbestos cement powder where specified in the drawings or as directed 
shall be used wherever raw plugs are specified in the drawings or as directed the 
same shall be fixed after punching holes of the correct size. 
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16.5 JOINERY: Provide timber doors and other joinery all as per details shown in 
drawings and as specified in schedule ‘A’. All door shutters shall be fixed so that 
there is a clearance of 3mm between the finished floor level and the bottom edge of 
shutter. The chowkats size is as shown in the drawings/described in Schedule ‘A’. 

 
16.6 Nails and spikes shall not be used in joinery works. Bamboo wood pins of proper 

sizes only shall be used. All joiner’s works chowkats shall be cut and framed 
together soon after commencement of building operations, but shall not be wedged 
up until required and passed.  Any portion that may warp or develop shakes or 
other defects shall be replaced with new ones before being placed in position. 
Timber chowkats shall be fixed in position all as directed and shown on drawings. 

 
16.7 Paneled and battened doors/flush shutters/glazed doors: Styles and rails of skeleton 

frames for shutters shall be out of well kiln seasoned timber of the species 
specified in Schedule ‘A’ and panels shall be as specified in Schedule ‘A’.  The 
flush shutters shall be having solid core type with well-seasoned block board and 
commercial veneered face and approved by the Engineer -in-charge.  All flush 
shutters shall be provided with internal lipping to a total depth of 25mm.  The 
width of lapping shall be equal to the thickness of core. 

 
17. STEEL WINDOWS / VENTILATORS: 
 

17.1 Steel windows / ventilators shall conform to IS-1038 / IS-1361 and of approved 
make. The fittings such as handles etc., shall be as specified and in Schedule- A & 
shall be fixed as per manufacturers instructions.   

 
17.2 For steel windows, steel hold fasts of size shown in drawings and fabricated all as 

per “DETAILS of lugs for brick or concrete” shown in the leaflet of manufacturer 
shall be provided. The number of hold fasts/lugs shall be as indicated in the above 
leaflets. 

 
17.3 Glass panes using standard anodized aluminum beads fixed with chromium plated 

flat head steel screws or as specified in schedule ‘A’.  Glazing to windows shall be 
of selected quality as specified in schedule-A. MS guard bars/weld mesh to the 
windows, wherever indicated shall be provided as specified and shown in 
drawings. 

 
18. STEEL AND IRON WORK 

 
Steel and iron work shall be executed all as indicated in the drawings and as per standard 
practice in the best workmanship like manner and shall conform to IS-1786 and IS-226. 
 
18.1 The rate quoted by the contractor against structural steel items of Schedule ‘A’ 

shall be   applicable for various steel sections required and used for the work. Bolts 
and nuts required for the work shall be procured by the contractor. 

18.2 The preamble under structural steel work of SSR Part I and other relevant notes 
and specification of SSR shall apply to this work.  One coat of red oxide shall be 
coated to the structural steel surfaces before erection and two coats of approved 
enamel paint shall be done after fabrication and hoisting on all exposed surfaces 
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and before fixing the sheets.  No deductions shall however be made for the two 
coats of painting in respect of structural steel surfaces of columns, trusses, etc., 
which are embedded in brick or stone or concrete after erection and fixing in 
position is complete. 

 
18.3 STEEL bars incorporated in the reinforcement concrete work shall be all as per 

details shown on the drawings. 
 
18.4 LAPS and crossings shall be tied with mild steel wire annealed of size not less than 

0.9mm conforming to IS 280, to be procured by the contractor. 
 
18.5 Welding of bars shall be done where indicated or directed by Engineer in charge in 

lieu of lapping in accordance with IS-2751. Welding in general shall be done as 
described for structural work. Bars upto and including 20mm shall be lap welded 
and those larger than 20mm dia shall be butt welded. IN case of lap welds, the 
length of lap shall be five times the dia or 100mm whichever is greater. The throat 
thickness shall not be less than 3m for bars upto 16mm dia and 5mm for bar over 
16mm dia and upto 20mm dia.  

 
18.6 All structural steel shall be fabricated and fixed at site as and where shown in the 

drawings. Welding should be of arc welding and shall conform to IS-823-1692. 
Electrodes used for welding should conform to IS-814-1963.  Welding design and 
welded fabrication of standard steel shall conform to IS-816-1956 and IS-800-1962 
respectively. 

 
18.7 The contractor shall be responsible for accurate fixing of reinforcement shown in 

drawings and shall not place any concrete until the reinforcement has been 
inspected in position, and passed (one day prior to concreting) by the Engineer -in-
charge.  The contractor shall take necessary precautions to prevent any 
displacement of reinforcement bars during concreting. 

 
18.8 The weight of all types of steel/bars shall be calculated from the weight conversion 

given in the relevant ISI tables and the sections for which conversion is not 
available in the ISI tables; the actual weight conversion of such sections shall be 
arrived at for the same. The alignment shall be made carefully to suit the operation 
of EOT cranes all as directed by the Engineer in charge. 

 
Flat/sloped RCC roof shall be provided all as shown on drawings and as specified 
and directed complete. 

 
19. WATER PROOF COURSE 

 
Water proof course with lime concrete and machine-made pressed clay tiles: The roof 
surface shall be wire brushed and cleaned of all dust and foreign matter before laying the 
coba. Lime and brick aggregate coba shall be made out of good quality fat lime and brick 
aggregate 20mm size mixed in preparation of 1:3 by volume and allowed to cure for 3 
days.  The cubed brick bat coba shall be spread over the roof slab to the required thickness 
and slopes etc. and consolidated with wooden mallets using beal fruits and gur all as 
specified of section 11 of SSR Part I, and finished rough. Over the coba, one course of 
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machine made tiles or other equivalent and approved make shall be laid all as specified in 
Bill of Quantities. 

 
20. AC RAIN WATER PIPES 

 
Rain water pipes and accessories shall be as manufactured by approved make.  The rain 
water pipe and the accessories shall be fixed in position as per the code of Practice 
published by M/s. Asbestos Cement Pvt. Ltd., and as directed.  The rate quoted includes 
cost of accessories like bends, shoes, painted MS clamps etc., and fixing. The centre line 
length of the accessories shall be added to the length of pipes for purpose of 
measurements. The rain water pipes shall conform to IS-1626-1960. 
 
Unplasticised PVC rain water pipes  
Unplasticised PVC pipes shall conform to IS-4985. The pipes shall be reasonably sound. 
Inernal and external surfaces of the pipes shall be smooth and clean, and free from other 
defects. Pipes shall be of pressure ratings as indicatd in Schedule-A- Bill of quantities. 

 
21. FLOORING 

 
Floors shall be provided all as shown in drawings and as detailed in Schedule-A.  Floors 
shall be laid to level and/or to slopes as shown in drawings or as directed.  Slopes shall be 
achieved by giving required slope to earth filling under floors.  Floors shall be sunk 
wherever shown in drawings.  Floors shall be carried through all doors and other openings.  
Exposed edges of floors shall be finished in the same manner as for the top surface. 
 
21.1 Concrete floors:  Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be laid over 

well consolidated sub-base.  The surface shall be left rough to receive the 
screeding/floor finish.  Concrete floors shall be laid as and where indicated in 
drawings/as directed. 

 
21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all as 

described in MES schedule2009, part I, Section 13.  The top surface shall be 
finished as specified in schedule ‘A’. 

 
21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by M/s. 

Authorized firms, or other equivalent reputed agency.  The concrete should be 
designed for medium workability and should not be dry. Surface vibrators should 
be used after laying the concrete.  If necessary, poker vibrators should precede 
surface vibrators.  The top layer must be leveled with surface vibrators and then 
vacuum processing should start after placing top cover and filter pads.  Cleaning 
with skim floater using planning disc should be done immediately after vacuum 
processing.  Blade polishing should be done after the concrete has hardened 
sufficiently. 

 
21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform to IS-

1237-1959 and shall be laid over cement mortar, screed, etc., all as specified and 
detailed in Schedule ‘A’. 
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21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as per 
SSR Part I and all as specified/detailed in Schedule ‘A’. 

 
22. PLINTH PROTECTION 

 
Plinth protection 75mm thick shall be provided. Plinth protection need not be provided 
where portions are covered by steps and ramps and shall be laid to slope as directed and in 
bays of length not exc. 3M adopting alternate bay system.  The top surface shall be 
finished smooth using extra cement. 
 

 23. PLASTERING GENERAL 
 
The surface to be plastered shall be prepared by raking out joints and wetting the surface 
thoroughly.  Curing of plastering work shall be properly done by means of stirrup pumps 
or similar devices.  The contractor shall take every precaution right from the 
commencement of plaster work to prevent any defect that may appear on the surface of 
plaster and shall be responsible to make good any portion of plaster, which in the opinion 
of the Engineer -in-charge requires removal and re-doing. 
 
23.1 Sand for plastering and pointing work shall be as specified herein before for RCC 

works. 
 
23.2 The thickness specified in relevant Schedule ‘A’ item is the thickness above the 

proudest part of brick/concrete/stone surface and is exclusive of dubbing coat. Any 
dubbing coat that may be necessary to bring the surface to uniform level shall be 
provided by contractor and shall be of the same mix specified for the plastering. 
The rate quoted for Schedule ‘A’ items shall be deemed to be inclusive for the 
dubbing coat also. 

 
23.3 No rounding off of external and internal angles or corners of plaster shall be done. 

The junction/arises shall be made true and square. 
 

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs of 
opening in walls and cills of windows. 

 
23.5 Plastered surfaces shall be finished fair and even. 
 
23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster where 

shown in drawings/schedule of finishes shall be of mix/proportion and thickness as 
specified in Schedule ‘A’ finished fair and even without using extra cement. 

 
23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all as 

MES SSR, part I. 
 
23.8 Rough cast plastering: Provide rough cast plastering of thickness over and 

including cement mortar screeding as specified in Schedule A. The mixing laying 
of rough cast plastering shall be as specified in SSR Part I 2009. 
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24. WHITE COLOUR WASH 
 
Before application of white wash/colour wash etc., the surface shall be prepared, to a clean 
and fair surface. 
 
24.1 White wash: White wash shall be carried out to surface as indicated in 

drawings/schedule of finishes and all as directed by the Engineer -in-charge.  
White wash shall be carried out in three coats. 

 
24.2 Distemper: Provide two coats of approved oil bound washable distemper over a 

coat of primer (cement primer) all as specified in Schedule ‘A’.  Shade/tint shall be 
as directed by the Engineer -in-charge.  The surface to be distempered shall be 
prepared with a coat of full putty. 

 
24.3 Cement based paint: Two coats of cement based paint such as Snowcem or 

Surfacem or other equivalent and approved make & colour, shall be applied on 
surfaces all as directed and as per manufacturer’s instructions. 

 
25. BUILDER’S HARDWARE 
 

Builder’s hardware of sizes shall be provided and fixed as specified in Bill of Quantities 
and detailed in drawings.  Sample of fittings shall be first got approved by the Engineer -
in-charge before placing bulk orders for the same. 
 
25.1 Butt hinges for doors shall be MS cold rolled steel butt hinges all as specified in 

Bill of Quantities and as shown on drawings. 
 

26. GLAZING:  
 

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be with not 
less than 3mm thick plain glass and of the best quality.  The glass shall be free from 
bubbles, scratches and other imperfections.  The glass shall not be wavy. 
 

27. PAINTING 
 

Paint shall comply with the relevant IS and shall be of approved manufacture.  Paints for 
priming coat, under coat and finishing coat shall be of the same manufacture.  The colour 
and the manufacture shall be approved by Engineer-in-charge. 
 
27.1 Painting to steel surfaces with Enamel paint: Where painting to steel surface with 

enamel paint is indicated drawings/schedule of finishes, the surface shall be 
prepared, cleaned with sand paper to remove scales and rust. Apply a coat red 
oxide primer followed by two coats of synthetic enamel paint of approved make, 
and finish the surface so as to have a highly glossy appearance.  Tints/shade of 
paint shall be superior tint and shall be approved by Engineer-in-charge.  The tint 
for under and finishing coat shall be same. 

 
 Painting to Timber surfaces: Where painting to timber surfaces with approved 

synthetic enamel paint is indicated in drawings/schedule ‘A’ the surface shall be 
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prepared and given a priming coat using approved primer.  The surface shall then 
be bodied in with liquid wood filler of approved make, allowed to dry and rubbed 
with sand paper, after moistening the surface with water. Clean the surface and 
then apply two coats of paint of approved quality. Tint/shade of paint shall be 
superior tint and shall be approved by Engineer-in-charge. The tint for under and 
finishing coat shall be the same. 

 
27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule ‘A’ such 

as doors, windows, etc, shall include for two coats of painting (one under coat and 
one finishing coat) over a coat of primer all as specified hereinbefore. 

 
28. SOLING 
 

The stone for soling shall be hard granite sound and free from decay. Stones shall be clean 
and of height equal to the thickness of soling and as described in MES schedule SSR, Part-
I, Stones shall not be laid flat on the sub-grade. The soling stones shall be hand packed to 
the proper width and to the profile as directed and by laying correct to the template placed 
5M apart, soling stones shall be laid resting on their broad bases with their height equal to 
the thickness of soling & the largest dimensions at right angles to the centre line.  Stones 
shall be laid breaking joints in close contact with each other not leaning against each other. 
Larger size stones shall be arranged at the edges and centre. All interstices between stones 
shall be wedged on by smaller size stones of suitable size, well driven by crowbars, 
hammers to ensure tight packing. After hand packing and checking of high and low spots 
by templates is complete the soling shall be consolidated by power roller of 10 tones 
weight all as specified in Part-I, section-20 of MES schedule A, covering up the surface 
during rolling by blinding with stone spalls and gravel, high and low spots being corrected 
by removing or adding she soling respectively as the case may be.  Over the consolidated 
soling, moorum shall be spread to a thickness of 50mm, to proper levels, watered and 
rolled all as specified in Bill of Quantities. 

 
29. WATER BOUND MACADAM 

 
Water bound macadam shall be provided with granite stone aggregate conforming to the 
grading given in the table, for granite or trap of SSR Part I, under section 20, SSR part-I.  
The rolling shall be done with 8/10 tonne power roller.  Over the consolidated surface, 
moorum shall be spread to a thickness of 25mm to proper level, watered and well 
rolled/consolidated all as per Bill of Quantities and as directed. 
  

30. FERRO CEMENT WATER TANKS:  MATERIALS:  CEMENT: 
 

30.1 Ordinary Portland cement shall be in accordance with IS-269-1976 
 
30.2 Fine aggregate: Aggregate shall generally conform to IS-383-197 
 
30.3 Reinforcement:  Shall be in accordance with following specification 
 

a) Weld Mesh – IS 412 or 1962 
 
b) Chicken Mesh IS 1566 of 1967 
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c) 6mm MS Rods IS 432-1966, Part I 

 
 

30.4 Fabrication:   A weld mesh and mild steel rod cage shall be cut and bent and 
covered either side using chicken mesh/square woven mesh all as shown in 
drawings.  Both meshes and main mild steel rods shall be tied together using 
binding wire along with fittings such as drain off pipe, inlet pipe outlet pipes, over 
flow pipe connections and fittings hooks in correct position. 

 
30.5 Casting Platform: Tank will be cast on leveled masonry platform and before 

casting it shall be lubricated   in advance by mould oil. 
 
30.6 Mixing and casting: Cement and fine river sand shall be mixed dry in proportion 

1:2 by weight. Water   cement ratio shall be 0.5 for preparing the wet mortar.  
Bottom slab shall be cast first then vertical walls can be plastered with cement 
mortar. Small pieces of plywood shall be used on opposite side as a back up and 
mortar shall be forced into cage from outside and finished to required thickness by 
following the same process from either side. Both inside and outside surfaces 
should be finished fine after initial setting of mortar. Cover shall be casted 
separately and finished fine. 

 
30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7 days.  

The water shall be slowly filled and leakages observed shall be made good. 
 

30.8 Painting: The tank shall be painted by using tar mastic paint IS-158/8 grade by 
giving one coat internally after positioning the tank, 2 coats of snowcem of 
approved colour shall be given for external surface. 

 
30.9 Testing: The contractor shall fill the tank initially in three days after painting and 

ensure that water level shall not fall 3mm in the 24 hours. 
 
31. ROLLING SHUTTERS 
 

Rolling shutters shall be of standard or other equal and approved make and shall be 
provided all as specified latest SSR.  The rolling shutters shall be painted with two coats of 
paint over one shop coat of red oxide primer. 

 
32. ALUMINIUM DOORS 
 

Aluminium doors shall be fabricated and fixed in position all as shown in             drawings 
and as described in Schedule ‘A’.  The rates quoted is deemed to include the cost of 
fixtures, locking arrangements etc., all as shown in drawings/directed. 

 
SLIDING DOOR WITH TRACK: Providing sliding doors with track and other  joinery 

all as per details shown in drawings and as specified in Schedule ‘A’.  All  categories of 
steel required for the work shall be of contractors supply. Other  conditions as given in 
Clause ‘STEEL AND IRON WORK’ shall be applicable in  this case also. 

 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belavadi Post, Mysuru – 570 018 
 

                                
         Signature of the Contractor(s) with seal 

 
 

51 

32.1 MS Sheet gutters:  MS sheet gutters shall be fabricated and fixed in position 
including all the necessary accessories in accordance with the relevant IS and as 
directed by the Engineer -in-charge. MS sheets required for the work shall be 
arranged by the contractor. 

 
33. WATER SUPPLY 

 
Water supply (General) Work shall be carried out by licensed plumber and layout of the 
pipes shall be as directed by the Engineer -in-charge.  All pipes shall be truly 
vertical/horizontal and bending of pipe shall not be permitted.  Appropriate specials shall 
be invariably used at bends, junctions and connections. 
 
33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, 

galvanized, screwed, medium quality or light quality (conforming to IS1239) as 
specified in Schedule ‘A’. Stop cocks shall be screw down, high pressure pattern, 
heavy quality and shall conform to IS 731, stop cocks shall be of brass. Bib cocks, 
shall be of brass chromium plated suitable for high pressure, conforming to IS-
1795-1961. 

  
33.2 Laying and Fixing of pipes: Pipes running on walls/floors/roofs inside the building 

shall be fixed on surface of walls/roofs all as specified in Section-18, of MES 
2004, Part I. However, where pipes are shown through the floors the same shall be 
laid in position before laying the concrete floors. Where pipes are laid 
underground, trenches, shall be excavated as and where directed. 

 
33.3 In jointing the pipes, the inside of the socket and the screwed end of the pipes shall 

be smeared with red lead and few turns and hemp yard wrapped round the screwed 
end of the pipe, which shall then be screwed in the socket with a pipe wrench. 

 
33.4 Making Good:  Unless otherwise specified all holes cut in floors/walls, chases cut 

in walls, etc., for providing pipes etc., shall be made good by the contractor in the 
same manner and mix as specified for that portion of wall and or floor.  Cutting in 
to wall or floors shall be restricted to the bare minimum extent practicable for the 
finished sizes of holes required.  The cost involved in these items are deemed to be 
included in the contractors quoted rates of respective items of Schedule `A’. 

 
34. MIRRORS 

Mirrors shall be as per the BOQ. 
 
35. SANITARY WORKS: 
 

35.1 European type water closet: Provide and fix white European type water closet all as 
specified. 

 
35.2 Indian type squatting pattern water closet: Provide and fix squatting pattern (Indian 

type) water closet, white with a pair of foot rests, all as specified. 
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35.3 Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as 
specified.  The wash hand basins and squatting pattern shall be fixed all as per 
manufacturers’ instructions. 

 
35.4 Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as approved in MES schedule.  The rate quoted for the respective items are 
deemed to include for cost of testing also. 

 
35.5 Sanitary and plumbing:  General: The contractor shall employ approved licensed 

plumbers for installation of sanitary   fittings and for executing the necessary 
plumbing works. 

 
35.6 Nahani Traps: Where Nahani Traps are indicated in the drawings provide 100mm 

(Internal) dia cast iron nahani trap with hinged gratings and without let for 75mm 
dia. pipe. Nahani traps shall be firmly embedded in concrete floors all as directed. 

 
35.7 Gully trap: Where gully traps are indicated in drawings standard gully trap salt 

glazed stoneware, with rebated top, strong make, square body, with 150x150mm 
CI gratings and 100mm dia. outlet shall be provided. Gully trap shall be fixed all as 
specified in MES schedule and as shown on drawings.  The rate quoted for gully 
trap shall be included for excavation and concrete.  PCC type C-1, etc., complete 
all as specified. 

 
35.8 SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG pipe 

shall be laid as directed and shall be jointed all as specified in section –18, of MES 
schedule 2004, part I.  

 
35.9 Cast iron soil and waste pipes with fittings: CI soil and waste pipes with fitting 

shall conform to IS-1729-1964.  CI soil and waste pipes shall be laid as directed 
and shall be cement jointed all as specified in Schedule A. 

 
35.10 Manholes: Manholes independent shall conform to IS 1742 1960 and all as shown 

on drawing. Brick work shall be in well burnt bricks in cement mortar 1:4 all as 
specified in MES Schedule and to the thickness shown on drawing. Foundation 
shall be in PCC 1:3:6 type C-2 with 40mm graded granite stone aggregate for 
manholes. Benching and channels shall be in PCC 1:2:4 type B-1 using 20mm 
graded granite stone aggregate, steel trowelled to a smooth and even surface using 
extra cement. Plastering to brick walls shall be in CM 1:3 15mm thick finished 
even and fair.  All internal surfaces of walls shall be plastered.  The external 
surfaces of walls shall also be plastered to a depth of 150mm from top. The rates 
quoted by the contractor for manholes shall include for the cot of reinforcement of 
the Precast cover slab and fixing precast PCC cover slabs of PCC 1:2:4 type B1 for 
manholes and inspection chamber including PCC 1:2:4 type B-1 bed below the 
slab removal of surplus spoil to a distance not exc. 50M and any extra excavation 
and earth work for working space as required. 

 
35.11 Testing:  All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as provided in MES schedule.  The rates quoted for the respective items of 
Schedule A are deemed to include for cost of testing also.  
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36. AC NORTH LIGHT CURVE 
 

AC North light curve shall be of approved make and shall be fixed as per manufacturers’ 
instructions and as directed.  The net length only shall be measured for payment purpose. 

 
37. NORTH LIGHT GLAZING 
 

6mm thick wire cast glass shall be fixed in position with aluminium glazing bars as 
directed and as per manufacturers’ instructions.  The overall size of north light glazing 
including the aluminium glazing bars shall be taken into consideration for payment 
purpose. 
 

38. AC RADIAL EXHAUST 
 

AC radial exhaust shall be of ‘EVEREST’ make or other equivalent and approved make 
and shall be fixed all as per manufacturer instructions and all as shown on 
drawing/directed. 
 

39. EXPANSION AND CONTRACTION DUMMY JOINTS 
 

Provide expansion and contraction (Dummy) joints to the width and lengths specified in 
Schedule ‘A’.  These shall be straight and the slab edges adjacent to the joints shall be 
formed truly vertical.  The top edges of the slab at joints shall be bull nosed to 10mm 
radius.  The joint shall be thoroughly cleaned, sides brushed before filling the filler.  The 
molten bituminous charge before incorporation. 
 
Note: 
 
a) All concrete work should be strictly done according to the description and 

specifications given in the tender. If the same is to adhered to in respect of any 
concrete items by the contractors the Engineer in charge shall have the power to reduce 
the quoted rates in respect of such schedule items and the decision of the Engineer in 
charge is final and binding on the contractors. 

b) Contractor should note that only the relevant clauses of particular specifications 
attached to the tender documents are applicable to Schedule A – Bill of quantities. 
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BILL OF MATERIAL 
 

Sl. 
No. 

Item Description Unit Quantity 

1 

Preparing, submitting & presenting 3D interior designs (different 
options) using the provided BOQ for approval from BEML. On 
approval or incorporating the suggestions, a complete 3D 
walkthrough presentation shall be submitted to BEML etc., 
complete all as specified and directed by Engineer in charge. 

Job 1.00 

2 

Dismantling of the existing RCC/ PCC of any description using 
manual or mechanical means and carting away the debris outside 
the premises to place not objected by the local civic authorities 
including all lead, lift, tolls, labor etc. complete all as specified 
and directed by Engineer in charge. 

Cum 95.00 

3 

Taking down the existing old damaged portion of cement plaster 
for any description and carting away the debris outside the 
premises to a far-off place not objected by any civic authorities 
etc., complete all as specified and directed by Engineer in 
charge. Note: Rate quoted for the item deemed to be include for 
providing and removal of scaffolding wherever necessary.  

Sqm 50.00 

4 

Dismantling the existing wall tiles/floor tiles/Mosaic/Granite 
floor or Skirting of any description along with the backing coat 
and carting away the debris outside the premises to place not 
objected by the local civic authorities including all lead, lift, 
tolls, labor etc. complete all as specified and directed by 
Engineer in charge. 

Sqm 150.00 

5 

Dismantling/Removing of the existing false ceiling of any 
description and carting away the debris outside the premises to 
place not objected by the local civic authorities including all 
lead, lift, tolls, labor etc. complete all as specified and directed 
by Engineer in charge. 

Sqm 100.00 

6 

Dismantling of the existing brick masonry walls of any 
description and carting away the debris outside the premises to 
place not objected by the local civic authorities including all 
lead, lift, tolls, labour etc. complete all as specified and directed 
by Engineer in charge. 

Cum 10.00 

7 

Removing the existing wooden door Shutter exceeding 1.5SqM 
& n. exc. 4SqM along with wooden frame and stacking at a place 
all as shown etc. complete all as specified and directed by 
Engineer in charge. 

Nos 2.00 

8 

Removing old Glazed wooden partition frames along with glass 
of any thickness or size; hacking out old putty or removing beads 
etc, and stacking at a place all as shown etc. complete all as 
specified and directed by Engineer in charge. 

Sqm 40.00 

9 
Removing the existing glazed aluminum doors of size 1.20 Mtr 
X 2.20 Mtr including etc. complete all as specified and directed 
by Engineer in charge 

Nos 1.00 
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10 
Removing the existing chequered plate and stacking at a place all 
as shown etc. complete all as specified and directed by Engineer 
in charge. 

Kgs 450.00 

11 

Providing and laying in position Plain Cement Concrete of mix 
1:2:4 using 20mm downgraded granite aggregate for paving, 
ramp, filling etc., including compacting, curing etc. complete all 
as specified and directed by Engineer in charge. 

Cum 100.00 

12 

Providing and constructing burnt brick masonry of required 
thickness in CM 1:6 using table moulded bricks including 
necessary scaffolding/curing etc., complete. All as specified and 
directed by Engineer in charge. Note: The rate quoted is deemed 
to include for providing and removal of scaffolding wherever 
necessary and wastages 

Cum 10.00 

13 

Providing and Constructing Size stone masonry compound wall 
in cement mortar 1:6 including keyed pointing in cement mortar 
1:4 & necessary curing etc. complete all as specified and directed 
by Engineer in charge. Note: Rate quoted for the item deemed to 
be include for providing and removal of scaffolding wherever 
necessary.  

Cum 10.00 

14 

Rendering in CM 1:6, 20 mm thick (avg) over brick / concrete 
surface (hacking shall be done for old surfaces) including adding 
required water proofing compound, necessary curing etc., 
complete all as specified and directed by Engineer in charge 

Sqm 100.00 

15 

Supplying and laying flooring with 10mm or more thick, 
Vitrified tiles of size 600 mm X 600 mm or bigger size of first 
quality, conforming to relevant IS, Manufactured by M/s Kajaria 
/ Nitco/ RAK/Somany/Johnson fixed in cement slurry, over a 
backing coat of Cement mortar 1:4, 20 mm thick and joints 
neatly finished with colour matching pigment including curing. 
The existing mosaic floor shall be properly hacked & cleaned 
before laying of tiles etc. complete all as specified & directed by 
engineer-in-charge.  (Basic cost of tiles shall not be less than Rs 
60/Sft) Note: The rate quoted for the item deemed to include for 
wastages. 

Sqm 30.00 

16 

Supplying and fixing 20mm thick polished granite of approved 
colour with front edges bullnosed for flooring fixed with cement 
mortar in 1:6 etc, complete all as specified and directed by the 
Engineer in charge. Note: The Rate quoted for the item is 
deemed to include for wastages,  

Sqm 265.00 

17 

Supplying and laying 450 mm X 450 mm X 40mm multigroove 
Paving tiles with chamfered edge or bigger size of first quality, 
approved brand and shade/design and colour, conforming to 
relevant IS, Manufactured by M/s. Basant betons/ Sobha and laid 
over a bedding of Cement mortar 1:6, 20 mm thick (avg) with 
proper slope and including necessary curing. The joints shall be 
neatly finished with matching pigment and shall be neatly 
maintained etc. complete all as specified & directed by Engineer-
in-charge. Note: The rate quoted for the item deemed to include 

Sqm 425.00 
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for a) slope corrections, wherever necessary b) wastages       

18 

Supplying, Fabricating and erecting Structural steel of standard 
sections for columns, purlins, rafters, supporting tie members / 
additional members etc., and applying two coats of synthetic 
enamel paint over a coat of primer etc., complete all as specified 
and directed by Engineer in charge.  

Kgs 3000.00 

19 

Supplying and fixing gypsum board false ceiling (at different 
levels) in G.I. frame in 24-to-26-gauge main frame bottom to 
bottom distance at 600mm, with cross patties at 450mm center to 
center with 24 to 26-gauge angle cleats size 25mm X 25mm 
supported at 750 mm center to center with 12 mm gypsum 
ceiling board of first quality, approved brand, conforming 
relevant IS, manufactured by M/s Saintgobain/India 
Gypsum/Armstrong with sheet metal screws. The rate shall be 
inclusive of cutouts for lights. The ceiling shall be in perfect 
level and smooth in finish etc. all complete and as specified and 
directed by engineer in charge. Note: Rate quoted for the item 
deemed to include all wastages  

Sqm 275.00 

20 
Supplying and fixing PVC false ceiling of first quality, approved 
colour, manufactured by M/s Funder max or equivalent etc 
complete all as specified and direceted by Engineer in charge 

Sqm 60.00 

21 

Glass Door: Supplying and fixing frameless fully glazed 12mm 
thick toughened glass (Double/Single leaf) of first quality, 
Manufactured by M/s Saintgobain/Modiguard including cutting, 
making holes, cutouts in the glass of required shape and size to 
accommodate patch fittings in floors, soffits, jams, fixtures 
sealant wherever required and SS cover over patch fittings. The 
door shall be provide with patch fitting locking systems, floor 
spring, hardware items viz., Top Pivot, Top Patch Fittings, 
Bottom Patch fittings, Corner lock with strike plate of make M/s 
Dorama kaba /Ozone/Everite make. The Glass shall be provided 
with frosted film of approved design etc complete all as specified 
and directed by Engineer in charge. Note: Rate quoted for the 
item deemed to include all wastages. 

Sqm 10.00 

22 

Supplying and fixing 01 Set (02 Nos) of 450 mm Long Brass 
door handle of first quality, manufactured by M/s 
Dormakaba/Ozone etc complete all as specified and directed by 
Engineer in charge 

Set 2.00 

23 
Supplying and fixing Floor spring of first quality, manufactured 
by M/s Dormakaba/Ozone etc complete all as specified and 
directed by Engineer in charge 

Nos 2.00 
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24 

Fixed Glazed Partition : Providing and fixing of Fixed Glass 
partition with 12mm thick toughened glass  of first quality, 
approved make, Manufactured by M/s Saint-Gobain/Modi guard 
including cutting, making holes in glass and fixing the fittings in 
floors, false ceiling and partition shall be provided with PT 
Standard fittings viz., PT90/ PT92 of M/s Dorma/Everite make at 
the top and grouting at the bottom with U - Shaped Aluminum 
rails and EPDM gaskets etc. and making the same good with 
necessary screw, sealant wherever required. The top PT standard 
fittings to be fitted to the Wooden section fixed above the 
Gypsum board in the level of GI channels of False ceiling. The 
Glass shall be provided with etching film/ LOGO of approved 
design etc. complete all as specified and directed by Officer in 
charge. Note: Rate quoted for the item deemed to include all 
wastages. 

Sqm 50.00 

25 

Supplying, installation, testing and commissioning of Automatic 
with remote control operation system fully glazed sliding door 
with 12mm thick toughened glass door shutter suitable for door 
opening of minimum size 2000 mm x 2100 mm (approximate) 
i.e. having 2 nos. 1000 mm wide sliding door shutters on double 
leaf , opening on opposite side with solid state controller unit, 
heavy duty reversible motor, adjustable timer, gear for 
transmission, sensors on both sides for all directions, associate 
cabling, etc., so as to provide flawless automatic operation of 
first quality, Manufactured by M/s Dorma/Ozone with all labor, 
material, equipment, handling, transportation, workmanship,  
testing, etc., all complete, as specified and directed by Engineer 
in charge. 

Nos 3.00 

26 
Supplying, fabricating, fixing standard Anodized Aluminum 
hollow sections for frame work for wooden paneling etc 
complete all as specified and directed by Engineer in charge 

kgs 500.00 

27 
Supplying and fixing 12mm BWP Plywood of first quality, 
manufactured by Green Ply/Century/ Archid etc complete all as 
specified and directed by Engineer in charge 

Sqm 100.00 

28 

Supplying and fixing 1.0mm thick laminate of first quality, 
approved colour, manufactured by M/s 
Archid/Kitply/Greenply/Century/Sunmica, confirming to 
relevant IS etc. complete   all as specified and directed by 
engineer in charge.Note : The rate inclusive all wastages. 

Sqm 100.00 

29 

Supplying and fixing 4.0mm thick Veneer plywood of first 
quality, approved color, manufactured by M/s 
Archid/Kitply/Greenply/Century confirming to relevant IS  etc 
complete   all as specified and directed by engineer in 
charge.Note : The rate inclusive all wastages. 

Sqm 100.00 

30 

Finishing the veneered surface with two coats of polish etc 
complete all as specified and directed by Engineer in charge: 
Note: Rate quoted for the item deemed to include all wastages. 

Sqm 150.00 
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31 

Supplying and fixing wall paper of approved design and shade of 
M/s Kohinoor or equivalent etc complete all as specified and 
directed by Engineer in charge 

Sqm 50.00 

32 
Supplying and fixing 25 mm thick PVC louver wall cladding of 
first quality, approved color etc complete all as specified and 
directed by Engineer in charge 

Sqm 100.00 

33 

Providing and applying texture paint for (internal /external) 
surface of approved color, manufactured by M/s Asian/Berger 
Paints, over a coat of primer including 3mm thick wall care putty 
etc., complete all as specified & directed by Engineer in charge.   
Note: The rate quoted is deemed to include for a) providing and 
removal of scaffolding wherever necessary b) covering doors 
windows, floors, fittings etc., to protect from splashes.c) 
Washing floors, cleaning glass, joinery, electric fittings etc., and 
leaving the premise clean and tidy. 

Sqm 50.00 

34 

Gypsum Board Partition: Supplying and fixing full height 75 
thick Gypsum board partition made out of 50mm x 50 x 1.5mm 
thick Aluminium Sections at approx. 450mm C/C vertically and 
horizontally @ 600mm C/C and verticals secured to ceiling with 
anchor fasterners. The frame work shall be cover with 12.5 mm 
thick double skin fire rated board conforming to IS Gypsum 
Board of first quality, approved brand, conforming relevant IS, 
manufactured by M/s Saintgobain/India Gypsum/Armstrong on 
each side including tapping of joints and making cutout for 
electrical conduits, support for access control lock etc. complete 
all as specified and directed by Engineer in charge.  

Sqm 60.00 

35 

Supplying and fixing 8.5mm thick Laminated wooden flooring 
(Tongued and grooved system) of first quality, manufactured by 
Pergo/Trysquare/Green lam over a layer foam etc complete all as 
specified and directed by Engineer in charge 

Sqm 20.00 

36 

Show case - Providing and fixing 19mm BWR Ply board 
finished with 1.00mm thick laminate of approved shade and 
design as per architect / Engineer choice and back side of display 
unit is covered with 9mm thick BWR grade plywood fixed to 
wall / partition with screws, adhesive bond with 19mm thick 
plyboard fixed each other to make 38mm shelves with proper 
support etc. complete as per instructions of architect / Engineer 
in charge. PLYWOOD # BWR (Boiling Water Resistant, 
Termite Resistant & Borer Resistant) # Confirming To Is: 303.- 
Green Ply/Samrat/ Century/ Archid) (Hardware-Hettich/ Ebco / 
Ozone/ Godrej) (Glazing - Indoa-Asahi, Modiguard, Saint 
Gobain) (Laminate # Confirming To Is: 2046-1995 Greenlam / 
Archid / Century Lam) (Aluminium Sections Jindal/ Indal/Oel) 
(Hardware- Hettich/ Ebco/ Ozone/ Everite/ Godrej) 

Sqm 15.00 
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37 

Supplying and fixing modular wooden storage units 
(Bottom/Top Cabinet - Storage cabinets/ /Pantry/storage table) of 
required sizes (depth 600 mm) with Glazed shutters & shelves 
and unit made out of 19mm thick BWP plywood of first quality, 
manufactured by M/s Archidply/ Kitply/ Greenply/Century. The 
exposed surfaces of cabinets shall be finished with 1.0mm thick 
laminate of approved shade & colour and inside surfaces shall be 
finished with 0.80mm thick white laminate with wooden 
beading, lipping all-round including all brass hardware such as 
modular soft closing hinges, door handle etc., complete all as 
specified and directed by the engineer- in - charge. Note:  Rate 
quoted for the item deemed to include for a) wastages. b) front 
elevation measurement shall be considered for payment. 

Sqm 45.00 

38 

Supplying and fixing new 32mm thick solid flush door shutter 
including Edge beading of first quality, manufactured by M/s 
Archid/Century/Kitply/Greenply etc complete all as specified 
and directed by engineer in charge: Note: Rate quoted for the 
item deemed to include all wastages. 

Sqm 10.00 

39 
Supplying and fixing heavy duty 125mm Brass Butt Hinges of 
first quality, conforming to relevant IS etc complete all as 
specified and directed by engineer in charge 

Nos 12.00 

40 
Supplying and fixing heavy duty 200 mm Brass barrel tower 
bolts of first quality, conforming to relevant IS etc complete all 
as specified and directed by engineer in charge 

Nos 4.00 

41 
Supplying and fixing heavy duty Brass Door stopper of first 
quality, conforming to relevant IS etc complete all as specified 
and directed by engineer in charge 

Nos 1.00 

42 

Supplying and fixing 200mm Brass Mortise lock with Handle of 
first quality, conforming to relevant IS, Manufactured by M/s 
Godrej/Europa etc complete all as specified and directed by 
engineer in charge 

Nos 1.00 

43 

Supplying and fixing Door closer of first quality, conforming to 
relevant IS, Manufactured by M/s Godrej/Everite/Dorma/Ozone 
etc complete all as specified and directed by engineer in charge 

Nos 4.00 

44 

Supplying and fixing 300mm Brass, sliding door bolt of first 
quality, conforming to relevant IS, Manufactured by M/s 
Godrej/Europa etc complete all as specified and directed by 
engineer in charge 

Nos 7.00 

45 

Wall Putty: Preparing the existing old painted surface of wall & 
ceiling  (gypsum board false ceiling) by scrapping, sand papering 
and removing the dust, dirt etc  and Providing and applying 
white cement based putty of average thickness 2.0mm of first 
quality, manufactured by M/s Birla/Asian for wall surface to 
prepare the surface even and smooth including necessary repairs 
to cracks/scratches etc., complete all as specified and directed by 
Engineer in charge. Note: Rate quoted is deemed to include for 
a) Providing and removal of scaffolding wherever necessary b) 
Covering doors, windows, floors, fittings etc to protect from 

Sqm 450.00 
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paint splashes c) Washing floors, cleaning glass, joineries, 
electrical fittings etc and leaving the premise clean and tidy. 

46 

Preparing the existing old painted surfaces of internal 
walls/ceiling  by scrapping, cleaning dust & dirt, etc., and 
providing and applying two coats of Premium Plastic emulsion  
paint of first quality, approved colour, manufactured by M/s. 
Asian paints /Berger over a coat of internal primer with a 
minimum of required gap in each coat etc complete all as 
specified and directed by Engineer in charge. Note:  Rate quoted 
is deemed to include for a) Providing and removal of scaffolding 
wherever necessary b) Covering doors, windows, floors, fittings 
etc to protect from paint splashes c) Washing floors, cleaning 
glass, joineries, electrical fittings etc and leaving the premise 
clean and tidy d) Contractor to ensure that all safety precautions 
are taken during execution of work at height. 

Sqm 450.00 

47 

Preparing the existing old painted surfaces of external walls  , 
chajjas, roof projections, sloped roof/tiles etc, by water washing, 
scrapping, cleaning dust & dirt, etc., and providing and applying 
two coats of exterior acrylic emulsion paint of first quality, 
approved colour, manufactured by M/s. Asianpaints - 
Apex/Berger-Weather coat over a coat of exterior primer with 
a minimum of required gap in each coat etc complete all as 
specified and directed by Engineer in charge. Note:  Rate quoted 
is deemed to include for a) Providing and removal of scaffolding 
wherever necessary b) Covering doors, windows, floors, fittings 
etc to protect from paint splashes c) Washing floors, cleaning 
glass, joineries, electrical fittings etc and leaving the premise 
clean and tidy d) Contractor to ensure that all safety precautions 
are taken during execution of work at height. 

Sqm 20.00 

48 

Preparing the existing old painted surfaces of steel  by scrapping, 
cleaning dust & dirt, etc., and providing and applying two coats 
of Synthetic enamel paint of first quality, approved colour, 
manufactured by M/s. Asian paints/Berger etc complete all as 
specified and directed by Engineer in charge. Note:  Rate quoted 
is deemed to include for a) Providing and removal of scaffolding 
wherever necessary b) Covering doors, windows, floors, fittings 
etc to protect from paint splashes c) Washing floors, cleaning 
glass, joineries, electrical fittings etc and leaving the premise 
clean and tidy d) Contractor to ensure that all safety precautions 
are taken during execution of work at height. 

Sqm 100.00 
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49 

Preparing the existing old painted surfaces of wood  by 
scrapping, cleaning dust & dirt, etc., and providing and applying 
two coats of Synthetic enamel paint  of first quality, approved 
colour, manufactured by M/s. Asian paints/Berger etc complete 
all as specified and directed by Engineer in charge. Note:  Rate 
quoted is deemed to include for a) Providing and removal of 
scaffolding wherever necessary b) Covering doors, windows, 
floors, fittings etc to protect from paint splashes c) Washing 
floors, cleaning glass, joineries, electrical fittings etc and leaving 
the premise clean and tidy d) Contractor to ensure that all safety 
precautions are taken during execution of work at height. 

Sqm 50.00 

50 

Supplying and fixing Roller blinds with fabric of first quality, 
approved shade and colour, manufactured by M/s MAC/Vista 
including necessary accessories and hardware’s etc complete all 
as specified and directed by Engineer in charge. Note: Rate 
quoted for the item deemed to include for wastages. 

Sqm 50.00 

51 

Providing and fixing stainless steel (Grade 304) railing made of 
hollow tubes, channels, plates etc., including welding, grinding, 
buffing, polishing and making curvature (where ever required) 
and fitting the same with necessary stainless steel nuts and bolts 
complete, including fixing the railing with necessary accessories 
& stainless steel dash fasteners, stainless steel bolts etc., of 
required size, on the top of floor or the side of waist slab with 
suitable arrangement etc,. complete all as specified and directed 
by Engineer in charge 

Kgs 150.00 

52 

Supplying and fixing frosted film of first quality, manufactured 
by M/s 3M for glazed surface of approved design etc complete 
all as specified and directed by engineer in charge. Note: Rate 

quoted for the item deemed to include for wastages. 

Sqm 35.00 

53 

Supplying and fixing name board made out of 4mm ACP 
(Exterior grade) with 3mm acrylic with Aluminium profile 
letters with female 10mm Sun board with1.8W white LED 
including inside wiring and necessary MS supports etc complete 
all as specified and directed by Engineer in charge 

Sqm 5.00 

54 

Supplying and fixing Point wiring for LightPoint/fan point 
including with modular 5/6Amps switch, modular plate, suitable 
size box along with 2.5sqmmX1.5sqmm FR PVC insulated 
copper conductor single core cable of first quality, conforming to 
relevant IS, Manufactured by M/s Anchor 
Roma/Finolex/Havells/Crabtree/ABB/Schneider/Polycab in PVC 
conduit of required dia concealed in walls/ceiling etc complete 
all as specified and directed by Engineer in charge. Note : Rate 
quoated for the item deemed to include for Groove cutting in 
walls /ceiling and making good to walls with Cement mortar. 

Nos 25.00 
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55 

Supplying and fixing Twin/Multiple Control Point wiring for 
LightPoint including with modular 5/6Amps switch, modular 
plate, suitable size box along with 2.5sqmmX1.5sqmm FR PVC 
insulated copper conductor single core cable of first quality, 
conforming to relevant IS, Manufactured by M/s Anchor Roma/ 
Finolex/ Havells/ Crabtree/ ABB/Schneider/Polycab in PVC 
conduit of required dia concealed in walls/ceiling etc complete 
all as specified and directed by Engineer in charge. Note : Rate 
quoated for the item deemed to include for a) Circuit wiring of 
any lenght b) Groove cutting in walls /ceiling and making good 
to walls with Cement mortar.  

Each 25.00 

56 

Supplying and fixing Point wiring for 5/6 Amps modular socket 
outlet  including with  5/6Amps modular switch, modular plate, 
suitable size box along with 2.5sqmmX1.5sqmm FR PVC 
insulated copper conductor single core cable  of first quality, 
conforming to relevant IS, Manufactured by M/s Anchor 
Roma/Finolex/Havells/Crabtree/ABB/Schneider/Polycab in PVC 
conduit of required dia concealed in walls etc complete all as 
specified and directed by Engineer in charge. Note : Rate quoted 
for the item deemed to include for Groove cutting in walls 
/ceiling and making good to walls with Cement mortar. 

Nos 25.00 

57 

Computer  points : Supplying and fixing of 03 Nos. 5A/6A 
modular socket and 02 Nos modular switch including box , 
modular plate  of first quality, conforming to relevant IS, 
Manufactured by M/s AnchorRoma /Finolex/Havells/ 
Crabtree/ABB/Schneider/Polycab connection including internal 
wiring etc all as specified and directed by Engineer in charge.  

NOS 40.00 

58 

Supplying and fixing Point wiring for 15/16 Amps modular 
socket outlet  including with 32 Amps modular DP , modular 
plate, suitable size box along with 4.00sqmmX2.5sqmm FR PVC 
insulated copper conductor single core cable  of first quality, 
conforming to relevant IS, Manufactured by M/s Anchor 
Roma/Finolex/Havells/Crabtree/ABB/Schneider/Polycab and 
PVC conduit concealed in walls etc complete all as specified and 
directed by Engineer in charge. Note : Rate quoted for the item 
deemed to be include for Groove cutting in walls /ceiling and 
finishing the same with Cement mortar. 

Nos 10.00 

59 

Supplying and fixing 15 to 18 watts, 220V AC decorative type  
recessed type, LED Luminaire (square/round) with high 
efficiency PMMA diffuser soft glare free light, driver, holder and 
LED lamp suitable of  first quality, conforming to relevant IS,  
manufactured by M/s Philips/Havells/Wipro/GE/ Crompton 
Greaves etc complete all  as specified and directed by Engineer 
in charge.  

Nos 50.00 
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60 

Supplying and fixing 35/36 watt, 220V AC decorative type 
recessed type, LED Luminaire of size 600mm X600 mm with 
high efficiency PMMA diffuser soft glare free light, driver, 
holder and LED lamp suitable for roof ceiling of first quality, 
conforming to relevant IS, manufactured by M/s 
Philips/Havells/Wipro/GE/ Crompton Greaves etc complete all  
as specified and directed by Engineer in charge.  

Nos 10.00 

61 

Supplying and fixing Single colored 5W LED light strip with 
necessary drivers all accessories for cove lighting in false ceiling 
(Bajaj/ Philips/Crompton) etc. complete all as specified and 
directed by Engineer in charge. 

Rmt 100.00 

62 

Supplying and fixing 2.0 Ton capacity 5 Star Rated latest split 
type Air-conditioners manufactured by M/s Voltas/LG 
/Carrier/Godrej make with all features, remote operated 
including copper piping complete installation, commission with 
stabilizer of respective capacity including all lead, lift, tools, 
labour etc., complete all as specified and directed by Engineer-
in-charge.                                                    

Nos 5.00 

63 

Supplying and fixing 230V, 1200mm Decorative type Ceiling 
fan of first quality, conforming to relevant IS, Manufactured by 
M/s Crompton Greaves/Bajaj/Havells etc. complete all as 
specified and directed by Engineer in charge 

Nos 6.00 

64 

BLDC Wall Fans: Supplying, Assembling, installation wiring 
testing and commissioning of Wall mounted fan complete with 
all accessories (Bajaj/Crompton / Havells /Orient / Atomberg 
make ) 5 star rated suitable for Green building energy efficient 
standard. . 
400mm / 16” inch Energy Efficient BEE 5 Star Rated High 
speed BLDC Wall Fan with Remote ( White / Brown color – as 
per BEML approved sample ) 

Nos 6.00 

65 

Supply & Laying of Cable CAT6 UTP of first quality, 
conforming to relevant IS, manufactured by M/s D Link/Amp in 
required size of PVC Conduit all as specified and directed by 
Engineer in charge. Note: Rate quoted for the item deemed to be 
include for Groove cutting in walls /ceiling and finishing the 
same with Cement mortar. 

Rmt 200.00 

66 

Supplying and fixing Surface mount box with I/O Cat 6 and UTP 
jack of   of first quality, conforming to relevant IS, manufactured 
by M/s Dlink/Amp all as specified and directed by Engineer in 
charge.  

Nos 15.00 

67 

Supplying and fixing of 1.0 Mtr Patch cord (rack end) CAT6 
UTP of first quality, conforming to relevant IS, manufactured by 
M/s Dlink/Amp all as specified and directed by Engineer in 
charge.  

NO 48.00 
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ACCEPTABLE BRANDS OF MATERIALS 
 

Sl.No. Item Brand/Make 

1 Cement M/s ACC/Ultratech/Birla/Zurari/Ramco 
2 Ready Mix Concrete  M/s Ultratech/ RMC India /M PRO 

RMC/Nuvoco Vista/ L&T/Coromandel 
3 Paints M/s Asian Paints/Berger/Nerolac 
4 Reinforcement steel M/s Sail/Tisco/Tata/JSW 
5 CPVC Pipes M/s Finolex/Supreme/Astral/Ashrivadh 

6 GI pipes M/s Tata/Zenith 
7 PVC M/s Finolex/Supreme/Prince 
8 White cement M/s Birla/JK 

9 Gully trap/Nahani trap M/s Supreme/Finolex 

10 Waterproofing compound M/s. Fosroc/Roff/BASF 

11 Mirror/Toughened/beveled glass M/s Saintgobain/Modiguard 

12 Ceramic/Vitrified tiles M/s.Johnson/ Kajaria/ 
Nitco/RAK/Somany/Naveen 

13 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

14 Ply wood/Block Board M/s Archid/Greenply/Century/Kitply. 

15 Laminate/Veneer M/s Archid/Greenply/Century/Kitply. 
16 Door closure M/s Everite/Dorma/Ozone 

17 Locks, mortice locks M/s. Godrej/Europa 

18 Plumbing fittings (Brass 
Chromium Plated Plumbing 

fittings) 

M/s Parryware/Hindware/ESS 
ESS/Cera/Jaquar 

19 Sanitary Fittings 
(EWC/IWC/Washbasin)  

M/s Jaquar/Hindware/Parryware/Cera 

20 Galvalume sheet M/s Tata bluescope/JSW/LLYOD (India)  

21 Polycarbonate sheet M/s Danpalon, Alcox, Polygal, V.A 
Corporation, Alfa, GE, Lexon, Tuftile 

22 CCTV Camera  M/s Hikvision/Sony/Panasonic/Samsung 

23 PVC Tank M/s Sintex/Ganga/Kaveri 

24 FR PVC Copper wires M/s Finolex/Anchor/Roma/Havells/Polycab 

25 MCB’s/MCCB’s 
/ELMCB’s/Industrial 

Switches/Electrical panels 

M/s L&T/ABB/Legrand/Schneider/Merlin 
Gerin 

26 XLPE power cable M/s Anchor Roma /Finolex 
/Havells/Crabtree/ABB/Schneider/Polycab 

27 Modular Switches/Sockets M/s Anchor/Roma/Havells/Crabtree/ABB 
28 Grid false ceiling M/s Armstrong 

29 LED Light Fittings M/s Crompton Greaves/Philips/Wipro 

30 Electrical panel/Control switch M/s L&T/ABB/Legrand/Schneider/Merlin 
Gerin 

 


