APPENDIX - C
Bill of Quantities

Work Title: Engineering, Procurement & Construction pertaining to establishment of Rail coach factory including Civil Construction of
manufacturing blocks, testing bay, other utility buildings (Non factory buildings), Railway Track sidings, water supply and distribution
System, Roads, Drainage and sewerage systems, General Electric works including regular and emergency power supply and
distribution system, related installations & services (Fire, Gas, Compressed air, IT, BMS, etc.), MFA (Miscellaneous fixed assets) and other
Land & Site development works including grading, levelling works in connection with setting up of a Rail Coach Factory hereinafter
referred as BEML RAIL HUB FOR ADVANCE MANUFACTURING (BRAHMA) near Umaria village, Obaidullaganj, District- Raisen, Madhya
Pradesh (India) PIN code 464993 on EPC Mode.

SI.No.

Name of the Work

Quoted Price

Preparation of Architectural, Structural Designs, proof check of design & drawings by IITs, Cutting, levelling/filling of land,
field survey and soil investigation and Construction of Manufacturing Block with Annexe building, Inspection Block,
various technological buildings, non-technological buildings, Canteen Building, Fire Station, Occupational Health
Centre, rail fracks with and without OHE, fraverser foundation, construction of MRSS, EPSS, compressed air station, gas
bank, raw material storage yard (covered), Water supply & Fire water pump house & sump with all connected pipelines
for supply of water, RO Plant, sanitary/ sewer lines connecting to Sewage treatment plant, storm water drains
connected to rain water harvesting pond, Electrical works, mechanical works, plumbing works, Fire fighting system
works, Miscellaneous fixed assets, Detailed Designs of Services, external development, RCC roads and pavements,
landscaping, horticulture, signage’s etc. complete as per requirements in line with the master layout enclosed and
scope of work. Construction of following:

Land & Site Development

RCC Road*

Storm water drainage system*

Sewerage system excluding STP*

RCC service tfrench*

Main Gate Complex (G+1) with security office - 1-lof

Railway Gate Complex (G+3) - 1-lot

Laying of Stabling and dispatch Railway Track *

Earthwork in formation - Cutting & Filling*

Greenbelt Development - 37 acres

Civil & Structural Works

Car Body manufacturing cum storage Bay with annex building units and fire stair cases including lifts - 1-lot

Car body inspection and testing line facility - 1-lot

Raw material storage yard (covered) - 1-lot

Water supply & Fire water pump house & sump - 1-lot

MRSS (Main receiving sub-station) 1-lot

EPSS (Emergency power supply system) hardstand - 1-lot
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Compressed Air Station - 1-lot
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8 Gas Bank - 1-lot

9 RO Plant - 1-lot

10 Fire Station - 1-lot

11 Traverser/ AGV — Foundation/ Hardstand - 1-lot

12 Rain Water Harvesting - 1-lot

13 Canteen Building - 1-lot

14 Occupational Health Center - 1-lot

C MFA (Miscellaneous fixed Assets)
C1 Material Handling Equipment

1 DG EOT Crane -25/5T - 4-Nos.

2 DG EOT Crane -10/2T - 4-Nos.

3 Single girder under Slung 02 Ton Crane for Water Pump House - 1-Nos.
C2 [Other Miscellaneous fixed Assets

1 Plant Electrics - 1-lot

2 Instrumentation system - 1-lot

3 AC & Ventilation System - Air cooled VRF type 40T (main gate complex with security office & Canteen building) - (1+3)

Nos.
AC & Ventilation System - Split air conditioner for office units annexed to manufacturing block — 1.5 fon capacity, 5 star

4 rating - 50 Nos

5 Compressed Air system - 1-lot

6 Fire Fighting system - 1-lof

7 Furniture (as per list attached)- 1-lot

8 IT Equipment & ITES - 1-lot

9 Water Supply System - 1-lot

10 RO Facility - 1-lot

11 STP - 1-lot

12 DG Set - 2-Nos

13 Gas Bank - 1-lot

14 Weigh Bridge (including associated civil infrastructure)- 1-lof
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All connected inside & outside electrical works, mechanical works, fire and safety works, plumbing, retaining walls,
service french, storm water, Rain water harvesting, laying of fracks both standard gauge and board gauge with and
without OHE, hardstanding, RCC roads, site formation, cuttung, filling of land, etc. complete project. Liasoning work,
statutory approvals, efc in EPC mode (design and build basis) as per the scope of work mentioned in Technical Bid

Total Basic Price
Applicable GSTin %

Total Price inclusive of all Taxes and Duties:

Amount in Words:

Note:

*With the limiting condition of dispatch track at 452m MSL, the EPC contractor has to decide the floor level of all the facilities including formation
level and assess the quantity accordingly and quote. For dimensions/ configurations master layout (in .dwg format) may be followed. While fixing
the formation and floor level necessary guideline as per latest NBC to be followed.

Signature of Authorized Person
Name:

Designation:

Stamp/ Seal:



