
Sl.No. Name of the Work Quoted Price

Preparation of Architectural, Structural Designs, proof check of design & drawings by IITs, Cutting, levelling/filling of land, 
field survey and soil investigation and Construction of Manufacturing Block with Annexe building, Inspection Block, 
various technological buildings, non-technological buildings, Canteen Building, Fire Station, Occupational Health 
Centre, rail tracks with and without OHE, traverser foundation, construction of MRSS, EPSS, compressed air station, gas 
bank, raw material storage yard (covered), Water supply & Fire water pump house & sump with all connected pipelines 
for supply of water, RO Plant,  sanitary/ sewer lines connecting to Sewage treatment plant, storm water drains 
connected to rain water harvesting pond, Electrical works, mechanical works, plumbing works, Fire fighting system 
works, Miscellaneous fixed assets, Detailed Designs of Services, external development, RCC roads and pavements, 
landscaping, horticulture, signage’s etc. complete as per requirements in line with the master layout enclosed and 
scope of work. Construction of following:

A Land & Site Development
1 RCC Road* 
2 Storm water drainage system*
3 Sewerage system excluding STP*
4 RCC service trench*
5 Main Gate Complex (G+1) with security office - 1-lot
6 Railway Gate Complex (G+3) - 1-lot
7 Laying of Stabling and dispatch Railway Track *
8 Earthwork in formation - Cutting & Filling*
9 Greenbelt Development - 37 acres
B Civil & Structural Works 
1 Car Body manufacturing cum storage Bay with annex building units and fire stair cases including lifts - 1-lot 
2 Car body inspection and testing line facility - 1-lot 
3 Raw material storage yard (covered) - 1-lot
4 Water supply & Fire water pump house & sump - 1-lot 
5 MRSS (Main receiving sub-station) 1-lot
6 EPSS (Emergency power supply system) hardstand - 1-lot
7 Compressed Air Station - 1-lot

APPENDIX - C
Bill of Quantities

Work Title: Engineering, Procurement & Construction pertaining to establishment of Rail coach factory including Civil Construction of 
manufacturing blocks, testing bay, other utility buildings (Non factory buildings), Railway Track sidings, water supply and distribution 
System, Roads, Drainage and sewerage systems, General Electric works including regular and emergency power supply and 
distribution system, related installations & services (Fire, Gas, Compressed air, IT, BMS, etc.), MFA (Miscellaneous fixed assets) and other 
Land & Site development works  including grading, levelling works in connection with setting up of a Rail Coach Factory hereinafter 
referred as BEML RAIL HUB FOR ADVANCE MANUFACTURING (BRAHMA) near Umaria village, Obaidullaganj, District- Raisen, Madhya 
Pradesh (India) PIN code 464993 on EPC Mode.



APPENDIX - C
Bill of Quantities

Work Title: Engineering, Procurement & Construction pertaining to establishment of Rail coach factory including Civil Construction of 
manufacturing blocks, testing bay, other utility buildings (Non factory buildings), Railway Track sidings, water supply and distribution 
System, Roads, Drainage and sewerage systems, General Electric works including regular and emergency power supply and 
distribution system, related installations & services (Fire, Gas, Compressed air, IT, BMS, etc.), MFA (Miscellaneous fixed assets) and other 
Land & Site development works  including grading, levelling works in connection with setting up of a Rail Coach Factory hereinafter 
referred as BEML RAIL HUB FOR ADVANCE MANUFACTURING (BRAHMA) near Umaria village, Obaidullaganj, District- Raisen, Madhya 
Pradesh (India) PIN code 464993 on EPC Mode.

8 Gas Bank - 1-lot 
9 RO Plant - 1-lot
10 Fire Station - 1-lot 
11 Traverser/ AGV – Foundation/ Hardstand - 1-lot 
12 Rain Water Harvesting - 1-lot 
13 Canteen Building - 1-lot
14 Occupational Health Center - 1-lot 
C MFA (Miscellaneous fixed Assets) 
C1 Material Handling Equipment 
1 DG EOT Crane -25/5T - 4-Nos. 
2 DG EOT Crane -10/2T - 4-Nos. 
3 Single girder under Slung 02 Ton Crane for Water Pump House -   1-Nos. 

C2 Other Miscellaneous fixed Assets
1 Plant Electrics - 1-lot
2 Instrumentation system - 1-lot 

3
AC & Ventilation System - Air cooled VRF type 40T (main gate complex with security office & Canteen building) - (1+3) 
Nos. 

4
AC & Ventilation System - Split air conditioner for office units annexed to manufacturing block – 1.5 ton capacity, 5 star 
rating  - 50 Nos 

5 Compressed Air system - 1-lot 
6 Fire Fighting system - 1-lot 
7 Furniture (as per list attached)- 1-lot 
8 IT Equipment & ITES - 1-lot
9 Water Supply System - 1-lot
10 RO Facility - 1-lot
11 STP - 1-lot
12 DG Set - 2-Nos
13 Gas Bank - 1-lot 
14 Weigh Bridge (including associated civil infrastructure)- 1-lot 



APPENDIX - C
Bill of Quantities

Work Title: Engineering, Procurement & Construction pertaining to establishment of Rail coach factory including Civil Construction of 
manufacturing blocks, testing bay, other utility buildings (Non factory buildings), Railway Track sidings, water supply and distribution 
System, Roads, Drainage and sewerage systems, General Electric works including regular and emergency power supply and 
distribution system, related installations & services (Fire, Gas, Compressed air, IT, BMS, etc.), MFA (Miscellaneous fixed assets) and other 
Land & Site development works  including grading, levelling works in connection with setting up of a Rail Coach Factory hereinafter 
referred as BEML RAIL HUB FOR ADVANCE MANUFACTURING (BRAHMA) near Umaria village, Obaidullaganj, District- Raisen, Madhya 
Pradesh (India) PIN code 464993 on EPC Mode.

All connected inside & outside electrical works, mechanical works, fire and safety works, plumbing, retaining walls, 
service trench, storm water, Rain water harvesting, laying of tracks both standard gauge and board gauge with and 
without OHE, hardstanding, RCC roads, site formation, cuttung, filling of land, etc. complete project. Liasoning work, 
statutory approvals, etc in EPC mode (design and build basis) as per the scope of work mentioned in Technical Bid

Total Basic Price
Applicable GST in %______

Total Price inclusive of all Taxes and Duties:

Signature of Authorized Person
Name:
Designation:
Stamp/ Seal:

Amount in Words:

Note:

*With the limiting condition of dispatch track at 452m MSL, the EPC contractor has to decide the floor level of all the facilities including formation 
level and assess the quantity accordingly and quote. For dimensions/ configurations master layout (in .dwg format) may be followed. While fixing 
the formation and floor level necessary guideline as per latest NBC to be followed.


