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TENDER DOCUMENT 
 

For 

Renovation of Union Office building at BEML Ltd., 

Mysuru Complex, Mysuru. 

 

 

Tender Document No. 6300040708 

 

 
DATE OF SUBMISSION 

 As Per SRM Date Timing  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ISSUED BY 

 

The Senior Manager (Purchase Department) 

Belvadi Post, 

Mysuru – 570 018 

KARNATAKA, India 
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Note: 

1. The tenderer shall download the complete set of tender documents. The tender documents 

from Serial Page No: 01 to 61 shall be duly filled, signed along with the company seal, 

scanned and upload the requisite documents as per the technical bid in ‘C-Folder Technical 

Attachments’ in the SRM system.    

2. Commercial bid shall be submitted on BEML SRM platform. If the attachment is uploaded 

in C folders technical bid attachments, the bid will be summarily rejected. 

3. The Commercial bids of technically qualified tenderers/bidders shall be considered for 

opening.  
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INVITATION FOR TENDER 
 

Sub: Tender For “Renovation of Union Office building at BEML Ltd., Mysuru Complex, 

Mysuru.” 
***** 

BEML Limited invites tenders for the subject work in Two bid system (Part ‘A’-Technical bid & 

Part ‘B’-Commercial bid) through e- Tendering mode i.e BEML SRM platform. 

2. Earnest Money Deposit (EMD): Rs. 13,500/- (Rupees Thirteen Thousand Five Hundred 

Only) 

a) EMD amount can be paid online  

Online Payment of EMD amount can be made account detail as mentioned below: 

ACCOUNT NAME                  : BEML LIMITED  

ACCOUNT NO                       : 10562407488 

ISFC CODE                       : SBIN0003130 

BANK NAME                         :  STATE BANK OF INDIA, MYSORE, MAIN 

BRANCH SWIFT CODE : SBININBBM08 

Please ensure that online payment of EMD amount is made well ahead of the EMD Submission 

Date & Time mentioned in the Tender and details needs to be attached in technical bid. 

OR 

Payment of EMD amount through DD / Banker’s Cheque: 

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque drawn in 

favour of BEML Ltd, Mysuru payable at Mysuru.   

c) The above said Demand Draft DD / Banker’s Cheques shall be submitted in Sealed 

envelope duly superscribing the Bid Invitation No. Closing date and Time on top of the 

envelope.  The name and address of the bidder shall be printed or written legibly on the left-hand 

bottom corner of the envelope. 

Please attach the details duly filled-up for refund of EMD amount (for bidders who do not 

qualify in the Technical Bid) in the following format along with the DD / Banker’s Cheque for 

EMD; 

BRANCH NAME  

CITY  

IFSC CODE  

ACCOUNT NO  

BENEFICIARY NAME  

 

The above sealed envelope has to reach the address as mentioned below on or before the closing 

date & time of the tender. 
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The Senior Manager (Purchase Department) 

Belvadi Post, 

Mysuru – 570 018 

KARNATAKA, India 

 

Note: Bidder shall ensure that their EMD is dispatched well in advance so that it reaches this 

office before the time and date stipulated.  Requests will NOT be entertained for late receipts. 

General Instructions with regard to EMD: 

 

a) Quotation submitted online without submission of EMD in-time will not be 

considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 

rejected. 

c) EMD lesser than prescribed amount will not be accepted and the quotation is liable 

to be rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date 

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of EMD. 
 

Tenderers shall ensure that, the Demand Draft/Bankers Pay Order towards EMD in original shall 

reach the above said office on or before the closing time of the tender. 
 

 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount 

shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest 

Money Deposit.  

 

3. Completion Period: The period allowed for execution of the work is 02 (Two) Months from 

the date to be mentioned in the Purchase order to be placed on the successful bidder. 

 

4. Firms willing to participate in the tender may contact through  

e-mail: admin.srm@beml.co.in to obtain the user name and password for submitting the bids. The 

bidders have to submit their quotation ON LINE THROUGH SUPPLIER RELATIONSHIP 

MANAGEMENT (SRM) PLATFORM. All corrigendum, addenda, amendments, time extension 

etc., if any to the tender will be hosted on BEML website www.bemlindia.com only. Bidders shall 

regularly visit BEML’s website to keep themselves updated. No separate advertisement shall be 

published in the newspaper in this regard.  

 

5. Any queries/clarification / information / details regarding tender enquiry to be communicated 

through email Id: mohankumar.s@bemlltd.in, kirankumar.na@bemlltd.in,  

Chinnappa.k@bemlltd.in  maltesh.k@bemlltd.in queries/clarification/ information/details will be 

accepted up to 03 (Three) days prior to the closing date of the tender.  
 

mailto:admin.srm@beml.co.in
http://www.bemlindia.com/
mailto:kirankumar.na@bemlltd.in
mailto:Chinnappa.k@bemlltd.in
mailto:maltesh.k@bemlltd.in
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6.  Any queries related to submission of quotation may please be communicated through e-mail: 

admin.srm@bemlltd.in , anithak@bemlltd.in or the bidder may contact BEML SRM team at 

Phone No.080-22963269, 22963141. 
 

7. DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid class III 

Digital Signature issued by Authorized Certifying Authority to submit bid in our SRM e-

procurement system. 
 

8. The quantities shown against each item are only approximate and hence any reduction / 

increase thereof during the execution of work shall not vitiate the contract. The company does not 

bind itself to accept the lowest or any other tender.  

 

9. The tender shall remain open for acceptance for a period of 90 days from the date of opening of 

tenders.  
 

10. The tenderers shall visit the site and acquaint themselves with the conditions of the site prior 

to submission of tenders and no claims will be entertained later on the grounds of ignorance. 
 

11. Successful tenderer is required to employ qualified Engineer to supervise the work and they 

should be present when the work is under progress. 

 

12. The successful tenderer is required to sign the work order prepared based on the quoted rates 

placed on him by the Accepting Officer. 
 

13. The Accepting Officer reserves the right to place order as a whole or part of any item only as 

deemed fit. 
 

14. In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in 

commencing the work or stop the work abruptly, their EMD will be forfeited. 
 

15. Conditional tenders are liable to be rejected.  
 

Thanking you 
 

Yours faithfully, 

for BEML Limited 
 

 

 

Senior Manager  

Purchase  

 

 

 

 

 

 

 

mailto:admin.srm@bemlltd.in
mailto:anithak@bemlltd.in
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DETAILS OF TECHNICAL BID 
 

 

 

Sl. 

No

. 

 

 

Item Description 

 

Estimated Cost 

(In Rs. Lakhs) 

 

 

Completion 

Period 

 

 
EMD Amount  

(Rs) 

Last date for 

submission of Tenders 

 

Date of opening of pre 

qualification bid 

 

Date of opening of 

technical bid 

 

Date of opening of 

commercial bid 

 

 

 

Similar Nature 

of Work 

 

1 
Renovation of 

Union Office 

building at BEML 

Ltd., Mysuru 

Complex, Mysuru 

 

Rs. 6.66 

(approx.) 

Lakhs (Excl 

GST) 

 

 
 

02 (Two) 

Months 

 

Rs 13,500/- 

 

As Per 

SRM Date & Timing 

 

As Per 

SRM Date & Timing 

 

As Per 

SRM Date & Timing 

 
Date of opening the 

commercial bids 

will be intimated to 

only the technically 

qualified 

Tenderers/bidders. 

 

Civil Works 

 

Mode of submission and Documents  
 

Sl. 

No. 

Nature of 

Bid 

Mode of submission Documents required to be 

submitted by the bidder 

A Pre-

qualification 

bid 

1. Online Payment of EMD 

amount  

OR 

Payment of EMD amount 

through DD / Banker’s Cheque 

to reach Senior Manager 

(Purchase Department), BEML 

LIMITED., Belvadi Post, 

Mysore – 570 018.  

& 

The sealed envelope of 

Prequalification bid will be 

opened on closing date. 
 

          EMD Details  
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B Technical 

Bid 

1) Through e-mode / BEML SRM 

Platform wherein 

Tenderers/bidders to submit their 

technical bids will be opened on 

closing date. 

 

The complete tender 

documents shall be duly 

filled, signed along with the 

company seal, scanned and 

upload the requisite 

documents as per the 

Eligibility Criteria in ‘C-

Folder Technical 

Attachments’ in the SRM 

system 

C Commercial 

Bid 

1) Through e-mode / BEML SRM 

Platform. 

2) The commercial bids of only the 

shortlisted / qualified 

Contractors will be opened. 

Commercial bid shall be 

submitted on BEML SRM 

platform. 
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ELIGIBILITY CRITERIA OF TECHNICAL BID 

 

In the Technical Bid, the firm has to furnish the following details / documents with regard to their 

experience etc: 

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC. 

1. Financial Position: Average Annual financial turnover during the last Three (3) years, 

ending 31st March of the previous financial year, should be at least 30% of estimated cost. 

(i.e. Rs. 2,00,000/-). 
 

Details of Annual financial turnover during the last three (03) years, ending 31st March of 

the previous financial year.  

 

Financial Year      2023-24       2024-25       2025-26 

Annual turnover          

(Rs in Lakhs) 

   

Profit / Loss              

(Rs in  Lakhs) 

   

 
NOTE: Copy of annual turnover certificate duly certified by Chartered Accountant (CA) to be 

uploaded. If latest year turnover (2025-26) is not available then firm can submit turnover for 

the year 2022-23 along with other year turnover duly certified by Chartered Accountant (CA). 

 

2. Experience: Experience of having successfully completed similar works (Civil Works) 

during last Seven (07) years ending last day of month previous to the one in which 

applications are invited should be either of the following: 

 

(i) Three similar completed works costing not less than the amount equal to 40% of the 

estimated cost. (i.e. Rs. 2,66,000/-) 

     Or 

(ii) Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost. (i.e. Rs. 3,33,000/-) 

     Or 

(iii) One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. (i.e. Rs. 5,33,000/-) 
 

Details of having successfully completed similar works (Civil Works) during last Seven (07) 

years ending last day of month previous to the one in which applications are invited from any 

Government/Public Sector Undertakings/Large Private Organizations with Certificates. 

 

NOTE: Copies of the completion certificate issued by respective clients shall be scanned and 

uploaded along with the technical bid. If the completion certificate is from Private organization, 

the same shall be scanned and uploaded along with the technical bid along with TDS certificate. 

 

3. Earnest Money Deposit: Payment of EMD amount can be made Online or to submit original 

Demand Draft/Bankers Cheque for in favour of “BEML LIMITED, Mysuru” payable at Mysuru, 

in a sealed envelope superscripting the name of work, towards Earnest Money Deposit on or 

before the closing date & time of the tender to the office of “Senior Manager (Purchase 
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Department), BEML LIMITED., Belvadi Post, Mysuru – 570 018, KARNATAKA, India” as part 

of the Pre-Qualification Bid. 
 

 

Offers without EMD or EMD in the form other than the one specified or EMD with lesser amount 

shall not be considered and tenders will be rejected. No Interest would be paid on the Earnest 

Money Deposit.  

 

4. The bidders are required to mention and submit copies of the following: 

 

(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  

 PAN/PAN Card/GIR issued by the IT Authorities  

shall be scanned and uploaded along  

with the technical bid)  

(ii) Please quote your ESI No.  

 (Registration Certificate issued by  

the ESI Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(iii) Please quote your PF No.  

 (Registration Certificate issued by  

the PF Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(iv) Please quote your GST No.  

 (Registration Certificate issued by  

the GST Authorities shall be scanned  

and uploaded along with the technical bid)  
 

 

(v)  EMD details: Amount, DD No & date 
  

 

 

5. The commercial bids of the tenderer who have submitted the satisfactory documentary evidence 

for the above requirements shall be opened. The commercial bids of other tenderer i.e., who does 

not qualify in the technical requirements will not be opened and EMD shall be refunded. 
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DETAILS TO BE FILLED/ UPLOADED BY THE PARTICIPATING FIRM 

(to be given on the Firm’s Company letter head) 

 

             

I / we hereby certify that all the information given above is factual. 

 

Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: ________________________ 

 
 

 

 

 

 

Sl. 

No. 
Description Details to be filled/uploaded 

1 Name of the Firm & Postal address for 

correspondence (With name of the 

Contact Person) with telephone number, 

fax and email id 

 

 

 

 

 

 

 

 

 

2 Bank Details like Bank account numbers 

& IFSC code with Banker’s Name, 

Address & Contact No.: 

 

 

 

Bank account numbers: -  

 

IFSC Code: 

 

Banker’s Name: -  

 

Branch Name:  

 

 

Address: -  

 

 

 

 

 

Contact Number: -  
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TENDER CONDITIONS ACCEPTANCE LETTER 

(To be given on the Firm’s Company letter head) 

 

To,  

M/s. BEML Ltd, 

Belvadi Post 

Mysuru-570 018. 

 

Dear Sir, 

Sub: Acceptance of terms and conditions of the tender 

 

Tender Reference No 6300040708 

 

I/We have downloaded / obtained the tender documents for the above mentioned “Tender/Work 

from the website(s) namely “Renovation of Union Office building at BEML Ltd., Mysuru 

Complex, Mysuru.” 

 

As per your advertisement given in the above-mentioned website(s). 

 

2.I/ We hereby certify that I/We have read entire terms and conditions of the tender documents 

from the page No.01 to 61 Which form the part of Contract agreement and I/we shall abide hereby 

the terms /conditions/clauses contained therein. 

 

3. The corrigendum issued from time to time by your department/organization to have also been 

taken into consideration while submitting this acceptance letter. 

 

4. I/We hereby unconditionally accept that the tender conditions of the above-mentioned tender 

documents / corrigendum in its totality/entirety. 

 

5. In case any provision of this tender are found violated, your department / organization shall be 

at liberty to reject this tender/bid including the forfeiture of the full said Earnest Money Deposit 

absolutely and we shall not have any claim/right against department in satisfaction of this 

condition. 

 

 

Date:       Signature with date of Authorized signatory  

 

                                                                               Name: ________________________  

 

                                                                               Designation: ___________________  

 

  Firm’s Seal: ________________________ 
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UNDERTAKING 

(To be given on the Firm’s Company letter head) 

 
 

This is to certify that ________________________ (Name of the Firm) has not been banned / 

black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous Institution / 

PSUs in India as on the date of submission of the bid.  

 

 

I / we hereby certify that all the information given above is factual. 
 

   
Signature with date of Authorized signatory  

 

Name: ________________________  

 

Designation: ___________________  

 

Firm’s Seal: _____________________ 
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REVISED TENDER AND GENERAL CONDITIONS 

  
To,  

M/s. BEML Ltd, 

Belvadi Post 

Mysuru-570 018. 

 

Sir, 

 

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set 

forth and described in the General Conditions, Specifications, Schedule of Prices and Bill of 

“Renovation of Union Office building at BEML Ltd., Mysuru Complex, Mysuru.” in 

accordance with the terms, conditions and obligations therein contained. 

 

I/We, further agree to add to or deducting from contract sum, as the case may require, the net value of 

all deviations (additions and deductions) including non-tendered items, of the value of work 

completed, shall not exceed 20% of the approved contract value and 40 % in respect of any individual 

item, indicated in BOQ. The value of such additions and deductions being calculated upon the prices 

for similar work set forth in the accompanying Bill of Quantities, or if similar work in the opinion of 

the Engineer in charge be not included in the Bill of Quantities, then upon the price set forth in the 

Schedule of Prices attached hereto or as otherwise provided in the Clause-15 of the General 

Conditions. 

 

I/We, also herewith send Rs __________ by Receipt/Draft as Earnest Money as required and to enter 

further into a contract with the Company for the execution of the said works in conformity with the 

aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of Prices, 

and Bill of Quantities and the Drawing accompanying to all of which I/We hereby 

give………………………………….………………assent and concurrence. 

 

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML 

Limited, or its authorized representative within the period stipulated from the date of commencement 

of the work in accordance with Para-8 of General Conditions of the Contract, signed, sealed and 

delivered by the said ……… this……...day of………… Two Thousand and……………………... in 

the presence of: 

 

 

Yours faithfully, 

 

 

(SIGNATURE) 

 

WITNESS: 

 

1. 

 

2. 

 

Home address of the Contractor/Business Address 

 

 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belvadi Post, Mysuru – 570 018 
(Purchase Department) 

  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

14 

GENERAL CONDITIONS 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: 

 

In these General Conditions and the Specifications attached, the word ‘COMPANY’ shall 

be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held to mean 

one or more contractor or contractors jointly or generally engaged in the works to which 

these General Conditions and the specifications relate, and shall include his/their heirs, 

executors and administrators. The word ‘ENGINEER-IN-CHARGE, shall be held to mean 

a Member of the staff of the BEML to supervise the work. The expression ‘SITE OF 

WORKS, shall be held to mean the extent of land which the Company places at the 

disposal of the Contractor from time to time for the purpose of executing the contract 

works.  The word ‘DRAWINGS’ shall be held to mean ‘THE PLANS, SECTIONS, 

ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further 

drawings, as the Engineer in charge may issue from time to time during the progress of the 

works and shall be held to include tracings and photographic prints. The word 

SPECIFICATIONS shall be held to include the tender General Conditions, Specifications, 

Schedule of Prices and Bill of Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:  

 

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to the 

correctness and sufficiency of his tender for the works as well as all prices stated in the 

Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance 

of his tender, he shall sign the contract which shall be construed and taken as an 

acknowledgement on his part of his complete satisfaction and acquiescence in the 

sufficiency of the prices. The amount of the tender shall be the sum at which the contractor 

engages to execute whole of the works set-forth in the Bill of Quantities, the contractor 

shall submit to the company, with his tender both Schedule of Prices and Bill of Quantities 

upon which the tender has been based fully and completely priced. Items left unpriced in 

the bill of Quantities shall be held to be included in the prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY:  

 

The successful contractor shall within SEVEN DAYS of the acceptance of his tender enter 

into and execute a formal indenture of contract to be prepared by the Company’s Solicitor. 

The contractor shall not be entitled to make any charges for perusal of the contract.   
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN: 

 

The contractor shall not assign or make over the contract to any other person, or underlet 

it, or make a sub-contract with any workmen or workman for the execution of any part of 

work(s), but shall employ his own workmen for the labour thereof, who shall be paid by 

him in wages by the day. And in case the Contractor assigns or makes over the contract, or 

underlet or make sub-contract, contrary to this clause or either himself or his agents give 
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any gratuity to any employee of the Company, the company shall be at liberty to terminate 

the contract. 
 

5. TENDER OR AGREED RATE: 

 

The contractor shall agree not to petition for revision of rates tendered for by him under 

any circumstances at any stage of the work, either during execution or when the final 

claims are settled. 

 

6. In the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or 

being omitted from the Bill of Quantities through oversight or error, the contractor shall, 

not withstanding, execute (in the most perfect manner) all such works the same as if they 

had been severally shown, described and included without being entitled to make any extra 

claim or charge. 

 

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions, levels, character and nature of  all roads, 

existing drains, sewers, water, gas or other mains, electric cables and other things as 

regards any connection they may have with the works the subject of the contract, and he 

shall also inspect the site of the works and surroundings, the means of access there to  and 

egress therefrom and shall  generally obtain his own information on all matters and things 

which can in any manner influence his tender, No claims for extra works otherwise will be 

allowed in consequence of any misunderstandings, error or incorrect information on these 

points, or of any other in-accuracies in reference thereto, which  may appear on the 

drawings, or in the specification, nor shall the contract be nullified in consequence of any 

such misunderstanding, error incorrect information or in-accuracies.  

 
8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE:  

 

The Contractor having signed the contract, the Chief Engineer will forthwith give him 

notice to commence the works and the contractor shall upon receipt of such notice, 

commence the works and carry them on at such point and points and in such portions as 

the Engineer in charge may direct. 

 

The Company shall, with the Engineer in charge written order to commence the works, 

give to the contractor, the use of so much of the site of works, as may in the opinion of the 

Chief Engineer be required in order to enable the contractor to commence and continue the 

construction of the works, and shall from time to time  as works proceed give the 

contractor the use of such further portions of such site as the Engineer in charge may from 

time  to time consider proper in that behalf, but the non delivery in  manner  aforesaid of 

the use of such site or  any portion thereof shall not vitiate or affect the contract, nor any 

provision contained in the specification nor entitle the contractor to any increased 

allowance in respect of money. 
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9. SETTING OUT WORKS AND NOTICES:   

 

The Contractor shall set out the whole of the works and be responsible for the correctness 

of the position, levels and dimensions of the several works, according to the drawings and 

written instructions of the Engineer in charge. If at any time during the progress of the 

works any error shall appear or arise in the position, levels or dimensions of the several 

works, the contractors on being required to do so by the Engineer in charge, shall at his 

own expense remove and amend the works to the satisfaction of the Engineer in charge, 

not-withstanding that he may have been assisted by Engineer-In-Charge in setting out the 

same. The contractor shall observe, perform and comply with the requirements of all 

statutes and byelaws and shall also serve notice on the authorities having control of the 

road surfaces before the same are broken up and he shall likewise serve notices on the 

owners of the sewers, drains, water, gas or other mains, electric cables and other things 

which may be in any way affected by the execution of the contract work. 

 
10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): 

 

As the entry and exit of the workmen into the factory area is controlled by the Security 

Authorities of the Factory, the contractor should strictly adhere to the timings of entry and 

exit, laid down by the authorities and the rates quoted are deemed to include for this 

provision. 
 

11. NIGHT WORKS: 

 

The works shall be carried on day and night continuously without extra charge. If bad or 

treacherous ground be met with or if there be any other causes whatsoever, which in the 

judgment of the Engineer-In-Charge, requires, it, but no work shall be carried on in the 

night without the knowledge and sanction of the Engineer-in-charge. 

 
12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: 

 

The Contractor, shall at his own cost provide night watchmen to all parts of the work 

where necessary required by the Engineer-in-charge. He shall also keep all open trenches, 

excavation or other dangerous places properly and sufficiently lighted between sunset and 

sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to 

protect and assist the public traffic. The contractor shall also at his own cost erect 

temporary fences on the site of works where required by the Engineer-in-charge. 

 
13. TEST MATERIALS: 

 

All the materials to be used in and on every part of the works shall be subjected from time 

to time to such tests as the Consultant and Engineer in charge may direct. Such tests shall 

be performed at the expense of the contractor but the Company shall refund to the 

Contractor the actual cost of testing any of the materials which are proved to conform with 

the conditions of the specifications but the samples shall be, in all cases, selected by the 

Engineer in charge, and supplied by the contractor as part of the contract. If, at any time, 

any materials so tested is not equal to the test for such materials, hereinafter specified, the 

same shall be removed from the site of works, and other materials substituted therefor, but in 
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the absence of any specified test, the decision of the Engineer in charge, shall be final as to 

whether the said material or materials shall be used in the works, or forthwith removed and 

other materials substituted. 
 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY 

OF COMPANY DURING CONTINUANCE OF CONTRACT: 
 

All materials, tools, implements and other things brought by the Contractor upon 

Company’s works shall there upon become and shall continue to be the absolute property 

of the Company and be considered in its possession, the Contractor having only the right 

of using the same for the purpose of the contract. After the works have been completed 

and all obligations under the contract duly fulfilled, the Company shall return to the 

Contractor the tools, implements and surplus or waste materials then remaining upon the 

Company’s works to be removed by him forth-with and cleared away. Nevertheless, the 

Company shall not at any time be liable for the loss of any of the said materials, tools, 

implements or other things but the whole of this liability shall fall upon the Contractor, the 

same as if they had remained in his possession. 
 

15. POWER TO VARY WORKS: 
 

The Company shall have full power and authority from time to time, and at all times, to order 

works additional to the contract, and to make and issue such further drawings and to give such 

further instructions and direction as may appear necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the contract, and the contractor shall 

receive, execute, obey and be bound by the said further drawings, instruction and directions, 

according to the true intent and meaning thereof and as fully and effectively as though they 

had accompanied, or had been mentioned or referred to in the original drawings and 

specifications. The company shall also have power to vary or alter the levels or position of any 

of the works, the subject of this contract, or may order any of the works contemplated thereby  

to be omitted with or without the substitution, of any other works in lieu thereof, or may order 

any work, or any portion of work executed or partly executed , to be removed, changed or 

altered, and if needed that other work shall be substituted in lieu thereof and the difference of 

expense occasioned by any such increase, diminution or alterations so ordered and directed 

shall be added to or deducted from the amount of the contract agreeable to the prices for 

similar works set forth in the Bill of Quantities, or failing which the Schedule of Prices 

attached hereto, and in the absence of any such similar work being scheduled, the Engineer in 

charge shall  determine the amount to be paid for such additions or deductions. The company 

will in no case become liable to the payment of any charge in respect of any such conditions, 

alteration or deviations, unless the instructions for the performance of the same shall have 

been given in writing and signed by the Engineer in charge ,, nor unless such instructions 

distinctly states that the matter thereof is to be subject of an extra or varied charge, in the form 

of an order hereinafter set forth nor unless the claim thereof  shall be made in writing, signed 

by the Contractor and in the form of claim herein as set forth and properly filled up nor unless 

such claim  be make within the week in which the work is executed and materials used, and 

before the same shall have been placed out of view, or beyond check of measurement, nor 

unless the value of any altered or varied works, or any further works shall wherever 

practicable have been determined  and settled before such altered, varied or further works shall 

have been commenced. Such value in case of dispute shall be ascertained by the Engineer in 

charge ,, who shall determine in all cases whether such previous determination and settlements 

were practicable or not, and  in all the cases where he shall consider the same to have been 

practicable, the contractor shall not be entitled to make any claim in respect of such altered, or 
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varied or further works if it shall, in the opinion of the Engineer in charge ,, if  any special 

instance become necessary to execute any additional or substituted work, either wholly or in 

part by the day the claim therefor, shall not be recognized unless the contractor shall have 

delivered to the Engineer-in-charge , within one working day, and so on from day to day a true 

and  exact list of the name, occupations, time and wages of the several workmen  engaged 

during the previous day on any and every such works in respect of when a charge ‘BY THE 

DAY’ is intended to be made in the next succeeding weekly claim of contractor, Nevertheless, 

no charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge, it is 

impracticable or unreasonable to determine the value of the amount of work in manner 

otherwise provided for in these general conditions. All such instruction given by the Engineer 

in charge , shall be in the following form or as near there to as may be: 
 

ORDER No:          CONTRACT No.  
 

In pursuance of clause-15 of the General Conditions of contract and subject as there in 

mentioned, we request you to perform the under mentioned at the under mentioned price, 

namely : 
 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 

BEING IN   SUBSTITUTION FOR     IN THE 
 

tender, and we request you to omit the under mentioned work at the under mentioned prices, 

viz. 
 

DATE:     
 

SIGNATURE OF THE 

ENGINEER-IN-CHARGE. 

AND every claim shall be made in the following form: 
 

CLAIM No: ____________________CONTRACT No._____________________ 

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the 

week ended Saturday the ____________________________ day of 

__________________________ in respect of other than contract work. 

 

Work 

Claimed 

For 

 

 

 

Number 

Of 

Engi- 

neer’s 

Order 

Price of 

Similar 

Work in 

Bill of 

Quantity of 

Schedule. 

Where no 

Similar 

Work in 

Bill of 

Quantity 

Of Schedule. 
Amount 

claimed Rs. 

 

Quan- 

titiy in 

Mtrs. 

 

Des- 

crip- 

tion. 

Number/ 

Number 

of items 

Value  

of  

Item. 

Schedule  

Price of 

Labour. 

_____________________________________________________________________________ 

DATE:     SIGNATURE OF THE CONTRACTOR ‘S      

                                                                          

The claim shall be delivered to the Engineer-in-charge , for his examination before being 

transmitted by him to the Chief Engineer and shall be subject in all respect to the 

consideration, ratification and correction of the Chief Engineer who shall be at liberty to 

decide whether any such claim entitle the Contractor to any, and if so, what extra charges, 

according to the true meaning and intention of the specifications, and whether any and 
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what allowance shall be made to the company in respect of any work or obligation to be 

performed under the contract and from the performance of which the contractor may be or 

become directly or consequently relived by reasons of any such additional or substituted 

works. 

 
16. SUSPENSION OF WORK: 

 

The Contractor(s) shall suspend the execution of work or any part or parts thereof 

whenever called upon in writing by the Chief Engineer to do so and shall not resume work 

thereon until so directed in writing by the Chief Engineer. The Contractor will be allowed 

by the Chief Engineer an Extension of time (not less than the period of suspension) for 

completion of the item or group of items of work for which a separate period of 

completion is given in the contract and of which the suspended work forms part but not 

other claims in this respect for completion or otherwise, however, shall be admitted. The 

contractors shall have no claim to any payment of compensation or otherwise, whatsoever 

on account of suspension of work. 
 

17. WORKS TO BE EXECUTED IN APPROVED MANNER: 

 

The works, the subject of the contract, specified and provided for or that they may be 

necessary to be done to form and complete any part thereof, shall be executed and 

completed in the best substantial manner, with materials of the best and most approved 

quality of their respective kinds agreeable to the particulars contained in or implied by the 

specification or as referred to and represented by the drawings and memoranda thereon or 

as referred to by any of the said further drawings and memoranda thereon or as referred to 

by any of the said further drawings, instructions and directions and shall be to the full 

satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full liberty at 

all reasonable time to inspect and examine the works, materials and workmanship, and 

may every such time reject any or all of such works, materials and workmanship which to 

him/them or either of them may appear defective, unfit or improper for the several 

purposes to which they are applied, or intended to be applied, or as not in accordance with 

the specification or the said drawings, memoranda, instruction or directions respectively. 
 

18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 

COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE 

CONTRACT: 

 

The Contractor shall commence to carry on the works with due diligence, and as such 

expedition as the Engineer in charge, may reasonably expect, having regard to the 

specified time of completion of the whole of the works. In case the contractor fails to do 

so, or neglect  to provide proper and sufficient materials, or to employ a sufficient  number 

of workmen to execute the work, then the company shall have full power, without vitiating 

the contract, to take the works wholly or in part out the hands of the contractor to engage 

or employ any other person or workmen to procure all requisite materials and implements 

for the due execution and completion of the said works, and the cost and charges incurred 

by the company in so doing shall be ascertained by the Chief Engineer and be paid for or 

allowed to the company by the contractor and it shall be competent for the Company to 
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deduct the amount of such costs and charges along with overheads out of any sum or sums 

due or to become due from the company to the contractor under this or any other contract. 

 
19. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:  

 

The materials as well as the workmanship and finish of the whole of the contract works 

shall be best of their kind and should any materials be brought upon the site of works or on 

any land or property of the company or on the places where the operations are being 

carried out in connection with the works, which in the judgment of the Engineer in charge 

, is of an inferior description and improper to be used in works, the said materials shall be 

removed. All inferior workmanship or finish shall be amended by and at the cost of the 

contractor forthwith, or within such  period or periods as the Engineer in charge , may 

direct, and the contractor shall pull down, amend and reconstruct any work he may have 

erected upon an insecure or insufficient foundation or that he  may have insufficiently 

secured and protected against immediate and future injuries, whether arising or likely to 

arise in future from weight, pressure action of  water or otherwise, on being required to do 

so by the Engineer in charge ,. Incase the contractor neglects or refuses to remove such 

materials or comply with such directions it shall be lawful for the Chief Engineer, on 

behalf of the company and by its agents, servants  and workmen to remove the materials 

and amend  the workmanship and finish, so objected, to, or any part thereof, and to replace 

the same with such other materials, workmanship and finish as shall be satisfactory to the 

company and on the certificate of the Chief Engineer to deduct the expense thereby 

incurred, or to which the company may be put or be liable or which may be incidental 

thereto, from the amount of any sum or sums due to or become due to contractor, or to 

recover the same by action at law or otherwise from the contractor as the company may 

determine. 
 

When it is apparent to the Chief  Engineer that defects  exists in the work, or that damage 

or accident has occurred to the works, or that the works are not upheld or maintained in 

good sound and water right conditions, or repair or in working order, but the cause thereof 

is not apparent, a general requisition in writing by the Chief Engineer to the contractor to 

amend, make good or maintain the works in sound, perfect and water tight conditions shall 

be under no obligation to specify the work or repair, but such requisition  shall be 

conclusive evidence against the contractor that he is not performing his obligations under 

the contract. 
 

20. EMERGENCY POWERS: 

 

In the event of any accident or failure occurring in or on the works, which, in the opinion 

of the Chief Engineer requires immediate attention either during construction or during the 

period of maintenance the company may by their own or other workmen make necessary 

repairs at the expenses of the contractor. 

 
21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 

 

Should Engineer-in-charge require it for their more perfect satisfaction, the contractor 

shall at any period during the continuance of the contract, pull down any part of the work 

and make such openings, as to such extent through any part of the said work as the 
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Engineer-in-charge, may direct and the contractor shall make such works good again to his 

or their satisfaction. Should the work be found faulty in any respect, the whole of the 

expenses thereby incurred shall be defrayed by the contractor but if otherwise by the 

company. 
 

22.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE  WORK   

IN PROGRESS: 

 

The contractor shall take special care, by the erection of temporary fences and by every 

other means which circumstances may render necessary, to prevent all injury and damage 

to or trespass upon the lands, roads, fences or property adjacent to the site of works and 

shall confine the passage of his workmen to existing public roads, foot paths. He shall 

likewise pay and satisfy all claims whatsoever and from whomsoever, for temporary 

occupation, way-leaves, damages, the trespass or otherwise, in reference to the said lands, 

roads, fences and property adjacent and bear the company harmless from any and all such 

claims. If any greater extent of land than the site of work be required by the contractor for 

his operations, he shall obtain and occupy the same at his own cost and charge. 
 

23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 

 

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make 

good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, 

electric cables and other things which may be disturbed, exposed or injured during the 

execution of works or in consequence of the execution  of the works and shall  also 

provide any extra timbering which may be temporarily  required and all labour in fixing 

and removing the same and shall, at his own expenses provide for the continuous use of all  

buildings, pipes, sewers, drains electric cable, water sources and other things, the use of 

which may be liable to interruption during the progress of the work.  The Contractor shall 

at his own expense restore all such buildings, water and gas pipes, sewers, drains, electric 

cables and other things to the satisfaction of the owners thereof and he shall like wise, at 

his own expense, construct and maintain such works as may be necessary for the due 

permanent support of all such buildings, pipe, sewers, drains, electric cables and other 

things met with in the construction of works, and shall indemnify, save, harmless and keep 

indemnified, the Company and its officers from and against all action, suits, claims, 

penalties, liabilities, cost,  expenses and demands whatsoever, by reasons or on account of 

damage to such buildings, pipes, sewers, drains, electric cables and other things whether 

caused by the execution of the contract works or in the insufficiency of the aforesaid 

permanent support.  The Company may deduct the expenses thereby incurred or to which 

the Company or its Officers may thereby be put or be liable or which may be incidental 

thereto from, the amount of any sum or sums due or to become due to the contractor or 

may recover the same by action at law or otherwise from the contractor and the Company 

may compromise any such action suits or other proceedings, or such terms as it shall see 

fit and contractor shall thereupon forthwith pay the Company the sum or sums paid by the 

Company upon the occasion thereof, and shall in every case pay such sum or sums as shall 

fully indemnify the Company according to the present stipulation. 
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24.   COVERING OF CONSTRUCTION SITE:   

 

The Contractor shall, at his own expense, make arrangements to cover/wrap the 

construction site in mesh material of green color to prevent the dust from the escaping into 

the adjoining Properties or premises and atmosphere and also to prevent accidental fall of 

debris onto the people. The contractor at his own expense should make arrangements to 

remove the cover after completion of the work. 

 
25.   ROYALTIES:   

 

The Contractor shall be liable to pay all royalties chargeable on Government or Company 

materials required for the work. 
 

26.  REJECTED MATERIALS:   

  

All rejected materials will at once be removed from site by the contractor to such distance 

as may be desired, failing which the company after giving three days notice in writing may 

do so and recover the cost of removal from the contractor. 

 
27.  COMPANY’S PLANT:  

 

No Company’s plant, materials or Labour will ordinarily be lent or hired to the contractor. 

Exceptional cases must have the approval of the company in writing. 

 

28.  SCOPE OF COMPLETION:   

 

Completion includes completion of all work in accordance with the plans and 

specifications, removal of all yard mess accumulated during construction, levelling and 

cleaning up the site and generally cleaning the whole building or works. 

 
29.  FINAL MEASUREMENTS TIME:  

 

The final measurement must invariably be preceded by a thorough remeasurement of the 

whole of the work, performed which will be made by the company’s authorized 

representative and at which the contractor or his accredited agent must be present. For this 

purpose, a written notice will be sent to him at least THREE DAYS before the date fixed 

for the measurements, appointing the day, hour and place of meeting. Should he not attend 

to this the measurements will proceed without him, and he will be precluded from making 

any protest.   

 

30. If a dispute arises between the company and contractor as to the quantity or quality of 

work, performed, involving sum larger than Rs.500.00, the contractor may appeal in 

writing to the company for remeasurement or reappraisal, as the case may be. If the 

company considers that Contractors claim is valid, they may appoint an officer, other than 

the Officer who made the final measurement and inspection and his report shall be 

considered as final and binding on the contractor. The Contractor shall have a 

representative present when the remeasurement or the appraisal is being made. 
 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belvadi Post, Mysuru – 570 018 
(Purchase Department) 

  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

23 

31.  ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole 

of the work in the time stated in the tender, subject to the schedule of conditions. 

 

ii) The contractor is to provide at all times during the progress of work and the 

maintenance period proper means of access, with ladders, gangways, etc., and the 

necessary attendance to move and adopt as directed for the inspection of their 

representative (no separate rate will be allowed). 

 

iii) The Contractor is to keep all persons under his control and within the boundaries of 

the site and he will be held responsible for the care of the works generally until 

their completion including all works executed and materials deposited in the sites 

by himself or suppliers, together with all risks arising from weather, carelessness of 

operatives, damages or loss by thefts or by any other cause, and is to allow for all 

necessary watching and protective lighting. 

 

32. LABOUR ACTS: 

 

i. The Contractors shall employ labour in sufficient number to achieve the required 

rates of progress and quality to ensure best workmanship of the degree required 

under various specifications and to the satisfaction of Engineer-in-charge. The 

contractors shall remain liable for the payment of all wages or other remunerations 

to his labourers or employees under the Payment of Wages Act 1936, Minimum 

Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 

1923, ESI Act 1948, or any other Acts or enactments relating there to and rules 

framed there under from time to time. In the event, the contractor fails or neglects 

to pay any amount due by him under the workman’s compensation Act, ESI Act or 

other Labour Laws, the Company is entitled to withhold the same from any other 

amount payable by it to the contractor and remit the same to the authority 

concerned and such payment shall be binding on the contractor. 

 

ii. In the event of contract, the contractor shall be responsible for implementing the 

provision of the contractor Labour Act in to and also responsible for any 

repercussions arising there from for non-compliance thereof. 

 

iii. The intending tenderers should quote their organization registration/code numbers 

for the registration with ESI/PF Authorities. It may be noted that other things being 

equal, preference will be given in the acceptance of tender to firms having 

independent registration with ESI/PF Authorities. 

 

iv. BEML shall arrange to recover from the contractors bills requisite amounts of both 

Employer’s and Employee’s contribution for both ESI and PF calculated on the 

basis of 25% of the value being taken as the labour cost and recover such amounts 

from the respective bills and keep the same in suspense account. On production of 

requisite documentary evidence supporting payment of ESI/PF 

Authorities/supported by the acquaintance rills, the amount earlier recovered from 

contractor’s bills shall be paid duly adjusting the shortfall in remittance, if any. 
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v. In the event of any accident/injury/disablement, the contractor shall arrange to pay 

the requisite compensation legally payable to the concerned employee/dependents 

and also indemnify to BEML in case of any claim arising therefore later. 

 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of 

work. If contractors have workman who have not yet been Registered under the 

ESI they should ensure that the workers have been duly registered before   

employing them in work. 

 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-

in-charge once in a month say before 5th of each month to the Pay roll section, so 

that the ESI amount can be ascertained and recovered/payment obtained 

irrespective of the fact whether work order is issued or not. 

 

viii. If there is any default on the part of the contractor, an estimated amount towards 

ESI liability including the would-be penalty/damage, will be recovered by the 

company from the bills of the contractors. 

 

ix. CONTRACTORS should maintain all registers and records required for ESI, PF 

Payment of wages, etc., under the statutes and produce them for verification as and 

when called for by company inspecting Authorities. 

 

x. THE contractor shall disperse the wages to the workmen in the presence of the 

authorized representative of the company. 

 

xi. CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and 

Rule 21 prescribes that every contractor who employs labour for executing contract 

works should obtain license from Labour Authorities to carry out any works 

contract, so that the laborer’s employed by the contractor are not deprived of the 

facilities provided under the Act. Such license shall be produced to BEML 

Authority before commencement of the work. 

 
33. TRAINING APPRENTICES:  

 

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the 

rules and order issued there under from time to time. If he fails to do so his failure will be 

a breach of contract and the Accepting Officer may in his discretion cancel the contract. 

The contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provision of the Act.  

 
34. FAIR WAGES: 

 
The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on the 

work.  Fair wages mean wage for the various categories of labour, workmen, fixed from time to 

time by the labour authorities of the area.  The contractor shall ascertain the minimum fair wages 

prevailing in the area before submitting his tender.  The Contractor should also abide by labour 

regulations in regard to the payment of wages, wage period, fines and deductions from wages, 

maintenance of wage book, wage slip, publication of scales of wage and other terms of 
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employment, inspection and submission of periodical returns and all other matter relating to labour 

rule in force. 

 

35. DISPUTE RESOLUTION AND JURISDICTION: 

 
All disputes or differences whatsoever arising between the parties out of or relating to the 

construction, meaning and operation or effect of the contract or the breach thereof arising during 

the progress of work or after completion or abandonment thereof shall be mutually discussed and 

settled amicably by conciliation Committees/ Councils comprising of independent subject experts 

constituted by BEML,  failing which, the dispute shall be settled by arbitration consisting of  sole 

arbitrator appointed by the Company in accordance with the provisions of Arbitration and 

Conciliation Act 1996 and the arbitration proceedings shall be conducted at the place of awarding 

of original contract.  

 

The court at the place of awarding of contract only shall have jurisdiction to entertain any 

dispute/matter relating to the contract  

 

In case of any dispute between the Company and any other Public Sector / Government department 

relating to the interpretation and application of the provisions of the contract, such disputes / 

differences shall be referred by either party to the arbitration of one of the arbitrators in the 

Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and amendment 

thereof shall not be applicable to this clause. Any party aggrieved by such award, shall make 

further reference to the Ministry of Law and Justice, Government of India. 

 

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid to 

the contractor / concessionaire against Bank Guarantee without prejudice to the final order of the 

Court in the matter under challenge. The payment may be made into a designated Escrow Account 

with the stipulation that the amount so released will be used, first, for payment of lenders’ dues, 

second, for completion of the project and then for completion of other projects of BEML, as 

mutually agreed / decided. Any balance remaining in the Escrow Account subsequent to settlement 

of lenders’ dues and completion of projects of BEML, may be allowed to be used by the contractor 

/ concessionaire with the prior approval of the lead banker and BEML. 

 

In case the subsequent court order required refund of the money paid by BEML to the contractor / 

concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / 

concessionaire along with appropriate interest. The rate of interest on such refund amount shall be 

decided by BEML keeping in view the cost of capital to BEML or the rate of interest provided for 

in the Contract Agreement or the rate of interest awarded under the Arbitral Award under 

challenge. 

 

36. FORCE MAJEURE: 

 

If, at any time during the currency of the contract, the performance of any obligation (in whole or 

in part) by the Employer or the Contractor shall be prevented or delayed by reason of any war, 

hostilities, invasion, acts of public or foreign enemies, rebellion, revolution, insurrection, civil 

commotion, sabotage, large scale arson, floods, earth quake or any other act of God, large scale 

epidemics, nuclear accidents, any other catastrophic unforeseeable circumstances, quarantine 

restrictions, any statutory, rules, regulations, order or requisitions issued by a Government 

department or competent authority (hereinafter referred to as “event”) then, provided notice of the 

happening of such an event is given by either party to the other within 21 days of the occurrence 

thereof. 
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a. Neither party by reason of such event be entitled to terminate the contract or have claim 

for damages against the other in respect of such non-performance or delay in performance, if not 

covered under insurance. 

b. The obligations under the contract shall be resumed as soon as practicable after the event 

has come to an end or ceased to exit. 

c. In case of doubt or dispute, whether a particular occurrence should be considered an 

“event” as defined under this, clause the decision of the Engineer shall be final and binding. 

d. If the contractor is fore-closed under this clause, the Contractor shall be paid fully for the 

work done under the contract, but not for any defective work or work done which has been 

destroyed or damaged before its measurement. The Engineer shall have the option to take over 

any plant and material lying at site, at rates provided for in the contract, failing that, as per rates 

which are determined to be fair and reasonable by the Engineer. 

If  no  notice  is  issued  by either party regarding the event within 21 days  of  occurrence,  the  

said  event shall  be  deemed  not  to have occurred and the contract will continue to have effect as 

such. 
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REVISED SPECIAL CONDITIONS  

 

1. The tender shall remain open for acceptance for a period of 90 days from the date on 

which the tenders are due to be submitted. 

 

2. The contractor shall visit the site to acquaint himself with site conditions and study the 

drawings and specifications in detail prior to tendering, and no claims will be entertained 

later on the ground of ignorance or otherwise of the conditions under which the work shall 

have to be executed.  
 

3. The contractor shall arrange for at least one qualified Engineer with experience in similar 

construction work to be at the work spot through out the period of construction to ensure 

correct undertaking and execution of the work as per drawings and specifications. 

 

4. The setting of the building shall be done by the contractor himself. All measurements shall 

comply with the dimensions noted on the drawings if any. The contractor shall construct 

centre line pillars and Bench Marks wherever necessary at his own cost and the setting out 

shall be got checked, approved and certified by the Engineer-in-charge before execution of 

the work. 

 

5. Foundations shall generally conform to the dimension indicated on the drawings, unless 

the nature of soil after excavation examined by the Engineer-in-charge, of works 

necessitates modifications. The foundation trenches for RCC columns and walls after 

excavation indicated on the drawing shall be got inspected, approved and certificated by 

the Engineer-in-charge of works before laying concrete. 

 

6. Provision shall be made during the progress of work for embedding Electric conduits etc., 

wherever necessary as directed. Openings shall be left for service lines, machine 

foundations, as required and as per instructions of the Engineer-in-charge. 

 

7. Care shall be taken in execution of work not to damage service lines etc., coming in the 

way of construction. If any damage is caused in the lines, the cost of replacing or repairs 

shall be borne by the contractor. 

 

8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding 

sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 

transport vehicles, etc., required for the complete satisfactory execution of work. 

 
9. WATER:  

 

While Company shall make all endeavors to supply water to the Contractors on a 

chargeable basis, the Contractors should examine the possibility of making their own 

arrangements for the water required for construction activities. It is suggested that the 

Contractors could drill required number of boreholes from where available water could be 

used by them by pumping the same for the Construction activities. In such a case, the 

borewell sunk by the Contractors shall remain the property of the company. After 

completion of the work, the Contractors will not be charged for the water which he 

consumes from such bore wells. 
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i) If the nature of the soil encountered with demands the use of casing pipes for the 

borewells, the contractor has to provide casing pipes to enable him to draw water 

from the borewell, and the contractor shall hand over the borewell with such casing 

pipes to the company for which no extra payment would be made. The contractor 

could however with draw the pumping sets and other accessories used by him for 

pumping water out of the bore wells. 

 

ii) Where the contractor does not draw water from company’s source and makes his 

own arrangement for water required for the work, as certified by the Engineer-in- 

charge, then no recovery shall be affected from the contractor’s bill. 

 

iii) In Case company supplies water for construction purpose, water shall be supplied 

at a single point as near as possible to the work spot, from which the contractor has 

to draw his own distribution system. The following procedure shall be followed for 

recovery of the cost of water so consumed by the contractor. 
 

iv) A meter shall be installed by the contractor at his own cost which shall be duly 

certified for calibration. Based on the meter readings recovery shall be affected at 

the prevailing rates of Mysuru Water Supply Board. 
 

v) In Case contractor is not able to install a meter due to various circumstances or the 

meter fixed mal-functions, and he continues to draw water supplied by the 

company, the recovery towards water shall be affected based on the quantity of 

water consumed which would be assessed as follows: 

 

a) For Building works involving excessive use of cement like construction of 

buildings, Hangars, Concrete hard standing, etc., consumption of water will be 

calculated at the rate of 455 liters per bag of cement consumed for the work 

(including wastage) and this consumption shall be charged as per rates 

stipulated in the contract. 
  

b) For such works where consumption of cement is negligible like construction of 

Roads, and this consumption of the water shall be at the rate of 0.5% of the 

value of the contract as per the final bill. 

 

c) The water supplied by the company shall be used only for bonafide work as 

directed by Engineer-In-charge, 
 

10. POWER SUPPLY TO THE CONTRACTORS:  

 

ELECTRICAL energy will be provided ‘FREE OF COST’ on 50 cycles at 433 V on 3 Phase 4 

wire system and will be made available to the contractors at a fixed point convenient to BEML.  

The contractor will have to make their own arrangement for tapping the Electrical energy there 

from. KEB will provide separate meter for that connection.  Electrical connection so taken shall 

conform to the Indian Electricity Act Rules and Factory Act.  
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FURTHER to electrical energy supplied shall be used only for Bonafede works. In the event of 

any wastage/misuse is noticed, the electric supply will be disconnected and shall not be resumed. 

The decision of Engineer-in-charge in this regard is final and binding. 

 

Company will not guarantee continuity of supply and no compensation will be allowed if the 

supply becomes intermittent or for breakdown or any reasons whatsoever. 
 

11. TAXES: 

 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract 

whether by the Central or State Government shall be borne by the contractor(s) and the 

price quoted shall be inclusive of such taxes, cess or any other statutory duties or taxes 

payable by them and price quoted shall be firm and shall be inclusive of such duties and 

taxes. WHEREVER Taxes are deductible at source, the company will recover the amount 

as per the statutory requirement. 

 

12. THE Contractor shall agree to execute the work progressively in co-ordination with the 

concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 

13. THE specifications contained in the MES Schedule (referred to in the tender) in 

appropriate sections shall apply to this contract to the extent applicable, cement co-

efficient shall also form part of MES Schedule. 

 
14. VALUATION OF DEVIATIONS:  

 

Every deviation shall be subject to the limits specified as under:    

 

a. The net value of all deviations (additions and deductions) including non-tendered 

items, of the value of work completed, shall not exceed 20% of the approved 

contract value and 40% in respect of any individual item, indicated in schedule A-

BOQ 

b. In case of non-tendered items, the total value of such non-tendered items shall not 

exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

 

(i) The value of all deviations shall be ascertained by measurements, on the 

basis of the rates or prices for similar work in the bill of quantities of the 

same contract in so far as such rates or prices apply. 

 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall 

be based upon rates or prices deduced there from to the extent practicable to 

do so. 

 

(iii)The rates for NT items shall be based on the SSR rates after proportionate 

adjustment in comparison with the tendered rates of like items in the 

contract. The basis to be adopted for working out the NT rate is the 
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comparison of the NT item with similar trade item in the bill of Quantity 

for which the contractor has quoted. 
 

(iv) wherever NT items cannot be deduced from the like items quoted in the 

tender or SSR rates, market rate shall be allowed based on 

vouchers/invoices as per the actual including transportation, labour etc., 

plus 10% overheads and the labour rate shall be taken as per minimum 

wages inforce, based on the recommendations of the Chief Engineer. 

 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. 

All Deviations in contracts for works including non-tendered items shall be 

approved by the Competent Authority as per DoP within the limits 

prescribed in the contract. The deviations and NT items shall be technically 

checked and processed by the respective "Engineer-in-charge " in 

concurrence with Finance Department of the respective division. 
 

15. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 

 

The contractor shall provide the same make of fittings/fixtures specified in the tender 

documents unless he has quoted for other equivalent for genuine reasons. In case due to 

exigency of the work and difficult market conditions, the contractor is not able to provide 

the same make, he shall be allowed to provide equivalent approved make subject to his 

obtaining the concurrence of the Chief Engineer for the price adjustment as between the 

quotation and the purchase price for the item involved. The base for reckoning shall be the 

date of purchase. The contractor shall produce purchase invoice as a proof of expenditure 

for the items other than those specified in the tender documents allowed for incorporation 

in the work. Construction Department in respective Divisions/Regional/District Offices 

shall ensure the reasonableness of the rate in the purchase bill produced by the contractor. 

The price adjustment shall be the difference between the two makes on the date of 

purchase. 
 

16. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 

quotation in each part or as a whole, at its own discretion and hence it is important that the 

tenders take sufficient care and quote reasonable rates in each part, so that if one part only 

is separated and entrusted to one Contractor he should be able to do it without difficulty.  

The rates quoted for similar items should be consistent. THE company also reserves the 

right to accept the lowest or any other tender at its discretion without assigning any 

reasons whatsoever. 

 
17. EXTENSION OF TIME: 

 

Time is the essence of the contract. The contractor is bound to complete the work within 

the stipulated time. The Chief Engineer has to assess the delay arising out of default of the 

contractor. Where the delay is due to default of the contractor, and if there is no financial 

loss due to such delay, the Chief Engineer can recommend for grant of extension of time 

by the same authority who accepted the tender/awarded the contract, subject to recording 

the reasons for granting such extension of time.  
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Where the delay is due to default of the contractor, and if there is a financial loss due to 

such delay, the extension of time requires the approval of Competent Authority. In the 

absence of Competent Authority approval, Liquidated Damages for delay in completion of 

the work shall become enforceable.  

 

Where the delay is not due to default of the contractor, for example: - a) not providing 

clear work front to the contractor by the Company, b) Company's delay in decision making 

for changes relating to original work., etc necessary extension of time shall be granted 

with the approval of Competent Authority, as per DoP without sanctioning escalation 

claimed by the contractor except statutory levies. 

 

Extension of time when granted with the approval of the Competent Authority as per 

Company's Delegation of Powers shall have the effect of rendering the clause Liquidated 

Damages for delay in completion work' inoperative upto the period of extension of time so 

granted unless otherwise specifically stated. 
 

18. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 

In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other right 

or remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as 

penalty, pay sum equal to 0.5% of the Contract sum (excluding non tendered/extra items, 

if any) for every week's delay subject to maximum of 10% of the total final bill value of 

the Contract. 

 

Liquidated Damages shall be applicable in the following cases: 

 

a) where the contractor fails to complete the work within the stipulated time;  

 

b) where the extension of time is granted with levy of LD; 

 

c) Where extension of time is granted without levy of LD but the contractor has failed 

to complete the work within the extended period.  

 

The amount of Liquidated Damages shall be adjusted or set off against any sum payable to 

the contractor under this or any other contract/s awarded by the Company. 

 

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 

authorized person to issue 'Work Completion Certificate', which shall be final and binding 

the Company as well as the Contractor concerned. 

 
19. FORE-CLOSURE OF CONTRACT: 

 

It shall be noted that at any time after acceptance of the tender, the Company can decide to 

abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall 

give notice in writing to that effect to the contractor. The compensation, if any, payable for 

such foreclosure of work shall be discussed mutually between the Company and the 

contractor and settled after taking into consideration the loss suffered by the contractor on 
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account of foreclosure of the contract. The contractor shall have no claim for any 

compensation whatsoever on account of any profit or advantage which he might have 

derived consequent to foreclosure of the whole or part of the works. The Company shall 

have the option to take over the contractor’s materials or any part thereof, either brought to 

the site. The amount of compensation payable to the contractor due to foreclosure shall be 

decided by the authority one level above the level of the authority competent to award the 

contract, or by the CMD. 

 

20. BEML revised General Conditions together with BEML specifications will form part of 

the contract.  Should there be any discrepancy between the provision in the Bill of 

quantities and drawings, the former shall be deemed to take precedence there over. 

 

21. No modification or change of specifications in the bill of quantities shall normally be 

accepted and such changes are to be rejected.  Acceptance of such deviations shall be at 

the discretion of the Engineer-in-charge. 
 

22. EARNEST MONEY DEPOSIT: 

 

TENDERES should submit their tender accompanied by EMD of value indicated in the 

tender.  It should be paid by bank draft or Bankers Cheque drawn in favour of the 

Company along with tenders. Tender without Earnest money deposit will be rejected. On 

finalization of the tender, Earnest money deposit will be refunded to unsuccessful 

tenderers under proper acknowledgement.  

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in 

commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will 

be forfeited. No interest amount is payable on EMD. 
 

23. SECURITY DEPOSIT: 

 

The successful tenderer shall be required to furnish security deposit for the fulfillment of 

contract and amount shall be 10% of the value of the contract, to be paid by the contractor. 

No waiver can be allowed in this regard. Such security deposit shall not entail any interest 

payment on refund.  

 

The contractor shall choose any one of the following options for payment of security deposit 

in writing as under: 

 

(i)The contractor shall within 30 days of acceptance of the contract deposit the difference 

between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque drawn 

on any of the commercial bank made in favour of Company. PEMD held with BEML cannot 

be considered for such adjustment in the Security Deposit payable by the contractor. 

 

(ii) Bank guarantee from any commercial bank equivalent to the amount of security deposit 

valid for a period required by BEML shall also be accepted. 

 

(iii)Security Deposit amount shall be deducted from the running bills of the contractor at the 

rate of 10% or higher of the gross value of each bill. However, the entire security deposit 

amount shall be deducted before completion of 90% of work. 
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The above deposit shall be held by the Company as security for the satisfactory performance 

of the contract. All compensations or other sums or money payable by the contractor to the 

Company under the terms and conditions of this contract shall be deducted from this security 

deposit or from any other sums that shall be due, or shall become due to the contractor by the 

Company on any account whatsoever and in the event of the security deposit being reduced 

by reasons of any such deductions the contractor shall within ten days thereafter make good 

these deductions.  

 
23.1 REFUND OF SECURITY DEPOSIT 

 

The above deposit, as the name itself signifies, shall be held as Security for performance of 

the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor 

on completion of the contract based on the recommendations of the Chief Engineer in 

writing that the work has been physically completed in all respects.  

 

The balance 50% of the security deposit shall be refunded to the contractor on written 

demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on 

payment of final bill whichever is later, with the recommendation of the Chief Engineer, 

provided the Chief Engineer is satisfied that there are no dues outstanding against the 

contractor.  

 

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, 

the BG already with BEML will be returned to the contractor. The contractor has to then 

submit a fresh Bank Guarantee for 50% of the security deposit value valid for a period of 1 

year from the actual date of completion of the entire contract shall be deposited by the 

contractor.  

 

Any refund of security deposit shall be made only with the recommendation of the Chief 

Engineer. 

 
 

24. RUNNING ACCOUNT REMITTANCE: (RAR) 

 

During the progress of work, contractor shall submit the claims giving complete details of 

work done, rate and value to the Engineer-in-charge, nominated by Chief Engineer who 

shall certify the rate and quantity as per the MB and prepare a statement showing the 

description and quantity for which he recommends payment. These claims are called RAR 

bills and RAR payments are made once in a calendar month or more depending upon the 

periodicity of contract/progress of work.  

 

Where the RAR payment is based on the measurements recorded in the MB, the 

recommendation for payment shall be stage-wise co-related with the bill of quantities.   

 

Due to technical reasons, where pro-rata payments on stage-wise progress of work is 

considered necessary though not specified in the contract, the Chief Engineer with the 

approval of competent authority, shall decide the number/type of stages correlating with 

the bill of quantities and submit a statement showing the stage-wise break-up of the 
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contract value indicating  work progress details including percentage of completion, cost, 

and remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective 

Division for regulating the quantity and payment. This shall form the basis for the 

Engineer-in-charge to prepare a bill for actual progress of work. The basis as decided 

above shall uniformly be adopted for regulating all RAR payments till the final bill is 

submitted. 

 

However, in respect of hidden works, recording of measurements in MB shall invariably 

be made then and there and the MB produced to Accounts at the time of RAR payment.  

 

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of 

receipt based on the certification of the Engineer-in-charge and after necessary 

check/verification. 

 

As per Expenditure Management Commission, Government of India, in large projects 

above Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of 

submission without a detailed check on the claim. The balance shall be released after the 

claim is scrutinized as per procedure in order to get more competitive bids and for speedy 

execution as cash flow is a critical requirement in a project.  

 

 The contractor shall also be paid 'Material Advance' for the material brought to site for 

incorporation in the work duly certified by the Engineer-in-charge. For such materials 

brought inside by the contractor, the contractor has to produce necessary test certificates 

from reputed Testing Laboratories for steel and hypothecation deed duly executed by the 

contractor in favour of the Company on a non-judicial stamp paper of requisite value. 

 

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 

materials required to be used in the works as per the planned progress of work. However, 

payment of material advance against materials brought to site by the contractor ahead of 

scheduled progress of work shall be considered not exceeding 75% of the value of such 

material in exceptional cases with the approval of Competent Authority, with justification 

recorded in writing.  

 

 RAR payments shall be regulated to the extent of the value of work done, with due 

adjustments for recoveries and other payments (including material advance/adhoc 

payments made if any) effected so far against the contract.  

 
25. PRE-FINAL RARs  

 

Pre-final RAR is raised only when the work is completed and the complete measurement 

is recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly 

accepted by the contractor. 
 

Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge Only 

after Technical check of the measurements and endorsement in the MBs by the Chief 

Engineer.  
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The Engineer-in-charge, shall recommend for payment not exceeding 90% of the value of 

work completed with due adjustments for recoveries and RAR payments (including 

Material advance if any) effected so far against the contract.  

 

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 

Department after scrutiny and check for the correctness of the bill duly linking up with the 

MBs.  

 

The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer on 

case to case basis. 
 

26. ADHOC PAYMENTS:   
 

If payment for final bill could not be arranged within 5 months from the date of the 

completion of the contract for genuine reasons other than undue delay in submitting the 

final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work 

done after making all necessary deductions for statutory dues, RAR payments, Material 

advances if any paid, shall be recommended by the Chief Engineer with the approval of 

respective Complex chief/ respective Business Group Director.  Such Adhoc payment can 

be recommended only if the contractor is having concurrent running contracts in the 

Complex. 

 

The following guide-lines shall be adopted while making such adhoc payment; 

 

➢ Such payment shall not exceed 90% of the final bill value. 

➢ All conditions of contract and recoveries to be effected shall be taken care before 

effecting Adhoc payment. 

➢ If a contractor has no other contract concurrently running in the Complex, adhoc 

payment need not be made. Instead, final bill shall be expedited and paid atleast 

within six months from the date of completion of the contract. 
 

27. COMPLETION CERTIFICATE: 
 

As soon as the Contractor completes the work assigned to him the same shall be inspected 

and if found satisfactory shall be taken over by the Chief Engineer. A "Completion 

Certificate" shall be issued to the contractor within 30 days from the date the contractor 

has given request for the same. If there are minor defects which can be rectified even after 

the building has been taken over, the defects shall be listed out and the contractor shall be 

asked to rectify the same before the final bill is submitted. The final bill along with the 

completion certificate duly certified by the Engineer in charge, shall be submitted to 

Finance Department for payment. The completion certificate shall have the following 

details: 
 

a) Particulars of the work and Contract Number, 

b) The date of work order to commence the work, 

c) Date of completion as per original contract agreement, 

d) Actual work done value. 

e) Extension of time if any, granted, 

f) Date on which contractor was required to complete the work, 

g) Actual date of completion and taking over by BEML. 
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28. FINAL BILL: 

 

On completion of the work and the recording of measurements in the MBs, a final bill 

shall be submitted by the contractor. On receipt of the final bill duly signed by the 

contractor, the same shall be scrutinized by the Engineer-in-charge to see that the claim is 

in order.  

 

The final bill prepared by the Department and accepted by the contractor, shall be 

accompanied with the following documents:  

 

➢ Original Completion certificate 

➢ A statement showing stores issued for incorporation in the work, stores actually 

incorporated by the contractor, theoretical quantity of stores required for work and 

whether there has been any over issue/under issue of the stores to the contractors.  

➢ No claim certificate duly signed by the contractor 

➢ Original Contractor's All Risk Insurance Policy covering up to the actual date of 

completion of work. 

➢ Contract Agreement 

➢ Revised estimate as duly approved by Competent Authority. 

➢ ESI & PF statement duly co-ordinated by Welfare Section. 

➢ Measurement books duly technically checked by Engineer in charge. 

➢ Any other documents which are specified by the Management from time to time. 
 

The Engineer-in-charge has to certify in the work Completion certificate as well as in the 

Measurement Book, that the work is executed in conformity with the contract 

specification, drawings and other conditions. The final bill duly checked and coordinated 

by the Engineer-in-charge shall be sent to the Finance Department through Chief Engineer 

along with the documents stated above. 

 
29. DEFECT LIABILITY PERIOD: 
 

The period of maintenance for the subject work shall be ONE YEAR.  
 

During this period, the contractor shall be responsible to rectify all the defects noticed and 

attributable to the work done by him in respect of works executed by him. As soon as any 

defect in the work come to the notice, the Chief Engineer shall inform the contractor, in 

writing, to rectify the defect and inform him that in case he fails to do so within a 

reasonable time, the Company would rectify the defects at his risk and expense as per the 

conditions of the contract.  
 

If the contractor does not attend to the rectifications in-spite of repeated requests, the 

Company shall proceed at his risk and expense and get the work completed. The cost 

incurred by the Company shall be recovered from the defaulting contractor. The Company 

shall forfeit the balance 50% of the Security Deposit retained and adjust this amount 

against the expenses so incurred. The balance amount, if any, after recovering the 

expenses incurred shall be refunded to the contractor. In case the amount available is 

insufficient to cover the expenses in full, that portion of the expenditure still remaining 

unadjusted shall be recovered from any of the subsequent bills due for payment to the 

contractor against any other contract.  
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Even after such adjustments, the amount available is insufficient to cover the expenses in 

full, the Company reserves the right to take legal course of action to recover such 

unadjusted amount. 

 
 

30. CONTRACTORS LIABILITY AND INSURANCE: 
 

From commencement to completion of the works, the contractor shall take full 

responsibility taking precautions to prevent loss or damage. He shall be liable for any 

damage or loss that shall happen to the works or any part thereof.  
 

In addition, the contractor shall indemnify and keep the Company indemnified against all 

losses and claims for injuries or damages to any person or any property whatsoever which 

shall arise out of or in consequence of the construction works. For this purpose, the 

contractor shall take an insurance policy-"Contractors All Risks Insurance"- to cover the 

risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till 

the work is completed and the possession handed over to the Company. The policy shall 

be taken at his cost showing the Company as the ‘principal’ to simplify the work in the 

matter of raising claims and settlement thereof. 
 

31. MATERIALS obtained from demolition/dismantling work shall remain with the 

Contractor at his own risk till such time the Contractor removes them to BEML stores or 

as directed within 10 days from the date of completion.  If he fails to remove such 

dismantled materials to BEML stores or as directed within 10 days from the date of 

completion, the Engineer-in-charge will be entitled to remove them at the risk and cost of 

the Contractor. 
 

32. THE various provisions in this special condition shall be deemed to take precedence over 

those in General conditions/specifications to the extent applicable. 
 

33. The quoted rate is deemed to include for execution of work in a phased manner/part by 

part if necessary and as directed by BEML and no extension of time nor extra claims shall 

be entertained in the regard. 

 
 

I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS 

OF BEML WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK 

ORDER.  I/WE ARE ENCLOSING HEREWITH A RECEIPT/DRAFT 

NO._______________________DTD.___________________ FOR 

RS._____________________ TOWARDS EARNEST MONEY DEPOSIT, ADHERING TO 

THE REVISED SPECIAL CONDITIONS (1987) AND REVISED CONDITIONS  

MENTIONED. 
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    PARTICULAR SPECIFICATIONS 

1. GENERAL: 

 

 These particular Specifications are to be read in conjunction with the specifications 

contained in the MES Standard Schedule of Rates 2020, i.e. PART I - Specifications and 

PART II-Rates, including errata (here-in-after referred to as the MES Schedule) and 

specifications given hereunder and the drawings mentioned in these documents, rates and 

specifications thereon shall be deemed to apply to the works unless mentioned otherwise 

in the tender documents. In case of discrepancy between the documents, viz., Bill of 

Quantities, Particular specifications and Drawings, the following order of precedence shall 

be followed: 

 

 (a) Bill of Quantities 

 (b)  Particular specifications 

 (c) Drawings 

 

2. SCOPE OF THE CONTRACT: 

 

 THE contract comprises full, final and entire completion of Subject Work all as shown in 

Schedule-A and as described in these Particular Specifications and detailed in the 

drawings given in the list of drawings enclosed hereto and also subject to the General and 

Special Conditions of Contract. The work shall be completed in stipulated period. 

 

THE time for completion is to be reckoned from the date of commencement mentioned in 

the Purchase Order. 

 

3. SAMPLES OF MATERIALS: 

 

THE contractor shall produce samples of all materials and shall obtain approval of 

Engineer-in-Charge in writing before he places bulk order for the material for 

incorporation in the works. In respect of materials for which samples are not kept or 

detailed specifications are not given herein-after, such materials shall comply with the 

latest relevant Indian Standard Specifications as published upto the date of issue of this 

tender. 

 

3.1. THE contractor shall on demand produce original receipted vouchers / invoices in respect 

of materials supplied by him. 

 

4. PROPRIETORY MATERIALS:  

 

THE contractor shall ensure that proprietary materials like paints etc., are brought to site in 

original sealed containers / packing and bear the manufacturer’s markings. 

 

5. CLEANING DOWN:  

 

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc., 

touch up all painter’s works and carryout all other necessary items of work in connection 

therewith and leave the whole premises clean and tidy before handing over the buildings. 
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6. ATTENDANCE UPON BUILDING:  

 

THE contractor shall permit free access and generally afford facilities and usual 

convenience to other agencies and or departmental workmen to carryout works under 

separate arrangements. 

 

THEREFORE, the rates quoted by the contractor shall be deemed to include for all such 

costs as consequence for having to work in the circumstances described above and no 

claim shall in any event be entertained on this account. 

 

7. EXCAVATION AND EARTH WORK:  

 

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the 

extent ordered/indicated in the drawings. Excavation inadvertently made deeper than what 

is ordered or indicated in the drawings shall be made good by the contractor with PCC 

1:4:8 using not larger than 40mm graded granite aggregate with out extra cost to the 

company. 

 

The earth obtained from excavation shall be filled, spread, watered and well rammed in 

layers not exc. 20 cm thick around foundations, under floors and in other situations to 

make up levels / slopes as directed/shown in drawings.  Use of vegetable soil, turf, peat 

and black cotton soil in filling shall not be permitted.  No lead whatsoever shall be allowed 

extra for earth obtained from excavation and reused for filing around foundation and under 

floors.  If on the actual excavation, hard rock or ordinary rock is met with the contractor 

shall intimate the Engineer-in-charge in writing for making necessary price adjustment. 

Excavation done in ordinary/hard rock will be priced as an authorized extra item. 

 

8. CONCRETE MATERIALS 

 

8.1 CEMENT: Cement used in the work shall be ordinary 

PORTLAND/PUZZOLANA cement and shall be stored by the contractor in a dry 

place under proper cover and stack.  Stacks shall not be more than 10 bags high. 

 

8.2 FINE AGGREGATE: Fine aggregate (sand) for concrete shall be of approved 

quality natural sand. Fine aggregate shall be clean, free from any admixture of 

clay, loam, silt, organic matter and other impurities. 

 

8.3 COARSE AGGREGATE: Coarse aggregate for concrete shall be of approved 

broken granite stone and shall conform to IS-383-1963. 

 

8.4 WATER: Water used in concrete shall be clean, fresh and non-saline. 

 

Rate: Rate quoted for cement concrete works in Schedule-A shall include the cost 

for the use and waste of formwork as necessary. 
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Unless otherwise specified, the rates quoted against various items of schedule ‘A’ 

shall not include for plastering.  The various concrete surfaces shall be finished as 

under: 

 

a) All concrete surfaces occurring in conjunction with wall and the like: Immediately 

after the formwork is removed all irregularities shall be removed and air holes shall 

be stopped with CM 1:3 so that the surface is ready for application of plaster which 

is paid for separately. 

 

b)  Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides of 

beams and columns, exposed surfaces of shelves, not occurring with conjunction of 

walls: These shall be finished as described above to receive plastering which is 

paid for separately. 

 

c) Exposed surfaces of concrete members other than those specified above and tops 

and edges of chajjas and the like, independent columns and other concrete surfaces 

not specified to be plastered: These surfaces shall be finished fair and smooth. On 

account of any reason whatsoever, if fair and smooth surface cannot be achieved, 

the contractor is permitted to plaster these surfaces with CM 1:3, to obtain a fair, 

uniform and smooth finish.  However, he shall ensure that the thickness of plaster 

is kept to a minimum. The contractor shall not be paid anything extra for the 

application of this CM 1:3 plaster. 

 

d) The rate quoted for pre-cast concrete shall include for cost involved in the cutting 

of grooves, etc., in walls, etc, and fixing as specified. 

 

8.5 Mixing concrete:  

All concrete shall be mixed in mechanical concrete mixers with hopper. The 

mixing drum shall be washed and cleaned on completion of work, every day and 

on every stoppage of work, if the stoppage exceeds 30 minutes. If the total quantity 

of concreting proposed to be carried out in any one day does not exceed 0.25 cum 

hand mixing may be adopted for such concrete. 

 

9. FORM WORK 

 

All form work shall be as mentioned in MES schedule 2009, Part I, section 7, Where 

concrete is to be finished smooth, the forms shall be wrought on the inside surface. 

Contractor may at his discretion use steel or plywood form work in lieu of timber 

formwork at no extra cost to the Company. 

 

10. COMPACTING CONCRETE  

 

The compacting of concrete shall be done all as specified in SSR Part I – Specifications. 

The mechanical vibrator shall be used to compact the concrete in footing, columns and 

beams etc., and vibrator shall be used to compact the PCC 1:2:4 in flooring and shop 

irrespective of the fact whether the thickness of concrete exceeds 30 cm or not. 
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11. CONCRETE CUBES AND TESTING 

 

Test cubes shall be taken from the important concrete works for testing purpose at the sole 

discretion of the Engineer-in-charge. Such tests shall be performed at the expense of the 

contractor. 

 

12. HOLLOW CONCRETE BLOCKS: 

 

Hollow Concrete blocks shall conform to the requirements of IS-2185 specifications for 

hollow concrete blocks. Hollow blocks shall be sound, free from cracks, broken edges, 

honey combing and other defects that would interfere with the proper placing of blocks or 

impair the strength or performance of construction. The water absorption shall not exceed 

240 kg./Cum. 

 

TOLERANCE: The maximum variation in the dimensions shall be not more than +/- 

1.5mm for height and breadth and +/- 3.0mm for length. 

 

The total width of cavity in any block measured horizontally at right angles to the face of 

the block as laid in the wall, shall not exceed 65% of the total breadth (that is the overall 

dimensions of the block at right angle to the face of the block as laid in wall) of the block. 

The volume of the cavity in the block shall not exceed 50% of the gross volume of the 

block. 

 

Surface characteristics of blocks intended to be plastered or rendered, shall be such as to 

provide a satisfactory bond with the plaster. 

 

Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all arises 

shall be square. The ends of the blocks which form the vertical joints may be plain butt 

unless tongue and grooved or double grooved ends are indicated. 

 

The block shall be cured in an immersion tank or in a curing yard and shall be kept 

continuously moist for atleast 21 days. When the blocks are cured in an immersion tank, 

the water of the tank shall be changed atleast every four days. 

 

After curing, the blocks shall be dried in shade before being used on the work. They shall 

be stacked with voids horizontal to facilitate through passage of air. The blocks shall be 

allowed to complete their initial shrinkage before they are laid in the wall. 

 

Construction of Masonry: 

 

For single storeyed buildings, the hollows of blocks in the foundation and basement 

masonry shall be filled up with sand and only the top foundation course shall be of solid 

blocks. But for two or more storeyed buildings solid concrete blocks shall be used in 

foundation courses, plinth and basement walls unless otherwise indicated. The hollow 

blocks are used, their hollows shall be filled up with cement concrete 1:3:6 using 12.5 mm 

nominal size aggregate. 
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Wetting of Blocks: 

Blocks need not be wetted before or during laying in the walls. In case of the climatic 

condition so required, the top and the sides of the blocks may only be slightly moistened 

so as to prevent absorption of water from the mortar and ensure the development of the 

required bond with the mortar. 

 

Laying: 

 

Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread over 

the entire top surface of the previous course of blocks to a uniform layer of not less then 

10mm in thickness and not more than 12mm. 

 

All courses shall be laid truly horizontal and all vertical joints made truly vertical. Blocks 

shall break joints with those above and below for not less than quarter of their length pre-

cast half length closers (and not cut from full size blocks) shall be used for battered faces; 

bedding shall be at right angles to the face unless other-wise directed. Care shall be taken 

during construction to see that edges of blocks are not damaged. 

 

INTERSECTING WALLS: 

 

When two walls meet or intersect and courses are to be held up at the same time, a true 

masonry bond between atleast 50 percent of the units at the intersection is necessary. 

When such intersecting walls are laid up separately pockets with 20mm maximum vertical 

spacing shall be left in the 1st wall laid. The corresponding course of the 2nd wall shall be 

built into these pockets. 

 

Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3 while 

laying the blocks where possible. Hold-fasts shall be built into the joints of masonry 

during laying. 

 

Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed in the 

masonry with special blocks while laying, for fixing in pipes, service lines, passage of 

water, etc. After service lines, pipes, etc., are fixed voids left, if any, shall be filled up with 

cement concrete 1:3:6 type and neatly finished. Construction details specified for block 

masonry which have not been specified herein shall apply to hollow blocks masonry to the 

extent applicable. 

 

FINISHES: 

 

Renderings shall not be applied to the walls when these are wet. Joints for plastering or 

pointing, as specified shall be raked to a depth of 12mm. Joints on internal faces, unless 

otherwise indicated shall be raked for plastering.    

 

             

13. SIZE STONE MASONRY IN CEMENT MORTAR IN FOUNDATIONS 

 

 Face work shall be hammer dressed with no stone to tail into a point.  No face  stone to 

be narrower or shorter than its height. Thickness of mortar in beds and  joints shall not exceed 
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20mm.HEIGHT OF COURSES 150mm to 230mm but no  course shall be greater in height than 

any course below. 

 

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided at 

1.5m in every course and are to be staggered. No stone shall tail into a point. Bond 

stones shall extend from the front to the back of walls. For walls 600mm thick and 

under, bond stones shall be in one piece. For walls over  600mm thick they shall 

either be in one piece (if available locally) or be in series  of headers, each header 

overlapping the adjoining one by not less than 150mm. No header shall preferable 

be less than 600mm in length. 

 

13.2 Quoins and jambs to be squared back in beds and joints are faced as ordered. 

 

13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid 

hammered down into place with wooden mallet and solidly bedded with mortar.  

The hearting must not be brought to same level as the facing stones with spalls or 

pinning, which are only to be used as wedges in the hearting. 

 

14. SIZE STONE MASONRY IN PLINTH AND SUPER STRUCTURE 

 

Facing stone shall have hammer dressed faces with no stone tailing into a point.  No face 

stone shall be narrower or shorter than its height. Face beds shall be squared back at least 

50mm and joints 25mm.  No spalls or pinning shall show on face.  All other details shall 

be as detailed herein before for foundations. 

 

15. BRICK MASONRY IN CEMENT MORTAR 

 

Brick shall be table moulded / clamp burnt bricks locally available of approved quality 

having a minimum compressive strength of 50kgs/Sq.cm from the local kilns and shall be 

used in bonds as specified in MES schedule 2009 Part I, Section – 5. 

 

16. WOOD WORK JOINERY 

 

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall be of 

good quality of wood as detailed in relevant items of schedule ‘A’.  The timber 

shall be well kiln seasoned and free from defects of any sort.  The contractor 

should particularly note that all timber required for the work should be brought to 

site, cut to required sizes and properly stacked and stores well ahead of actual use 

as directed by the Engineer-in-charge. 

 

16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and sand 

papered smooth.  However, backs of chowkats can be left clean saw and shall be 

tarred and sanded before erecting in position. 

 

16.3 TOLERANCE: Tolerance for wrought faces of joinery is as specified in MES 

schedule SSR Part I, Section 7, except in the case of practical board panel 

shutter/boarding/planking wooden beads which shall hold the full thickness/sizes 
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shown in drawings.  The overall dimensions of door etc., as shown in drawing shall 

be maintained. 

16.4 PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the like in 

walling or concrete shall be cut to size, tapered and built into walls.  ‘PHIL’ plugs 

made out of asbestos cement powder where specified in the drawings or as directed 

shall be used wherever raw plugs are specified in the drawings or as directed the 

same shall be fixed after punching holes of the correct size. 

 

16.5 JOINERY: Provide timber doors and other joinery all as per details shown in 

drawings and as specified in schedule ‘A’. All door shutters shall be fixed so that 

there is a clearance of 3mm between the finished floor level and the bottom edge of 

shutter. The chowkats size is as shown in the drawings/described in Schedule ‘A’. 

 

16.6 Nails and spikes shall not be used in joinery works. Bamboo wood pins of proper 

sizes only shall be used. All joiner’s works chowkats shall be cut and framed 

together soon after commencement of building operations, but shall not be wedged 

up until required and passed.  Any portion that may warp or develop shakes or 

other defects shall be replaced with new ones before being placed in position. 

Timber chowkats shall be fixed in position all as directed and shown on drawings. 

 

16.7 Paneled and battened doors/flush shutters/glazed doors : Styles and rails of 

skeleton frames for shutters shall be out of well kiln seasoned timber of the species 

specified in Schedule ‘A’ and panels shall be as specified in Schedule ‘A’.  The 

flush shutters shall be having solid core type with well seasoned block board and 

commercial veneered face and approved by the Engineer -in-charge.  All flush 

shutters shall be provided with internal lipping to a total depth of 25mm.  The 

width of lapping shall be equal to the thickness of core. 

 

17. STEEL WINDOWS / VENTILATORS: 

 

17.1 Steel windows / ventilators shall conform to IS-1038 / IS-1361 and of approved 

make. The fittings such as handles etc., shall be as specified and in Schedule- A & 

shall be fixed as per manufacturers instructions.   

 

17.2 For steel windows, steel hold fasts of size shown in drawings and fabricated all as 

per “DETAILS of lugs for brick or concrete” shown in the leaflet of manufacturer 

shall be provided. The number of hold fasts/lugs shall be as indicated in the above 

leaflets. 

 

17.3 Glass panes using standard anodized aluminium beads fixed with chromium plated 

flat head steel screws or as specified in schedule ‘A’.  Glazing to windows shall be 

of selected quality as specified in schedule-A. MS guard bars/weld mesh to the 

windows, wherever indicated shall be provided as specified and shown in 

drawings. 
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18. STEEL AND IRON WORK 

 

Steel and iron work shall be executed all as indicated in the drawings and as per standard 

practice in the best workmanship like manner and shall conform to IS-1786 and IS-226. 

 

18.1 The rate quoted by the contractor against structural steel items of Schedule ‘A’ 

shall be   applicable for various steel sections required and used for the work. Bolts 

and nuts required for the work shall be procured by the contractor. 

18.2 The preamble under structural steel work of SSR Part I and other relevant notes 

and specification of SSR shall apply to this work.  One coat of red oxide shall be 

coated to the structural steel surfaces before erection and two coats of approved 

enamel paint shall be done after fabrication and hoisting on all exposed surfaces 

and before fixing the sheets.  No deductions shall however be made for the two 

coats of painting in respect of structural steel surfaces of columns, trusses, etc., 

which are embedded in brick or stone or concrete after erection and fixing in 

position is complete. 

 

18.3 STEEL bars incorporated in the reinforcement concrete work shall be all as per 

details shown on the drawings. 

 

18.4 LAPS and crossings shall be tied with mild steel wire annealed of size not less than 

0.9mm conforming to IS 280, to be procured by the contractor. 

 

18.5 Welding of bars shall be done where indicated or directed by Engineer in charge in 

lieu of lapping in accordance with IS-2751. Welding in general shall be done as 

described for structural work. Bars upto and including 20mm shall be lap welded 

and those larger than 20mm dia shall be butt welded. IN case of lap welds, the 

length of lap shall be five times the dia or 100mm whichever is greater. The throat 

thickness shall not be less than 3m for bars upto 16mm dia and 5mm for bar over 

16mm dia and upto 20mm dia.  

 

18.6 All structural steel shall be fabricated and fixed at site as and where shown in the 

drawings. Welding should be of arc welding and shall conform to IS-823-1692. 

Electrodes used for welding should conform to IS-814-1963.  Welding design and 

welded fabrication of standard steel shall conform to IS-816-1956 and IS-800-1962 

respectively. 

 

18.7 The contractor shall be responsible for accurate fixing of reinforcement shown in 

drawings and shall not place any concrete until the reinforcement has been 

inspected in position, and passed (one day prior to concreting) by the Engineer -in-

charge ,.  The contractor shall take necessary precautions to prevent any 

displacement of reinforcement bars during concreting. 

 

18.8 The weight of all types of steel/bars shall be calculated from the weight conversion 

given in the relevant ISI tables and the sections for which conversion is not 

available in the ISI tables; the actual weight conversion of such sections shall be 

arrived at for the same. The alignment shall be made carefully to  suit the operation 

of EOT cranes all as directed by the Engineer  in charge. 
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Flat/sloped RCC roof shall be provided all as shown on drawings and as specified 

and directed complete. 

 

19. WATER PROOF COURSE 

 

Water proof course with lime concrete and machine made pressed clay tiles: The roof 

surface shall be wire brushed and cleaned of all dust and foreign matter before laying the 

coba. Lime and brick aggregate coba shall be made out of good quality fat lime and brick 

aggregate 20mm size mixed in preparation of 1:3 by volume and allowed to cure for 3 

days.  The cubed brick bat coba shall be spread over the roof slab to the required thickness 

and slopes etc. and consolidated with wooden mallets using beal fruits and gur all as 

specified of section 11 of SSR Part I, and finished rough. Over the coba, one course of 

machine made tiles or other equivalent and approved make shall be laid all as specified in 

Bill of Quantities. 

 

20. AC RAIN WATER PIPES 

 

Rain water pipes and accessories shall be as manufactured by approved make.  The rain 

water pipe and the accessories shall be fixed in position as per the code of Practice 

published by M/s. Asbestos Cement Pvt. Ltd., and as directed.  The rate quoted includes 

cost of accessories like bends, shoes, painted MS clamps etc., and fixing. The centre line 

length of the accessories shall be added to the length of pipes for purpose of 

measurements. The rain water pipes shall conform to IS-1626-1960. 

 

Unplasticised PVC rain water pipes  

 

Unplasticised PVC pipes shall conform to IS-4985. The pipes shall be reasonably sound. 

Inernal and external surfaces of the pipes shall be smooth and clean, and free from other 

defects. Pipes shall be of pressure ratings as indicatd in Schedule-A- Bill of quantities. 

 

21. FLOORING 

 

Floors shall be provided all as shown in drawings and as detailed in Schedule-A.  Floors 

shall be laid to level and/or to slopes as shown in drawings or as directed.  Slopes shall be 

achieved by giving required slope to earth filling under floors.  Floors shall be sunk 

wherever shown in drawings.  Floors shall be carried through all doors and other openings.  

Exposed edges of floors shall be finished in the same manner as for the top surface. 

 

21.1 Concrete floors:  Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be laid over 

well consolidated sub-base.  The surface shall be left rough to receive the 

screeding/floor finish.  Concrete floors shall be laid as and where indicated in 

drawings/as directed. 

 

21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all as 

described in MES schedule2009, part I, Section 13.  The top surface shall be 

finished as specified in schedule ‘A’. 
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21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by M/s. 

Authorized firms, or other equivalent reputed agency.  The concrete should be 

designed for medium workability and should not be dry. Surface vibrators should 

be used after laying the concrete.  If necessary, poker vibrators should precede 

surface vibrators.  The top layer must be leveled with surface vibrators and then 

vacuum processing should start after placing top cover and filter pads.  Cleaning 

with skim floater using planning disc should be done immediately after vacuum 

processing.  Blade polishing should be done after the concrete has hardened 

sufficiently. 

 

21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform to IS-

1237-1959 and shall be laid over cement mortar, screed, etc., all as specified and 

detailed in Schedule ‘A’. 

 

21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as per 

SSR Part I and all as specified/detailed in Schedule ‘A’. 

 

22. PLINTH PROTECTION 

 

Plinth protection 75mm thick shall be provided. Plinth protection need not be provided 

where portions are covered by steps and ramps and shall be laid to slope as directed and in 

bays of length not exc. 3M adopting alternate bay system.  The top surface shall be 

finished smooth using extra cement. 

 

 23. PLASTERING GENERAL 

 

The surface to be plastered shall be prepared by raking out joints and wetting the surface 

thoroughly.  Curing of plastering work shall be properly done by means of stirrup pumps 

or similar devices.  The contractor shall take every precaution right from the 

commencement of plaster work to prevent any defect that may appear on the surface of 

plaster and shall be responsible to make good any portion of plaster, which in the opinion 

of the Engineer -in-charge requires removal and re-doing. 

 

23.1 Sand for plastering and pointing work shall be as specified herein before for RCC 

works. 

 

23.2 The thickness specified in relevant Schedule ‘A’ item is the thickness above the 

proudest part of brick/concrete/stone surface and is exclusive of dubbing coat. Any 

dubbing coat that may be necessary to bring the surface to uniform level shall be 

provided by contractor and shall be of the same mix specified for the plastering. 

The rate quoted for Schedule ‘A’ items shall be deemed to be inclusive for the 

dubbing coat also. 

 

23.3 No rounding off of external and internal angles or corners of plaster shall be done. 

The junction/arises shall be made true and square. 

 

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs of 

opening in walls and cills of windows. 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belvadi Post, Mysuru – 570 018 
(Purchase Department) 

  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

48 

 

23.5 Plastered surfaces shall be finished fair and even. 

 

23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster where 

shown in drawings/schedule of finishes shall be of mix/proportion and thickness as 

specified in Schedule ‘A’ finished fair and even without using extra cement. 

 

23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all as 

MES SSR, part I. 

 

23.8 Rough cast plastering: Provide rough cast plastering of thickness over and 

including cement mortar screeding as specified in Schedule A. The mixing laying 

of rough cast plastering shall be as specified in SSR Part I 2009. 

 

24. WHITE COLOUR WASH 

 

Before application of white wash/colour wash etc., the surface shall be prepared, to a clean 

and fair surface. 

 

24.1 White wash: White wash shall be carried out to surface as indicated in 

drawings/schedule of finishes and all as directed by the Engineer -in-charge.  

White wash shall be carried out in three coats. 

 

24.2 Distemper: Provide two coats of approved oil bound washable distemper over a 

coat of primer (cement primer) all as specified in Schedule ‘A’.  Shade/tint shall be 

as directed by the Engineer -in-charge.  The surface to be distempered shall be 

prepared with a coat of full putty. 

 

24.3 Cement based paint: Two coats of cement based paint such as Snowcem or 

Surfacem or other equivalent and approved make & colour, shall be applied on 

surfaces all as directed and as per manufacturer’s instructions. 

 

25. BUILDER’S HARDWARE 

 

Builder’s hardware of sizes shall be provided and fixed as specified in Bill of Quantities 

and detailed in drawings.  Sample of fittings shall be first got approved by the Engineer -

in-charge before placing bulk orders for the same. 

 

25.1 Butt hinges for doors shall be MS cold rolled steel butt hinges all as specified in 

Bill of Quantities and as shown on drawings. 

 

26. GLAZING:  

 

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be with not 

less than 3mm thick plain glass and of the best quality.  The glass shall be free from 

bubbles, scratches and other imperfections.  The glass shall not be wavy. 
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27. PAINTING 

 

Paint shall comply with the relevant IS and shall be of approved manufacture.  Paints for 

priming coat, under coat and finishing coat shall be of the same manufacture.  The colour 

and the manufacture shall be approved by Engineer-in-charge. 

 

27.1 Painting to steel surfaces with Enamel paint: Where painting to steel surface with 

enamel paint is indicated drawings/schedule of finishes, the surface shall be 

prepared, cleaned with sand paper to remove scales and rust. Apply a coat red 

oxide primer followed by two coats of synthetic enamel paint of approved make, 

and finish the surface so as to have a highly glossy appearance.  Tints/shade of 

paint shall be superior tint and shall be approved by Engineer-in-charge.  The tint 

for under and finishing coat shall be same. 

 

 Painting to Timber surfaces: Where painting to timber surfaces with approved 

synthetic enamel paint is indicated in drawings/schedule ‘A’ the surface shall be 

prepared and given a priming coat using approved primer.  The surface shall then 

be bodied in with liquid wood filler of approved make, allowed to dry and rubbed 

with sand paper, after moistening the surface with water. Clean the surface and 

then apply two coats of paint of approved quality. Tint/shade of paint shall be 

superior tint and shall be approved by Engineer-in-charge. The tint for under and 

finishing coat shall be the same. 

 

27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule ‘A’ such 

as doors, windows, etc, shall include for two coats of painting (one under coat and 

one finishing coat) over a coat of primer all as specified hereinbefore. 

 

28. SOLING 

 

The stone for soling shall be hard granite sound and free from decay. Stones shall be clean 

and of height equal to the thickness of soling and as described in MES schedule SSR, Part-

I, Stones shall not be laid flat on the sub-grade. The soling stones shall be hand packed to 

the proper width and to the profile as directed and by laying correct to the template placed 

5M apart, soling stones shall be laid resting on their broad bases with their height equal to 

the thickness of soling & the largest dimensions at right angles to the centre line.  Stones 

shall be laid breaking joints in close contact with each other not leaning against each other. 

Larger size stones shall be arranged at the edges and centre. All interstices between stones 

shall be wedged on by smaller size stones of suitable size, well driven by crowbars, 

hammers to ensure tight packing. After hand packing and checking of high and low spots 

by templates is complete the soling shall be consolidated by power roller of 10 tones 

weight all as specified in Part-I, section-20 of MES schedule A, covering up the surface 

during rolling by blinding with stone spalls and gravel, high and low spots being corrected 

by removing or adding she soling respectively as the case may be.  Over the consolidated 

soling, moorum shall be spread to a thickness of 50mm, to proper levels, watered and 

rolled all as specified in Bill of Quantities. 
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29. WATER BOUND MACADAM 

 

Water bound macadam shall be provided with granite stone aggregate conforming to the 

grading given in the table, for granite or trap of SSR Part I, under section 20, SSR part-I.  

The rolling shall be done with 8/10 tonne power roller.  Over the consolidated surface, 

moorum shall be spread to a thickness of 25mm to proper level, watered and well 

rolled/consolidated all as per Bill of Quantities and as directed. 

  

30. FERRO CEMENT WATER TANKS:  MATERIALS:  CEMENT: 

 

30.1 Ordinary Portland cement shall be in accordance with IS-269-1976 

 

30.2 Fine aggregate: Aggregate shall generally conform to IS-383-197 

 

30.3 Reinforcement:  Shall be in accordance with following specification 

 

a) Weld Mesh – IS 412 or 1962 

 

b) Chicken Mesh IS 1566 of 1967 

 

c) 6mm MS Rods IS 432-1966, Part I 

 

30.4 Fabrication:   A weld mesh and mild steel rod cage shall be cut and bent and 

covered either side using chicken mesh/square woven mesh all as shown in 

drawings.  Both meshes and main mild steel rods shall be tied together using 

binding wire along with fittings such as drain off pipe, inlet pipe outlet pipes, over 

flow pipe connections and fittings hooks in correct position. 

 

30.5 Casting Platform: Tank will be cast on leveled masonry platform and before 

casting it shall be lubricated   in advance by mould oil. 

 

30.6 Mixing and casting: Cement and fine river sand shall be mixed dry in proportion 

1:2 by weight. Water   cement ratio shall be 0.5 for preparing the wet mortar.  

Bottom slab shall be cast first then vertical walls can be plastered with cement 

mortar. Small pieces of plywood shall be used on opposite side as a back up and 

mortar shall be forced into cage from outside and finished to required thickness by 

following the same process from either side. Both inside and outside surfaces 

should be finished fine after initial setting of mortar. Cover shall be casted 

separately and finished fine. 

 

30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7 days.  

The water shall be slowly filled and leakages observed shall be made good. 

 

30.8 Painting: The tank shall be painted by using tar mastic paint IS-158/8 grade by 

giving one coat internally after positioning the tank, 2 coats of snowcem of 

approved colour shall be given for external surface. 
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30.9 Testing: The contractor shall fill the tank initially in three days after painting and 

ensure that water level shall not fall 3mm in the 24 hours. 

 

31. ROLLING SHUTTERS 

 

Rolling shutters shall be of standard or other equal and approved make and shall be 

provided all as specified latest SSR.  The rolling shutters shall be painted with two coats of 

paint over one shop coat of red oxide primer. 

 

32. ALUMINIUM DOORS 

 

Aluminium doors shall be fabricated and fixed in position all as shown in             drawings 

and as described in Schedule ‘A’.  The rates quoted is deemed to include the cost of 

fixtures, locking arrangements etc., all as shown in drawings/directed. 

 

SLIDING DOOR WITH TRACK: Providing sliding doors with track and other  joinery 

all as per details shown in drawings and as specified in Schedule ‘A’.  All  categories of 

steel required for the work shall be of contractors supply. Other  conditions as given in 

Clause ‘STEEL AND IRON WORK’ shall be applicable in  this case also. 

 

32.1 MS Sheet gutters:  MS sheet gutters shall be fabricated and fixed in position 

including all the necessary accessories in accordance with the relevant IS and as 

directed by the Engineer -in-charge. MS sheets required for the work shall be 

arranged by the contractor. 

 

33. WATER SUPPLY 

 

Water supply (General) Work shall be carried out by licensed plumber and layout of the 

pipes shall be as directed by the Engineer -in-charge.  All pipes shall be truly 

vertical/horizontal and bending of pipe shall not be permitted.  Appropriate specials shall 

be invariably used at bends, junctions and connections. 

 

33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, 

galvanized, screwed, medium quality or light quality (conforming to IS1239) as 

specified in Schedule ‘A’ . Stop cocks shall be screw down, high pressure pattern, 

heavy quality and shall conform to IS 731, stop cocks shall be of brass. Bib cocks, 

shall be of brass chromium plated suitable for high pressure, conforming to IS-

1795-1961. 

  

33.2 Laying and Fixing of pipes :Pipes running on walls/floors/roofs inside the building 

shall be fixed on surface of walls/roofs all as specified in Section-18, of MES 

2004, Part I. However, where pipes are shown through the floors the same shall be 

laid in position before laying the concrete floors. Where pipes are laid 

underground, trenches, shall be excavated as and where directed. 

 

33.3 In jointing the pipes, the inside of the socket and the screwed end of the pipes shall 

be smeared with red lead and few turns and hemp yard wrapped round the screwed 

end of the pipe, which shall then be screwed in the socket with a pipe wrench. 
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33.4 Making Good:  Unless otherwise specified all holes cut in floors/walls, chases cut 

in walls, etc., for providing pipes etc., shall be made good by the contractor in the 

same manner and mix as specified for that portion of wall and or floor.  Cutting in 

to wall or floors shall be restricted to the bare minimum extent practicable for the 

finished sizes of holes required.  The cost involved in these items are deemed to be 

included in the contractors quoted rates of respective items of Schedule `A’. 

 

34. MIRRORS 

 

Mirrors shall be as per the BOQ. 

 

35. SANITARY WORKS: 

 

35.1 European type water closet: Provide and fix white European type water closet all as 

specified. 

 

35.2 Indian type squatting pattern water closet: Provide and fix squatting pattern (Indian 

type) water closet, white with a pair of foot rests, all as specified. 

 

35.3 Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as 

specified.  The wash hand basins and squatting pattern shall be fixed all as per 

manufacturers’ instructions. 

 

35.4 Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as approved in MES schedule.  The rate quoted for the respective items are 

deemed to include for cost of testing also. 

 

35.5 Sanitary and plumbing:  General: The contractor shall employ approved licensed 

plumbers for installation of sanitary   fittings and for executing the necessary 

plumbing works. 

 

35.6 Nahani Traps: Where Nahani Traps are indicated in the drawings provide 100mm 

(Internal) dia cast iron nahani trap with hinged gratings and without let for 75mm 

dia. pipe. Nahani traps shall be firmly embedded in concrete floors all as directed. 

 

35.7 Gully trap: Where gully traps are indicated in drawings standard gully trap salt 

glazed stoneware, with rebated top, strong make, square body, with 150x150mm 

CI gratings and 100mm dia. outlet shall be provided. Gully trap shall be fixed all as 

specified in MES schedule and as shown on drawings.  The rate quoted for gully 

trap shall be included for excavation and concrete.  PCC type C-1, etc., complete 

all as specified. 

 

35.8 SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG pipe 

shall be laid as directed and shall be jointed all as specified in section –18, of MES 

schedule 2004, part I.  
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35.9 Cast iron soil and waste pipes with fittings: CI soil and waste pipes with fitting 

shall conform to IS-1729-1964.  CI soil and waste pipes shall be laid as directed 

and shall be cement jointed all as specified in Schedule A. 

 

35.10 Manholes: Manholes independent shall conform to IS 1742 1960 and all as shown 

on drawing. Brick work shall be in well burnt bricks in cement mortar 1:4 all as 

specified in MES Schedule And to the thickness shown on drawing. Foundation 

shall be in PCC 1:3:6 type C-2 with 40mm graded granite stone aggregate for 

manholes. Benching and channels shall be in PCC 1:2:4 type B-1 using 20mm 

graded granite stone aggregate, steel trowelled to a smooth and even surface using 

extra cement. Plastering to brick walls shall be in CM 1:3 15mm thick finished 

even and fair.  All internal surfaces of walls shall be plastered.  The external 

surfaces of walls shall also be plastered to a depth of 150mm from top. The rates 

quoted by the contractor for manholes shall include for the cot of reinforcement of 

the Precast cover slab and fixing precast PCC cover slabs of PCC 1:2:4 type B1 for 

manholes and inspection chamber including PCC 1:2:4 type B-1 bed below the 

slab removal of surplus spoil to a distance not exc. 50M and any extra excavation 

and earth work for working space as required. 

 

35.11 Testing:  All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as provided in MES schedule.  The rates quoted for the respective items of 

Schedule A are deemed to include for cost of testing also.  

36. AC NORTH LIGHT CURVE 

 

AC North light curve shall be of approved make and shall be fixed as per manufacturers’ 

instructions and as directed.  The net length only shall be measured for payment purpose. 

 

37. NORTH LIGHT GLAZING 

 

6mm thick wire cast glass shall be fixed in position with aluminium glazing bars as 

directed and as per manufacturers’ instructions.  The overall size of north light glazing 

including the aluminium glazing bars shall be taken into consideration for payment 

purpose. 

 

38. AC RADIAL EXHAUST 

 

AC radial exhaust shall be of ‘EVEREST’ make or other equivalent and approved make 

and shall be fixed all as per manufacturer instructions and all as shown on 

drawing/directed. 

 

39. EXPANSION AND CONTRACTION DUMMY JOINTS 

 

Provide expansion and contraction (Dummy) joints to the width and lengths specified in 

Schedule ‘A’.  These shall be straight and the slab edges adjacent to the joints shall be 

formed truly vertical.  The top edges of the slab at joints shall be bull nosed to 10mm 

radius.  The joint shall be thoroughly cleaned, sides brushed before filling the filler.  The 

molten bituminous charge before incorporation. 
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Note: 

 

a) All concrete work should be strictly done according to the description and 

specifications given in the tender. If the same is to adhered to in respect of any 

concrete items by the contractors the Engineer in charge shall have the power to reduce 

the quoted rates in respect of such schedule items and the decision of the Engineer in 

charge is final and binding on the contractors. 

b) Contractor should note that only the relevant clauses of particular specifications 

attached to the tender documents are applicable to Schedule A – Bill of quantities. 
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BILL OF MATERIAL 

 
Sl.   

      No. 
Description Unit Quantity 

1 

Demolition of Concrete of any description (plain cement 
concrete/reinforced cement concrete) by 
manually/mechanically and carting away the debris 
outside the premises to a far-off place etc. complete all as 
specified and directed by Engineer-in-charge. 

Cum 2.00 

2 

Removal of existing AC Sheets corrugated/semi-
corrugated etc. in roof covering and disposing sheets all as 
directed by EIC.                                                   Note: 
Contractor shall ensure all safety precautions are taken 
during execution of work at height. 

Sqm 80.00 

3 

Providing and Constructing burnt brick masonry wall of 
required thickness in cement mortar 1:6, using table 
molded bricks of first quality, conforming to relevant IS 
including necessary curing etc., complete all as specified 
and directed by Engineer in charge.   
Note: The rate quoted is deemed to include for providing 
and removal of scaffolding wherever necessary.                                                             

Cum 3.00 

4 

Providing plastering (Internal/External) in cement mortar 
1:6, 20 mm thick average over brick/ concrete surface 
including finishing the surface even & smooth and curing 
etc.,. complete all as specified and directed by Engineer in 
charge. Note: Rate quoted is deemed to be include for a) 
Providing and removal of scaffolding wherever necessary 
b) Covering doors, windows, floors, fittings etc to protect 
c) Washing floors, cleaning glass, joineries, electrical 
fittings etc and leaving the premise clean and tidy d) 
Contractor to ensure that all safety precautions are taken 
during execution of work at height. 

Sqm 30.00 

5 

Providing 6mm thick AC Sheets corrugated/semi-
corrugated etc. in roof covering, fixed with L type /J 
type/ cranked hook bolts etc complete all as specified and 
directed by Engineer in charge.             Note: Contractor 
shall ensure all safety precautions are taken during 
execution of work at height. 

Sqm 40.00 
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7 

Supplying and laying flooring & skirting with 10mm or 
more thick, Vitrified tiles of size 600 mm X 600 mm or 
bigger size of first quality, conforming to relevant IS, 
Manufactured by M/s. 
Kajaria/Nitco/RAK/Somany/Johnson fixed with cement 
mortar bedding layer of mix 1:6 and joints neatly finished 
with color matching pigment etc. complete all as specified 
& directed by Engineer-in-charge. (basic cost of tiles shall 
not be less than Rs 60/Sft) Note: The rate quoted for the 
item deemed to include for wastages. 

Sqm 150.00 

7 

Supplying and fixing new 30mm thick dual side pre 
laminated solid flush door shutter including Edge beading 
of first quality, manufactured by M/s 
Archid/Century/Kitply/Greenply etc complete all as 
specified and directed by Engineer in charge: Note: Rate 
quoted for the item deemed to include all wastages. 

Sqm 13.00 

8 

Supplying and fixing heavy duty 125mm Brass Butt 
Hinges of first quality, conforming to relevant IS etc 
complete all as specified and directed by Engineer in 
charge 

Nos 12.00 

9 

Supplying and fixing heavy duty 200mm Brass tower bolt 
of first quality, conforming to relevant IS etc complete all 
as specified and directed by Engineer in charge 

Nos 8.00 

10 

Supplying and fixing heavy duty 150mm Brass body Door 
stopper of first quality, conforming to relevant IS etc 
complete all as specified and directed by Engineer in 
charge 

Nos 4.00 

11 

Supplying and fixing 200mm Brass Mortise lock with 
Handle of first quality, conforming to relevant IS , 
Manufactured by M/s Godrej/Europa etc complete all as 
specified and directed by Engineer in charge 

Nos 4.00 

12 

Supplying and fixing heavy duty 300mm Brass Sliding 
bolts of first quality, conforming to relevant IS etc 
complete all as specified and directed by Engineer in 
charge 

Nos 8.00 

13 

Supplying & fixing heavy duty Aluminium extruded 
section body, hydraulically regulated, universal type door 
closure etc., complete all as specified and directed by 
Engineer in charge. 

Nos 4.00 

14 

Supplying and fixing heavy duty 150mm  Brass Handle of 
first quality, conforming to relevant IS etc complete all as 
specified and directed by Engineer in charge 

Nos 8.00 



                                                                                    Serial Page No : 

BEML LIMITED                 
  (A Government of India Undertaking) 

Belvadi Post, Mysuru – 570 018 
(Purchase Department) 

  

                                
         Signature of the Contractor(s) with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

57 

15 

Repair and Servicing of MS window shutters of any 
description n.exc 2sqm, resecuring or easing and adjusting 
without taking down etc complete all as specified and 
directed by Engineer in charge. 

Each 36.00 

16 

Hacking out old broken glasses & providing & fixing 5.5 
mm thick sheet glass of good quality n.exc. 0.5 Sq Mtr in 
each pane, secured firmly by using existing beading or 
glazing with oil putty for windows / ventilators etc., 
complete. 

Sqm 15.00 

17 

Preparing the existing cracks in wall/concrete surface 
crack by forming V grooves including and filling with 
crack seal of M/s Asian paints/Berger/Fosroc/BASF etc. 
complete all as specified and directed by Engineer in 
charge. 

Rmt 25.00 

18 

Preparing the existing old painted surfaces of external 
walls, chajjas, roof projections, sloped roof/tiles etc, by 
water washing, scrapping, cleaning dust & dirt, etc., and 
providing and applying two coats of exterior acrylic 
emulsion paint of first quality, approved colour, 
manufactured by M/s. Asian paints - Apex/Berger-

Weather coat over a coat of exterior primer with a 
minimum of required gap in each coat etc complete all as 
specified and directed by Engineer in charge. Note:  Rate 
quoted is deemed to include for a) Providing and removal 
of scaffolding wherever necessary b) Covering doors, 
windows, floors, fittings etc to protect from paint splashes 
c) Washing floors, cleaning glass, joineries, electrical 
fittings etc and leaving the premise clean and tidy d) 
Contractor to ensure that all safety precautions are taken 
during execution of work at height. 

Sqm 420.00 

19 

Preparing the existing painted surfaces of walls/ceiling by 
scrapping, sand papering, cleaning and Providing and 
applying white cement based putty of first quality, 
manufactured by M/s Birla/Asian finishing the surfaces 
even and smooth etc., complete all as specified and 
directed by Engineer in charge. Note:  Rate quoted is 
deemed to include for a) Providing and removal of 
scaffolding wherever necessary b) Covering doors, 
windows, floors, fittings etc to protect from paint splashes 
c) Washing floors, cleaning glass, joineries, electrical 
fittings etc and leaving the premise clean and tidy d) 
Contractor to ensure that all safety precautions are taken 
during execution of work at height. 

Sqm 475.00 
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20 

Preparing the existing old painted surfaces of internal 
walls/ceiling by scrapping, cleaning dust & dirt, etc., and 
providing and applying two coats of Premium Plastic 
emulsion paint of first quality, approved colour, 
manufactured by M/s. Asianpaints /Berger over a coat of 
internal primer with a minimum of required gap in each 
coat etc complete all as specified and directed by Engineer 
in charge. Note:  Rate quoted is deemed to include for a) 
Providing and removal of scaffolding wherever necessary 
b) Covering doors, windows, floors, fittings etc to protect 
from paint splashes c) Washing floors, cleaning glass, 
joineries, electrical fittings etc and leaving the premise 
clean and tidy d) Contractor to ensure that all safety 
precautions are taken during execution of work at height. 

Sqm 550.00 

21 

Preparing the existing old painted surfaces of steel by 
scrapping, cleaning dust & dirt, etc., and providing and 
applying two coats of Synthetic enamel paint of first 
quality, approved colour, manufactured by M/s. 
Asianpaints/Berger etc complete all as specified and 
directed by Engineer in charge. Note:  Rate quoted is 
deemed to include for a) Providing and removal of 
scaffolding wherever necessary b) Covering doors, 
windows, floors, fittings etc to protect from paint splashes 
c) Washing floors, cleaning glass, joineries, electrical 
fittings etc and leaving the premise clean and tidy d) 
Contractor to ensure that all safety precautions are taken 
during execution of work at height. 

Sqm 60.00 

22 

Preparing the existing old painted surfaces of wood by 
scrapping, cleaning dust & dirt, etc., and providing and 
applying two coats of Synthetic enamel paint of first 
quality, approved colour, manufactured by M/s. 
Asianpaints/Berger etc complete all as specified and 
directed by Engineer in charge. Note:  Rate quoted is 
deemed to include for a) Providing and removal of 
scaffolding wherever necessary b) Covering doors, 
windows, floors, fittings etc to protect from paint splashes 
c) Washing floors, cleaning glass, joineries, electrical 
fittings etc and leaving the premise clean and tidy d) 
Contractor to ensure that all safety precautions are taken 
during execution of work at height. 

Sqm 7.00 

23 

Removal of old/previously applied water proofing 
treatment of any description & thickness completely by 
scrapping & disposing the debris to a distance not exc., 
250 M etc., complete all as specified & directed by 

Sqm 150.00 
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Engineer-in-charge. 

24 

Removing old treatment and Preparing the surfaces and 
providing Bitumat Synroof Hi- build elastomeric 
premium quality liquid waterproofing system including 
one layer of 60 GSM thermally bonded special polyester 
reinforcement for all RCC slabs/Chajjas etc., complete 
with the following scope of works: 
a) Supplying and applying premium quality acrylic 
waterproofing primer @ 250 grams per square meter after 
diluting as per the manufacturer's recommendations by 
allowing 3 to 4 hours for the primer to dry completely. 
b) Applying 2nd coat of premium quality acrylic 
waterproofing coating @ 350 grams per square meter 
using roller /brush after diluting as per the 
manufacturer's recommendations and simultaneously 
over this install 60 GSM thermally stabilized polyester 
reinforcement with 100mm side Laps and 150mm end laps 
and applying additional coat of quality acrylic 
waterproofing coating @ 350 grams per square meter 
using roller / brush. To Ensure there are no winkles or 
folds on the reinforcement membrane and allow it to dry 
for 24 hours. Applying 
final coat of premium quality acrylic waterproofing 
system @ 350 grams per square meter using roller / brush 
after diluting as per the manufacturer's recommendations 
after 24 hours of drying. 

Sqm 150.00 
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ACCEPTABLE BRANDS OF MATERIALS 
 

Sl.No. Item Brand/Make 

1 Cement M/s ACC/Ultratech/Birla/Zurari/Ramco 

2 Ready Mix Concrete  M/s Ultratech/ RMC India /M PRO 

RMC/Nuvoco Vista/ L&T/Coromandel 

3 Paints M/s Asian Paints/Berger/Nerolac 

4 Reinforcement steel M/s Sail/Tisco/Tata/JSW 

5 CPVC Pipes M/s Finolex/Supreme/Astral/Ashrivad 

6 GI pipes M/s Tata/Zenith 

7 PVC M/s Finolex/Supreme/Prince/Ashirvad 

8 White cement M/s Birla/JK 

9 Gully trap/Nahani trap M/s Supreme/Finolex 

10 Waterproofing compound M/s. Fosroc/Roff/BASF 

11 Mirror/Toughened/beveled glass M/s Saintgobain/Modiguard 

12 Ceramic/Vitrified tiles M/s.Johnson/ Kajaria/ 

Nitco/RAK/Somany/Naveen 

13 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

14 Ply wood/Block Board M/s Archid/Greenply/Century/Kitply. 

15 Laminate/Veneer M/s Archid/Greenply/Century/Kitply. 

16 Door closure M/s Everite/Dorma/Ozone 

17 Locks, mortice locks M/s. Godrej/Europa 

18 Plumbing fittings (Brass 

Chromium Plated Plumbing 

fittings) 

M/s Parryware/Hindware/ESS 

ESS/Cera/Jaquar 

19 Sanitary Fittings 

(EWC/IWC/Washbasin)  

M/s Jaquar/Hindware/Parryware/Cera 

20 Galvalume sheet M/s Tata bluescope/JSW/LLYOD (India)  

21 Polycarbonate sheet M/s Danpalon, Alcox, Polygal, V.A 

Corporation, Alfa, GE, Lexon, Tuftile 

22 CCTV Camera  M/s Hikvision/Sony/Panasonic/Samsung 

23 PVC Tank M/s Sintex/Ganga/Kaveri 

24 FR PVC Copper wires M/s Finolex/Anchor/Roma/Havells/Polycab 

25 MCB’s/MCCB’s 

/ELMCB’s/Industrial 

Switches/Electrical panels 

M/s L&T/ABB/Legrand/Schneider/Merlin 

Gerin 

26 XLPE power cable M/s Anchor Roma /Finolex 

/Havells/Crabtree/ABB/Schneider/Polycab 

27 Modular Switches/Sockets M/s Anchor/Roma/Havells/Crabtree/ABB 

28 Grid false ceiling M/s Armstrong 

29 LED Light Fittings M/s Crompton Greaves/Philips/Wipro 

30 Electrical panel/Control switch M/s L&T/ABB/Legrand/Schneider/Merlin 

Gerin 

 


