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Date: 03-04-2025 

ADDENDUM -1 

 
BEML SRM Tender Ref : 6300039399 dated 22.03.2025 
 
Tendered Item  : HVAC SYSTEM & AIRDUCTS 
 
Project   : Standard Gauge High Speed Train Project. 

 

Summary of Pre-Bid Meeting conducted on 01/04/2025 @ 1 PM is enclosed.  

Technical Points summarized at Table-1  
&  
Commercial Points summarized at Table-2 

 

TABLE-1  
 

Summary of Pre-Bid Meeting of HVAC system & Airducts: Technical points 
 

 
 

1. The Air duct shall be made of light weight material. Preferred material for supply 

air duct is textile air duct. Aluminum material duct is not desirable.  

2. The K-value of the carbody may be taken as 1.6 W/m2k. however, the final K 

value will be provided during design phase. 

3. All train level tests outside India shall be mentioned as separate line item. 

4. Communication and Train level I/O interface, Option 1 of Annexure 2 of PTS is 

preferred. 

5. It is the responsibility of the subcontractor to achieve the required functionality 

of the HVAC system and air duct. 

6. All non-metallic materials used in the HVAC system shall confirm to fire safety 

requirements of EN45545, HL2. 

7. This High-speed rail Project being developed first time in India. Hence, any 

desired functionality to be achieved by HVAC and Air duct system shall be 

considered by the supplier without any additional charges. 
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TABLE-2  

PRE-BID MEETING SUMMARY - CONDUCTED ON 01/04/2025 @ 1 PM 

Tender ref: 6300039399 dated 22.03.2025 
Item: “HVAC System & AirDucts” for Standard Gauge High Speed Train (chair Car) Project. 

SL No. Details Query BEML Response 

1 
Tender Due date 

Extension 

M/s. Wabtec & M/s. 
Liebherr India Private 
Limited have requested 
for due date extension 
for preparation of 
Tender Documents and 
submission of the Bid 

M/s. BEML have requested Bidders to 
participate in the Tender before due date. 
However, in case of extension, the same 
will be informed in due course of time. 

2 

NON-
RECURRING 
COSTS (NRC) 

Delivery indicated as 
Feb’26 whereas, Mock 
Up delivery by 4th week 
of Jan 26  

M/s. BEML informed that the Non-
Recurring Activities will start immediately 
from the date of finalization of PO. 

3 

Duration / Delivery Key 
dates not indicated 
against Non-Recurring 
Activities and hence, 
unable to determine / 
arrive at respective 
payment schedules. 

M/s. BEML informed that applicable 
payment terms are indicated at clause 6 of 
NIT. 
 
100% in 60 days / 45 days (MSE firms) 
from the date of completion of activities as 
per BEML requirement duly certified  
by BEML R&D /BEML NOMINATED 
AGENCY/ICF/ICF NOMINATED AGENCY. 

4 

Any train level tests 
outside India to be 
considered or not.  
  
 

M/s. BEML informed to include all the 
required / anticipated costs in NRC to meet 
Technical Requirements of the Project with 
respect to their sub-systems. However, 
requested to upload the price break up 
details of NRC against each activity / 
category so that requirement / 
consideration will be finalized at a later 
stage. 
 
However, bidders to note that the 
Consolidated / Total NRC will be 
considered for evaluation / arriving at L-1 
status. Hence, requested to be most 
competitive on the price bid. 
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TABLE-2  

PRE-BID MEETING SUMMARY - CONDUCTED ON 01/04/2025 @ 1 PM 

Tender ref: 6300039399 dated 22.03.2025 
Item: “HVAC System & AirDucts” for Standard Gauge High Speed Train (chair Car) Project. 

SL No. Details Query BEML Response 

5 NIT Conditions - 

M/s. BEML once again discussed the NIT 
conditions in detail: 
 
DNP starts from the date of supply of 
materials and ends after 30 months 
from the date of placement of trains 
into revenue service. 
 
Completion of DNP may please be 
considered tentatively by 30 Jun 2029. 
 
CAMC period will start after completion of 
DNP (i.e., tentatively from 01 Jul 2029 
onwards). 
 
All ANNEXURE / APPENDIX of NIT 
 
Item details, Delivery Schedules, Technical 
Bid documents, Commercial Bid Evaluation 
& CAMC conditions (Pg 3 to 8 of NIT) 
 
Offer / Bid validity should be 180 days 
from the date of Tender opening. 
 
Please refer clause 43 of NIT. 
Offer / Bid validity should be till June 2027 
for the following:  
 
i) Unit Exchange Spares,  
ii) Training,  
iii) Consumable Spares (serial number 7 of 
Table-1 of NIT)  
iv) CAMC 
 
PBG applicable. Please refer clause 11 & 
44 
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TABLE-2  

PRE-BID MEETING SUMMARY - CONDUCTED ON 01/04/2025 @ 1 PM 

Tender ref: 6300039399 dated 22.03.2025 
Item: “HVAC System & AirDucts” for Standard Gauge High Speed Train (chair Car) Project. 

SL No. Details Query BEML Response 

6 

APPENDIX-F 
 
DECLARATION 
TO CLAIM 
PURCHASE 
PREFERENCE 
UNDER PUBLIC  
PROCUREMENT 

POLICY - 
PREFERENCE TO 
‘MAKE IN INDIA’ 

ORDER 2017 

- 

In cases of procurement for a value in 
excess of Rs.10 crores 
, Class-I local supplier / Class-II local  
supplier shall be required to provide a 
certificate from the statutory auditor or 
cost auditor of the  
company (in case of companies) or from a 
practicing cost accountant or practicing 
chartered  
accountant (in respect of suppliers other 
than companies) giving percentage of local 
content 

7 
Applicability of 
Import Duty 
Exemptions 

Bidders have requested 
to confirm whether 
Import duty exemptions 
/ waivers / 
reimbursements 
available against this 
project for declaring the 
import content for 
supplies and CAMC 
requirements. 

M/s. BEML informed that Import duty 
exemptions / waivers / reimbursements 
are not available against this project.  

 

 

 

 


