ADDENDUM -2

to

BEML SRM Tender no. 6300039344 dated 04.02.2025
Tendered Item / System: "GANGWAY ASSY” for Standard Gauge High Speed Train

Project.

1) Tender closing date is extended from 21.03.2025 @ 3PM to 28.03.2025 @ 3PM

2) Summary of PRE-BID MEETING conducted on 17/03/2025 @ 10.00 AM is enclosed.

PRE-BID MEETING SUMMARY - CONDUCTED ON 17/03/2025 @ 10.00 AM

CIaNL(ljse Details Query BEML Response
M/s. Hubner & M/s.
Dellner have
Tender requested for due M/s. BEML have requested Bidders to participate in the
1 Due date date extension till first | Tender before due date.
- week of Apr 2025 for | However, in case of extension, the same will be informed in
Extension . .
preparation of Tender | due course of time.
Documents and
submission of the Bid
M/s. Hubner has
requested to freeze M/s. BEML R&D requested to forward the Technical queries
7 Design the design first as it is | immediately by 17/03/2025 and the same will be answered
Freeze high value tender and | in one or two days’ time to enable Bidders have clarity for
cannot be submitted submission of their Bids
based on the PTS data
M/s. BEML once again discussed the NIT conditions in detail:
DNP starts from the date of supply of materials and ends
after 30 months from the date of placement of trains
into revenue service.
Completion of DNP may please be considered tentatively by
30 Jun 2029.
CAMC period will start after completion of DNP (i.e.,
tentatively from 01 Jul 2029 onwards).
3 NIT )
Conditions All ANNEXURE / APPENDIX of NIT
Item details, Delivery Schedules, Technical Bid documents,
Commercial Bid Evaluation & CAMC conditions (Pg 3 to 8 of
NIT)
Offer / Bid validity should be 180 days from the date of
Tender opening.
Offer / Bid validity for CAMC & Unit Exchange Spares should
be till June 2027




