
 
TENTATIVE SCOPE OF INTERIOR WORKS 

 
1) Entrance to reception- slim Plain/ tinted fully glazed toughened glass partitions with 

sensor based fully automatic sliding, openable toughened glass doors with air-
conditioning, plantscape, firefighting, artifacts etc., 

2) Design of main central reception area etc., with plantscape, artifacts, paneling’s 
3) Reception area- Fully glazed toughed glass discussion rooms- 02 nos with 02 nos 

trophy units, waiting lounges with furniture, LED display panels, premium vitrified 
tile flooring, false ceiling, lighting, plantscape, artifacts etc., 

4) Staircase area- SS handrails with toughened glass panels, Premium vitrified 
tile/granite floor and dadoo tiles with sensor based openable / sliding toughened 
glass doors at the landing of each floor (1st, 2nd & 3rd floors), plantscape, artifacts 
etc., 

5) 3rd floor- Premium vitrified tile flooring, dadoor, wall paneling, false ceiling, toilet 
renovation- 01 no (Ladies+ Gents) with latest sensor based sanitary fittings, 
granite top wash basin counter, SS/fibre sink etc., 

6) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, 
sensors for toughened glass doors may be taken up by BEML through separate 
contracts. 

 
SCOPE OF WORK OF CONSULTANT  
 
1) Site evaluation and assessment.  
2) Interior design floor plans space planning/ development & volumetric study – 3 

concepts with different colour options as per discussion with BEML Management  
3) 3D views to explain each concept – 4 views each concept  
4) Architectural additions and alterations – suggestion – if required  
5) Integration of all Engineering services.  
6) Preparation of 2D drawings for each area, Tender documents/conditions for interior 

work, Tender Drawings with detailed BOQ  with estimate (For the concept, 3D finalized 
by BEML)  

7) Support BEML for technical evaluation of bids received against tender for Interior work 
contract 

8) Preparation of Good for Construction Drawings  
9) Selection of loose furniture and artifacts  
10) Selection of materials, equipment and other interior related elements.  
11) Lighting design with required circuit wiring, point wiring with modular switches and 

socket outlets as per client requirement  
12) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, sensors 

for toughened glass doors– suggestive as decided by BEML (may be taken up by 
BEML through separate contracts)  

13)  Technical bids evaluation, Periodic inspection of works at site on mutually agreed 
days – A total of 15 visits starting from technical evaluation of bids till finalization of 
contract for Interior work execution, monitoring work progress at important stages of 
works execution till completion of work based on intimation by BEML 


