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(A Government of India Undertaking)
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TENDER DOCUMENT
For

Interior design consultancy services for VIP
entrance reception area, staircase area, lobby,
corridors upto the 3rd floor in BEML Soudha,

Bangalore.

Tender Document NO. CM/Const/Interior/Soudha /2025

DATE OF SUBMISSION 15/09/2025 BEFORE
14:00 HRS

ISSUED BY

The General Manager (Corporate Materials)
BEML LIMITED., Room No.2
BEML SOUDHA, 23/1, 4" Main,
S.R. Nagar,
Bangalore — 560 027
KARNATAKA, India

Signature of the Consultant (s) with seal
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Sub: Tender for “Interior design consultancy services for VIP entrance reception area,
staircase area, lobby, corridors upto the 3" floor in BEML Soudha, Bangalore.”
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Note:
1. The tenderer shall download the complete set of tender documents. The tender

documents from Serial Page No: 01 to 41 shall be duly filled, signed along with the
company seal and submitted as a hard copy.

Commercial bid shall be duly filled, signed along with the company seal and
submitted as a hard copy.

The tender document with supporting documents along with commercial bid shall be
submitted in a single sealed envelope in Sealed envelope duly super scribing the
BiD Invitation No. CM/Const/Interior/Soudha /2025 dated 23/08/2025 Closing
date 15/09/2025 Time 14:00 Hrs at the top of the envelope.

The Commercial bid (Bill of Quantities) will be taken into consideration for the
arrival of L-1 subject to arithmetical corrections if any.

Signature of the Consultant (s) with seal
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5. Earnest Money Deposit (EMD) shall be submitted in a separate sealed super
scribing the envelope as “PRE-QUALIFICATION BID” as per instructions
mentioned in “INVITATION FOR TENDER”. Offers without EMD or EMD in the
form other than the one specified or EMD with lesser amount shall not be
considered and tenders will be rejected.

6. The 03 sealed envelopes “TECHNICAL BID”, “COMMERCIAL BID” & “PRE-
QUALIFICATION BID” shall be put in 03 separate sealed covers and the covers
shall be superscribed with tender ref, bid no., name and address of firm and the
covers shall be addressed to the mentioned below on or before the closing date &
time of the tender.

The General Manager (Corporate Materials)
BEML LIMITED., Room No.2

BEML SOUDHA, 23/1, 4" Main,

S.R. Nagar,

Bangalore — 560 027

KARNATAKA, India

The 03 sealed envelopes shall be dropped in the Tender Box kept at Room No.2,
Ground Floor, BEML Soudha, SR Nagar, Bangalore

Signature of the Consultant (s) with seal
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INVITATION FOR TENDER
Ref: CM/Const/Interior/Soudha /2025 Date: 23/08/2025

Sub: Tender for “Interior design consultancy services for VIP entrance reception area,
staircase area, lobby, corridors upto the 3" floor in BEML Soudha, Bangalore.”

*kkk*k

1. Earnest Money Deposit (EMD):

a) EMD amount of Rs. 13,000/- (Rupees Thirteen Thousand Only) can be paid
online or can be submitted in the form of Account Payee Demand Draft / Banker’s Cheque.
Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate
from competent authority.

Online Payment of EMD amount can be made as mentioned below:
i) Open the following link:

https://www.onlinesbi.com/shicollect/icollecthome.htm?corplD=9359

i) Read the terms & conditions, tick the acceptance box and click on Proceed.
iii)  In ‘Select State’ dropdown, select All India and click on the Go button.
iv) In ‘Select Payment Category’, select EMD/ Tender Fee.

v)  Enter details of payment, details of Bank Account for refund and click on
Submit to make the online payment of the required EMD amount of Rs.
13,000/- (Rupees Thirteen Thousand Only)

Please ensure that online payment of EMD amount is made well ahead of the
EMD Submission Date & Time mentioned in the Tender.

Or
Payment of EMD amount through DD / Banker’s Cheque:

b) EMD in the form of Account Payee Demand Draft (DD) / Banker’s Cheque for Rs.
13,000/- (Rupees Thirteen Thousand Only) drawn in favour of BEML Ltd, Bangalore
payable at Bangalore.

C) The above said Demand Draft DD / Banker’s Cheques/ EMD Exemption
Certificate shall be submitted in Sealed envelope duly superscribing the Bid Invitation
No. CM/Const/Interior/Soudha /2025 dated 23/08/2025 Closing date 15/09/2025 Time
14:00 Hrs at the top of the envelope. The words “PRE-QUALIFICATION BID” shall
also to be written in bold letters at the top of the envelope. The name and address of the
bidder shall be printed or written legibly on the left-hand bottom corner of the envelope.

Please attach the details duly filled-up for refund of EMD amount (for unsuccessful
bidders) in the following format along with the DD / Banker’s Cheque for EMD;

BANK NAME
BRANCH NAME
CITY

IFSC CODE

Signature of the Consultant (s) with seal


https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=9359
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ACCOUNT NO

BENEFICIARY
NAME

The above sealed envelope has to reach the address as mentioned below on or before the
closing date & time of the tender.

The General Manager (Corporate Materials)
BEML LIMITED., Room No.2

BEML SOUDHA, 23/1, 4" Main,

S.R. Nagar,

Bangalore — 560 027

KARNATAKA, India

Alternatively, it can also be dropped in the Tender Box kept at Room No.2, Ground
Floor, BEML Soudha, SR Nagar, Bangalore.

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption
certificate from competent authority.

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate is dispatched
well in advance so that it reaches this office before the time and date stipulated. Requests
will NOT be entertained for late receipts.

General Instructions with regard to EMD:
a) Quotation submitted without submission of EMD/EMD Exemption Certificate
in-time will not be considered.

b) EMD submitted in any other form will not be accepted and the offer is liable to
be rejected.

c) EMD lesser than Rs. 13,000/- (Rupees Thirteen Thousand Only)) will not be
accepted and the quotation is liable to be rejected.

d) EMD of unsuccessful bidders will be returned.
e) EMD does not carry any interest on return.

f) Pre-qualification and technical bids shall be opened on closing date
i.e., 15/09/2025 @ 15.00hrs

g) No responsibility will be taken for postal delay or non-delivery/non-receipt of
EMD/firms claiming EMD exemption.

Tenderers shall ensure that, the Demand Draft/Bankers Pay Order towards EMD in original
shall reach the above said office on or before the closing time of the tender.

Offers without EMD or EMD in the form other than the one specified or EMD with lesser
amount shall not be considered and tenders will be rejected. No Interest would be paid on
the Earnest Money Deposit.

2. Completion Period: The period allowed for execution of the work is as per time line

mentioned under head SCOPE OF WORK, TIMELINE, DELIVERABLES, MODE OF
PAYMENT mentioned in this tender

Signature of the Consultant (s) with seal
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3. Any queries/clarification / information / details regarding tender enquiry to be
communicated through email Id: roundree.d@bemlltd.in, bharatbhushan.p@bemlltd.in and
ganesh.ds@bemlltd.in and queries/clarification/ information/details will be accepted up to
03 (Three) days prior to the closing date of the tender. Phone No: 080-22963153, 22963179

4. The quantities shown against each item are only approximate and hence any reduction /
increase thereof during the execution of work shall not vitiate the contract. The company
does not bind itself to accept the lowest or any other tender.

5. The tender shall remain open for acceptance for a period of 90 days from the date of
opening of tenders.

6. The tenderers shall visit the site and acquaint themselves with the conditions of the site
prior to submission of tenders and no claims will be entertained later on the grounds of
ignorance.

7. The tenderers /bidders may note that the word ‘CONTRACTOR” mentioned in the
tender document may be READ AS “CONSULTANT” as the case may be/ relevant to the
particular clause of tender.

8. Successful tenderer is required to employ qualified Engineer to supervise the work and
they should be present when the work is under progress.

9. The successful tenderer is required to sign the work order prepared based on the quoted
rates placed on him by the Accepting Officer.

10. The Accepting Officer reserves the right to place order as a whole or part of any item
only as deemed fit.

11. In case, the consultant / firm after quoting withdraw from the tender or refuse / delay in
commencing the work or stop the work abruptly, their EMD will be forfeited.

12. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption
certificate from Competent Authority.

Note: Bidder shall ensure that their EMD (DD/EMD Exemption certificate) is dispatched
well in advance so that it reaches this office before the time and dates stipulated. Request
will not be entertained for late receipt.

16. Conditional tenders are liable to be rejected.
Thanking you

Yours faithfully,
for BEML Limited

General Manager
Corporate Materials Department.

Signature of the Consultant (s) with seal


mailto:roundree.d@bemlltd.in
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BEML LIMITED

(A Government of India Undertaking)
BEML Soudha, S.R. Nagar, Bangalore-560 027
(Corporate Materials)

DETAILS OF TENDER & PRE-QUALIFICATION

Last date for submission
Estimated Cost =MD of Tenders Similar Nature
SI.|  Item Description (In Rs. Lakhs) A?;::;nt of Work
No Date of opening of pre-
c leti qualification bid
ompletion
Period Date of opening of
tender document
Tender for “Interior| .
1 design  consultancy Rs. 6.50 Rs 15/09/2025 & 14:00 Hrs Interior
services for VIp|  (approx.) 13,000/- Design
[ 15/09/2025at 15:00
entrance  reception Lakhs Hre Consultancy
area, staircase area,| (Inclusive of services
lobby,  corridors & Idﬁ)i(:ss)&
upto the 3" floor in
BEML " Soudha, as per time line
Bangalore. .
mentioned
under head
SCOPE OF
WORK,
TIMELINE,
DELIVERABL
ES, MODE OF
PAYMENT

Mode of submission and Documents

SI. | Nature of Bid Mode of submission Documents required to be
No. submitted by the bidder
A | Pre- 1.  Online Payment of EMD EMD: Rs. 13,000/-
qualification amount OR
bid

OR

Payment of EMD amount through
DD / Banker’s Cheque to reach
General Manager (Corporate
Materials), BEML LIMITED.,
Room No.1l, BEML SOUDHA,
23/1, 4th Main, S.R. Nagar,
Bangalore - 560 027
KARNATAKA, India

OR
Alternatively, it

can also be

EMD Exemption certificate

Signature of the Consultant (s) with seal
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BEML Soudha, S.R. Nagar, Bangalore-560 027

dropped in the Tender Box kept at
Room No.2, Ground Floor, BEML
Soudha, SR Nagar, Bangalore.
2.The sealed envelope of
Prequalification bid will be opened
on closing date 15/09/2025 at 15:00
Hrs in presence of the bidders, who
wish to be present at the above
venue.

3.Pre-qualification bid received late
on account of any reason whatsoever
will be rejected.

B | Technical bid

The technical bid shall be submitted
in a Sealed envelope duly super
scribing the Bid Invitation No.
CM/Const/Interior/Soudha /2025
dated 23/08/2025 Closing date
15/09/2025 Time 14:00 Hrs at the
top of the envelope. The words
“TECHNICAL BID” shall also to
be written in bold letters at the top of
the envelope. The name and address
of the bidder shall be printed or
written legibly on the left-hand
bottom corner of the envelope.

The technical bid shall be
duly filled, signed along with
the company seal.

C | Commercial
Bd

The commercial bid shall be
submitted in a Sealed envelope duly
super scribing the Bid Invitation No.
CM/Const/Interior/Soudha /2025
dated 23/08/2025 Closing date
15/09/2025 Time 14:00 Hrs at the
top of the envelope. The words
“COMMERCIAL BID” shall also
to be written in bold letters at the top
of the envelope. The name and
address of the bidder shall be printed
or written legibly on the left-hand
bottom corner of the envelope.

The Commercial bid shall be
duly filled, signed along with
the company seal. The
Commercial bid (Bill of
Quantities) will be taken into
consideration for the arrival
of L-1 subject to arithmetical
corrections if any.
Commercial _bids _of only
technically qualified bidders

will be opened

Signature of the Consultant (s) with seal
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ELIGIBILITY CRITERIA OF TECHNICAL BID

In the Technical Bid, the firm has to furnish the following details / documents with regard to
their experience etc:

CREDENTIALS i.e., EXPERIENCE ETC.

1. Experience: Experience of having successfully completed similar works
(INTERIOR DESIGN CONSULTANCY WORKS) during last Seven (07) years
ending last day of month previous to the one in which applications are invited
should be either of the following:

Q) Interior design consultancy service rendered for Three completed interior project
works costing not less than the amount equal to Rs.103.20 Lakhs
Or
(i) Interior design consultancy service rendered for Two completed interior project
works costing not less than the amount equal to Rs.129 Lakhs
Or
(iii)  Interior design consultancy service rendered for One completed interior project
work costing not less than the amount equal to Rs.206.40 Lakhs

Details of having successfully completed similar works (Interior design consultancy
service) during last Seven (07) years ending last day of month previous to the one in which
applications are invited from any Government/Public Sector Undertakings/Large Private
Organizations with Certificates.

NOTE: Copies of the completion certificate issued by respective clients shall be submitted
with the technical bid. If the completion certificate is from Private organization, the same
shall be submitted with TDS certificate.

3. Earnest Money Deposit: You are requested to submit original Demand Draft/Bankers
Cheque for Rs.13,000/- (Rupees Thirteen Thousand Only) in favour of “BEML
LIMITED, Bangalore” payable at Bangalore, in a sealed envelope superscripting the name
of work, towards Earnest Money Deposit on or before the closing date & time of the tender
to the office of “ The General Manager (Corporate Materials), BEML LIMITED., Room
No.2, BEML SOUDHA, 23/1, 4" Main, S.R. Nagar, Bangalore — 560 027, KARNATAKA,
India, ” as part of the Pre-Qualification Bid.

Offers without EMD or EMD in the form other than the one specified or EMD with lesser
amount shall not be considered and tenders will be rejected. No Interest would be paid on
the Earnest Money Deposit.

Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate
from Competent Authority.

Note: Bidder shall ensure that their EMD (DD/EMD Exemption certificate) is dispatched
well in advance so that it reaches this office before the time and dates stipulated. Request
will not be entertained for late receipt.

Signature of the Consultant (s) with seal
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The bidders are required to mention and submit copies of the following:

Please quote your PAN/GIR No.

(Registration Certificate of

PAN/PAN Card/GIR issued by the IT Authorities
Copy shall be enclosed with the technical bid)

Please quote your ESI No. if available (Not mandatory)
(Registration Certificate issued by

the ESI Authorities. Copy shall be enclosed

technical bid)

Please quote your PF No. if available (Not mandatory)
(Registration Certificate issued by

the PF Authorities. Copy shall be
technical bid)

Please quote your GST No.

(Registration Certificate issued by

the GST  Authorities. Copy  shall be
technical bid)

(v) EMD details: Amount, DD No & date

Signature of the Consultant (s) with seal
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DETAILSTO BE FILLED BY THE PARTICIPATING FIRM

(to be given on the Firm’s Company letter head)

Sl.
No.

Description

Details to be filled/uploaded

Name of the Firm & Postal address for
correspondence (With name of the
Contact Person) with telephone number,

fax and email id

Bank Details like Bank account numbers | Bank account numbers: -
& IFSC code with Banker’s Name,

Address & Contact No.:

IFSC Code:

Banker’s Name: -

Branch Name:

Address: -

Contact Number: -

| / we hereby certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Consultant (s) with seal



Serial Page No: 12

BEML LIMITED
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SCOPE OF WORK, TIMELINE, DELIVERABLES & MODE OF PAYMENT

Sub: Tender for “Interior design consultancy services for VIP entrance reception area,
staircase area, lobby, corridors upto the 3" floor in BEML Soudha, Bangalore”.

Interior design consultancy service for the renovation of existing entrance/ Reception/ lobby
area, waiting lounge, VIP staircase case area from Ground floor to third floor, 3™ floor
corridor and toilet renovation in BEML SOUDHA at Bangalore.

The tentative floor areas shall be the be as follows:
Ground Floor — 4715 sft

First Floor - 285 sft

Second Floor - 285 sft

Third Floor - 3129 sft

The total area shall be 8414 sft approx.. Say 8600Sft

TENTATIVE SCOPE OF INTERIOR WORKS

1) Entrance to reception- slim [lain/ tinted fully glazed toughened glass partitions with
sensor based fully automatic sliding, openable toughened glass doors with air-
conditioning, plantscape, firefighting, artifacts etc.,

2) Design of main central reception area etc., with plantscape, artifacts, panellings

3) Reception area- Fully glazed toughed glass discussion rooms- 02 nos with 02 nos
trophy units, waiting lounges with furniture, LED display panels, premium vitrified
tile flooring, false ceiling, lighting, plantscape, artifacts etc.,

4) Staircase area- SS handrails with toughened glass panels, Premium vitrified
tile/granite floor and dadoo tiles with sensor based openable / sliding toughened
glass doors at the landing of each floor (1%, 2" & 3" floors), plant scape, artifacts
etc.,

5) 3" floor- Premium vitrified tile flooring, dadoor, wall panelling, false ceiling, toilet
renovation- 01 no (Ladies+ Gents) with latest sensor based sanitary fittings, granite
top wash basin counter, SS/fibre sink etc.,

6) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, sensors
for toughened glass doors may be taken up by BEML through separate contracts.

SCOPE OF WORK OF CONSULTANT

1)
2)

3)
4)
5)
6)
7)

8)

Site evaluation and assessment.

Interior design floor plans space planning/ development & volumetric study — 3
concepts with different colour options as per discussion with BEML Management

3D views to explain each concept — 4 views each concept

Architectural additions and alterations — suggestion — if required

Integration of all Engineering services.

Preparation of 2D drawings for each area, Tender documents/conditions for interior
work, Tender Drawings with detailed BOQ with estimate (For the concept, 3D finalized
by BEML)

Support BEML for technical evaluation of bids received against tender for Interior work
contract

Preparation of Good for Construction Drawings

Signature of the Consultant (s) with seal
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9) Selection of loose furniture and artifacts

10) Selection of materials, equipment and other interior related elements.

11) Lighting design with required circuit wiring, point wiring with modular switches and
socket outlets as per client requirement

12) Indoor Plantscape, artifacts, firefighting, air conditioning for reception area, sensors for
toughened glass doors— suggestive as decided by BEML (may be taken up by BEML
through separate contracts)

13) Technical bids evaluation, Periodic inspection of works at site on mutually agreed days
— A total of 15 visits starting from technical evaluation of bids till finalization of
contract for Interior work execution, monitoring work progress at important stages of
works execution till completion of work based on intimation by BEML

RESPONSIBILITIES OF THE CONSULTANT

1) CONSULTANT shall advice and act on behalf of the CLIENT in the matter set out
or implied in the Consultant’s appointment.

2) CONSULTANT shall exercise all reasonable care, skill and diligence in conformity
with normal standards of the building design services in the discharge of its duties
and obligations.

3) CONSULTANT shall review the design brief and all site related data furnished by
CLIENT at project inception and along with Consultant’s team make
recommendation to CLIENT for any additional specifications, conditions, tests,
surveys or investigations to be carried out for achieving a well-designed
construction.

4) CONSULTANT shall coordinate and integrate into the overall services provided by
the other Contractors, suppliers engaged by CLIENT.

5) CONSULTANT shall attend site, general and detailed meetings, concept, design,
execution and with other agencies etc. on mutually agreed days.

RESPONSIBILITIES OF THE CLIENT
1) CLIENT shall provide the CONSULTANT with such information and make such
decisions as are necessary for the proper performance of the Contract.
2) CLIENT shall provide the floor drawings of the proposed areas taken up for
renovation so as to facilitate the CONSULTANT for preparation of 3D and GFC

drawings.
TIMELINE:
Sl.no Description of work Timeline
1 Site evaluation and assessment, Interior design | 45 Days from date of

floor plans space planning/ development & | placement of PO by BEML
volumetric study — 3 concepts. Preparation and
submission of 3D views to explain each
concept — 4 views each concept.

Architectural additions and alterations —
suggestion — if required Integration of all
Engineering services. Lighting design with
required circuit wiring, point wiring with

Signature of the Consultant (s) with seal
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modular  switches and socket outlets,
Preparation of 2D drawings for each area as per
requirement, Tender documents/conditions for
interior work, Tender Drawings with detailed
BOQ & estimate (For the concept, 3D finalized
by BEML). Preparation of GFC drawings

2 Support BEML for technical evaluation of bids | From date of opening of
received against tender for Interior work | tender/ technical bids till
contract. Support BEML for Selection of loose | completion of  entire
furniture and artefacts, plantscapes, materials, | project and handover
equipment and other interior related elements. | (approx. 5 Months)

Periodic inspection of works at site on mutually
agreed days

DELIVERABLES AND PRINTING

Final Concept (2D & 3D views) — Soft copy & 2 sets of colour hard copies
Tender drawings — Soft copy & 3 sets of colour hard copies

GFC drawing set — Soft copy & 3 sets of colour hard copies

MODE OF PAYMENT:

Site evaluation and assessment, Interior design floor plans space planning/ development &
volumetric study — 3 concepts. Preparation and submission of 3D views to explain each concept
— 4 views each concept — 50% of the value quoted by the bidder for consultancy services-
PART-A OF COMMERCIAL BID.

Architectural additions and alterations — suggestion — if required Integration of all Engineering
services. Lighting design with required circuit wiring, point wiring with modular switches and
socket outlets, Preparation of 2D drawings for each area as per requirement, Tender
documents/conditions for interior work, Tender Drawings with detailed BOQ & estimate (For
the concept, 3D finalized by BEML). Preparation of GFC drawings -30%o of the value quoted
by the bidder for consultancy services—PART-A OF COMMERCIAL BID (Cumulative
80% of the total quoted amount upto this stage).

Support BEML for technical evaluation of bids received against tender for Interior work
contract. Support BEML for Selection of loose furniture and artifacts, plantscapes, materials,
equipment and other interior related elements. - 20% of the value quoted by the bidder for
consultancy services—PART-A OF COMMERCIAL BID (Cumulative 100% of the total
guoted amount).

Visit to BEML on intimation for technical evaluation of bids, selection of loose furniture,
artefacts, plantscapes etc., and Periodic inspection of works at site on mutually agreed days —
will be paid actuals @ the amount quoted by consultant/ visit—PART-B OF
COMMERCIAL BID

Signature of the Consultant (s) with seal
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TENDER CONDITIONS ACCEPTANCE LETTER

To,

M/s. BEML Ltd,

BEML Soudha,

S.R. Nagar,

Bangalore-560027.

Dear Sir,
Sub: Acceptance of terms and conditions of the tender
Tender Reference No. CM/Const/Interior/Soudha /2025 dated 23/08/2025

I/We have downloaded / obtained the tender documents for the above mentioned
“Tender/Work namely “Interior design consultancy services for VIP entrance reception
area, staircase area, lobby, corridors upto the 3™ floor in BEML Soudha, Bangalore”

As per your advertisement given in the above-mentioned website(s).
2.1/ We hereby certify that I/We have read entire terms and conditions of the tender
documents from the page No.01 to 41 Which form the part of Contract agreement and 1/we

shall abide hereby the terms /conditions/clauses contained therein.

3. The corrigendum issued from time to time by your department/organization to have also
been taken into consideration while submitting this acceptance letter.

4. 1/We hereby unconditionally accept that the tender conditions of the above-mentioned
tender documents / corrigendum in its totality/entirety.

5. In case any provision of this tender are found violated, your department / organization
shall be at liberty to reject this tender/bid including the forfeiture of the full said Earnest
Money Deposit absolutely and we shall not have any claim/right against department in
satisfaction of this condition.

Date: Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Consultant (s) with seal
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UNDERTAKING
This is to certify that (Name of the Firm) has not been

banned / black listed / debarred from Trade by any Central /State Govt. Dept. / Autonomous
Institution / PSUs in India as on the date of submission of the bid.

| / we hereby certify that all the information given above is factual.

Signature with date of Authorized signatory

Name:

Designation:

Firm’s Seal:

Signature of the Consultant (s) with seal
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REVISED TENDER AND GENERAL CONDITIONS

To,

BEML LIMITED,
“BEML SOUDHA”,
23/1, 4th Main Road,
S.R. Nagar,
BANGALORE - 560 027

Sir,

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the
work set forth and described in the General Conditions, Specifications, Schedule of Prices
and Bill of quantities pertaining to “Interior design consultancy services for VIP
entrance reception area, staircase area, lobby, corridors upto the 3™ floor in BEML
Soudha, Bangalore” in accordance with the terms, conditions and obligations therein
contained.

I/We, further agree to add to or deducting from contract sum, as the case may require, the net
value of all deviations (additions and deductions) including non-tendered items, of the value of
work completed, shall not exceed 20% of the approved contract value and 40 % in respect of
any individual item, indicated in BOQ. The value of such additions and deductions being
calculated upon the prices for similar work set forth in the accompanying Bill of Quantities, or
if similar work in the opinion of the Engineer in charge be not included in the Bill of Quantities
then upon the price set forth in the Schedule of Prices attached heretoons.

I/We, also herewith send Rs by Receipt/Draft as Earnest Money as required and to
enter further into a contract with the Company for the execution of the said works in conformity
with the aforesaid General Conditions, Specifications, both preliminary as well as Standard
Schedule of Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We
REIEbY GIVE. . .ot assent and concurrence.

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML
Limited, or its authorized representative within the period stipulated from the date of
commencement of the work in accordance with Para-8 of General Conditions of the Contract,

signed, sealed and delivered by the said ......... this........day of............ Two Thousand
and............ooe, in the presence of:

Yours faithfully,
(SIGNATURE)
WITNESS:

1.

2.
Home address of the Consultant/Business Address:

Signature of the Consultant (s) with seal
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GENERAL CONDITIONS

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED)

1.

INTERPRETATION CLAUSE:

In these General Conditions and the Specifications attached, the word ‘COMPANY”
shall be held to mean ‘BEML LIMITED’, the work ‘CONTRACTOR’ shall be held
to mean one or more contractor or contractors jointly or generally engaged in the
works to which these General Conditions and the specifications relate, and shall
include his/their heirs, executors and administrators. The word ‘ENGINEER-IN-
CHARGE, shall be held to mean a Member of the staff of the BEML to supervise
the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of
land which the Company places at the disposal of the Contractor from time to time
for the purpose of executing the contract works. The word ‘DRAWINGS’ shall be
held to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF
WORKS’ annexed to the contract and such further drawings, as the Engineer in
charge may issue from time to time during the progress of the works and shall be
held to include tracings and photographic prints. The word SPECIFICATIONS shall
be held to include the tender General Conditions, Specifications, Schedule of Prices
and Bill of Quantities.

SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER:

On the acceptance of this tender, the consultant shall forthwith satisfy himself as to
the correctness and sufficiency of his tender for the works as well as all prices stated
in the Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the
acceptance of his tender, he shall sign the contract which shall be construed and
taken as an acknowledgement on his part of his complete satisfaction and
acquiescence in the sufficiency of the prices. The amount of the tender shall be the
sum at which the consultant engages to execute whole of the works set-forth in the
Bill of Quantities, the consultant shall submit to the company, with his tender both
Schedule of Prices and Bill of Quantities upon which the tender has been based fully
and completely priced. Items left unpriced in the bill of Quantities shall be held to be
included in the prices for other items of the work.

CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY':

The successful consultant shall within SEVEN DAYS of the acceptance of his
tender enter into and execute a formal indenture of contract to be prepared by the
Company’s Solicitor. The consultant shall not be entitled to make any charges for
perusal of the contract.

CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE
OF GRATUITIES BEING GIVEN:

The consultant shall not assign or make over the contract to any other person, or
underlet it, or make a sub-contract with any workmen or workman for the execution
of any part of work(s), but shall employ his own workmen for the labour thereof,
who shall be paid by him in wages by the day. And in case the Consultant assigns or

Signature of the Consultant (s) with seal
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makes over the contract, or underlet or make sub-contract, contrary to this clause or
either himself or his agents give any gratuity to any employee of the Company, the
company shall be at liberty to terminate the contract.

TENDER OR AGREED RATE:

The consultant shall agree not to petition for revision of rates tendered for by him
under any circumstances at any stage of the work, either during execution or when
the final claims are settled.

In the event of anything evidently necessary to the due and complete performance of
the works being omitted to be shown on the drawings or described in the
specification or being omitted from the Bill of Quantities through oversight or error,
the consultant shall, not withstanding, execute (in the most perfect manner) all such
works the same as if they had been severally shown, described and included without
being entitled to make any extra claim or charge.

The consultant shall satisfy himself or shall be deemed to have satisfied himself as
to the nature of the sub-soil, the three dimensions, levels, character and nature of all
roads, existing drains, sewers, water, gas or other mains, electric cables and other
things as regards any connection they may have with the works the subject of the
contract, and he shall also inspect the site of the works and surroundings, the means
of access there to and egress therefrom and shall generally obtain his own
information on all matters and things which can in any manner influence his tender,
No claims for extra works otherwise will be allowed in consequence of any
misunderstandings, error or incorrect information on these points, or of any other in-
accuracies in reference thereto, which may appear on the drawings, or in the
specification, nor shall the contract be nullified in consequence of any such
misunderstanding, error incorrect information or in-accuracies.

ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND ASTO
NON-DELIVERY OF SITE:

The Contractor having signed the contract, the Chief Engineer will forthwith give
him notice to commence the works and the contractor shall upon receipt of such
notice, commence the works and carry them on at such point and points and in such
portions as the Engineer in charge may direct.

The Company shall, with the Engineer in charge written order to commence the
works, give to the contractor, the use of so much of the site of works, as may in the
opinion of the Chief Engineer be required in order to enable the contractor to
commence and continue the construction of the works, and shall from time to time
as works proceed give the contractor the use of such further portions of such site as
the Engineer in charge may from time to time consider proper in that behalf, but the
non delivery in manner aforesaid of the use of such site or any portion thereof
shall not vitiate or affect the contract, nor any provision contained in the
specification nor entitle the contractor to any increased allowance in respect of
money.

Signature of the Consultant (s) with seal
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SETTING OUT WORKS AND NOTICES:

The Contractor shall set out the whole of the works and be responsible for the
correctness of the position, levels and dimensions of the several works, according to
the drawings and written instructions of the Engineer in charge. If at any time during
the progress of the works any error shall appear or arise in the position, levels or
dimensions of the several works, the contractors on being required to do so by the
Engineer in charge, shall at his own expense remove and amend the works to the
satisfaction of the Engineer in charge, not-withstanding that he may have been
assisted by Engineer-In-Charge in setting out the same. The contractor shall observe,
perform and comply with the requirements of all statutes and byelaws and shall also
serve notice on the authorities having control of the road surfaces before the same
are broken up and he shall likewise serve notices on the owners of the sewers,
drains, water, gas or other mains, electric cables and other things which may be in
any way affected by the execution of the contract work.

NIGHT WORKS:

The works shall be carried on day and night continuously without extra charge. If
bad or treacherous ground be met with or if there be any other causes whatsoever,
which in the judgment of the Engineer-In-Charge, requires, it, but no work shall be
carried on in the night without the knowledge and sanction of the Engineer-in-
charge.

POWER TO VARY WORKS:

The Company shall have full power and authority from time to time, and at all times, to
order works additional to the contract, and to make and issue such further drawings and
to give such further instructions and direction as may appear necessary or proper for the
guidance of the contractor and the good and sufficient execution of the contract, and the
contractor shall receive, execute, obey and be bound by the said further drawings,
instruction and directions, according to the true intent and meaning thereof and as fully
and effectively as though they had accompanied, or had been mentioned or referred to in
the original drawings and specifications. The company shall also have power to vary or
alter the levels or position of any of the works, the subject of this contract, or may order
any of the works contemplated thereby to be omitted with or without the substitution, of
any other works in lieu thereof, or may order any work, or any portion of work executed
or partly executed , to be removed, changed or altered, and if needed that other work
shall be substituted in lieu thereof and the difference of expense occasioned by any such
increase, diminution or alterations so ordered and directed shall be added to or deducted
from the amount of the contract agreeable to the prices for similar works set forth in the
Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in the
absence of any such similar work being scheduled, the Engineer in charge shall
determine the amount to be paid for such additions or deductions. The company will in
no case become liable to the payment of any charge in respect of any such conditions,
alteration or deviations, unless the instructions for the performance of the same shall
have been given in writing and signed by the Engineer in charge ,, nor unless such
instructions distinctly states that the matter thereof is to be subject of an extra or varied
charge, in the form of an order hereinafter set forth nor unless the claim thereof shall be
made in writing, signed by the Contractor and in the form of claim herein as set forth

Signature of the Consultant (s) with seal
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and properly filled up nor unless such claim be make within the week in which the
work is executed and materials used, and before the same shall have been placed out of
view, or beyond check of measurement, nor unless the value of any altered or varied
works, or any further works shall wherever practicable have been determined and
settled before such altered, varied or further works shall have been commenced. Such
value in case of dispute shall be ascertained by the Engineer in charge ,, who shall
determine in all cases whether such previous determination and settlements were
practicable or not, and in all the cases where he shall consider the same to have been
practicable, the contractor shall not be entitled to make any claim in respect of such
altered, or varied or further works if it shall, in the opinion of the Engineer in charge ,, if
any special instance become necessary to execute any additional or substituted work,
either wholly or in part by the day the claim therefor, shall not be recognized unless the
contractor shall have delivered to the Engineer-in-charge , within one working day, and
so on from day to day a true and exact list of the name, occupations, time and wages of
the several workmen engaged during the previous day on any and every such works in
respect of when a charge ‘BY THE DAY is intended to be made in the next succeeding
weekly claim of contractor, Nevertheless, no charge ‘BY THE DAY’ shall be made
unless, in the opinion of the Engineer in charge, it is impracticable or unreasonable to
determine the value of the amount of work in manner otherwise provided for in these
general conditions. All such instruction given by the Engineer in charge, shall be in the
following form or as near there to as may be:

ORDER No: CONTRACT No.

In pursuance of clause-15 of the General Conditions of contract and subject as there in
mentioned, we request you to perform the under mentioned at the under mentioned
price, namely:

SUCH WORK ADDITIONAL TO WORK INCLUDED
BEING IN SUBSTITUTION FOR IN THE

tender, and we request you to omit the under mentioned work at the under mentioned
prices, viz.

DATE:

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM No: CONTRACT No.

Contractors claim under and subject to Clause-18 of the General Conditions of Contract

for the week ended Saturday the day of
in respect of other than contract work.
Work Price of Where no
Claimed Number Similar Similar
For Of. Work in Work in Amount
Engl- Bill of Bill of claimed Rs.
lgedr S Quantity of Quantity
rer Schedule. Of Schedule.

Signature of the Consultant (s) with seal
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Quan-
titiy in

Mtrs.

Number/ Value Schedule
Des- Number of Price of
crip- of items Item. Labour.
tion.

DATE:

13

14

15.

SIGNATURE OF THE CONTRACTOR *S

The claim shall be delivered to the Engineer-in-charge , for his examination before
being transmitted by him to the Chief Engineer and shall be subject in all respect to
the consideration, ratification and correction of the Chief Engineer who shall be at
liberty to decide whether any such claim entitle the Contractor to any, and if so,
what extra charges, according to the true meaning and intention of the specifications,
and whether any and what allowance shall be made to the company in respect of any
work or obligation to be performed under the contract and from the performance of
which the contractor may be or become directly or consequently relived by reasons
of any such additional or substituted works.

SUSPENSION OF WORK:

The Contractor(s) shall suspend the execution of work or any part or parts thereof
whenever called upon in writing by the Chief Engineer to do so and shall not resume
work thereon until so directed in writing by the Chief Engineer. The Contractor will
be allowed by the Chief Engineer an Extension of time (not less than the period of
suspension) for completion of the item or group of items of work for which a
separate period of completion is given in the contract and of which the suspended
work forms part but not other claims in this respect for completion or otherwise,
however, shall be admitted. The contractors shall have no claim to any payment of
compensation or otherwise, whatsoever on account of suspension of work

WORKS TO BE EXECUTED IN APPROVED MANNER:

The works, the subject of the contract, specified and provided for or that they may
be necessary to be done to form and complete any part thereof, shall be executed and
completed in the best substantial manner, with materials of the best and most
approved quality of their respective kinds agreeable to the particulars contained in or
implied by the specification or as referred to and represented by the drawings and
memoranda thereon or as referred to by any of the said further drawings and
memoranda thereon or as referred to by any of the said further drawings, instructions
and directions and shall be to the full satisfaction of the Engineer in charge ,. The
Engineer in charge, shall have full liberty at all reasonable time to inspect and
examine the works, materials and workmanship, and may every such time reject any
or all of such works, materials and workmanship which to him/them or either of
them may appear defective, unfit or improper for the several purposes to which they
are applied, or intended to be applied, or as not in accordance with the specification
or the said drawings, memoranda, instruction or directions respectively.

WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING
THE CONTRACT:

Signature of the Consultant (s) with seal
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The Contractor shall commence to carry on the works with due diligence, and as
such expedition as the Engineer in charge, may reasonably expect, having regard to
the specified time of completion of the whole of the works. In case the contractor
fails to do so, or neglect to provide proper and sufficient materials, or to employ a
sufficient number of workmen to execute the work, then the company shall have
full power, without vitiating the contract, to take the works wholly or in part out the
hands of the contractor to engage or employ any other person or workmen to procure
all requisite materials and implements for the due execution and completion of the
said works, and the cost and charges incurred by the company in so doing shall be
ascertained by the Chief Engineer and be paid for or allowed to the company by the
contractor and it shall be competent for the Company to deduct the amount of such
costs and charges along with overheads out of any sum or sums due or to become
due from the company to the contractor under this or any other contract.

INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED:

The materials as well as the workmanship and finish of the whole of the contract
works shall be best of their kind and should any materials be brought upon the site
of works or on any land or property of the company or on the places where the
operations are being carried out in connection with the works, which in the judgment
of the Engineer in charge , is of an inferior description and improper to be used in
works, the said materials shall be removed. All inferior workmanship or finish shall
be amended by and at the cost of the contractor forthwith, or within such period or
periods as the Engineer in charge , may direct, and the contractor shall pull down,
amend and reconstruct any work he may have erected upon an insecure or
insufficient foundation or that he may have insufficiently secured and protected
against immediate and future injuries, whether arising or likely to arise in future
from weight, pressure action of water or otherwise, on being required to do so by
the Engineer in charge ,. Incase the contractor neglects or refuses to remove such
materials or comply with such directions it shall be lawful for the Chief Engineer, on
behalf of the company and by its agents, servants and workmen to remove the
materials and amend the workmanship and finish, so objected, to, or any part
thereof, and to replace the same with such other materials, workmanship and finish
as shall be satisfactory to the company and on the certificate of the Chief Engineer to
deduct the expense thereby incurred, or to which the company may be put or be
liable or which may be incidental thereto, from the amount of any sum or sums due
to or become due to contractor, or to recover the same by action at law or otherwise
from the contractor as the company may determine.

When it is apparent to the Chief Engineer that defects exists in the work, or that
damage or accident has occurred to the works, or that the works are not upheld or
maintained in good sound and water right conditions, or repair or in working order,
but the cause thereof is not apparent, a general requisition in writing by the Chief
Engineer to the contractor to amend, make good or maintain the works in sound,
perfect and water tight conditions shall be under no obligation to specify the work or
repair, but such requisition shall be conclusive evidence against the contractor that
he is not performing his obligations under the contract.

EMERGENCY POWERS:

Signature of the Consultant (s) with seal
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In the event of any accident or failure occurring in or on the works, which, in the
opinion of the Chief Engineer requires immediate attention either during
construction or during the period of maintenance the company may by their own or
other workmen make necessary repairs at the expenses of the contractor.

OPENING TO BE MADE FOR EXAMINATION OF WORKS:

Should Engineer-in-charge require it for their more perfect satisfaction, the
contractor shall at any period during the continuance of the contract, pull down any
part of the work and make such openings, as to such extent through any part of the
said work as the Engineer-in-charge, may direct and the contractor shall make such
works good again to his or their satisfaction. Should the work be found faulty in any
respect, the whole of the expenses thereby incurred shall be defrayed by the
contractor but if otherwise by the company.

PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE
WORK IN PROGRESS:

The contractor shall take special care, by the erection of temporary fences and by
every other means which circumstances may render necessary, to prevent all injury
and damage to or trespass upon the lands, roads, fences or property adjacent to the
site of works and shall confine the passage of his workmen to existing public roads,
foot paths. He shall likewise pay and satisfy all claims whatsoever and from
whomsoever, for temporary occupation, way-leaves, damages, the trespass or
otherwise, in reference to the said lands, roads, fences and property adjacent and
bear the company harmless from any and all such claims. If any greater extent of
land than the site of work be required by the contractor for his operations, he shall
obtain and occupy the same at his own cost and charge.

PRECAUTIONS AGAINST ACCIDENTS OR INJURY:

The Contractor shall, at his own expense, shore, sling, protect, support, alter, restore
make good and maintain as may be necessary, all buildings, water and gas pipes,
sewers, drains, electric cables and other things which may be disturbed, exposed or
injured during the execution of works or in consequence of the execution of the
works and shall also provide any extra timbering which may be temporarily
required and all labour in fixing and removing the same and shall, at his own
expenses provide for the continuous use of all buildings, pipes, sewers, drains
electric cable, water sources and other things, the use of which may be liable to
interruption during the progress of the work. The Contractor shall at his own
expense restore all such buildings, water and gas pipes, sewers, drains, electric
cables and other things to the satisfaction of the owners thereof and he shall like
wise, at his own expense, construct and maintain such works as may be necessary
for the due permanent support of all such buildings, pipe, sewers, drains, electric
cables and other things met with in the construction of works, and shall indemnify,
save, harmless and keep indemnified, the Company and its officers from and against
all action, suits, claims, penalties, liabilities, cost, expenses and demands
whatsoever, by reasons or on account of damage to such buildings, pipes, sewers,
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drains, electric cables and other things whether caused by the execution of the
contract works or in the insufficiency of the aforesaid permanent support. The
Company may deduct the expenses thereby incurred or to which the Company or its
Officers may thereby be put or be liable or which may be incidental thereto from,
the amount of any sum or sums due or to become due to the contractor or may
recover the same by action at law or otherwise from the contractor and the Company
may compromise any such action suits or other proceedings, or such terms as it shall
see fit and contractor shall thereupon forthwith pay the Company the sum or sums
paid by the Company upon the occasion thereof, and shall in every case pay such
sum or sums as shall fully indemnify the Company according to the present
stipulation.

ROYALTIES:

The consultant shall be liable to pay all royalties chargeable on Government or
Company materials required for the work.

REJECTED MATERIALS:

All rejected materials will at once be removed from site by the contractor to such
distance as may be desired, failing which the company after giving three days notice
in writing may do so and recover the cost of removal from the contractor.

COMPANY’S PLANT:

No Company’s plant, materials or Labour will ordinarily be lent or hired to the
contractor. Exceptional cases must have the approval of the company in writing.

SCOPE OF COMPLETION:

Completion includes completion of all work in accordance with the plans and
specifications, removal of all yard mess accumulated during construction, levelling
and cleaning up the site and generally cleaning the whole building or works.

FINAL MEASUREMENTS TIME:

The final measurement must invariably be preceded by a thorough remeasurement of
the whole of the work, performed which will be made by the company’s authorized
representative and at which the contractor or his accredited agent must be present.
For this purpose, a written notice will be sent to him at least THREE DAY'S before
the date fixed for the measurements, appointing the day, hour and place of meeting.
Should he not attend to this the measurements will proceed without him, and he will
be precluded from making any protest.

If a dispute arises between the company and contractor as to the quantity or quality
of work, performed, involving sum larger than Rs.500.00, the contractor may appeal
in writing to the company for remeasurement or reappraisal, as the case may be. If
the company considers that Contractors claim is valid, they may appoint an officer,
other than the Officer who made the final measurement and inspection vide
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Paragraph-28 above, and his report shall be considered as final and binding on the
contractor. The Contractor shall have a representative present when the
remeasurement or the appraisal is being made.

ATTENTION:

) Time will be the essence of the contract and the contractor is to complete the
whole of the work in the time stated in the tender, subject to the schedule of
conditions.

i) The contractor is to provide at all times during the progress of work and the
maintenance period proper means of access, with ladders, gangways, etc.,
and the necessary attendance to move and adopt as directed for the
inspection of their representative (no separate rate will be allowed).

iii) The Contractor is to keep all persons under his control and within the

boundaries of the site and he will be held responsible for the care of the
works generally until their completion including all works executed and
materials deposited in the sites by himself or suppliers, together with all risks
arising from weather, carelessness of operatives, damages or loss by thefts or
by any other cause, and is to allow for all necessary watching and protective
lighting.

28. LABOUR ACTS:

The Contractors shall employ labour in sufficient number to achieve the
required rates of progress and quality to ensure best workmanship of the
degree required under various specifications and to the satisfaction of
Engineer-in-charge. The contractors shall remain liable for the payment of all
wages or other remunerations to his labourers or employees under the
Payment of Wages Act 1936, Minimum Wages Act 1948, Employers
liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, or
any other Acts or enactments relating there to and rules framed there under
from time to time. In the event, the contractor fails or neglects to pay any
amount due by him under the workman’s compensation Act, ESI Act or
other Labour Laws, the Company is entitled to withhold the same from any
other amount payable by it to the contractor and remit the same to the
authority concerned and such payment shall be binding on the contractor.

In the event of contract, the contractor shall be responsible for implementing
the provision of the contractor Labour Act in to and also responsible for any
repercussions arising there from for non-compliance thereof.

The intending tenderers should quote their organization registration/code
numbers for the registration with ESI/PF Authorities. It may be noted that
other things being equal, preference will be given in the acceptance of tender
to firms having independent registration with ESI/PF Authorities.

BEML shall arrange to recover from the contractors bills requisite amounts
of both Employer’s and Employee’s contribution for both ESI and PF
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calculated on the basis of 25% of the value being taken as the labour cost and
recover such amounts from the respective bills and keep the same in
suspense account. On production of requisite documentary evidence
supporting payment of ESI/PF Authorities/supported by the acquaintance
rills, the amount earlier recovered from contractor’s bills shall be paid duly
adjusting the shortfall in remittance, if any.

In the event of any accident/injury/disablement, the contractor shall arrange
to pay the requisite compensation legally payable to the concerned
employee/dependents and also indemnify to BEML in case of any claim
arising therefore later.

CONTRACTOR should employ only ESI Registered workmen on any item
of work. If contractors have workman who have not yet been Registered
under the ESI they should ensure that the workers have been duly registered
before employing them in work.

CONTRACTORS should produce his MUSTER ROLL duly certified by
Engineer-in-charge once in a month say before 5th of each month to the Pay
roll section, so that the ESI amount can be ascertained and
recovered/payment obtained irrespective of the fact whether work order is
issued or not.

If there is any default on the part of the contractor, an estimated amount
towards ESI liability including the would-be penalty/damage, will be
recovered by the company from the bills of the contractors.

CONTRACTORS should maintain all registers and records required for ESI,
PF Payment of wages, etc., under the statutes and produce them for
verification as and when called for by company inspecting Authorities.

THE contractor shall disperse the wages to the workmen in the presence of
the authorized representative of the company.

CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12
and Rule 21 prescribes that every contractor who employs labour for
executing contract works should obtain license from Labour Authorities to
carry out any works contract, so that the labourers employed by the
contractor are not deprived of the facilities provided under the Act. Such
license shall be produced to BEML Authority before commencement of the
work.

29. TRAINING APPRENTICES:

The CONTRACTOR shall comply with the provision of the Apprentices Act 1961
and the rules and order issued there under from time to time. If he fails to do so his
failure will be a breach of contract and the Accepting Officer may in his discretion
cancel the contract. The contractor shall also be liable for any pecuniary liability
arising on account of any violation by him of the provision of the Act.
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FAIR WAGES:

The Contractor shall not pay less than fair wage to labourers, workmen engaged by him on
the work. Fair wages means wage for the various categories of labour, workmen, fixed from
time to time by the labour authorities of the area. The contractor shall ascertain the
minimum fair wages prevailing in the area before submitting his tender. The Contractor
should also abide by labour regulations in regard to the payment of wages, wage period,
fines and deductions from wages, maintenance of wage book, wage slip, publication of
scales of wage and other terms of employment, inspection and submission of periodical
returns and all other matter relating to labour rule in force.

DISPUTE RESOLUTION AND JURISDICTION:

All disputes or differences whatsoever arising between the parties out of or relating to the
construction, meaning and operation or effect of the contract or the breach thereof arising
during the progress of work or after completion or abandonment thereof shall be mutually
discussed and settled amicably by conciliation Committees/ Councils comprising of
independent subject experts constituted by BEML, failing which, the dispute shall be
settled by arbitration consisting of sole arbitrator appointed by the Company in accordance
with the provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings
shall be conducted at the place of awarding of original contract.

The court at the place of awarding of contract only shall have jurisdiction to entertain any
dispute/matter relating to the contract

In case of any dispute between the Company and any other Public Sector / Government
department relating to the interpretation and application of the provisions of the contract,
such disputes / differences shall be referred by either party to the arbitration of one of the
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act,
1996 and amendment thereof shall not be applicable to this clause. Any party aggrieved by
such award, shall make further reference to the Ministry of Law and Justice, Government of
India.

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be
paid to the contractor / concessionaire against Bank Guarantee without prejudice to the final
order of the Court in the matter under challenge. The payment may be made into a
designated Escrow Account with the stipulation that the amount so released will be used,
first, for payment of lenders’ dues, second, for completion of the project and then for
completion of other projects of BEML, as mutually agreed / decided. Any balance
remaining in the Escrow Account subsequent to settlement of lenders’ dues and completion
of projects of BEML, may be allowed to be used by the contractor / concessionaire with the
prior approval of the lead banker and BEML.

In case the subsequent court order required refund of the money paid by BEML to the
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the
contractor / concessionaire along with appropriate interest. The rate of interest on such
refund amount shall be decided by BEML keeping in view the cost of capital to BEML or
the rate of interest provided for in the Contract Agreement or the rate of interest awarded
under the Arbitral Award under challenge.
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32. FORCE MAJEURE:

If, at any time during the currency of the contract, the performance of any obligation (in
whole or in part) by the Employer or the Contractor shall be prevented or delayed by reason
of any war, hostilities, invasion, acts of public or foreign enemies, rebellion, revolution,
insurrection, civil commotion, sabotage, large scale arson, floods, earth quake or any other
act of God, large scale epidemics, nuclear accidents, any other catastrophic unforeseeable
circumstances, quarantine restrictions, any statutory, rules, regulations, order or requisitions
issued by a Government department or competent authority (hereinafter referred to as
“event”) then, provided notice of the happening of such an event is given by either party to
the other within 21 days of the occurrence thereof.

a. Neither party by reason of such event be entitled to terminate the contract or have
claim for damages against the other in respect of such non-performance or delay in
performance, if not covered under insurance.

b. The obligations under the contract shall be resumed as soon as practicable after the
event has come to an end or ceased to exit.

C. In case of doubt or dispute, whether a particular occurrence should be considered an
“event” as defined under this, clause the decision of the Engineer shall be final and binding.
d. If the contractor is fore-closed under this clause, the Contractor shall be paid fully
for the work done under the contract, but not for any defective work or work done which
has been destroyed or damaged before its measurement. The Engineer shall have the option
to take over any plant and material lying at site, at rates provided for in the contract, failing
that, as per rates which are determined to be fair and reasonable by the Engineer.

If no notice is issued by either party regarding the event within 21 days of occurrence,
the said event shall be deemed not to have occurred and the contract will continue to
have effect as such.
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REVISED SPECIAL CONDITIONS

The tender shall remain open for acceptance for a period of 90 days from the date on
which the tenders are due to be submitted.

The consultant/interested bidders shall visit the site to acquaint himself with site
conditions and study the specifications in detail prior to tendering, and no claims
will be entertained later on the ground of ignorance or otherwise of the conditions
under which the work shall have to be executed.

TAXES:

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract
whether by the Central or State Government shall be borne by the contractor(s) and
the price quoted shall be inclusive of such taxes, cess or any other statutory duties or
taxes payable by them and price quoted shall be firm and shall be inclusive of such
duties and taxes. WHEREVER Taxes are deductible at source, the company will
recover the amount as per the statutory requirement.

THE Contractor shall agree to execute the work progressively in co-ordination with
the concerned officers and associated civil works contractors as directed by
Engineer-in-charge.

VALUATION OF DEVIATIONS:

Every deviation shall be subject to the limits specified as under:

a. The net value of all deviations (additions and deductions) including non-
tendered items, of the value of work completed, shall not exceed 20% of the
approved contract value and 40% in respect of any individual item, indicated
in schedule A-BOQ

b. In case of non-tendered items, the total value of such non-tendered items
shall not exceed 5% of the approved contract value.

The basis for ascertaining the non-tendered items shall be as follows:

() The value of all deviations shall be ascertained by measurements, on
the basis of the rates or prices for similar work in the bill of quantities
of the same contract in so far as such rates or prices apply.

(i) Where the rates or prices in Bill of Quantities do not apply, the value
shall be based upon rates or prices deduced there from to the extent
practicable to do so.

(iii)The rates for NT items shall be based on the SSR rates after
proportionate adjustment in comparison with the tendered rates of
like items in the contract. The basis to be adopted for working out the
NT rate is the comparison of the NT item with similar trade item in
the bill of Quantity for which the contractor has quoted.
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(iv)wherever NT items cannot be deduced from the like items quoted in
the tender or SSR rates, market rate shall be allowed based on
vouchers/invoices as per the actual including transportation, labour
etc., plus 10% overheads and the labour rate shall be taken as per
minimum wages inforce, based on the recommendations of the Chief
Engineer.

(v) As a last resort a tender shall be floated to ascertain the rate for NT
items. All Deviations in contracts for works including non-tendered
items shall be approved by the Competent Authority as per DoP
within the limits prescribed in the contract. The deviations and NT
items shall be technically checked and processed by the respective
"Engineer-in-charge " in concurrence with Finance Department of the
respective division.

PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE:

The contractor shall provide the same make of fittings/fixtures specified in the
tender documents unless he has quoted for other equivalent for genuine reasons. In
case due to exigency of the work and difficult market conditions, the contractor is
not able to provide the same make, he shall be allowed to provide equivalent
approved make subject to his obtaining the concurrence of the Chief Engineer for
the price adjustment as between the quotation and the purchase price for the item
involved. The base for reckoning shall be the date of purchase. The contractor shall
produce purchase invoice as a proof of expenditure for the items other than those
specified in the tender documents allowed for incorporation in the work.
Construction Department in respective Divisions/Regional/District Offices shall
ensure the reasonableness of the rate in the purchase bill produced by the contractor.
The price adjustment shall be the difference between the two makes on the date of
purchase.

The Company reserves the right to accept the tender in parts i.e. on the basis of
lowest quotation in each part or as a whole, at its own discretion and hence it is
important that the tenders take sufficient care and quote reasonable rates in each
part, so that if one part only is separated and entrusted to one Contractor he should
be able to do it without difficulty. The rates quoted for similar items should be
consistent. THE company also reserves the right to accept the lowest or any other
tender at its discretion without assigning any reasons whatsoever.

EXTENSION OF TIME:

Time is the essence of the contract. The contractor is bound to complete the work
within the stipulated time. The Chief Engineer has to assess the delay arising out of
default of the contractor. Where the delay is due to default of the contractor, and if
there is no financial loss due to such delay, the Chief Engineer can recommend for
grant of extension of time by the same authority who accepted the tender/awarded
the contract, subject to recording the reasons for granting such extension of time.
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Where the delay is due to default of the contractor, and if there is a financial loss due
to such delay, the extension of time requires the approval of Competent Authority.
In the absence of Competent Authority approval, Liquidated Damages for delay in
completion of the work shall become enforceable.

Where the delay is not due to default of the contractor, for example: - a) not
providing clear work front to the contractor by the Company, b) Company's delay in
decision making for changes relating to original work., etc necessary extension of
time shall be granted with the approval of Competent Authority, as per DoP without
sanctioning escalation claimed by the contractor except statutory levies.

Extension of time when granted with the approval of the Competent Authority as per
Company's Delegation of Powers shall have the effect of rendering the clause
Liquidated Damages for delay in completion work' inoperative upto the period of
extension of time so granted unless otherwise specifically stated.

LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS

In case the Contractor fails to complete the works and clear the site on or before the
stipulated time mentioned in the Work order he shall without prejudice to any other
right or remedy of the Company in this behalf pay, as agreed Liquidated Damages
and not as penalty, pay sum equal to 0.5% of the Contract sum (excluding non
tendered/extra items, if any) for every week's delay subject to maximum of 10% of
the total final bill value of the Contract.

Liquidated Damages shall be applicable in the following cases:
a) where the contractor fails to complete the work within the stipulated time;
b) where the extension of time is granted with levy of LD;

c) Where extension of time is granted without levy of LD but the contractor has
failed to complete the work within the extended period.

The amount of Liquidated Damages shall be adjusted or set off against any sum
payable to the contractor under this or any other contract/s awarded by the
Company.

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the
authorized person to issue 'Work Completion Certificate', which shall be final and
binding the Company as well as the Contractor concerned.

FORE-CLOSURE OF CONTRACT:

It shall be noted that at any time after acceptance of the tender, the Company can
decide to abandon or reduce the scope of work for any reason whatsoever, the Chief
Engineer shall give notice in writing to that effect to the contractor. The
compensation, if any, payable for such foreclosure of work shall be discussed
mutually between the Company and the contractor and settled after taking into
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consideration the loss suffered by the contractor on account of foreclosure of the
contract. The contractor shall have no claim for any compensation whatsoever on
account of any profit or advantage which he might have derived consequent to
foreclosure of the whole or part of the works. The Company shall have the option to
take over the contractor’s materials or any part thereof, either brought to the site.
The amount of compensation payable to the contractor due to foreclosure shall be
decided by the authority one level above the level of the authority competent to
award the contract, or by the CMD.

BEML revised General Conditions together with BEML specifications will form
part of the contract. Should there be any discrepancy between the provision in the
Bill of quantities and drawings, the former shall be deemed to take precedence there
over.

No modification or change of specifications in the bill of quantities shall normally
be accepted and such changes are to be rejected. Acceptance of such deviations
shall be at the discretion of the Engineer-in-charge.

EARNEST MONEY DEPOSIT:

TENDERES should submit their tender accompanied by EMD of value indicated in
the tender. It should be paid by bank draft or Bankers Cheque drawn in favour of
the Company along with tenders. Tender without Earnest money deposit will be
rejected. On finalization of the tender, Earnest money deposit will be refunded to
unsuccessful tenderers under proper acknowledgement.

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay
in commencing the work or stop the work abruptly, their EMD/ SD, as the case may
be, will be forfeited. No interest amount is payable on EMD.

SECURITY DEPOSIT:

The successful tenderer shall be required to furnish security deposit for the
fulfillment of contract and amount shall be 10% of the value of the contract, to be
paid by the contractor. No waiver can be allowed in this regard. Such security
deposit shall not entail any interest payment on refund.

The contractor shall choose any one of the following options for payment of security
deposit in writing as under:

()The contractor shall within 30 days of acceptance of the contract deposit the
difference between Earnest Money and full Security Deposit by Demand
Draft/Banker’s cheque drawn on any of the commercial bank made in favour of
Company. PEMD held with BEML cannot be considered for such adjustment in the
Security Deposit payable by the contractor.

(ii) Bank guarantee from any commercial bank equivalent to the amount of security
deposit valid for a period required by BEML shall also be accepted.
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(iii)Security Deposit amount shall be deducted from the running bills of the
contractor at the rate of 10% or higher of the gross value of each bill. However, the
entire security deposit amount shall be deducted before completion of 90% of work.

The above deposit shall be held by the Company as security for the satisfactory
performance of the contract. All compensations or other sums or money payable by
the contractor to the Company under the terms and conditions of this contract shall
be deducted from this security deposit or from any other sums that shall be due, or
shall become due to the contractor by the Company on any account whatsoever and
in the event of the security deposit being reduced by reasons of any such deductions
the contractor shall within ten days thereafter make good these deductions.

REFUND OF SECURITY DEPOSIT

The above deposit, as the name itself signifies, shall be held as Security for
performance of the contract. One half of the Security Deposit i.e. 50% shall be
refunded to the contractor on completion of the contract based on the
recommendations of the Chief Engineer in writing that the work has been physically
completed in all respects.

The balance 50% of the security deposit shall be refunded to the contractor on
written demand from the contractor after the expiry of the DEFECT LIABILITY
PERIOD or on payment of final bill whichever is later, with the recommendation of
the Chief Engineer, provided the Chief Engineer is satisfied that there are no dues
outstanding against the contractor.

If the Security Deposit is in the form of Bank Guarantee, on completion of the
contract, the BG already with BEML will be returned to the contractor. The
contractor has to then submit a fresh Bank Guarantee for 50% of the security deposit
value valid for a period of 1 year from the actual date of completion of the entire
contract shall be deposited by the contractor.

Any refund of security deposit shall be made only with the recommendation of the
Chief Engineer.

RUNNING ACCOUNT REMITTANCE: (RAR)

During the progress of work, contractor shall submit the claims giving complete
details of work done, rate and value to the Engineer-in-charge, nominated by Chief
Engineer who shall certify the rate and quantity as per the MB and prepare a
statement showing the description and quantity for which he recommends payment.
These claims are called RAR bills and RAR payments are made once in a calendar
month or more depending upon the periodicity of contract/progress of work.

Where the RAR payment is based on the measurements recorded in the MB, the

recommendation for payment shall be stage-wise co-related with the bill of
quantities.
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Due to technical reasons, where pro-rata payments on stage-wise progress of work is
considered necessary though not specified in the contract, the Chief Engineer with
the approval of competent authority, shall decide the number/type of stages
correlating with the bill of quantities and submit a statement showing the stage-wise
break-up of the contract value indicating work progress details including percentage
of completion, cost, and remarks, if any, of the Engineer-in-charge with a copy to
Accounts in the respective Division for regulating the quantity and payment. This
shall form the basis for the Engineer-in-charge to prepare a bill for actual progress of
work. The basis as decided above shall uniformly be adopted for regulating all RAR
payments till the final bill is submitted.

However, in respect of hidden works, recording of measurements in MB shall
invariably be made then and there and the MB produced to Accounts at the time of
RAR payment.

Accounts shall arrange payment for RAR bills within a fortnight's time from the date
of receipt based on the certification of the Engineer-in-charge and after necessary
check/verification.

As per Expenditure Management Commission, Government of India, in large
projects above Rs.10.0 Crore, 50% of running bill amount shall be released within 7
days of submission without a detailed check on the claim. The balance shall be
released after the claim is scrutinized as per procedure in order to get more
competitive bids and for speedy execution as cash flow is a critical requirement in a
project.

The contractor shall also be paid 'Material Advance' for the material brought to site
for incorporation in the work duly certified by the Engineer-in-charge. For such
materials brought inside by the contractor, the contractor has to produce necessary
test certificates from reputed Testing Laboratories for steel and hypothecation deed
duly executed by the contractor in favour of the Company on a non-judicial stamp
paper of requisite value.

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for
materials required to be used in the works as per the planned progress of work.
However, payment of material advance against materials brought to site by the
contractor ahead of scheduled progress of work shall be considered not exceeding
75% of the value of such material in exceptional cases with the approval of
Competent Authority, with justification recorded in writing.

RAR payments shall be regulated to the extent of the value of work done, with due
adjustments for recoveries and other payments (including material advance/adhoc
payments made if any) effected so far against the contract.

PRE-FINAL RARs

Pre-final RAR is raised only when the work is completed and the complete
measurement is recorded in the MBs by the Engineer-in-charge designated by Chief
Engineer duly accepted by the contractor.
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Pre-final RAR shall be sent to the Accounts Department by the Engineer-in-charge
Only after Technical check of the measurements and endorsement in the MBs by the
Chief Engineer.

The Engineer-in-charge, shall recommend for payment not exceeding 90% of the
value of work completed with due adjustments for recoveries and RAR payments
(including Material advance if any) effected so far against the contract.

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance
Department after scrutiny and check for the correctness of the bill duly linking up
with the MBs.

The recommendation of Pre-final RAR is based on the discretion of the Chief
Engineer on case to case basis.

ADHOC PAYMENTS:

If payment for final bill could not be arranged within 5 months from the date of the
completion of the contract for genuine reasons other than undue delay in submitting
the final bill by the contractor, an Adhoc payment not exceeding 90% of the value of
the work done after making all necessary deductions for statutory dues, RAR
payments, Material advances if any paid, shall be recommended by the Chief
Engineer with the approval of respective Complex chief/ respective Business Group
Director. Such Adhoc payment can be recommended only if the contractor is having
concurrent running contracts in the Complex.

The following guide-lines shall be adopted while making such adhoc payment;

» Such payment shall not exceed 90% of the final bill value.

» All conditions of contract and recoveries to be effected shall be taken care
before effecting Adhoc payment.

» If a contractor has no other contract concurrently running in the Complex,
adhoc payment need not be made. Instead, final bill shall be expedited and
paid at least within six months from the date of completion of the contract.

COMPLETION CERTIFICATE:

As soon as the Contractor completes the work assigned to him the same shall be
inspected and if found satisfactory shall be taken over by the Chief Engineer. A
"Completion Certificate™ shall be issued to the contractor within 30 days from the
date the contractor has given request for the same. If there are minor defects which
can be rectified even after the building has been taken over, the defects shall be
listed out and the contractor shall be asked to rectify the same before the final bill is
submitted. The final bill along with the completion certificate duly certified by the
Engineer in charge, shall be submitted to Finance Department for payment. The
completion certificate shall have the following details:

a) Particulars of the work and Contract Number,
b) The date of work order to commence the work,
c) Date of completion as per original contract agreement,
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d) Actual work done value.

e) Extension of time if any, granted,

f) Date on which contractor was required to complete the work,
g) Actual date of completion and taking over by BEML.

FINAL BILL:

On completion of the work and the recording of measurements in the MBs, a final
bill shall be submitted by the contractor. On receipt of the final bill duly signed by
the contractor, the same shall be scrutinized by the Engineer-in-charge to see that the
claim is in order.

The final bill prepared by the Department and accepted by the contractor, shall be
accompanied with the following documents:

Original Completion certificate

A statement showing stores issued for incorporation in the work, stores
actually incorporated by the contractor, theoretical quantity of stores required
for work and whether there has been any over issue/under issue of the stores
to the contractors.

No claim certificate duly signed by the contractor

Contract Agreement

Revised estimate as duly approved by Competent Authority.

ESI & PF statement duly co-ordinated by Welfare Section.

Any other documents which are specified by the Management from time to
time.

>
>

YVVYYYV

The Engineer-in-charge has to certify in the work Completion certificate that the
work is executed in conformity with the contract specification, drawings and other
conditions. The final bill duly checked and coordinated by the Engineer-in-charge
shall be sent to the Finance Department through Chief Engineer along with the
documents stated above.

DEFECT LIABILITY PERIOD:

The period of maintenance for the subject work shall be ONE YEAR.

During this period, the contractor shall be responsible to rectify all the defects
noticed and attributable to the work done by him in respect of works executed by
him. As soon as any defect in the work come to the notice, the Chief Engineer shall
inform the contractor, in writing, to rectify the defect and inform him that in case he
fails to do so within a reasonable time, the Company would rectify the defects at his
risk and expense as per the conditions of the contract.

If the contractor does not attend to the rectifications in-spite of repeated requests, the
Company shall proceed at his risk and expense and get the work completed. The cost
incurred by the Company shall be recovered from the defaulting contractor. The
Company shall forfeit the balance 50% of the Security Deposit retained and adjust
this amount against the expenses so incurred. The balance amount, if any, after
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recovering the expenses incurred shall be refunded to the contractor. In case the
amount available is insufficient to cover the expenses in full, that portion of the
expenditure still remaining unadjusted shall be recovered from any of the subsequent
bills due for payment to the contractor against any other contract.

Even after such adjustments, the amount available is insufficient to cover the
expenses in full, the Company reserves the right to take legal course of action to
recover such unadjusted amount.
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GST Terms & Conditions

. The Supplier is required to comply with all the applicable provisions of the GST

Laws/Rules/Notifications/Circulars and to furnish required documents/details within
the prescribed time limit to enable BEML to claim the benefits of GST Input Tax
Credit or any other benefit.

. The Supplier is required to furnish proper Invoice/Supplementary Invoice/Debit

Note/Credit Notein the form and manner prescribed under GST
Laws/Rules/Notifications/Circulars containing all the particulars mentioned therein
and within the prescribed time limit as per prevailing GST
Laws/Rules/Notifications/Circulars. In case of non-compliance by the Supplier,
BEML shall not make any payment towards GST against such invoice until it is
complied with  within the  timeline prescribed under GST
Laws/Rules/Notifications/Circulars, and also subject to BEML being in a position to
avail GST Input Tax Credit as per applicable GST
Laws/Rules/Notifications/Circulars.

In case of discrepancy in the data uploaded by the Supplier in the GSTN portal or in

case of any shortages or rejection in the supply, BEML will notify the Supplier of

the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue
Credit note (details to be uploaded in GSTN portal) for the shortages or rejections in
the supplies, within the prescribed time limit to enable BEML to avail GST Input
Tax Credit.

In case, the availment of GST Input Tax Credit by BEML is delayed for any reason
other than those attributable to BEML, interest at applicable rate as prescribed under
GST Laws/Rules/Notifications/Circulars for such delays shall be recovered from the
Supplier.

In case Supplier delays declaring such invoice in his GST Return and GST Input

Tax Credit availed by BEML is denied or reversed subsequently as per GST

Laws/Rules/Notifications/Circulars, GST amount paid by BEML towards such
reversal as per GST Laws/Rules/Notifications/Circulars shall be recoverable from
Supplier along with applicable interest.

If BEML has not paid/short paid to the Supplier for any invoices within the time
limit prescribed under GST Laws/Rules/Notifications/Circulars due to non-
compliance of GST Laws/Rules/Notifications/Circulars by Supplier or any other
reason attributable to Supplier and leads to any GST Input Tax Credit reversal by
BEML, any losses/expenses/cost/penalty, etc incurred by BEML shall be
recoverable from the Supplier.

. Wherever applicable, BEML will have the right to deduct “Tax Deducted at Source”

at the rate prescribed under the GST Laws/Rules/Notifications/Circulars and to remit
the same to the Government.

In case of supplies made under Reverse Charge Mechanism, the Supplier needs to
comply with the provisions under the GST Laws/Rules/Notifications/Circulars in
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terms of supply of Goods/Services and raising of invoice, so as to enable BEML to
remit applicable GST to Govt., within the prescribed time limit and avail GST Input
Tax Credit on the same. If the Supplier fails to comply with the above and as a result
if BEML incurs any losses/expenses/cost/penalty, BEML shall be entitled to recover
the same from the Supplier. Further the Supplier has to mention that “the liability of
payment of GST amounting to Rs ....... is on the Recipient of Service” in the
invoice raised on BEML.

The Supplier is required to comply with the E-Way Bill Provisions under GST
Laws/Rules/Notifications/Circulars. If the Supplier fails to comply with the said
provisions and as a result if BEML incurs any losses/expenses/cost/penalty, BEML
shall be entitled to recover the same from the Supplier.

In case of materials/goods issued to Supplier for Job Work, the Job Work Supplier is
required to return the goods within the time limit prescribed in the Purchase Order.
If the Job Work Supplier fails to return the goods as above, BEML will be entitled to
raise a GST Supply Invoice on the Job Worker Supplier with applicable interest as
per the provisions of GST Laws/Rules/Notifications/Circulars. In such cases, BEML
will  be entitltd to recover all such  GST/interest on GST
/losses/expenses/cost/penalty, etc. incurred by BEML along with interest from the
Job Work Supplier. Further in such cases where the GST invoice has been raised by
BEML, on return of such goods after the prescribed time limit, the Job Work
Supplier needs to return the same under GST invoice.

GST portion of the invoice shall be released only upon the Supplier declaring such
invoice in his GST Return and payment of GST thereof to appropriate government
and satisfying all the conditions mentioned above. However, in case the Supplier
wishes to obtain the payment of GST portion also along with the payment of the
base value of the invoice, Supplier has the option to submit Bank Guarantee of an
amount equivalent to the GST portion of the invoice plus 3 months’ interest at
prevailing rate of interest under GST Laws/Rules/Notifications/Circulars as
applicable in case of reversal of GST Input Tax Credit. Such Bank Guarantee shall
be valid till 30" September of the next financial year or filing of GST Annual Return
by Supplier/Vendor (for which such invoice pertains to), whichever is earlier.
BEML will release Bank Guarantee only when the Supplier declaring such invoice
in his GST Return and remittance of GST thereon to the Govt. In case the Supplier
fails to fulfill the required conditions resulting in BEML not been able to avail GST
Input Tax Credit Bank Guarantee shall be encashed and such GST amount along
with interest and any other cost/loss incurred by BEML shall be recoverable from
Supplier.

The Supplier have the option to give one Bank Guarantee of appropriate value after
considering his estimated value of GST involved in invoices raised on BEML
instead of Bank Guarantee for each Contract/Invoice. In case of payment through
LC, suitable provisions/clause will be inserted while opening LC to ensure
compliances of above conditions. However, if at any point of time value of such
Bank Guarantee falls short of GST plus interest thereof, Supplier will have to either
furnish Bank Guarantee for Differential value or such shortfall value of Bank
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Guarantee vis-a-vis GST plus interest thereof shall be withheld till Suppliers fulfils
its obligations specified under above clauses.

BEML will be entitled to recover all losses/expenses/cost/penalty, etc. incurred by
BEML along with applicable interest from the Supplier due to reasons other than
those attributable to BEML.

If the Supplier is a Composition/Unregistered Dealer, the Supplier needs to comply
with the provisions under the GST Laws/Rules/Notifications/Circulars in terms of
supply of Goods/Service and raising of invoice. In case, the Supplier fails to comply
with the above and as a result if BEML incurs any losses/expenses/cost/penalty,
BEML shall be entitled to recover the same from the Supplier along with applicable
interest.
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