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Content of RFP requiring Clarification Bidder Queries Response/ Clarification by Customer

1 Existing Structures Topography Survey Drawing
Some houses and structures are being noticed within the 
boundary limit. Please elaborate who will dismantle the houses. 

The site will be handed over to EPC contractor without any 
encroachments. Dismantling/ demolition and disposal of 
debris pertaining to any structure falling under the plant 
boundary shall deemed to be included in the scope of EPC 
contractor. 

2 Finished Floor Level General Please indicate the FFL of the facilities in RL values. Refer Clause 1.6 Page No. 49 of 189 in NIT.

3
NIT document - 
Scope of Work Cl. 1.4

"Execution of work with construction of 
buildings and services. This shall include 
supply of all required materials, construction, 
installation, testing and commissioning for 
operationalization of the
building and services. This shall also include 
clearance of jungle, cutting of all existing 
trees as required, services and utilities ....."

Please indicate whether Tree cutting approval will be taken by 
BEML/MECON with documentary evidence of successful bidder.

No tree cutting is envisaged as of now. 

4 General The STP capacity is considered 100 KLD. Please confirm.

STP shall be of minimum 200 KLD capacity, however,
based on water requirement as mentioned in NIT,
bidder to assess and quote accordingly if it is
exceeding. 

5
NIT document - 
Scope of Work Cl. 1.6

Buildings and Facilities

Bidder undertands that only EOT and Underslung cranes are 
within EPC scope of supply. Remaining all equipments (Moving 
machine/ equipment like crane, traverser, turntable, forklift, 
trolleyn etc.) are to be supplied by BEML. Bidder requests to 
share the load data, equipment sizes etc. for structural 
estimation.

Yes, Only EoT's and Underslung Crane are under the scope 
of EPC Contractor. AGV's is expected to be used for 
movement of coaches (2 Nos. of AGV per coach) in Tandem 
arrangement inside the Manufacturing Block. AGV self 
weight may be considered as 5.6T each and fully furnished 
coach weight may be considered as 55T.  Live load details 
are provided in Technical Specifications

Name of the Work: Engineering, Procurement & Construction pertaining to establishment of Rail coach factory including Civil Construction of manufacturing blocks, testing bay, other utility buildings (Non 
factory buildings), Railway Track sidings, water supply and distribution System, Roads, Drainage and sewerage systems, General Electric works including regular and emergency power supply and distribution 

 system, related installations & services ( Fire, Gas, Compressed air, IT, BMS, etc.), MFA (Miscellaneous fixed assets) and other Land & Site development works including grading, levelling works in connection 
with setting up of a Rail Coach Factory hereinafter referred as BEML RAIL HUB FOR ADVANCE MANUFACTURING (BRAHMA) near Umaria village, Obaidullaganj, District- Raisen, Madhya Pradesh (India) on EPC 

Mode.
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6
NIT document - 
Scope of Work Cl. 1.6

List of facilities

Bidder understands that 100 ft weighbridge means the platform 
length is 100 ft.  Bidder considers the width of the platform is 
3m. Further Bidder considers weigh bridge shall be of pitless 
type. Please confirm.

The weigh bridge is proposed to be installed on EPC mode. 
Hence, the bidder is required to assess themselves as per the 
requirement of the proposed facilties and quote accordingly. 
It is advised that the bidder should consult product supplier 
to get the required technical details. In general, weigh 
bridge shall be of static and pit type.

7
NIT document - 
Scope of Work Cl. 1.6

List of facilities
In absence of detail specification bidder consideres the DG EOT/ 
SGUS Cranes shall be as per IS-3177 of M-5 class. MOC of the 
crane shall be as per OEM standard. Please confirm.

Class of the Crane required for DG EOT i.e. M-8 has been 
mentioned in Technical Specification. Follow tender 
specifications. Class of Underslung crane shall be of M-5 
type. 

8 General
Is the boundary wall of the plant is in Bidder's scope ? If yes, 
please elaborate the material of construction. Also, please 
demarkate the boundary line.

Internal compound/ security wall required to secure the 
facility as per the drawings and for the main gate entry apart 
from the boundary wall already constructed is under the 
scope of EPC contractor. The material of construction shall 
be RCC and brick masonry as per the scope of work. 

9
NIT document - 
Scope of Work Cl. 1.4

"….storm water drains connected to rain 
water
harvesting pond…."

Please show the size and location of RainWater harvesting pond. 
Any specific lining requirement is required to be considered ?

Rain water harvesting pond is not envisaged instead 
recharge wells of suitable size and number are to be 
provided by EPC contractor for tapping rain water runoff 
from roofs of facilities and hardstand.  
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10
Technical Specification 
(1.12)

Provide the FGL for all buildings for earthwork. Refer Clause 1.6 Page No. 49 of 189 in NIT.

11
Technical Specification 
(1.12)

Please provide the type of vehicles which will be plying and the 
frequency to decide the crust composition.

The road is proposed to be constructed on EPC mode. 
Hence, the bidder is required to assess themselves the type 
of vehicle as per the requirement of the proposed facilties, 
codal provisions and quote accordingly. 

12
Technical Specification 
(1.12)

Provide annual rainfall data for drainage design.
Bidders have to collect local meteorological data themselves 
for designing purpose

13

Deatailed Engineering 
Scope

Scope of work, cl no 
1.5.1 ,a, page no 45

a. Surveys and investigations
Topographical survey (Topographical survey report carried out at the time 
of DPR preparation available with BEML has been annexed with this tender 
(Report). However, verification/ validation of the same with respect to the 
MSL of Obaidullaganj Railway Station shall be the sole responsibility of EPC 
contractor as it is very critical for railway siding work and Land & Site
Development Work as dispatch railway track is to be connected to the 
broadgauge line passing by the side of project site with slope as permitted 
by the
Indian railways. Soil investigation and geotechnical report available with 
BEML is also enclosed with this tender (Report) which is a preliminary 
investigation carried out for DPR
preparation. It is mandated that fresh soil investigation be carried out for 
the
assessment of soil bearing capacity and decision regarding type of
foundation

1. Topographical survey report Soft Copy(Excel/Cad) required. 
2. Deatiled Scope of Take off Point from Main Line of Obaidullaganj to 
Coach factory.
 3.Deatiled Scope of 25KV OHE from Main to Coach factory and Coach 
factory Siding. 
4.ROW Scope for Track laying from Main Line of Obaidullaganj to 
Coach factory. 
S & T (Signalling and Telecomunication)     -- 
1. If the plant siding is connected to the Indian Railways network, entry 
and exit movements between the main line and the plant siding 
generally require signalling systems and operating procedures. Kindly 
confirm whether the scope of signalling works, including any associated 
interlocking, signalling interfaces, and operational requirements, is 
included in the tender scope or shall be considered excluded.
2. As the proposed track is to be connected to an Indian Railways 
station and may necessitate alterations/modifications to the existing 

1. Topo survey report (CAD) has already been shared in NIT.
2. Take off point from main line of Obaidullagunj to Coach Factory 
is not under the scope of EPC contractor.
3. Scope of 25KV OHE from Main to Coach factory and Coach 
factory Siding is in ECP contract.
4. ROW Scope for Track laying from Main Line of Obaidullaganj to 
Coach factory is not in the scope of EPC contractor.
5. S & T (Signalling and Telecomunication) - Not under the scope 
of EPC contractor. 
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14

Stinger Box 1.6.2 Coach/Car Inspection & Testing facility STINGER BOX
A 750 V DC power supply Stinger box has been envisaged inside 
the Car body inspection bay for a distance of 400 m for the 
testing facility for Metro car. This area has been isolated by 
means of access control system which will allow only authorised 
personnel to access this area. This area has been designated 
along the column axis No. A

Access control system shall be in place for total inspection 
and testing bay.

15

25KV TESTING TRACK

1.6.2 Coach/Car 
Inspection & Testing 
facility

A 25 kV AC power supply has been 
envisaged inside the Car body inspection
bay for a distance of 400m for the testing 
facility for Commuter rails. This area has 
been isolated by means of access control 
system which will allow only authorised 
personnel to access this area. This area has 
been designated along
the column axis No. B

For a Car Inspection & Testing Facility (Coach/Car maintenance 
facility), whether 25 kV supply is taken directly from the existing 
Railway OHE network or Seprate feed required Like TSS/SSP with 
CB. If Seprate 25KV feed(TSS) required incoming HT Volatge also 
required. Seprate 25KV feed (TSS) is required

16

Appendix-C

Compliance to Bill of 
Quantity (BOQ)

Preparation of Architectural, Structural 
Designs, proof check of design & drawings 
by IITs, Cutting, levelling/filling of land, field 
survey and soil
investigation and Construction of 
Manufacturing
Block with Annexe building, Inspection Block, 
various
technological buildings, non-technological 
buildings, Canteen Building, Fire Station, 
Occupational Health Centre, rail tracks with 
and without OHE, traverser foundation, 
construction of MRSS, EPSS, compressed
air station, gas bank, raw material storage 
yard (covered), Water supply & Fire water 

Confirmation required whether new laid All track 25KV OHE 
arrangement is Required or Not.

Yes, required. 

17 Roads & Drains Technical Specification (1.12) Provide the FGL for all buildings for earthwork. Refer Clause 1.6 Page No. 49 of 189 in NIT.
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18 Roads & Drains Technical Specification (1.12)
Please provide the type of vehicles which will be plying and the 
frequency to decide the crust composition.

The road is proposed to be constructed on EPC mode. 
Hence, the bidder is required to assess themselves the type 
of vehicle as per the requirement of the proposed facilties, 
codal provisions and quote accordingly. 

19 Roads & Drains Technical Specification (1.12) Provide annual rainfall data for drainage design.
Bidders have to collect local meteorological data themselves 
for designing purpose

20 Roads & Drains Technical Specification (1.12) Possible location of drainage discharege point.

The one connection point for the storm water shall be to the 
existing nalla which is located adjacent to the entry point of 
the proposed plant. Another connection point shall be at 
eastern side of the plot near the temple for discharge of 
storm water into existing pond. No discharge of Sewerage to 
Municipal Sewer is envisaged as all generated sewer shall be 
treated through plant STP as it is a zero discharge plant. 

21
Incoming Power & utility 
interface

NIT-6300040573: 1.6.4.7. Main Receiving 
Substation (MRSS): The SEB is responsible for bringing the cable to the metering 

cubicle inside the plant, and the EPC Contractor responsibility 
start from Metering cubicle. Further, the required deposit for 
laying of 33kV cable from SEB to metering panel will be bear by 
Client/BEML Please confirm. 

Yes, confirmed.

22 Cables

Technical Specification: K. HT/LT Cables:

Please confirm the requirement of Al or Cu condutor for HT & LT 
Cable. 

Aluminium conductor with armoured cable
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23
DG set capacity 
Discrepancy

NIT-6300040573: 1.6.4.8. Emergency Power 
Supply System (EPSS):

Technical specification: 14.1 Technical 
Particulars of DG sets

In RFP, NIT 6300040573 it is mentioned that 2 No's of 1000kVA 
DG set to be consider while in technical specification it is 
mentioned as 2000kVA DG set. Further in the layout drawing 3 
nos of foundation is shown. 

Please clarify which one to consider. 

DG Sets are proposed for 2 Nos. of 1000 kVA capacity each 
only.

24 Fuel Storage

Technical Specification: 7. Fuel Oil System

We are considering that each DG sets will be provided with 990 
ltr Day oil tank only and there is no additional requirement of 
HSD tank. Please confirm. 

There is no additional requirement of HSD tank

25 Future Load Growth
Future provision/ Space/ Spare for Electrical 
System

Please confirm the requirement of future provision, space/ spare 
capacity, redundancy for Electrical Equipments (DG, Transformer, 
UPS), LT Panel feeders, etc. 

Follow tender condition

26
Specialized Testing 
Facilities

NIT-6300040573: 1.6.2. 25KV TESTING 
TRACK:

 As per present technical specificaiton and scope details MRSS 
building have only 33/11 kV system. Please clarify the tap off 
point for 25kV & 750V DC system. For clarity provide the block 
scheme/SLD. 

Please follow New SLD diagram provided in Annexure 1 of 
Corrigendum-1. It is to be noted that the new SLD diagram 
is conceptual in nature and is shared only as reference and 
quoting  purpose only. EPC bidder shall need to design and 
prepapre detailed SLD diagram during design stage and get 
it approved from BEML. 

27 UPS

Technical Specification: Q. UN-INTERRUPTED 
POWER SUPPLY (UPS)

We are envisigning that the 30 min backup is for complete plant 
& external area Lighting. However, emergency lighting will be 
considered with 90 min of inbuilt battery bakcup as per 
requirement of NBC/ NFPA norms. Please confirm. 

Follow tender condition
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28

Solar street lighting, 
Lighting automation, 
Façade lighting, 
Landscape lighting, EV 
charging, DC system for 
plant

Please confirm the rquirement of Solar street lighting, Lighting 
automation, Façade lighting, Landscape lighting, EV charging, DC 
system for plant, etc

Follow tender condition. 

29

Equipment Layout 
drawing & client 
supplied equipment load 
list

Please provide the Equipment layout drawing which is being 
supplied & installed by client along with load list, power factor, 
starting methodology, scope demarkation for all those 
equipments. 

SLD diagram has already been shared in Corrigendum-1. 
Bidder to assess the requirement on those basis. 

30

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
NIT-6300040573(Page 

55 of 189)

Under frame fabrication facility:
Welding controller with software & Robot 
gantry system

Kindly confirm the scope of the Welding Controller, associated 
software, and Robot Gantry System. Also, please confirm 
whether any monitoring, control, or integration with the IBMS is 
required.

Not Required. 

31

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
NIT-6300040573(Page 

55 of 189)

Car body assembly welding facility:
EOT cranes will be utilised for the lifting and 
lowering of the car body shell. Piped gas line 
and compressed air facility has been planned 
at columns and can be drawn to the 
consumer points.

Kindly confirm the scope of EOT Cranes mentioned under the 
Car Body Assembly Welding Facility. Also, please confirm 
whether any monitoring, control, or integration with the IBMS is 
required.

The scope of EoT cranes has already been provided in NIT 
and techniical specifications. IBMS integration shall be as per 
general industrial standards which is  to be provided by EPC 
contractor for approval

32

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
NIT-6300040573(Page 

62 of 189)

1.6.2 . Coach/Car Inspection & Testing facility
Kindly confirm whether the Coach/Car Inspection & Testing 
Facility is required to be integrated with the IBMS. If yes, please 
provide the detailed scope and integration requirements.

IBMS integration shall be as per general industrial standards 
which is  to be provided by EPC contractor for approval

33

TRAIN CONTROL AND 
MONITORING SYSTEM
NIT-6300040573(Page 

64 of 189)

TRAIN CONTROL AND MONITORING 
SYSTEM (PCMS TEST)

Kindly confirm the scope of the Train Control and Monitoring 
System (TCMS Test). Also, please confirm whether any 
monitoring, control, or integration with the IBMS is required.

Follow tender condition
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34

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
NIT-6300040573(Page 

72 of 189)

Development of Green Belt and Landscaping 
(37 Acres)

Kindly confirm whether any security systems such as CCTV, 
Perimeter Intrusion Detection System (PIDS), Access Control 
System (ACS), or other ELV systems are required for the Green 
Belt and Landscaping area (37 Acres).

Follow tender condition

35

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

MRSS & EPSS 
Please clarify whether these systems are required to be 
monitored through IBMS only or controlled through dedicated 
PLC/SCADA systems with integration to IBMS.

Follow tender condition

36

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

(Page 48 &113 of 262)

Control Rooms & IBMS room
Kindly provide the locations and layout details of the Control 
Room(s) and IBMS Room(s)

Refer corrigendum-3.
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37

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

(Page 118 of 262)

VESDA detectors shall be provided in critical 
or high-value areas where early detection is 
essential, such as:
a. Server Rooms

Kindly provide the locations of Server Rooms where VESDA 
detection systems are required to be installed.

Refer corrigendum-3.

38

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

(Page 119 of 262)

7.3 VIDEO CONFERENCE SYSTEM
Discussion rooms, Board rooms, and large 
conference halls

Kindly provide the locations, quantities, and seating capacities of 
the Discussion Rooms, Board Rooms, and Large Conference Halls 
where Video Conference Systems are required.

VC for conference rooms are envisaged in Annexe buildings

39

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

Page 129 of 262)

Compliance: Adherence to structured cabling 
standards (TIA/EIA-568), data centre 
guidelines (TIA-942), and local telecom 
regulations

Kindly confirm whether TIA-942 Data Center Guidelines are 
applicable to this project. If applicable, please specify the 
areas/buildings where compliance is required.

BEML cyber security guidelines to be followed 

40

INSTRUMENTATION & 
PROCESS CONTROL , 

IBMS
Chapter-7 & 8

(Page 143 of 262)

MATERIAL HANDLING FACILITIES
Kindly confirm the detailed scope of Material Handling Facilities 
and clarify whether any monitoring, control, communication, or 
integration with the IBMS is required.

Follow tender condition

41
Weight bridge

NIT-6300040573(Page 
52 of 189)

100 ft road Weight bridge & office
Please confirm whether any monitoring, control, or integration 
with the IBMS is required.

Follow tender condition

42

VEHICLE CONTROL 
CIRCUIT TEST
NIT-6300040573 >  
TENDER DOCUMENT 
,Tender Notice No. 
6300040573 Dated: 
25.05.2026 >, Page no. 
62

1. The vehicle Control and Safety interlocks 
of train are as per the design via various 
Simulations.

Kindly confirm the scope of the vehicle control circuit and clarify 
whether integration with the PLC / IBMS is required, or if the 
complete system is under BEML's scope.

Follow tender condition
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43 General
please share Design concept report or material speciffications for 
Plumbing Services and equipments if any.

The material specifications related to plumbing services are 
already provided in Technical specifications

44

Tender 
document,WATER 
TIGHTNESS TEST,Page 
no 63

The water used to perform this test will be 
used again by means
of closed loop recycle mode

Please confirm the range of accepted TDS parameters for RO 
Water to be used for Testing.

Feed Water TDS - <500 ppm. 
Product water TDS - <100 ppm.

45

Tender 
document,Requirement 
of Water,Page no 69 VCS 
Technical 
Specification,Requiremen
t of Water,Page no 167

Requirement of water There is difference in Water Reuirement Calculation Identified in 
both documents , please confirm which one shall be followed.

Please refer Scope of Work Clause 1.6.4.6 for correct water 
demand  requirement. 

46
Tender 
document,Requirement 
of Water,Page no 69 

Water requirement washroom and drinking
@ 45 l/pax No. of People around 1600
(1455+10%)

Please confirm the Staff count , additionally confirm as 
calculation indicated fresh water 45l/pax no. whether the water 
supply for Urinal and EWC to be used from Fresh Water Storage 
or it should be considered from Treated flushing water from STP.

Please refer Scope of Work Clause 1.6.4.6 for correct water 
demand  requirement. The treated water from STP is not to 
be used for flushing purpose. 

47

Tender 
document,Requirement 
of Water,Page no 69  
VCS Tender document 
1.6.4.12 RO Plant 
(Container Based):Page 
no 72

Total Water Requirement per day - Say 210 
Cum

Please confirm the Packaged RO Plant capacity as from 
calculations it apears to be 0.21 MLD however RO Plant 
requirement is of 1 MLD.

Follow tender specification

48
Drawing No. MEC-I0047-
01-48-D1-XX-12-DR-A-
01100

DOMESTIC AND FIRE WATER
PUMP HOUSE AND SUMP
BUILDING

The Storage Tank for Treated RO Permeat is not highlighted in 
Drawings , please confirm the Capacity to be maintained and 
Storage Tank Material i.e. RCC / GFS .

Please refer NIT Clause No. 1.6.4.12 Page No. 72. However, it 
is clarified that the RO storage tank will have 2 
compartments each having 50% of total capacity. Refer the 
revised master plan for location of RO storage Tank as well 
as RO system. 
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49
Tender 
document,Irrigation 
System,Page no 74

Total green belt/ landscaping area: 37 acres 
(approx. 149734 Sq.m)

Based on Landscape Area and NBC 2016 Irrigation Water 
Requirement for Landscape Area, There shall be Irrigation 
Storage Tank Requirment. In Water Considerations we did not 
found required quantity . Please confirm to metigate the 
additional Irigation water requirenet any additional water source 
to be considered other than trated STP Water.

Irrigation water requirement is proposed to be met with 
treated STP effluent, Ro reject water and  Municipal 
Corporation supply. The total capacity of fresh water tank 
proposed along side water supply pump house shall be as 
per the drawing enclosed in NIT. This storage shall also cater 
for iIrrigation along with other water requirement of the 
plant.  
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50
Tender document,NIT-
Page no 69 Clause 
1.6.4.6

Water shall be made available to the site at 1 
point inside the plot area by municipal 
corporation 

Please share the location of water supply point Near municipal solid waste disposal plant. 

51 General

Exess Drainage Overflow connection During STP maintainance, any by pass connection upto external 
sewage drain please share the location

There is no municipal sewer line nearby. Therefore, the 
bidder has to envisage alternative measures/ facility to 
divert/ bypass sewage on temporary basis for carrying out 
STP maintenance. This has to be taken care during STP 
design. 

52 General
Water Dispenser / Water Cooler / Drinking 
Water Fountain

Please confirm if any specific Area there is reuirement of Water 
Cooler / DWF. Water Dispenser / Water Cooler / Drinking Water Fountain 

are not envisaged in this tender. However, drinking water 
points are to be provided for connecting it into Water 
Dispenser / Water Cooler / Drinking Water Fountain

53 General please share Design concept report or material speciffications for 
Fire Protection Services and equipments if any.

The material specifications related to fire protection ssytems 
are already provided in Technical specifications

54
Tender document,1.6.4.3 
Fire Station,Page no 67

1.6.4.3 Fire Station Please confirm the Refilling considerations and Storgae for Fire 
Tender to be consider separately for Fire Station or Shall be filled 
from Fire Storage Tank and Pump Room.

Fire water storage capacity requirements and tank hev 
already been provided in technical aspecification and facility 
drawing

55 NIIT-6300040573
Kitchen Equipment’s is a specialized subject, 
hence the cost of the same is not considered 
in this document. 

Please clarify, whether HVAC for  kitchen will be in our scope and 
also provide the battery limits.

3 Nos. of 40 TR VRF system are proposed for the canteen 
facility which are covered under the scope of EPC contractor. 
However, Cooking Area Exhaust System / Kitchen Exhaust 
System are not included in the scope, however, general 
exhaust fans of adequate capacity and numbers are to be 
provided in kitchen for proper ventilation. 
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56 NIIT-6300040573

Mechanical ventilation systems (Heavy duty 
industrial and exhaust fans) supplement 
natural airflow to maintain indoor air quality 
and temperature control in zones with heat 
generating equipment. The EPC contractor to 
design and assess the number of such 
exhaust fans with their capacity and location 
of installation.

Heat dissipation data is required to design the ventilation system 
of all relevant buildings where ventialation is required .

EPC contractor to assess and propose as per general 
industry standard practice for approval from BEML 

57 General Kindly confirm the redundancy requirement for HVAC items. Redundancy requirement is not there for HVAC system

58 Technical Specifications

The capacity of Air conditioning system shall 
be arrived based on room sizes, 
Temperature, RH, Occupancy, solar loads, 
internal equipment heat loads, lighting loads 
etc. as per ISHRAE / ASHRAE standards. 20% 
factor of safety (for de-rating of equipment / 
air leakages in ducts etc.) shall be considered 
on the capacity of the equipment.

Heat dissipation is required to design air conditioning system.
EPC contractor to assess and propose as per general 
industry standard practice for approval from BEML 

59 Soil Investigation
Soil Investigation and Topography Survey 
Report enclosed with the Bid

The Bidder wants to execute  Pre-Tender Soil Investigations in 
form of Confirmatory Bore-Holes and Topography survey at the 
earliest and seek confirmation from the Employer

Bidders can carryout pre-tender survey and investigation 
studies at site. Bidders can reach the contact details 
provided in NIT for furtherance. 

60 Date of Submission Date of Submission = 09-07-2026

Considering the volume and complexity of the Bid , the Bidder 
requests the Employer to extend the Due Date of Submission of 
the Bid till 30-07-2026 , to enable the Bidder to submit most 
competitive and comprehensive Bid.

Refer Corrigendum - 2

61 EMD BG NIT
Bank Guarantee from any of the commercial 
banks

The folloing details required : Beneficiary Name & Address, Bank 
Name, Contact Person email Id

The format given for BG against EMD at Annexure - VII may 
please be followed. 

62
Architectural & Interior  
Finishes 
Technical specification

Kindly provide Architectural & Interior finishing schedule of all blocks as 
per the relevent standard. Please refer Corrigendum - 3. 

63
Building plinth Level
Drawings PDF_c

Kindly confirm all building plinth level, as per the data received there is 
no plinth level. Refer Clause 1.6 Page No. 49 of 189 in NIT.
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64 Façade 
Drawings PDF_c

DRAWING No.: 03G-  ANNEX SPACE GROUND 
FLOOR PLAN,
TYPICAL FLOOR PLAN AND SECTIONS

Kindly confirm concept facade details of Car body Fabrication Block and 
Car body Inspection & testing bay block relavent standard. Please refer Corrigendum - 3. 

65
Landscape 
Drawings PDF_c

DRAWING No.: MEC-I0047-01-48-D1-XX-06-DR-
A-01100

Kindly confirm concept of landscape.
Please refer NIT Scope of work Clause No. 1.6.4.12 Page No. 72 

66
Civil 
Drawings PDF_c

Kindly provide Civil layout drawing of Car Body Inspection & Testing 
Bay Please refer Corrigendum - 2. 

67
Civil 
Drawings PDF_c

Kindly share location drawing of Open Yard surrounding  
manufacturing Block & Inspection/Testing Block . Also pavment floor 
specification requirement

Heavy duty interlocking paver blocks 80mm thick M65 of 
approved colour combination and shade shall be used in the area 
other than plinth protection and Road. 

68
Civil 
Technical specification

Disposal yard location of excavated soil /rock 

The disposal of surplus excavated soil/ rock shall be the 
responsibility of EPC contractor including identification of  suitable 
disposal site outside the plant boundary without any cost 
implication to BEML

69 DG Backup General

Please confirm the loading on the DG set. Do we need to consider 
100% loading on the DG set or only essential load required to properly 
shut down the plant along with life safety and security related electrical 
loads.  Please confirm

Consider 100% loading on DG set. 

70
Hazardous Area 
Classification General

Kindly share the list of hazardous area if any to be consider. 
As per the processes involved in manufacturing only paint booth 
can be classified as hazardous area which will be housed at 1st 
floor fabrication bays of the Manufacturing block. 

71 Periphery & Green belt area 
lighting General 

Lighting along the plot boundary wall & Green areas as marked in the 
attached drawing is not envisaged. Please confirm. 

Illumination of all roads inlcuding peripheral road is envisaged. The 
bidder to consider this aspect. 

72 Voltage Drop Technical Technical Specification: DESIGN PARAMETERS: We are considering voltage drop as per NBC 2016. Please confirm. 
NBC 2016 norms can be followed subject to meeting functional 
requirements (viz. Test bay, robotics, testing equipments, EoT 
cranes, etc.) of the facility with respect to Voltage. 
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73 Transformer Phase angle 
Technical

Technical Specification: 6.6 EQUIPMENT 
SPECIFICATION: A. POWER TRANSFORMER:

We are considering the vendor group DNyn is typo error and vector 
group to be considered is Dyn11 for power and distribution 
transformer, please confirm. 

Confirmed. 

74 Transformer losses
Transformer losses has not mentioned in the specification for Power & 
Distribution Transformers. We are considering as per ECSBC 2024, Star 
rating 1. Kindly confirm. 

Star Rating for the Transformer is not required, however, the 
efficiency of the transformer should be  95% and above.

75
33kV switchgear 
Specification

Kindly share detailed specification of 33kV Switchgear.

SLD diagram has already been shared in Corrigendum-1. Bidder to 
assess the requirement on those basis. EPC contractor is 
responsible for its complete design, procurement, supply, testing 
and commissioning as per the reputed approved make (Hycone, 
ABB, Siemens, CG power, Schneider electric, L&T and GE Power).  

76 CSS
Technical Specification: G:COMPACT SECONDARY 
SUBSTATIONS (CSS):

Kindly share detailed specification of 11/.433KV Compact Sub-station.

SLD diagram has already been shared in Corrigendum-1. Bidder to 
assess the requirement on those basis. EPC contractor is 
responsible for its complete design, procurement, supply, testing 
and commissioning as per the reputed approved make (Hycone, 
ABB, Siemens, CG power, Schneider electric, L&T and GE Power).  

77 UPS Lighting
We are considering 10% of total light fittings under UPS for emergency 
lighting with 90 minutes battery backup. Kindly confirm

Confirmed. 

78 RO System
Tender Document RO Plant Scope will start from 
Feed Pump at Pump House located approx. 50-75 
mtr. 

Please provide:
i. Pipe size and material 
ii. Available pressure at tapping point
iii. Minimum and maximum flow availability 

EPC contractor is responsible for its complete design, procurement, 
supply, testing and commissioning as per the reputed approved 
make. Hence, bidder is to assess and quote accordingly. 
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79 RO System
RCC Storage Tank of 250 KL to be constructed for 
RO water storage 

Please provide:
i. i. Distance to delivery point - 
ii. Pipeline size and material
iii. Required residual pressure at delivery point
iv. Storage tank/sump capacity
v. Tank operating levels (LLL, LWL, HWL)
vi. Elevation difference between RO plant and point of delivery

Please refer the revised master plan for location of RO plant and 
RCC storage tank. EPC contractor is responsible for its complete 
design, procurement, supply, testing and commissioning as per the 
reputed approved make. Hence, bidder is to assess and quote 
accordingly. 

80 RO System Feed Water and Product Water Quality

i. Complete feed water quality and desired product water quality are 
required for membrane selection and process design.
ii. Please also specify the guaranteed product water quality 
requirements.

Feed Water TDS - <500 ppm. 
Product water TDS - <100 ppm.

81 RO System Requirement of post treatment of produvt water

i. Since the RO water is intended for car body testing and associated 
industrial applications, re-carbonisation and re-mineralisation may not 
be required.
ii. Please confirm whether the permeate water from the RO system can 
be utilized directly or whether any post-treatment is envisaged.

No post treatment is envisaged. However, RO should necessarily 
have pre-filtration unit of adequate capacity

82 RO System Disposal of RO reject Water

Please clarify the mode of disposal of RO reject water:
i. Discharge to drain
ii. Discharge to ETP/STP
iii. Recycling/recovery system
iv. Evaporation pond
v. Other disposal arrangement
Please provide any applicable environmental or discharge limits.

RO reject water is proposed to be used for irrigation purpose. 
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83 RO System Preferred Technology / Approved Vendor

Please confirm whether:
i. Any specific RO membrane manufacturer is preferred.
ii. Any approved vendor list exists for membranes, pressure vessels, 
pumps, instrumentation, PLC/SCADA, etc.
iii. Any specific RO technology (single-pass, double-pass, high-recovery 
RO, etc.) 

i. Any specific RO membrane manufacturer is preferred - DOW, 
DuPont, Hydronautics, alfa laval. 
ii. Any approved vendor list exists for membranes -  Pressure 
vessels, Pumps, instrumentation, PLC/SCADA, etc. -  For 
Membrane and PLC/SCADA preferred makes have already 
been provided. For rest, Bidder to consider reputed makes for 
initial assessment of cost , however, the successfull bidder will 
have to get prior approval of proposed vendor from BEML 
before the supply
iii. Any specific RO technology (single-pass, double-pass, high-
recovery RO, etc.) - Single-Pass, Minimum net recovery 
percentage of 70% 

84 RO System Plant Capacity and Operating Philosophy

Please provide:
i. Required RO plant capacity (m³/hr)
ii. Average and peak water demand
iii. Daily operating hours
iv. Continuous or batch operation
v. Future expansion requirements, if any

RO Plant Capacity and water demand has already specified in NIT. 
It is envisaged that Rain water leakage test shall be carried out for 
a period of1 hour at car body shell level and fully assembled coach 
level. 

85 RO System Recovery and Redundancy Requirements

Please confirm:
i. Minimum RO recovery percentage required. Page 167 of the 
Technical Specification mentions “RO reject water @ 30% of Feed 
Water”.
ii. Availability requirements of the plant
iii. Standby philosophy (N+1, 100% standby, etc.)
iv. Requirement of duty/standby pumps and critical equipment

i. Minimum RO recovery percentage required. Page 167 of the 
Technical Specification mentions “RO reject water @ 30% of Feed 
Water - Minimum net recovery percentage is 70% 
ii. Availability requirements of the plant - 20 hours a day
iii. Standby philosophy (N+1, 100% standby, etc.) - No standy is 
required. 
iv. Requirement of duty/standby pumps and critical equipment - 
Nil
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86 RO System Electrical and Automation Requirements
i. Preferred PLC/SCADA platform
ii. Communication protocol requirements
iii. Remote monitoring requirements

Siemens, Schneider Electric & ABB - PLC/SCADA platform is 
required

87 RO System Performance Guarantees

Please confirm if we need to provide guarantees for:

• Permeate flow rate
• Product water quality
• Salt rejection
• Recovery percentage
• Membrane life
• Specific energy consumption
• Overall plant availability

• Permeate flow rate - 50 m3/hr.
• Product water quality 
TDS < 50 ppm, TSS : negligible, SDI < 3, Turbidity : Nil
• Salt rejection - 97%-99%
• Recovery percentage - Minimum net recovery percentage is 
70% 
• Membrane life - Minimum 5 Years
• Specific energy consumption - Energy efficient plant to be 
provided
• Overall plant availability - 20 hours a day

88 RO System Site Conditions 

Please provide:
i. Ambient temperature range
ii. Water temperature range
iii. Available installation area
iv. Indoor or outdoor installation requirement
v. Seismic, wind load, and corrosion classification requirements

Refer tender specification for Sl. No. iii and iv. Water temperature 
range - 20-25 degree Celcius.  Bidder to assess all other 
parameters on their own and quote accordingly.

89

Drawing for CAR BODY 
FABRICATION AND
ASSEMBLY FACILITY WITH 
ANNEX
BUILDING (Page 10 of 
Drawings pdf) Grid spacing shown as 12m.

Whether different column grid spacing such as 8m or 10m can be 
adopted. Please confirm.

24m span cannot be changed, however the spacing of columns in 
longitudinal direction may be reduced maximum upto 8m with no 
compromise in functional requirement.
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90 General
Minimum depth of foundation not mentioned in 
NIT/TS.

IS code guideline shall be followed. Please confirm.
Confimed

91

ANNEX SPACE GROUND 
FLOOR PLAN, TYPICAL 
FLOOR PLAN AND 
SECTIONS (DRAFT)-(Page 
11 of Prawings pdf) & 60 0f 
189 of the NIT (Cl 1.6.1)

As per first para page 60 0f 189 of the NIT (Cl 
1.6.1) "the frame of the annex building to be 
made up of structural steel" . In draft drawing 
RCC frame shown.

TS shall be followed. Please confirm.

Confimed

92

DOMESTIC AND FIRE 
WATER
PUMP HOUSE AND SUMP
BUILDING-(Page 23 of 
Prawings pdf) &  Cl 1.6.4.6  
page 68 0f 189 of the NIT

As per Cl 1.6.4.6  page 68 0f 189 of the NIT "The 
building is RCC structure building" In draft 
drawing steel roof shown.

TS shall be followed considering all RCC including roof. Please confirm.

Refer Corrigendum - 3 for revised TS.

93

Cl 1.6.4.9  page 71 0f 189  

As per Cl 1.6.4.9  page 71 0f 189 of the NIT 
"During detail design stage positioning of these 
compressors within manufacturing block / 
Inspection Bay, pipeline routing along with 
technical requirements & BOM will be finalised." 

Separate building or shed for compressors shall not be considered. 
Please confirm.

Separate building is envisaged and is under the scope of EPC 
contractor.

94 Cl 1.4 (III C) page no Page 
42 of 189

Traversers Foundation considered in scope of 
work.

As per discussion at BEML office on 30-07-2026 instead of Traverses 
Foundation Goliath crane/ Gantry may be used. Only foundation up to 
supply of rail for the crane shall be under bidders scope in that case. 
Please confirm.

Confirmed. 

95 MRSS BUILDING-(Page 20 
of Prawings pdf) 3 nos DG set space shown.

As per discussion at BEML office on 30-07-2026 2 nos DG set envisaged 
& 2 nos foundation instead of 3 nos shall be considered. Please 
confirm.

Confirmed. 

96
General Clause 5.0 of the TS page 46 of 261 

Percentage area of polycarbonate sheets not mentioned. 5-10% shall 
be considered.

 5% is to be considered. 
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97 Technical Location of TSS Room 
Please provide the location of traction substation which feed the 25 kV 
AC and 750 V DC supply to system  

Refer Corrigendum - 3 for location of MRSS and Corrigendum - 1 
for SLD.

98 Technical Equipment specification 
Please provide the Specification / make / rating  of 750 V DC & 33 kV 
SWGR and DC  & AC Cables .

Please refer SLD for required details. 

99 Technical Equipment specification kindly confirm the maximun train load capacity Query is not relevant to the tender 

100 Technical Equipment specification Please cofirm the requirement of S&T 
S & T (Signalling and Telecomunication) - Not under the scope of 
EPC contractor. 

101
Tender document 1.6.4.12 
RO Plant (Container 
Based):Page no 72

RO Plant requirement is of 1 MLD. According to WATER TIGHTNESS TEST - 240 water spraying nozzles to 
spray water at 2 bar pressure at discharge rate of 7.4 ltr/min/nozzle as 
per IEC 61133 standard -- According to these considerations the 
process require 1,06,560 Ltrs /hour/ Testing . Please confirm any other 
requirement to fit 1 MLD..

Follow tender condition

102 NIIT-6300040573
Fire case smoke extraction requirement for 
Fabrication-assembly and inspection-testing.

Please confirm for Fire Emergencies Smoke Extraction for Fabrication, 
Assembly, Testing Plant Building.

Not required. However, general ventillation and exhaust system is 
to be carried by EPC contractor. 

103
NIIT-6300040573 pressurisation system for annexe buildings. Please confirm for Fire Emergencies Pressurisation Requirements.

Not required. 

104 Technical Specifications Track

The proposed alignment for Siding No. 1 includes a 12° degree of 
curve. However, this does not comply with the permissible limits 
specified under the relevant Indian Railways guidelines (as applicable 
for the project). 

The proposed alignment of railway track has been provided as per 
the space availability for accommodating the required number of 
tracks for stabling, running test and dispatch. For achieving this, 
certain engineering adjustments would be needed including speed 
restrictions. The bidder to quote as per the curve provided. 
However, during detail engineering, if there is a possibility to 
accommodate bigger radius, the same shall be welcome by BEML. 

105 Technical Specifications Track

Kindly clarify whether the indicated level 452 refers to the Rail Level 
(RL) or the Formation Level (FL). This information is essential for 
verifying the track geometry, formation design, earthwork quantities, 
and the overall design coordination.

The indicated level i.e. 452m MSL is Rail Level. 

106 Technical Specifications Track
Clarification was sought regarding whether the proposed track shall be 
designed using Long Welded Rail (LWR) or Fish plated track

The proposed track shall be designed using Long Welded Rail 
(LWR)
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107 Logistic

Connectivity for vehicler movement from NH46 to Project Site. As the 
existing bituminus road from nearest NH46 connecting point at 
Bhimvatika to project site are narrow, few narrow culvert seen, few 
location the over head electric supply line corresed the road. These 
condition hindered the heavy/long length tailer movement. 

Road widening works from NH 46 to project site (Bhimbetka Road) 
have already been initiated by PWD.

108 Site Temporary Structure Temporary site infrastructure to be establish within factory premises
The space accommodating the requested temporary facilities shall 
be provided by BEML within the plant site based on availability on 
written request by the EPC contractor. 

109 Worker Accomodation
Worker accomodation to be established within factory premises with 
proper hygine

The space for worker accomodation shall be provided by BEML 
within the plant site based on availability on written request by the 
EPC contractor. 

110 Construction Water
KPIL will provide construction & worker facility water consumption 
requirement to BEML for municipality water connetion

Though BEML will make all efforts to have water connection at site 
before start of work which will be on chargeable basis, In the event 
of being of unsuccessful in its endeavour, the EPC contractor will 
have to arrange these on their own without wasting any time at 
their own cost. The prevailing tariff of Municapal water coonection 
applicable during the period of execution shall be chargeable. In 
case of multiple users, fixed charges applicable shall be 
proportionately distributed as per consumption. 

111 Construction Power
KPIL will provide construction power consumption requirement to 
BEML for Electricity Board connetion

Though BEML will make all efforts to have electricity at site before 
start of work which will be on chargeable basis, In the event of 
being of unsuccessful in its endeavour, the EPC contractor will have 
to arrange these on their own without wasting any time at their 
own cost. The prevailing tariff of Madhya Pradesh Vidyut Vitaran 
Company applicable during the period of execution shall be 
chargeable. In case of multiple users, fixed charges applicable shall 
be proportionately distributed as per consumption. 

112 11KV Electric line
11KV over head Electricty supply line crossing along southern side of 
boundary wall inside factory premises, need to be shifted from factory 
premisses

Action for shifting of electricity supply line located inside the 
factory premises has already been initiated. 

113 Building Levels / plinth level
Kindly confirm the plinth level of all the block if any for reference. 
Kindly confirm  reshuffle of the blocks as suitable location as per the 
site condition. 

Refer Clause 1.6 Page No. 49 of 189 in NIT.

114
Architectural & Interior  
Finishes

Kindly provide Architectural & Interior finishing schedule of all blocks as 
per the relevent standard. 

Please refer Corrigendum - 3. 
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115
Architectural & Interior  
DBR

Kindly provide the Architectural DBR if any.
Any specific information required from the report for bidding 
purpose shall be provided based on the availability. 

116
Car body Fabrication Block 
& Car body Inspection & 
testing Bay

Kindly provide combine layout of of the block.
Combined Layout of both the blocks are provided in the Master 
Plan and individual layouts of the blocks are provided in the NIT 
drawings inlcuding its AutoCAD versions. 

117
Car body Fabrication Block 
& Car body Inspection & 
testing Bay

Annex Detailed Floor Kindly confirm any provision of ventilation requirement in toilet area or 
not. 

Yes, provision of adequate ventillation is to be provided in the 
Toilet Area. 

118
Envelop of building 
(Façade) 

DRAWING No.: 03G-  ANNEX SPACE GROUND 
FLOOR PLAN,
TYPICAL FLOOR PLAN AND SECTIONS

Kindly confirm concept of facade design of Car body Fabrication Block 
and Car body Inspection & testing bay block as per the relavent 
standard. 

Please refer corrigendum-3 façade details.

119
Drainage (Waste water & 
Strom water ) 

Kindly confirm any proposed layout for drainage. Confirm the 
demercated line for landscape area if any.

The STP has been relocated. Please refer the revised master layout. 
Please refer the Technical specifications for Landscaping details. 

120 Landscape 
DRAWING No.: MEC-I0047-01-48-D1-XX-06-DR-
A-01100

Kindly confirm concept of landscape. Please refer the Technical specifications for Landscaping details. 

121
Scope of work, cl no 1.4 ,j, 
page no 43

Obtaining Green Building Rating compliance 
(Minimum of GRIHA 3-
star rating)

Kindly clarify whether certification cost & compliance cost is 
reimbursable.

The applicable statutory fee for the same shall be reimbursed by 
BEML upon submission of fee receipt.

122
Technical specification - 
Door & windows 

Kindly confirm same Tech. spec. to be follow for all block. Please refer corrigendum-3 for building finishes.

123 Furniture details
Kindly confirm about BEML Policy for furniture quantity calculation.

Please refer furniture details provided in NIT

124
NIT-6300040573 
Compressed air 

Car body Fabrication Block & Car body Inspection 
& testing Bay

Compressed air block drawing is missing. kindly confirm the location of 
comressed air location. In NIT Doc. it has been written (air facility at 
regular interval between the column so that tapping can be made at 
any point to meet the compressed air requirement). 

Please refer corrigendum-3 for compresser air room drawing. 
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125
NIT-6300040573 - Gas line 
facility

Car body Fabrication Block & Car body Inspection 
& testing Bay

kindly confirm the location of gas line provision. In NIT Doc. it has been 
written (gas line facility at regular interval between
the column so that tapping can be made at any point to meet the gas 
requirement.)

The gases shall be utilised in bay 1 and bay 3 of 1st floor of 
manufacturing block where the fabrication activities are envisaged. 
The piping layout to be accordingly assessed and quoted by the 
bidder.

126 Drawings PDF_c Gas bank Kindly provide detail layout of the block.
Layout of the Gas Bank Facility has already been provided in NIT 
drawings please refer. 

127
APPENDIX - C
Bill of Quantities
Sl.No: C2 - S.No: 8

IT Equipment & ITES - 1-lot
Scope of work, Technical Specifications and Drawings are not 
provided with Tender document.
Request to provide the above details for consideration 

It is to be noted that the details available in this tender are 
from the prelminary/ conceptual level of studies only. The 
EPC contractor shall be responsible for carrying out detail 
assessment of IT equipments & ITES to meet the functional 
requirements of the proposed facilites and propose for 
approval from BEML during the detail design stage. 

128

Technical Specification,
Chapter-7
Instrumentation & 
Process Control Page No: 
124 of 261

7.6 NETWORK FOR IP-BASED SYSTEMS
The communication backbone supports 
multiple converged IP systems, each 
operating within logically segmented 
networks:

Request to provide the Overal Architectural Layout Drawings of 
Network for IP based Systems.
ERP network for Client ERP system, Technical Specifications and 
Drawings are not provided. Kindly provide

It is to be noted that the details available in this tender are 
from the prelminary/ conceptual level of studies only. The 
EPC contractor shall be responsible for carrying out detail 
assessment of Networking systems, ERP system, etc. as per 
general industry standard practice to meet the functional 
requirements of the proposed facilites and propose for 
approval from BEML during the detail design stage. 

129 ACS SYSTEM
Kindly confirm the anticipated number of users/credentials to be 
supported by the Access Control System

Bidder to assess as per manpower details provided in Pre-
bid Clarifications Set -1. 

130 ACS SYSTEM
Kindly confirm the number of door licenses and user licenses to 
be included in the ACS software.

Bidder to assess as per manpower details provided in Pre-
bid Clarifications Set -1. 

131
Technical Specification 
15.3 proposed facilities
Pg no 208/262

BMS Please be specific about the requirement 
IBMS integration shall be as per general industrial standards which 
is  to be provided by EPC contractor for approval
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132

NIT 
Cl No:-1.6.2  Coach/Car 
Inspection & Testing 
facility
Page No: 61 of 189

25KV TESTING TRACK
A 25 kV AC power supply has been 
envisaged inside the Car body inspection bay 
for a distance of 400m for the testing facility 
for Commuter rails.

Scope of work, Technical Specifications and Drawings are not 
provided with Tender document.
Request to clarify and confirm the scope of work and provide the 
details for consideration 

Drawings for the Car Body Inspection and Testing Facility is 
enclosed with Corrigendum-3.

For testing of manufactured coaches, a 25KV 50 Hz AC 
single phase OHE line is to be provided throughout the 
length of testing bay for transmitting power to the rail 
coaches. The standards and specification shall be primarily 
governed by RDSO standards. The work is to be carried out 
on EPC mode. Please refer SLD. 

133

Cl. 3 (F), Sr. No. 2 (F), Pg. 
21 of 189 

The Bidder should have 
successfully executed 
Minimum 02 projects 
pertaining to railway / 

workshops / industrial / 
commercial / 

Institutional Project on 
EPC mode each valuing 

not less than Rs. 216 
Crore during last 07 
years with In-House 

Capability in at least Civil 
& Structure and MEP 

We request authority to give 100% marks in case bidder has 
completed twice the required Value of works in a single contract.

For eg.: In case, bidder submits a single project having 
completed ₹ 432 Cr. value of works, he should be awarded 100% 
mark

This clause stands modified refer Corrigendum -1 to be 
issued shortly

134

NIT 
Clause: 1.6.3
Inter Bay Traversers
Pg No 66 of 189

2-Nos. of Surface type Traversers has been 
envisaged under this project.
1-No. 75-Ton capacity Traverser area of 
240mX32 m.
1-No. 75-Ton capacity Traverser area of 
200m X 32m

Since the traverser supply and installation are not within the 
contractor’s scope, kindly provide the wheel load data and 
dimensions for assessment of civil quantities.

Surface type traversers are now replaced by Goliath Crane. 
Fully furnished coach weight may be considered as 55T. 
Bidder to assess the wheel load accordingly. 

135
Apendix-C Bill of 
Quantities and
Master Plan Layout

As per A- Land & Site Development
Green Belt Area

 9- Green Belt Development-37 Acres, Kindly confirm the 
location of green belt area to be considered, and share revised 
Master Plan for better clarity.

Green belt area has been shown in the draiwngs and the 
same is provided in Corrigendum-3.

136 Master Plan Layout Location of STP
STP in master plan is located on higher contour level which is not 
preferable, Kindly confirm.

The relocated STP is shown in revised layout provided in 
Corrigendum -3.
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137
Drawings PDF_c-Annexe 
building_page no..11

Additional STP
As per the given Annexe building drainage can not be taken 
upto the indicated STP on the master plan, kindly confirm 
additional STP to the west of the site plan.

The relocated STP is shown in revised layout provided in 
Corrigendum -3.

138

Drawings PDF_c-Annex 
space ground floor plan, 
typical floor plan 
sections.
NIT document pg. no. 58

 Annex space ground floor plan, typical floor 
plan sections

The section of Annex building indicates storage area however in 
typical level plan only open office area is given . kindly provide 
floor plans for all the levels in the Annex building.

Refer Corrigendum - 3.

139

Drawings PDF_c-Main 
gate complex with 
security office_page 
no.16

Main gate complex with security office 
access control system

Kindly provide the details of access control system as shown in 
master plan.

Please refer revised drawing is provided in Corrigendum-3. 
Please refer the technical specificatiom to get details of 
requried access control system. 

140

Drawings PDF_c-Annex 
space ground floor plan, 
typical floor plan 
sections_page no.11

Glass Specification for Structural Glazing 
(Annex Building)

Kindly confirm the glass specification proposed for the structural 
glazing for the Annex Building. Also, kindly confirm whether any 
acoustic performance requirements are applicable and if acoustic 
glass needs to be considered for this location.

Acoustics performance is required. The specificaton for the 
structural glazing for the Annexe building is provided in 
Corrigendum - 3. 

141 Drawings
Request you to kindly specify the location of the Main receiving 
substation & emergency power supply system on master plan.

The location of MRSS and EPSS have been marked in 
Revised master layout provided in Corrigendum-3.

142

 
O. EXCAVATION AND 
EARTH WORK: ,NIT,Pg 
126

 If on the actual excavation, hard  rock or 
ordinary rock is met with the contractor shall 
intimate 
the Engineer-in- charge in writing for making 
necessary price  adjustment. Excavation done 
in ordinary/hard rock will be priced as an 
authorized extra item

Kindly clarify the clause. The referred clause has been revised and provided in the 
Corrigendum - 3. 
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143

Master Plan Layout 
Drawing, Drg No. MEC-
I0047-01-14-D1-ZZ-ZZZ-
DR-J-10100,  R06

Kindly provide details about the structure as highlighted green 
rectangle.

The location of red colour layouts i.e. MRSS shown in this 
screenshot is not matching with the Master layout provided 
in the tender. Please refer the revised master layout 
provided in Corrigendum - 3 for clarifications.  

144
General   For testing block arch. Drawings were not received kindly share 

the drawings for better understanding.
Refer Corrigendum - 3.

145

Section E - Technical 
Eligibility (Sl.No 
23)/Pg.18 & (Pg.24 & 25)

Key Personnel and their min. qualification There is mismatch in the min. qualification criteria for the 
following key personnel. The list of which is as below:
1. Project Manager
2. Construction Manager
3. Planning Manager
4. Design Manager
5. Lead Architect
6. Lead Mechincal Engineer
7. Lead Electrical Engineer
(Kindly refer to the tables mentioned on pg 18 and pg 24 & 25 
for observing this mismatch)
Further, we would request that the min. qualification for all 
key personnels to be set at "Bachelor's Degree". 

Please refer Corrigendum - 1. 

146 General Finishing Matrix Provide Finishing Matrix for All the structures Please refer Corrigendum - 3. 

147 General Site Grading Kindly clarify the areas to be considered for site grading Please refer Corrigendum - 3. 

148 General Architectural Finishing Matrix Please Furnish the Finishing Matrix, building wise. Please refer Corrigendum -3.

149 General
Manufacture Shed & Inspection and Testing 
Shed

Kindly provide section and elevation details.
Detail drawings of Manufacturing shed has already been provided 
in NIT Drawings. Please refer Corrigendum -3 for Inspection and 
Testing Bay drawings.
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150 General Air Compressor Shed Kindly provide plan, section and elevation Please refer Corrigendum -3. 

151 General Raw material Storage yard Kindly provide plan, section and elevation

Please refer Corrigendum -3. EPC contractor to propose 
detail drawings and get approved by BEML during the detail 
design stage on the basis of built up area and layout 
provided in the master layout. 

152 Finishes Kindly provide the architectural finishes matrix Please refer Corrigendum - 3. 

153
Ref. Annexure-7 , page -
14

Bid Guarantee Format

In Bid Guarantee Format, the bidder Director details need to 
delete as the company is Public Listed Company & BIDING 
process would be executed by Power of Attorney holder. Instead 
, mention company name with register address.

Agreed. The details of power of attorney holder can also be 
mentioned in BG format. 

154
Ref. Annexure-7 , page -
15

Bid Guarantee Format
Bid Guarantee format , the BG validity mention as Bid Valid +60 
days, whereas as per NIT page no. 31 the BG valid period is Bid 
validity +45 days. Please clarify , which should follow.

Please follow as per NIT Page No. 31 i.e. BG shall be having a 
Validity period of bid validity + 45 days from the date of 
opening of Tender. 
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