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INDEX SHEET 

 

Bid Invitation No. 6300029002 

 

Ref: CM/Const/Bung.522-galvalumecladding/2019/3311                                Date: 16/08/2019 

 

Sub: Tender For “Providing Galvalume sheet cladding (25 feet height approx.) with MS framework 

to the rear side boundary wall of Company Bungalow No.522, Koramangala, Bangalore.” 

 

Sl. 

No. 
Particulars Page No. 

01. Index sheet 1 

02 Tender Conditions Acceptance Letter 2 

03. Covering letter of the Tender 3 To 6 

04. 
Details of Technical & Commercial Bid 

 
7 To 9 

05. Revised Tender and General Conditions 10 

06. General Conditions of Contract 11 To 21 

07. Revised Special Conditions of Contract 22 To 31 

08. Cement co-efficient Schedule 32 To 33 

09. Particular Specifications 34 To 48 

10. 
Acceptable Brands of Materials to be used in the work 

 
49 

 

Note: 

1. The tenderer shall download the complete set of tender documents. The tender documents 

from Serial Page No: 01 to 49 shall be duly filled, signed along with the company seal, 

scanned and uploaded along with the requisite documents as per the technical bid.    

 

2. The Commercial bids of only the technically qualified tenderers/bidders will be 

considered for opening.  
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TENDER CONDITIONS ACCEPTANCE LETTER 

(To be given on the Firm’s Company letter head) 

 

To,  

M/s. BEML Ltd, 

BEML Soudha, 

S.R. Nagar, 

Bangalore-560027. 

 

Dear Sir, 

 

Sub: Acceptance of terms and conditions of the tender 

 

Bid Invitation  No. 6300029002 

 

 

1. I/We have downloaded / obtained the tender documents for the above mentioned “Tender/Work 

from the website(s) namely “Providing Galvalume sheet cladding (25 feet height approx.)  with MS 

framework to the rear side boundary wall of Company Bungalow No.522, Koramangala, 

Bangalore”. 

 

As per your advertisement given in the above mentioned website(s). 

 

2.I/ We hereby certify that I/We have read entire terms and conditions of the tender documents 

from the page No.01 to 49. Which form the part of Contract agreement and I/we shall abide hereby 

the terms /conditions/clauses contained therein. 

 

3. The corrigendums issued from time to time by your department/organization to have also been 

taken into consideration while submitting this acceptance letter. 

 

4. I/We hereby unconditionally accept that the tender conditions of the above mentioned tender 

documents / corrigendums in its totality/entirety. 

 

5. In case any provision of this tender are found violated, your department / organization shall be at 

liberty to reject this tender/bid including the forfeiture of the full said Earnest Money Deposit 

absolutely and we shall not have any claim/right against department in satisfaction of this 

condition. 

 

Date:         Signature of the contractor 

 

        Name__________________ 

        Address ________________ 

        _______________________ 

        Phone No._______________ 
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COVERING LETTER OF THE TENDER 

 

  

Ref: CM/Const/Bung.522-galvalumecladding/2019/3311                                Date: 16/08/2019 

 

Sir, 

 

Sub: Tender For “Providing Galvalume sheet cladding (25 feet height approx.)  with MS 

framework to the rear side boundary wall of Company Bungalow No.522, Koramangala, 

Bangalore”. 
 

***** 
 

BEML Limited invites tenders for the subject work in two bid system (Technical bid & 

Commercial bid). 

Please note that tenders will be received through e mode up to 1400 Hrs on or before 30.08.2019 

and will be opened on 30.08.2019 at 1500 Hrs. 

3. The relevant details are furnished below: 

Sl. 

No 

Description Remarks 

A Estimated Cost of work Rs.2.60 Lakhs(Approx). 

B  EMD Rs 5,200/- 

C Last Date & time for 

receiving the tenders 

30.08.2019 upto 14:00 Hrs 

D Nature of Tender documents Two Bid system (Technical bid & Commercial Bid) 

E FAX/E-mail quotations will be summarily rejected 

F Opening of Technical Bids 30.08.2019 upto 15:00 Hrs 

G Opening of Commercial 

Bids those who qualify 

technically 

Will be intimated later 

 

The period allowed for execution of the work is 30 Days from the date to be mentioned in the 

Purchase order to be placed on the successful bidder. 

 

THE contractor shall visit the site to acquaint himself with site conditions and scope of work 

in detail prior to participating in the tender, and no claims will be entertained later on the 

grounds of ignorance or otherwise of the conditions under which the work shall have to be 

executed. 

 

You are requested to submit the Technical bid and Commercial bid through e-mode only.   
 

This is an item rate contract. The quantities shown against each item are only approximate and 

hence any reduction / increase thereof during the execution of work shall not vitiate the contract. 

The company does not bind itself to accept the lowest or any other tender. 
 

The tender shall remain open for acceptance for a period of 90 days from the date of opening of 

tenders.  
 

The tenderers shall visit the site and acquaint themselves with the conditions of the site prior to 

submission of tenders and no claims will be entertained later on the grounds of ignorance. 
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Submission of EMD: 

 

1. Earnest Money Deposit (EMD): 

a) EMD amount of Rs.5,200/- can be paid online or can be submitted in the form of 

Account Payee Demand Draft / Banker‟s Cheque. Bidders exempted from Earnest 

Money Deposit (EMD) shall submit exemption certificate from competent authority. 

Online Payment of EMD amount can be made as mentioned below: 

i)   Open the following link: 

    https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=9359 

ii) Read the terms & conditions, tick the acceptance box and click on Proceed.  

iii) In „Select State‟ dropdown, select All India and click on the Go button. 

iv) In „Select Payment Category‟, select EMD/ Tender Fee. 

v) Enter details of payment, details of Bank Account for refund and click on Submit 

to make the online payment of the required EMD amount of Rs 5,200/-. 

Please ensure that online payment of EMD amount is made well ahead of the EMD 

Submission Date & Time mentioned in the Tender. 

Or  

Payment of EMD amount through DD / Banker’s Cheque : 

b) EMD in the form of Account Payee Demand Draft (DD) / Banker‟s Cheque for 

Rs.5,200/- (Rupees Five Thousand Two Hundred only) drawn in favour of BEML 

Ltd, Bangalore payable at Bangalore.   

c) The above said Demand Draft DD / Banker‟s Cheques/ EMD Exemption Certificate 

shall be submitted in Sealed envelope duly superscribing the Bid Invitation No. 

6300029002 dated 16.08.2019, Closing date 30.08.2019 Time 14:00 Hrs at the top 

of the envelope. The words “PRE-QUALIFICATION BID” shall also to be written 

in bold letters at the top of the envelope. The name and address of the bidder shall be 

printed or written legibly on the left hand bottom corner of the envelope. 

Please attach the details duly filled-up for refund of EMD amount (for bidders who do 

not qualify in the Technical Bid) in the following format along with the DD / Banker‟s 

Cheque for EMD: 

BANK NAME  

BRANCH NAME  

CITY  

IFSC CODE  

ACCOUNT NO  

BENEFICIARY 

NAME 

 

https://www.onlinesbi.com/sbicollect/icollecthome.htm?corpID=9359
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The above sealed envelope has to reach the address as mentioned below on or before 

the closing date & time of the tender.  

General Manager (Corporate Materials) 

BEML LIMITED., Room No.1 

BEML SOUDHA, 23/1, 4
th

 Main,  

S.R. Nagar,  

Bangalore – 560 027  

KARNATAKA, India 

 

Alternatively it can also be dropped in the Tender Box kept at Room No.1, 

Ground Floor, BEML Soudha, SR Nagar, Bangalore. 

 

d) Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption 

certificate from competent authority. 

 

Note: Bidder shall ensure that their EMD (DD)/EMD Exemption Certificate is 

dispatched well in advance so that it reaches this office before the time and date 

stipulated. Requests will NOT be entertained for late receipts. 

 

General Instructions with regard to EMD: 

 

a) Quotation submitted online without submission of EMD/EMD Exemption 

Certificate in-time will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 

rejected. 

c) EMD lesser than Rs.5,200/- will not be accepted and the quotation is liable to be 

rejected. 

d) EMD of technical disqualified bidders will be returned.  

e) EMD does not carry any interest on return. 

f) Pre-qualification and technical bids shall be opened on closing date i.e 30.08.2019 

@ 15.00hrs 

g) No responsibility will be taken for postal delay or non-delivery/non receipt of 

EMD/firms claiming EMD exemption. 

 

Firms willing to participate in the tender may contact through  

e-mail: admin.srm@beml.co.in to obtain the user name and password for submitting the bids. The 

bidders have to submit their quotation ON LINE THROUGH SUPPLIER RELATIONSHIP 

MANAGEMENT (SRM) PLATFORM. All corrigendum, addenda, amendments, time extension, 

clarification etc., if any to the tender will be hosted on BEML website www.bemlindia.com only. 

Bidders shall regularly visit BEML‟s website to keep themselves updated. No separate 

advertisement shall be published in the newspaper in this regard.  

 

mailto:admin.srm@beml.co.in
http://www.bemlindia.com/
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Any queries/clarification / information / details regarding tender enquiry to be communicated only 

through email Id: purchase@purchase.beml.co.in. 

 

Any queries related to submission of quotation may please be communicated through e-mail: 

admin.srm@beml.co.in or the bidder may contact BEML SRM team at Phone No.080-22963269, 

22963141. 

 

DIGITAL SIGNATURE: To participate in this e-tender, the bidder shall have a valid class III 

Digital Signature Certificate issued by Authorised Certifying Authority to submit bid in our SRM 

e-procurement system. 
 

Conditional tenders are liable to be rejected.  
 

The tenders should conform to tender specifications and conditions in every detail.  Any tenders not 

conforming to our specifications and conditions are liable to be summarily rejected.  
 

The successful tenderer is required to sign the Services Purchase Order prepared based on the 

quoted rates placed on him by the accepting officer. 
 

The accepting officer reserves the right to place order as a whole or part of any item only as 

deemed fit. 
 

In case, the contractor / firm after quoting withdraw from the tender or refuse / delay in 

commencing the work or stop the work abruptly, their EMD will be forfeited. 
 

Thanking you. 

 

Yours faithfully, 

 

 

Asst. General Manager 

Corporate Materials Department. 

mailto:admin.srm@beml.co.in


                                                                                Serial Page No: 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

Signature of the Issuing Officer                                 Signature of the Contractor (s)with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

7 

 

DETAILS OF TECHNICAL & COMMERCIAL BID 

 

1. Technical bid should consist of : 

 

a) Experience/Completion certificates, financial turnover, registration Nos. of GST and 

PAN etc. If the works are carried out in the private firms, TDS certificates issued by 

them are also to be submitted. 

        

b) Signed relevant documents with company seal shall be scanned and uploaded along 

with the technical bid.  

 

2.  Commercial bid shall be submitted online. 
 

ELIGIBILITY CRETERIA OF TECHNICAL BID 

 

In the Technical Bid, the firm has to furnish the following details / documents with regard to their 

experience etc: 

 

CREDENTIALS i.e., EXPERIENCE / FINANCIAL STATUS ETC. 

 

1. Intending Tenderer who meets the following eligibility criteria may quote for the tender. 

   

2. Financial Position: Average Annual financial turnover during the last Three (3) years, 

ending 31st March of the previous financial year, should be at least 30% of estimated cost. 

(i.e. Rs. 78,000/-). 

 

3. Experience: Experience of having successfully completed similar works (Civil works) 

during last Seven (07) years ending last day of month previous to the one in which 

applications are invited should be either of the following: 

 

(i) Three similar completed works costing not less than the amount equal to 40% of the 

estimated cost. (i.e. Rs.1,04,000/-) 

     Or 

(ii) Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost. (i.e. Rs 1,30,000/-) 

     Or 

(iii) One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. (i.e. Rs. 2,08,000/-) 

 

NOTE: Copies of the work order and completion certificate issued by respective clients 

shall be scanned and uploaded along with the technical bid. If the completion certificate 

is from Private organization, the same shall be scanned and uploaded along with the 

technical bid along with TDS certificate. 
 

4. Description of Work: Providing Galvalume sheet cladding (25 feet height approx.)  with 

MS framework to the rear side boundary wall of Company Bungalow No.522, 

Koramangala, Bangalore. 
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REQUIREMENTS OF TECHNICAL BID 
 

5. Details of Average Annual financial turnover during the last three (03) years, ending 

31st March of the previous financial year.  

 

Financial Year      2016-17       2017-18 2018-19 

Annual turnover          

(Rs in Lakhs) 

   

Profit / Loss              

(Rs in  Lakhs) 

   

 

NOTE: Copies of the Audited Balance sheet for the last Three (3) years duly certified by 

auditor shall be scanned and uploaded along with the technical bid. 
 

6. Details of having successfully completed similar works (Civil works) during last Seven 

(07) years ending last day of month previous to the one in which applications are 

invited from any Government/Public Sector Undertakings/Large Private 

Organizations with Certificates. 

 

Sl. 

No. 

Name & 

Address of 

Client 

Value of 

work & 

W.O. No. 

Stipulated 

date of start 

Stipulated 

date of 

completion 

Actual date 

of 

completion 

Completed 

value of 

work 

  

  

       

 

  

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

 

    

 

 

 

NOTE: Copies of the work order and completion certificate issued by respective clients shall be 

scanned and uploaded along with the technical bid. 
 

If the completion certificate is from Private organization, the same shall be scanned and uploaded 

along with the technical bid along with TDS certificate. 
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7. The bidders are required to mention and submit copies of the following: 

 

(i) Please quote your PAN/GIR No.  

 (Registration Certificate of  

 PAN/GIR issued by the IT Authorities  

shall be scanned and uploaded along  

with the technical bid)  

(ii) Please quote your ESI No.  

 (Registration Certificate issued by  

the ESI Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(iii) Please quote your PF No.  

 (Registration Certificate issued by  

the PF Authorities shall be scanned  

and uploaded alongwith the technical bid)  
 

(iv) Please quote your GST No.  

 (Registration Certificate issued by  

the GST Authorities shall be scanned  

and uploaded along with the technical bid)  
 

(v)  Please quote your Bank Account No.       

  for Bill Payment including Bank Code  

for ECS (Copy of cheque leaf shall be  

scanned and uploaded along with the  

technical bid) 

 

  a) Name of the Bank     

 

  b) Type of Account 

   

  c) Branch, Place 

 

  d) Bank Code No. 

  

  e) MICR No. 

 

 

(vi)  EMD details: Amount, DD No & date   

 

8. The commercial bids of the contractors who have submitted the satisfactory documentary 

evidence for the above requirements will be opened. The commercial bids of other contractors i.e., 

who does not qualify in the Technical requirements will not be opened and EMD will be refunded. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                                Serial Page No: 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

Signature of the Issuing Officer                                 Signature of the Contractor (s)with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

10 

 

REVISED TENDER AND GENERAL CONDITIONS  
 

To: 

 

BEML LIMITED, 

“BEML SOUDHA”, 

23/1, 4th Main Road, 

S.R. Nagar, 

BANGALORE – 560 027 

 

Sir, 

 

I/We, the undersigned, do hereby tender to execute and fully complete the whole of the work set forth 

and described in the General Conditions, Specifications, Schedule of Prices and Bill of Quantities 

attached hereto shown on the Drawing No: …..................................... 

………………………………………………………………………………………………………….in 

accordance with the terms, conditions and obligations therein contained. 

 

I/We, further agree to add to or deducting from contract sum, as the case may require, The net value of 

all deviations (additions and deductions) including non tendered items, of the value of work completed, 

shall not exceed 20% of the approved contract value and 40% in respect of any individual item, 

indicated in schedule A-BOQ. The value of such additions and deductions being calculated upon the 

prices for similar work set forth in the accompanying Bill of Quantities, or if similar work in the 

opinion of the Engineer be not included in the Bill of Quantities then upon the price set forth in the 

Schedule of Prices attached hereto or as otherwise provided in the Clause-15 of the General Conditions. 

 

I/We, also herewith send Rs………..…………by Receipt/Draft as Earnest Money as required and to 

enter further into a contract with the Company for the execution of the said works in conformity with 

the aforesaid General Conditions, Specifications, both preliminary as well as Standard Schedule of 

Prices, and Bill of Quantities and the Drawing accompanying to all of which I/We hereby 

give………………………………….………………assent and concurrence. 

 

I/We, also undertake to complete and hand over the same in a satisfactory manner to the BEML 

Limited, or its authorized representative within the period stipulated from the date of commencement of 

the work in accordance with Para-8 of General Conditions of the Contract, signed, sealed and delivered 

by the said ……… this……..day of………… Two Thousand and…………………….. in the presence 

of: 

 

Yours faithfully, 

 

 

(SIGNATURE) 

 

WITNESS: 

 

1. 

2. 

Home address of the Contractor/Business Address: 
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GENERAL CONDITIONS OF CONTRACT 

 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE : 

 

IN these General Conditions and the Specifications attached, the word „COMPANY‟ shall 

be held to mean „BEML LIMITED‟, the work „CONTRACTOR‟ shall be held to mean one 

or more contractor or contractors jointly or generally engaged in the works to which these 

General Conditions and the specifications relate, and shall include his/their heirs, executors  

and administrators. The word „ENGINEER-IN-CHARGE, shall be held to mean a Member 

of the staff of the BEML to supervise the work. The expression „SITE OF WORKS, shall be 

held to mean the extent of land which the Company places at the disposal of the Contractor 

from time to time for the purpose of executing the contract works.  The word 

„DRAWINGS‟ shall be held to mean „THE PLANS,  SECTIONS, ELEVATIONS AND 

DETAILS OF WORKS‟ annexed to the contract and such further drawings, as the Engineer 

in charge may issue from time to time during the progress of the works and shall be held to 

include tracings and photographic prints. The word SPECIFICATIONS shall be held to 

include the tender General Conditions, Specifications, Schedule of Prices and Bill of 

Quantities. 
 

2. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER :  

 

ON the acceptance of this tender, the contractor shall forthwith satisfy himself as to the 

correctness and sufficiency of his tender for the works as well as all prices stated in the Bill 

of Quantities and the schedule of Prices and within SEVEN DAYS of the acceptance of his 

tender, he shall sign the contract which shall be construed and taken as an acknowledgement 

on his part of his complete satisfaction and acquiescence in the sufficiency of the prices. 

The amount of the tender shall be the sum at which the contractor engages to execute whole 

of the works set-forth in the Bill of Quantities, the contractor shall submit to the company, 

with his tender both Schedule of Prices and Bill of Quantities upon which the tender has 

been based fully and completely priced. Items left unpriced in the bill of Quantities shall be 

held to be included in the prices for other items of the work. 
 

3. CONTRACTOR TO EXECUTE CONTRACT WITH THE COMPANY :  

 

The contractor shall within SEVEN DAYS of the acceptance of his tender enter into and 

execute a formal indenture of contract to be prepared by the Company‟s Solicitor. The 

contractor shall not be entitled to make any charges for perusal of the contract. 
 

4. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN : 

 

THE contractor shall not assign or make over the contract to any other person, or underlet it, 

or make a sub-contract with any workmen or workman for the execution of any part of 

work(s), but shall employ his own workmen for the labour thereof, who shall be paid by him 

in wages by the day. And in case the Contractor assigns or makes over the contract, or 

underlet or make sub-contract, contrary to this clause or either himself or his agents give 

any gratuity to any employee of the Company, the company shall be at liberty to terminate 

the contract. 
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5. TENDER OR AGREED RATE : 

 

THE contractor shall agree not to petition for revision of rates tendered for by him under 

any circumstances at any stage of the work, either during execution or when the final claims 

are settled. 

 

6. IN the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or being 

omitted from the Bill of Quantities through oversight or error, the contractor shall, not 

withstanding, execute (in the most perfect manner) all such works the same as if they had 

been severally shown, described and included without being entitled to make any extra 

claim or charge. 

 

7. THE contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions. levels, and character nature of  all roads, 

existing drains, sewers, water, gas or other mains, electric cables and other things as regards 

any connection they may have with the works the subject of the contract, and he shall also 

inspect the site of the works and surroundings, the means of access there to  and egress 

therefrom and shall  generally obtain his own information on all matters and things which 

can in any manner influence his tender, No claims for extra works otherwise will be allowed 

in consequence of any misunderstandings, error or incorrect information on these points, or 

of any other in-accuracies in reference thereto, which  may appear on the drawings, or in the 

specification, nor shall the contract be nullified in consequence of any such 

misunderstanding, error incorrect information or in-accuracies.  

 

8. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE :  

 

THE Contractor having signed the contract, the Chief Engineer will forthwith give him 

notice to commence the works and the contractor shall upon receipt of such notice, 

commence the works and carry them on at such point and points and in such portions as the 

Engineer in charge may direct. 

 

THE Company shall, with the Engineer in charge written order to commence the works, 

give to the contractor, the use of so much of the site of works, as may in the opinion of the 

Chief Engineer be required in order to enable the contractor to commence and continue the 

construction of the works, and shall from time to time  as works proceed give the contractor 

the use of such further portions of such site as the Engineer in charge may from time  to 

time consider proper in that behalf, but the non delivery in  manner  aforesaid of the use of 

such site or  any portion thereof shall not vitiate or affect the contract, nor any provision 

contained in the specification nor entitle the contractor to any increased allowance in respect 

of money. 

 

9. SETTING OUT WORKS AND NOTICES :   

 

THE Contractor shall set out the whole of the works and be responsible for the correctness 

of the position, levels and dimensions of the several works, according to the drawings and 

written instructions of the Engineer in charge. If at any time during the progress of the 

works any error shall appear or arise in the position, levels or dimensions of the several 

works, the contractors on being required to do so by the Engineer in charge, shall at his own 
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expense remove and amend the works to the satisfaction of the Engineer in charge, not-

withstanding that he may have been assisted by Engineer-in-charge in setting out the same. 

The contractor shall observe, perform and comply with the requirements of all statutes and 

byelaws and shall also serve notice on the authorities having control of the road surfaces 

before the same are broken up and he shall likewise serve notices on the owners of the 

sewers, drains, water, gas or other mains, electric cables and other things which may be in 

any way affected by the execution of the contract work. 

 

10. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA) : 

 

AS the entry and exit of the workmen into the factory area is controlled by the Security 

Authorities of the Factory, the contractor should strictly adhere to the timings of entry and 

exit, laid down by the authorities and the rates quoted are deemed to include for this 

provision. 
 

11. NIGHT WORKS : 

 

THE works shall be carried on day and night continuously without extra charge. If bad or 

treacherous ground be met with or if there be any other causes whatsoever, which in the 

judgment of the Engineer-in-charge requires, it, but no work shall be carried on in the night 

without the knowledge and sanction of the Engineer-in-charge. 

 

12. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR : 

 

THE Contractor, shall at his own cost provide night watchmen to all parts of the work 

where necessary required by the Engineer-in-charge. He shall also keep all open trenches, 

excavation or other dangerous places properly and sufficiently lighted between sunset and 

sunrise, and shall provide and fix proper fencings and boarding and temporary bridges to 

protect and assist the public traffic. The contractor shall also at his own cost erect temporary 

fences on the site of works where required by the Engineer-in-charge. 

 

13. TEST MATERIALS : 

 

ALL the materials to be used in and on every part of the works shall be subjected from time 

to time to such tests as the Engineer in charge may direct. Such tests shall be performed at 

the expense of the contractor but the Company shall refund to the Contractor the actual cost 

of testing any of the materials which are proved to conform with the conditions of the 

specifications but the samples shall be, in all cases, selected by the Engineer in charge and 

supplied by the contractor as part of the contract. If, at any time, any materials so tested is 

not equal to the test for such materials, hereinafter specified, the same shall be removed 

from the site of works, and other materials substituted therefor, but in the absence of any 

specified test, the decision of the Engineer in charge shall be final as to whether the said 

material or materials shall be used in the works, or forthwith removed and other materials 

substituted. 
 

14. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY 

OF COMPANY DURING CONTINUANCE OF CONTRACT : 

 

ALL materials, tools, implements and other things brought by the Contractor upon 

Company‟s works shall there upon become and shall continue to be the absolute property of 

the Company and be considered in its possession, the Contractor having only the right of 



                                                                                Serial Page No: 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

Signature of the Issuing Officer                                 Signature of the Contractor (s)with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

14 

using the same for the purpose of the contract. After the works have been completed and all 

obligations under the contract duly fulfilled, the Company shall return to the Contractor the 

tools, implements and surplus or waste materials then remaining upon the Company‟s works 

to be removed by him forth-with and cleared away. Nevertheless, the Company shall not at 

any time be liable for the loss of any of the said materials, tools, implements or other things 

but the whole of this liability shall fall upon the Contractor, the same as if they had 

remained in his possession. 
 

15. POWER TO VARY WORKS : 

 

THE Company shall have full power and authority from time to time, and at all times, to order 

works additional to the contract, and to make and issue such further drawings and to give such 

further instructions and direction as may appear necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the contract, and the contractor shall receive, 

execute, obey and be bound by the said further drawings, instruction and directions , according 

to the true intent and meaning thereof and as fully and effectively as though they had 

accompanied, or had been mentioned or referred to in the original drawings and specifications. 

The company shall also have power to vary or alter the levels or position of any of the works, 

the subject of this contract, or may order any of the works contemplated thereby  to be omitted 

with or without the substitution, of any other works in lieu thereof, or may order any work, or 

any portion of work executed or partly executed , to be removed, changed or altered, and if 

needed that other work shall be substituted in lieu thereof and the difference of expense 

occasioned by any such increase, diminution or alterations so ordered and directed shall be 

added to or deducted from the amount of the contract agreeable to the prices for similar works 

set forth in the Bill of Quantities, or failing which the Schedule of Prices attached hereto, and in 

the absence of any such similar work being scheduled, the Engineer in charge shall  determine 

the amount to be paid for such additions or deductions. The company will in no case become 

liable to the payment of any charge in respect of any such conditions, alteration or deviations, 

unless the instructions for the performance of the same shall have been given in writing and 

signed by the Engineer in charge, nor unless such instructions distinctly states that the matter 

thereof is to be subject of an extra or varied charge, in the form of an order hereinafter set forth 

nor unless the claim thereof  shall be made in writing, signed by the Contractor and in the form 

of claim herein as set forth and properly filled up nor unless such claim  be make within the 

week in which the work is executed and materials used, and before the same shall have been 

placed out of view, or beyond check of measurement, nor unless the value of any altered or 

varied works, or any further works shall wherever practicable have been determined  and settled 

before such altered, varied or further works shall have been commenced. Such value in case of 

dispute shall be ascertained by the Engineer in charge, who shall determine in all cases whether 

such previous determination and settlements were practicable or not, and  in all the cases where 

he shall consider the same to have been practicable, the contractor shall not be entitled to make 

any claim in respect of such altered, or varied or further works if it shall, in the opinion of the 

Engineer in charge, if  any special instance become necessary to execute any additional or 

substituted work, either wholly or in part by the day the claim therefor, shall not be recognized 

unless the contractor shall have delivered to the Engineer-in-charge  within one working day, 

and so on from day to day a true and  exact list of the name, occupations, time and wages of the 

several workmen  engaged during the previous day on any and every such works in respect of 

when a charge „BY THE DAY‟ is intended to be made in the next succeeding weekly claim of 

contractor, Nevertheless, no charge „BY THE DAY‟ shall be made unless, in the opinion of the 

Engineer in charge, it is impracticable or unreasonable to determine the value of the amount of 

work in manner otherwise provided for in these general conditions. All such instruction given 

by the Engineer in charge shall be in the following form or as near there to as may be: 
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ORDER No:       CONTRACT No.  
 

In pursuance of clause-15 of the General Conditions of contract and subject as there in 

mentioned, we request you to perform the under mentioned at the under mentioned price, 

namely : 

 

SUCH WORK                     ADDITIONAL TO          WORK INCLUDED 

BEING IN   SUBSTITUTION FOR     IN THE 
 

tender, and we request you to omit the under mentioned work at the under mentioned prices, 

viz. 
 

DATE:     
 

SIGNATURE OF THE 

ENGINEER-IN-CHARGE. 
 

AND every claim shall be made in the following form: 
 

CLAIM No: ____________________CONTRACT No._____________________ 
 

Contractors claim under and subject to Clause-18 of the General Conditions of Contract for the 

week ended Saturday the ____________________________ day of 

__________________________ in respect of other than contract work. 

Work 

Claimed 

For 

 

 

 

Number 

Of 

Engi- 

neer‟s 

Order 

Price of 

Similar 

Work in 

Bill of 

Quantity of 

Schedule. 

Where no 

Similar 

Work in 

Bill of 

Quantity 

Of Schedule. 
Amount 

claimed Rs. 

 

Quan- 

titiy in 

Mtrs. 

 

Des- 

crip- 

tion. 

Number/ 

Number 

of items 

Value  

of  

Item. 

Schedule  

Price of 

Labour. 

_____________________________________________________________________________ 

DATE:     SIGNATURE OF THE CONTRACTOR „S 

                                                                                 

THE claim shall be delivered to the Engineer-in-charge for his examination before being 

transmitted by him to the Chief Engineer and shall be subject in all respect to the 

consideration, ratification and correction of the Chief Engineer who shall be at liberty to 

decide whether any such claim entitle the Contractor to any, and if so, what extra charges, 

according to the true meaning and intention of the specifications, and whether any and what 

allowance shall be made to the company in respect of any work or obligation to be 

performed under the contract and from the performance of which the contractor may be or 

become directly or consequently relived by reasons of any such additional or substituted 

works. 

 

16. SUSPENSION OF WORK : 

 

THE Contractor(s) shall suspend the execution of work or any part or parts thereof 

whenever called upon in writing by the Chief Engineer to do so and shall not resume work 

thereon until so directed in writing by the Chief Engineer. The Contractor will be allowed 

by the Chief Engineer an Extension of time (not less than the period of suspension) for 
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completion of the item or group of items of work for which a separate period of completion 

is given in the contract and of which the suspended work forms part but not other claims in 

this respect for completion or otherwise, however, shall be admitted. The contractors shall 

have no claim to any payment of compensation or otherwise, whatsoever on account of 

suspension of work. 
 

17. WORKS TO BE EXECUTED IN APPROVED MANNER: 

 

THE works, the subject of the contract, specified and provided for or that they may be 

necessary to be done to form and complete any part thereof, shall be executed and 

completed in the best substantial manner, with materials of the best and most approved 

quality of their respective kinds agreeable to the particulars contained in or implied by the 

specification or as referred to and represented by the drawings and memoranda thereon or as 

referred to by any of the said further drawings and memoranda thereon or as referred to by 

any of the said further drawings, instructions and directions and shall be to the full 

satisfaction of the Engineer in charge. The Engineer in charge shall have full liberty at all 

reasonable time to inspect and examine the works, materials and workmanship, and may 

every such time reject any or all of such works, materials and workmanship which to 

him/them or either of them may appear defective, unfit or improper for the several purposes 

to which they are applied, or intended to be applied, or as not in accordance with the 

specification or the said drawings, memoranda, instruction or directions respectively. 
 

18.  WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 

COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE 

CONTRACT: 

 

THE Contractor shall commence to carry on the works with due diligence, and as such 

expedition as the Engineer in charge may reasonably expect, having regard to the specified 

time of completion of the whole of the works. In case the contractor fails to do so, or neglect  

to provide proper and sufficient materials, or to employ a sufficient  number of workmen to 

execute the work, then the company shall have full power, without vitiating the contract, to 

take the works wholly or in part out the hands of the contractor to engage or employ any 

other person or workmen to procure all requisite materials and implements for the due 

execution and completion of the said works, and the cost and charges incurred by the 

company in so doing shall be ascertained by the Chief Engineer and be paid for or allowed 

to the company by the contractor and it shall be competent for the Company to deduct the 

amount of such costs and charges along with overheads out of any sum or sums due or to 

become due from the company to the contractor under this or any other contract. 

 

19. INFERIOR MATERIALS OR WORKMANSHIP  TO BE AMENDED :  

 

THE materials as well as the workmanship and finish of the whole of the contract works 

shall be best of their kind and should any materials be brought upon the site of works or on 

any land or property of the company or on the places where the operations are being carried 

out in connection with the works, which in the judgment of the Engineer in charge is of an 

inferior description and improper to be used in works, the said materials shall be removed. 

All inferior workmanship or finish shall be amended by and at the cost of the contractor 

forthwith, or within such  period or periods as the Engineer in charge may direct, and the 

contractor shall pull down, amend and reconstruct any work he may have erected upon an 

insecure or insufficient foundation or that he  may have insufficiently secured and protected 

against immediate and future injuries, whether arising or likely to arise in future from 
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weight, pressure action of  water or otherwise, on being required to do so by the Engineer in 

charge. Incase the contractor neglects or refuses to remove such materials or comply with 

such directions it shall be lawful for the Chief Engineer, on behalf of the company and by its 

agents, servants  and workmen to remove the materials and amend  the workmanship and 

finish, so objected, to, or any part thereof, and to replace the same with such other materials, 

workmanship and finish as shall be satisfactory to the company and on the certificate of the 

Chief Engineer to deduct the expense thereby incurred, or to which the company may be put 

or be liable or which may be incidental thereto, from the amount of any sum or sums due to 

or become due to contractor, or to recover the same by action at law or otherwise from the 

contractor as the company may determine. 
 

WHEN it is apparent to the Chief  Engineer that defects  exists in the work, or that damage 

or accident has occurred to the works, or that the works are not upheld or maintained in 

good sound and water right conditions, or repair or in working order, but the cause thereof is 

not apparent, a general requisition in writing by the Chief Engineer to the contractor to 

amend, make good or maintain the works in sound, perfect and water tight conditions shall 

be under no obligation to specify the work or repair, but such requisition  shall be 

conclusive evidence against the contractor that he is not performing his obligations under 

the contract. 
 

20. EMERGENCY POWERS : 

 

IN the event of any accident or failure occurring in or on the works, which, in the opinion of 

the Chief Engineer requires immediate attention either during construction or during the 

period of maintenance the company may by their own or other workmen make necessary  

repairs at the expenses of the contractor. 

 

21.   OPENING TO BE MADE FOR EXAMINATION OF WORKS: 

 

SHOULD Engineer-in-charge require it for their more perfect satisfaction, the contractor 

shall at any period during the continuance of the contract, pull down any part of the work 

and make such openings, as to such extent through any part of the said work as the 

Engineer-in-charge may direct and the contractor shall make such works good again to his 

or their satisfaction. Should the work be found faulty in any respect, the whole of the 

expenses thereby incurred shall be defrayed by the contractor but if otherwise by the 

Company. 
 

22.  PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE WORK IN 

PROGRESS: 

 

THE contractor shall take special care, by the erection of temporary fences and by every 

other means which circumstances may render necessary, to prevent all injury and damage to 

or trespass upon the lands, roads, fences or property adjacent to the site of works and shall 

confine  the passage of his workmen to existing public roads, foot paths. He shall likewise 

pay and satisfy all  claims  whatsoever and from whomsoever, for temporary occupation, 

way-leaves, damages, the trespass or otherwise, in  reference to the said lands, roads, fences 

and property adjacent and bear the company harmless  from any and all such claims. If any 

greater extent of land than the site of work be required by the contractor for his operations, 

he shall obtain and occupy the same at his own cost and charge. 
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23.   PRECAUTIONS AGAINST ACCIDENTS OR INJURY: 

 

THE Contractor shall, at his own expense, shore, sling, protect, support, alter, restore make 

good and maintain as may be necessary, all buildings, water and gas pipes, sewers, drains, 

electric cables and other things which may be disturbed, exposed or injured during the 

execution of works or in consequence of the execution  of the works and shall  also provide 

any extra timbering which may be temporarily  required and all labour in fixing and 

removing the same and shall, at his own expenses provide for the continuous use of all  

buildings, pipes, sewers, drains electric cable, water sources and other things, the use of 

which may be liable to interruption during the progress of the work.  The Contractor shall at 

his own expense restore all such buildings, water and gas pipes, sewers, drains, electric 

cables and other things to the satisfaction of the owners thereof and he shall like wise, at his 

own expense, construct and maintain such works as may be necessary for the due permanent 

support of all such buildings, pipe, sewers, drains, electric cables and other things met with 

in the construction of works, and shall indemnify, save, harmless and keep indemnified, the 

Company and its officers from and against all action, suits, claims, penalties, liabilities, 

cost,  expenses and demands whatsoever, by reasons or on account of damage to such 

buildings, pipes, sewers, drains, electric cables and other things whether caused by the 

execution of the contract works or in the insufficiency of the aforesaid permanent support.  

The Company may deduct the expenses thereby incurred or to which the Company or its 

Officers may thereby be put or be liable or which may be incidental thereto from, the 

amount of any sum or sums due or to become due to the contractor or may recover the same 

by action at law or otherwise from the contractor and the Company may compromise any 

such action suits or other proceedings, or such terms as it shall see fit and contractor shall 

thereupon forthwith pay the Company the sum or sums paid by the Company upon the 

occasion thereof, and shall in every case pay such sum or sums as shall fully indemnify the 

Company according to the present stipulation. 

 

24.   ROYALTIES:   

 

The Contractor shall be liable to pay all royalties chargeable on Government or Company 

materials required for the work. 
 

25.  REJECTED MATERIALS :   

  

ALL rejected materials will at once be removed from site by the contractor to such distance 

as may be desired, failing which the company after giving three days notice in writing may 

do so and recover the cost of  removal from the contractor. 

 

26.  COMPANY’S PLANT:  

 

NO Company‟s plant, materials or Labour will ordinarily be lent or hired to the contractor. 

Exceptional cases must have the approval of the company in writing. 

 

27.  SCOPE OF COMPLETION:   

 

COMPLETION includes completion of all work in accordance with the plans and 

specifications, removal of all yard mess accumulated during construction, levelling and 

cleaning up the site and generally cleaning the whole building or works. 
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28.  FINAL MEASUREMENTS TIME:  

 

THE final measurement must invariably be preceded by a thorough  remeasurement of the 

whole of the work, performed which will be made by the company‟s authorized 

representative and at which the contractor or his accredited agent must be present. For this 

purpose, a written  notice will be sent to him at least THREE DAYS before the date fixed 

for the measurements, appointing the day, hour and place of meeting. Should he not attend 

to this the measurements will proceed without him, and he will be precluded from making 

any protest.   
 

29. IF a dispute arises between the company and contractor as to the quantity or quality of 

work, performed, involving sum larger than Rs.500.00, the contractor may appeal in writing 

to the company for remeasurement or reappraisal, as the case may e. It the company 

considers that Contractors claim is valid, they may appoint an officer, other than the Officer 

who made the final measurement and inspection  and his report shall be considered as final 

and binding on the contractor. THE Contractor shall have a representative present when the 

remeasurement or the appraisal is being made. 
 

30.  ATTENTION:   

 

i) TIME will be the essence of the contract and the contractor is to complete the whole 

of the work in the time stated in the tender, subject to the schedule of conditions. 

 

ii) THE contractor is to provide at all times during the progress of work and the 

maintenance period proper means of access, with ladders, gangways, etc., and the 

necessary attendance to move and adopt as directed for the inspection of their 

representative (no separate rate will be allowed). 

 

iii) THE Contractor is to keep all persons under his control and within the boundaries of 

the site and he will be held responsible for the care of the works generally until their 

completion including all works executed and materials deposited in the sites by 

himself or suppliers, together with all risks arising from weather, carelessness of 

operatives, damages or loss by thefts or by any other cause, and is to allow for all 

necessary watching and protective lighting. 

 

31. LABOUR ACTS : 

 

a) THE Contractors shall employ labour in sufficient number to achieve the required 

rates of progress and quality to ensure best workmanship of the degree required 

under various specifications and to the satisfaction of Engineer-in-charge. The 

contractors shall remain liable for the payment of all wages or other remunerations 

to his labourers or employees under the Payment of Wages Act 1936, Minimum 

Wages Act 1948, Employers liability Act 1938, Workmen‟s Compensation Act 

1923, ESI Act 1948, or any other Acts or enactments relating there to and rules 

framed there under from time to time. In the event, the contractor fails or neglects to 

pay any amount due by him under the workman‟s compensation Act, ESI Act or 

other Labour Laws, the Company is entitled to withhold the same from any other 

amount payable by it to the contractor and remit the same to the authority concerned 

and such payment shall be binding on the contractor. 
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i) IN the event of contract, the contractor shall be responsible for implementing the 

provision of the contractor Labour Act in to and also responsible for any 

repercussions arising there from for non-compliance thereof. 

 

ii) THE intending tenderers should quote their organization registration/code numbers 

for the registration with ESI/PF Authorities. It may be noted that other things being 

equal, preference will be given in the acceptance of tender to firms having 

independent registration with ESI/PF Authorities. 

 

iii) BEML shall arrange to recover from the contractors bills requisite amounts of both 

Employer‟s and  Employee‟s contribution for both ESI and PF calculated on the 

basis of 25% of the value being taken as the labour cost and recover such amounts 

from the respective bills and keep the same in suspense account . On production of 

requisite documentary evidence supporting payment of ESI/PF 

Authorities/supported by the acquaintance bills, the amount earlier recovered from 

contractor‟s bills shall be paid duly adjusting the shortfall in remittance, if any. 
 

iv) IN the event of any accident/injury/disablement, the contractor shall arrange to pay 

the requisite compensation legally payable to the concerned employee/dependents 

and also indemnify to BEML in case of any claim arising therefore later. 
 

v) CONTRACTOR should employ only ESI Registered workmen on any item of work. 

If contractors have workman who have not yet been Registered under the ESI they 

should ensure that the workers have been duly registered before   employing them in 

work. 
 

vi) CONTRACTORS  should produce his MUSTER ROLL duly certified by Engineer-

in-charge  once in a month say before 5
th

 of each month to the Pay roll section, so 

that the ESI amount can be ascertained and recovered/payment obtained irrespective 

of the fact whether work order is issued or not. 

 

vii) IF there is any default on the part of the contractor, an estimated amount towards 

ESI liability including the would be penalty/damage, will be recovered by the 

company from the bills of the contractors. 

 

viii) CONTRACTORS should maintain all registers and records required for ESI, PF 

Payment of wages, etc., under the statutes and produce them for verification as and 

when called for by company inspecting Authorities. 
 

ix) THE contractor shall disperse the wages to the workmen in the presence of the 

authorized representative of the company. 
 

b) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and 

Rule 21 prescribes that every contractor who employs labour for executing contract 

works should obtain license from Labour Authorities to  carry out any works 

contract, so that the labourers  employed by the contractor are not deprived of the 

facilities  provided under the Act. Such licence shall be produced to BEML 

Authority before commencement of the work. 
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32. TRAINING APPRENTICES:  
 

THE CONTRACTOR shall comply with the provision of the Apprentices Act 1961 and the 

rules and order issued there under from time to time. If he fails to do so his failure will be a 

breach of contract and the Accepting Officer may in his discretion cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation 

by him of the provision of the Act.  
 

33. FAIR WAGES: 
 

THE Contractor shall not pay less than fair wage to labourers, workmen engaged by him on 

the work.  Fair wages means wage for the various categories of labour, workmen, fixed 

from time to time by the labour authorities of the area.  The contractor shall ascertain the 

minimum fair wages prevailing in the area before submitting his tender.  The Contractor 

should also abide by labour regulations in regard to the payment of wages, wage period, 

fines and deductions from wages, maintenance of wage book, wage slip, publication of 

scales of wage and other terms of employment, inspection and submission of periodical 

returns and all other matter relating to labour rule in force. 
 

34. DISPUTE RESOLUTION AND JURISDICTION: 
 

All disputes or differences whatsoever arising between the parties out of or relating to the 

construction, meaning and operation or effect of the contract or the breach thereof arising during 

the progress of work or after completion or abandonment thereof shall be mutually discussed 

and settled amicably by conciliation Committees/ Councils comprising of independent subject 

experts constituted by BEML,  failing which, the dispute shall be settled by arbitration 

consisting of  sole arbitrator appointed by the Company in accordance with the provisions of 

Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be conducted at the 

place of awarding of original contract.  
 

The court at the place of awarding of contract only shall have jurisdiction to entertain any 

dispute/matter relating to the contract  
 

In case of any dispute between the Company and any other Public Sector / Government 

department relating to the interpretation and application of the provisions of the contract, such 

disputes / differences shall be referred by either party to the arbitration of one of the arbitrators 

in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 and 

amendment thereof shall not be applicable to this clause. Any party aggrieved by such award, 

shall make further reference to the Ministry of Law and Justice, Government of India. 
 

In case BEML challenges the Arbitral Award passed against it, 75% of the award may be paid 

to the contractor / concessionaire against Bank Guarantee without prejudice to the final order of 

the Court in the matter under challenge. The payment may be made into a designated Escrow 

Account with the stipulation that the amount so released will be used, first, for payment of 

lenders‟ dues, second, for completion of the project and then for completion of other projects of 

BEML, as mutually agreed / decided. Any balance remaining in the Escrow Account subsequent 

to settlement of lenders‟ dues and completion of projects of BEML, may be allowed to be used 

by the contractor / concessionaire with the prior approval of the lead banker and BEML. 
 

In case the subsequent court order required refund of the money paid by BEML to the contractor 

/ concessionaire against Bank Guarantee, the amount shall be refunded by the contractor / 

concessionaire along with appropriate interest. The rate of interest on such refund amount shall 

be decided by BEML keeping in view the cost of capital to BEML or the rate of interest 

provided for in the Contract Agreement or the rate of interest awarded under the Arbitral Award 

under challenge. 
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REVISED SPECIAL CONDITIONS OF CONTRACT 
 

1. THE tender shall remain open for acceptance for a period of 90 days from the date on which 

the tenders are due to be submitted. 
 

2. THE contractor shall visit the site to acquaint himself with site conditions and study the 

drawings and specifications in detail prior to tendering, and no claims will be entertained 

later on the ground of ignorance or otherwise of the conditions under which the work shall 

have to be executed. 
 

3. THE contractor shall arrange for at least one qualified Engineer with experience in similar 

construction work to be at the work spot through out the period of construction to ensure 

correct undertaking and execution of the work as per drawings and specifications. 
 

4. THE setting of the building shall be done by the contractor himself, All measurements shall 

comply with the dimensions noted on the drawings. The contractor shall construct centre 

line pillars and Bench Marks wherever necessary at his own cost and the setting out shall be 

got checked, approved and certified by the Engineer-in-charge before execution of the work. 
 

5. Foundations shall generally conform to the dimension indicated on the drawings, unless the 

nature of soil after excavation examined by the Engineer-in-charge of works necessitates 

modifications. The foundation trenches for RCC columns and walls after excavation 

indicated on the drawing shall be got inspected, approved and certificated by the Engineer-

in-charge of works before laying concrete. 
 

6. PROVISION shall be made during the progress of work for embedding Electric conduits 

etc., wherever necessary as directed. Openings shall be left for service lines, machine 

foundations, as required and as per instructions of the Engineer-in-charge. 

 

7. CARE shall be taken in execution of work not to damage service lines etc., coming in the 

way of construction. If any damage is caused in the lines, the cost of replacing or repairs 

shall be borne by the contractor. 
 

8. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, 

mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 

transport vehicles, etc., required for the complete satisfactory execution of work. 
 

9. WATER:  
 

WHILE Company shall make all endeavors to supply water to the Contractors on a chargeable basis, 

the Contractors should examine the possibility of making their own arrangements for the water required 

for construction activities. It is suggested that the Contractors could drill required number of boreholes 

from where available water could be used by them by pumping the same for the Construction activities. 

In such a case, the borewell sunk by the Contractors shall remain the property of the company. After 

completion of the work, the Contractors will not be charged for the water which he consumes from such 

bore wells. 
 

i) If the nature of the soil encountered with demands the use of casing pipes for the 

borewells, the contractor has to provide casing pipes to enable him to draw water from 

the borewell, and the contractor shall hand over the borewell with such casing pipes to 

the company for which no extra payment would be made. The contractor could however 

with draw the pumping sets and other accessories used by him for pumping water out of 

the bore wells. 
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ii) WHERE the contractor does not draw water from company‟s source and makes his own 

arrangement for water required for the work, as certified by the Officer-in- charge, then 

no recovery shall be effected from the contractor‟s bill. 
 

iii) IN Case company supplies water for construction purpose, water shall be supplied at a 

single point as near as possible to the work spot, from which the contractor has to draw 

his own distribution system. The following procedure shall be followed for recovery of 

the cost of water so consumed by the contractor. 
 

iv) A meter shall be installed by the contractor at his own cost which shall be duly certified 

for calibration. Based on the meter readings recovery shall be effected at the prevailing 

rates of Bangalore Water Supply Authority. 

 

v) IN Case contractor is not able to install a meter due to various circumstances or the 

meter fixed  mal-functions, and he continues to draw water supplied by the company, 

the recovery towards water shall be effected based on the quantity of water consumed 

which would be assessed as follows : 

 

a) FOR Building works involving excessive use of cement like construction of 

buildings, Hangars, Concrete hard standing, etc., consumption of water will be 

calculated at the rate of 455 liters per bag of cement consumed for the work 

(including wastage) and this consumption shall be charged as per rates stipulated in 

the contract. 

  

b) FOR such works where consumption of cement is negligible like construction of 

Roads, and this consumption of the water shall be at the rate of 0.5% of the value of 

the contract as per the final bill. 

 

c) THE water supplied by the company shall be used only for bonafide work as 

directed by Engineer-in-charge. 

 

10. ELECTRICITY: 
 

Electricity required for the work may be arranged by the contractor at his own cost. However it may be 

provided at a nearest point by BEML on request based on availability at the prevailing rates supplied by 

Bangalore Electricity Supply Authority and the amount will be recovered from the contractors running 

bills. If necessary the contractor may install a separate energy meter at his own cost. However, 

contractor has to make his own arrangement to work during power failures/non-availability of power. 

Non-availability of power will not be a reason for delay in works 
 

11. TAXES: 
 

WHATEVER Taxes and duties, as applicable, chargeable in respect of this contract whether by the 

Central or State Government shall be borne by the contractor(s) and the price quoted shall be 

inclusive of such taxes, cess or any other statutory duties or taxes payable by them and price quoted 

shall be firm and shall be inclusive of such duties and taxes. WHEREVER Taxes are deductible at 

source, the company will recover the amount as per the statutory requirement. 

 

12. THE Contractor shall agree to execute the work progressively in co-ordination with the 

concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 

13. THE specifications contained in the MES Schedule (referred to in the tender) in appropriate 

sections shall apply to this contract to the extent applicable, Cement co-efficient shall also 

form part of MES Schedule. 
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14. VALUATION OF DEVIATIONS :  

 

Every deviation shall be subject to the limits specified as under:    

 

a. The net value of all deviations (additions and deductions) including non tendered items, 

of the value of work completed, shall not exceed 20% of the approved contract value 

and 40 %  in respect of any individual item, indicated in schedule A-BOQ 

b. In case of non tendered items, the total value of such non tendered items shall not 

exceed 5% of the approved contract value.  
 

The basis for ascertaining the non tendered items shall be as follows: 

 

(i) The value of all deviations shall be ascertained by measurements, on the basis of the 

rates or prices for similar work in the bill of quantities of the same contract in so far 

as such rates or prices apply. 

 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based 

upon rates or prices deduced there from to the extent practicable to do so. 

 

(iii) The rates for NT items shall be based on the SSR rates after proportionate 

adjustment in comparison with the tendered rates of like items in the contract. The 

basis to be adopted for working out the NT rate is the comparison of the NT item 

with similar trade item in the bill of Quantity for which the contractor has quoted. 
 

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or 

SSR rates, market rate shall be allowed based on vouchers/invoices as per the actual 

including transportation, labour etc., plus 10% overheads and the labour rate shall be 

taken as per minimum wages inforce, based on the recommendations of the Chief 

Engineer. 
 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All 

Deviations in contracts for works including non-tendered items shall be approved by 

the Competent Authority as per DoP within the limits prescribed in the contract. The 

deviations and NT items shall be technically checked and processed by the 

respective "Engineer-in-charge" in concurrence with Finance Department of the 

respective division. 
 

15. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: 

 

The contractor shall provide the same make of fittings/fixtures specified in the tender 

documents unless he has quoted for other equivalent for genuine reasons. In case due to 

exigency of the work and difficult market conditions, the contractor is not able to provide 

the same make, he shall be allowed to provide equivalent approved make subject to his 

obtaining the concurrence of the Chief Engineer for the price adjustment as between the 

quotation and the purchase price for the item involved. The base for reckoning shall be the 

date of purchase. The contractor shall produce purchase invoice as a proof of expenditure 

for the items other than those specified in the tender documents allowed for incorporation in 

the work. Construction Department in respective Divisions/Regional/District Offices shall 

ensure the reasonableness of the rate in the purchase bill produced by the contractor. The 

price adjustment shall be the difference between the two makes on the date of purchase. 
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16. The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 

quotation in each part or as a whole, at its own discretion and hence it is important that the 

tenders take sufficient care and quote reasonable rates in each part, so that if one part only is 

separated and entrusted to one Contractor he should be able to do it without difficulty.  The 

rates quoted for similar items should be consistent. THE company also reserves the right to 

accept the lowest or any other tender at its discretion without assigning any reasons 

whatsoever. 
 

17. EXTENSION OF TIME: 

 

For all contracts awarded, time is the essence of the contract. The contractor is bound to 

complete the work within the stipulated time. The Chief Engineer has to assess the delay 

arising out of default of the contractor. Where the delay is due to default of the contractor, 

and if there is no financial loss due to such delay, the Chief Engineer can recommend for 

grant of extension of time by the same authority who accepted the tender/awarded the 

contract, subject to recording the reasons for granting such extension of time.  
 

Where the delay is due to default of the contractor, and if there is a financial loss due to 

such delay, the extension of time requires the approval of CMD. In the absence of CMD's 

approval, Liquidated Damages for delay in completion of the work shall become 

enforceable.  

 

Where the delay is not due to default of the contractor, for example: - a) not providing clear 

work front to the contractor by the Company, b) Company's delay in decision making for 

changes relating to original work., etc necessary extension of time shall be granted with the 

approval of Competent Authority, as per DoP without sanctioning escalation claimed by the 

contractor except statutory levies. 

 

Extension of time when granted with the approval of the Competent Authority as per 

Company's Delegation of Powers shall have the effect of rendering the clause Liquidated 

Damages for delay in completion work' inoperative upto the period of extension of time so 

granted unless otherwise specifically stated. 
 

18. LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS 

 

In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other right or 

remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as 

penalty, pay sum equal to 0.5% of the Contract sum (excluding non tendered/extra items, if 

any) for every week's delay subject to maximum of 10% of the total final bill value of the 

Contract. 

 
Liquidated Damages shall be applicable in the following cases: 

 

a) where the contractor fails to complete the work within the stipulated time;  

 

b) where the extension of time is granted with levy of LD; 

 

c) Where extension of time is granted without levy of LD but the contractor has failed 

to complete the work within the extended period.  
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The amount of Liquidated Damages shall be adjusted or set off against any sum payable to 

the contractor under this or any other contract/s awarded by the Company. 

 

In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 

authorized person to issue 'Work Completion Certificate', which shall be final and binding 

the Company as well as the Contractor concerned. 

 

19. FORE-CLOSURE OF CONTRACT: 

 

It shall be noted that, at any time after acceptance of the tender, the Company can decide to 

abandon or reduce the scope of work for any reason whatsoever, the Chief Engineer shall 

give notice in writing to that effect to the contractor. The compensation, if any, payable for 

such foreclosure of work shall be discussed mutually between the Company and the 

contractor and settled after taking into consideration the loss suffered by the contractor on 

account of foreclosure of the contract. The contractor shall have no claim for any 

compensation whatsoever on account of any profit or advantage which he might have 

derived consequent to foreclosure of the whole or part of the works. The Company shall 

have the option to take over the contractor‟s materials or any part thereof, either brought to 

the site. The amount of compensation payable to the contractor due to foreclosure shall be 

decided by the authority one level above the level of the authority competent to award the 

contract, or by the CMD. 

 

20. BEML revised General Conditions together with BEML specifications will form part of the 

contract.  Should there be any discrepancy between the provision in the Bill of quantities 

and drawings, the former shall be deemed to take precedence there over. 

 

21. No modification or change of specifications in the bill of quantities shall normally be 

accepted and such changes are to be rejected.  Acceptance of such deviations shall be at the 

discretion of the Engineer-in-charge. 
 

22. EARNEST MONEY DEPOSIT: 

 

Tender without Earnest money deposit will be rejected. On finalization of the tender, 

Earnest money deposit will be refunded to unsuccessful tenderers under proper 

acknowledgement.  

 

In case, the contractor/firm after quoting, withdraws from the tender or refuse/delay in 

commencing the work or stop the work abruptly, their EMD/ SD, as the case may be, will 

be forfeited. No interest amount is payable on EMD. 
 

23. SECURITY DEPOSIT: 

 

The successful tenderer shall be required to furnish security deposit for the fulfillment of 

contract and amount shall be 10% of the value of the contract, to be paid by the contractor. 

No waiver can be allowed in this regard. Such security deposit shall not entail any interest 

payment on refund.  

 

The contractor shall choose any one of the following options for payment of security deposit 

in writing as under: 
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(i)The contractor shall within 30 days of acceptance of the contract deposit the difference 

between Earnest Money and full Security Deposit by Demand Draft/Banker‟s cheque drawn 

on any of the commercial bank made in favour of Company. PEMD held with BEML 

cannot be considered for such adjustment in the Security Deposit payable by the contractor. 

 

(ii) Bank guarantee from any commercial bank equivalent to the amount of security deposit 

valid for a period required by BEML shall also be accepted. 

 

(iii)Security Deposit amount shall be deducted from the running bills of the contractor at  

the rate of 10% or higher of the gross value of each bill. However, the entire security 

deposit amount shall be deducted before completion of 90% of work. 
                                

The above deposit shall be held by the Company as security for the satisfactory performance 

of the contract. All compensations or other sums or money payable by the contractor to the 

Company under the terms and conditions of this contract shall be deducted from this 

security deposit or from any other sums that shall be due, or shall become due to the 

contractor by the Company on any account whatsoever and in the event of the security 

deposit being reduced by reasons of any such deductions the contractor shall within ten days 

thereafter make good these deductions.  

 

23.1 REFUND OF SECURITY DEPOSIT 

 

The above deposit, as the name itself signifies, shall be held as Security for performance of 

the contract. One half of the Security Deposit i.e. 50% shall be refunded to the contractor on 

completion of the contract based on the recommendations of the Chief Engineer in writing 

that the work has been physically completed in all respects.  

 
The balance 50% of the security deposit shall be refunded to the contractor on written demand 

from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on payment of 

final bill whichever is later, with the recommendation of the Chief Engineer, provided the Chief 

Engineer  is satisfied that there are no dues outstanding against the contractor. If the Security 

Deposit is in the form of Bank Guarantee, on completion of the contract, the contractor can give 

a fresh Bank Guarantee for 50% of the total security value for a period required by BEML and 

the original Bank Guarantee shall be returned thereafter on written demand from the contractor 

and shall be released subject to rectifying all defects noticed during the defect liability period 

indicated by BEML. 

 

Any refund of security deposit shall be made only with the recommendation of the Chief 

Engineer. 
 

24. RUNNING ACCOUNT REMITTANCE: (RAR) 

 

During the progress of work, contractor shall submit the claims giving complete details of 

work done, rate and value to the Engineer-in-charge nominated by Chief Engineer who shall 

certify the rate and quantity as per the MB and prepare a statement showing the description 

and quantity for which he recommends payment. These claims are called RAR bills and 

RAR payments are made once in a calendar month or more depending upon the periodicity 

of contract/progress of work.  

 

Where the RAR payment is based on the measurements recorded in the MB, the 

recommendation for payment shall be stage-wise co-related with the bill of quantities.   
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Due to technical reasons, where pro-rata payments on stage-wise progress of work is 

considered necessary though not specified in the contract, the Chief Engineer with the 

approval of competent authority, shall decide the number/type of stages correlating with the 

bill of quantities and submit a statement showing the stage-wise break-up of the contract 

value indicating  work progress details including percentage of completion, cost, and 

remarks, if any, of the Engineer-in-charge with a copy to Accounts in the respective 

Division for regulating the quantity and payment. This shall form the basis for the Engineer-

in-charge to prepare a bill for actual progress of work. The basis as decided above shall 

uniformly be adopted for regulating all RAR payments till the final bill is submitted. 

 

However, in respect of hidden works, recording of measurements in MB shall invariably be 

made then and there and the MB produced to Accounts at the time of RAR payment.  

 

Accounts shall arrange payment for RAR bills within a fortnight's time from the date of 

receipt based on the certification of the Engineer-in-charge and after necessary 

check/verification. 

 

As per Expenditure Management Commission, Government of India, in large projects above 

Rs.10.0 Crore, 50% of running bill amount shall be released within 7 days of submission 

without a detailed check on the claim. The balance shall be released after the claim is 

scrutinized as per procedure in order to get more competitive bids and for speedy execution 

as cash flow is a critical requirement in a project.  

 

 The contractor shall also be paid 'Material Advance' for the material brought to site for 

incorporation in the work duly certified by the Engineer-in-charge. For such materials 

brought inside by the contractor, the contractor has to produce necessary test certificates 

from reputed Testing Laboratories for steel and hypothecation deed duly executed by the 

contractor in favour of the Company on a non-judicial stamp paper of requisite value. 

 

Payment of 'Material Advance shall be recommended by the Engineer-in-charge for 

materials required to be used in the works as per the planned progress of work. However, 

payment of material advance against materials brought to site by the contractor ahead of 

scheduled progress of work shall be considered not exceeding 75% of the value of such 

material in exceptional cases with the approval of Competent Authority, with justification 

recorded in writing.  

 

 RAR payments shall be regulated to the extent of the value of work done, with due 

adjustments for recoveries and other payments (including material advance/adhoc payments 

made if any) effected so far against the contract.  
 

25. PRE FINAL RARs  

 

Pre-final RAR is raised only when the work is completed and the complete measurement is 

recorded in the MBs by the Engineer-in-charge designated by Chief Engineer duly accepted 

by the contractor. 
 

Prefinal RAR shall be sent to the Accounts Department by the Engineer-in-charge only after 

Technical check of the measurements and endorsement in the MBs by the Chief Engineer.  
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The Engineer-in-charge shall recommend for payment not exceeding 90% of the value of 

work completed with due adjustments for recoveries and RAR payments (including 

Material advance if any) effected so far against the contract.  

 

Such bills shall be paid within 2 weeks from the date of their receipt in the Finance 

Department after scrutiny and check for the correctness of the bill duly linking up with the 

MBs.  

 

The recommendation of Pre-final RAR is based on the discretion of the Chief Engineer on 

case to case basis. 

 

26. ADHOC PAYMENTS:   

 
If payment for final bill could not be arranged within 05 months from the date of the 

completion of the contract for genuine reasons other than undue delay in submitting the 

final bill by the contractor, an Adhoc payment not exceeding 90% of the value of the work 

done after making all necessary deductions for statutory dues, RAR payments, Material 

advances if any paid, shall be recommended by the Chief Engineer with the approval of 

respective Complex chief/ respective Business Group Director.  Such Adhoc payment can 

be recommended only if the contractor is having concurrent running contracts in the 

Complex. 
 

The following guide-lines shall be adopted while making such adhoc payment; 

 

 Such payment shall not exceed 90% of the final bill value. 

 All conditions of contract and recoveries to be effected shall be taken care before 

effecting Adhoc payment. 

 If a contractor has no other contract concurrently running in the Complex, adhoc 

payment need not be made. Instead, final bill shall be expedited and paid atleast within 

six months from the date of completion of the contract 
 

27. COMPLETION CERTIFICATE: 
 

As soon as the Contractor completes the work assigned to him the same shall be inspected 

and if found satisfactory shall be taken over by the Chief Engineer. A "Completion 

Certificate" shall be issued to the contractor within 30 days from the date the contractor has 

given request for the same. If there are minor defects which can be rectified even after the 

building has been taken over, the defects shall be listed out and the contractor shall be asked 

to rectify the same before the final bill is submitted. The final bill along with the completion 

certificate duly certified by the Engineer in charge shall be submitted to Finance 

Department for payment. The completion certificate shall have the following details: 

 

a) Particulars of the work and Contract Number, 

b) The date of work order to commence the work, 

c) Date of completion as per original contract agreement, 

d) Actual work done value. 

e) Extension of time if any, granted, 

f) Date on which contractor was required to complete the work, 

g) Actual date of completion and taking over by BEML. 
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28. FINAL BILL: 
 

On completion of the work and the recording of measurements in the MBs, a final bill shall 

be submitted by the contractor. On receipt of the final bill duly signed by the contractor, the 

same shall be scrutinized by the Engineer-in-charge to see that the claim is in order.  
 

The final bill prepared by the Department and accepted by the contractor, shall be 

accompanied with the following documents:  

 

 Original Completion certificate 

 A statement showing stores issued for incorporation in the work, stores actually 

incorporated by the contractor, theoretical quantity of stores required for work and 

whether there has been any over issue/under issue of the stores to the contractors.  

 No claim certificate duly signed by the contractor 

 Original Contractor's All Risk Insurance Policy covering up to the actual date of 

completion of work. 

 Contract Agreement 

 Revised estimate as duly approved by Competent Authority. 

 ESI & PF statement duly co-ordinated by Welfare Section. 

 Measurement books duly technically checked by Engineer in charge. 

 Any other documents which are specified by the Management from time to time. 

 

The Engineer-in-charge has to certify in the work Completion certificate as well as in the 

Measurement Book, that the work is executed in conformity with the contract specification, 

drawings and other conditions. The final bill duly checked and co-ordinated by the 

Engineer-in-charge shall be sent to the Finance Department through Chief Engineer along 

with the documents stated above. 

 

29. DEFECT LIABILITY PERIOD: 

 

The period of maintenance for the subject work shall be ONE YEAR.  

 

During this period, the contractor shall be responsible to rectify all the defects noticed and 

attributable to the work done by him in respect of works executed by him. As soon as any defect 

in the work come to the notice, the Chief Engineer shall inform the contractor, in writing, to 

rectify the defect and inform him that in case he fails to do so within a reasonable time, the 

Company would rectify the defects at his risk and expense as per the conditions of the contract.  

 

If the contractor does not attend to the rectifications inspite of repeated requests, the Company 

shall proceed at his risk and expense and get the work completed. The cost incurred by the 

Company shall be recovered from the defaulting contractor. The Company shall forfeit the 

balance 50% of the Security Deposit retained and adjust this amount against the expenses so 

incurred. The balance amount, if any, after recovering the expenses incurred shall be refunded 

to the contractor. In case the amount available is insufficient to cover the expenses in full, that 

portion of the expenditure still remaining unadjusted shall be recovered from any of the 

subsequent bills due for payment to the contractor against any other contract.  

 

Even after such adjustments, the amount available is insufficient to cover the expenses in full, 

the Company reserves the right to take legal course of action to recover such unadjusted 

amount. 
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30. CONTRACTORS LIABILITY AND INSURANCE: 

 

From commencement to completion of the works, the contractor shall take full 

responsibility taking precautions to prevent loss or damage. He shall be liable for any 

damage or loss that shall happen to the works or any part thereof.  

 

In addition, the contractor shall indemnify and keep the Company indemnified against all 

losses and claims for injuries or damages to any person or any property whatsoever which 

shall arise out of or in consequence of the construction works. For this purpose, the 

contractor shall take an insurance policy- "contractors all risks insurance"- to cover the 

risks, as per the Conditions of the Contract. The insurance policy has to be kept valid till the 

work is completed and the possession handed over to the Company. The policy shall be 

taken at his cost showing the Company as the „principal‟ to simplify the work in the matter 

of raising claims and settlement thereof. 
 

31. MATERIALS obtained from demolition/dismantling work shall remain with the Contractor 

at his own risk till such time the Contractor removes them to BEML stores or as directed 

within 10 days from the date of completion.  If he fails to remove such dismantled materials 

to BEML stores or as directed within 10 days from the date of completion, the Engineer-in-

charge will be entitled to remove them at the risk and cost of the Contractor. 
 

32. THE various provisions in this special condition shall be deemed to take precedence over 

those in General conditions/specifications to the extent applicable. 

 

33. The quoted rate is deemed to include for execution of work in a phased manner/part by part 

if necessary and as directed by BEML and no extension of time nor extra claims shall be 

entertained in the regard  
I/WE AGREE TO EXECUTE THE ABOVE AS PER DRAWINGS AND SPECIFICATIONS 

OF BEML WITHIN THE STIPULATED TIME FROM THE DATE OF ISSUE OF WORK 

ORDER.  I/WE ARE ENCLOSING HEREWITH A RECEIPT/DRAFT 

NO._______________________DTD.___________________ FOR 

RS._____________________ TOWARDS EARNEST MONEY DEPOSIT, ADHERING TO 

THE REVISED SPECIAL CONDITIONS AND REVISED CONDITIONS  MENTIONED. 
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CEMENT CO-EFFICIENT SHEDULE: 

 

Sl. 

No. 
Description Unit Cement  in Kgs 

01. CC  1:1.5:3       Types A1 & A2 CM 403.50 

02. CC 1:2:4           Types B1 & B2 CM 320.80 

03. CC 1:3:6           Types C1 & C2 CM 216.20 

04. CC 1:4:8           Types A1 & A2 CM 170.00 

05. CC 1:5:10         Types    DE2 CM 129.20 

06. Brick work in  ( one brick) CM 1:6    CM 49.34 

07. 
Brick work in  ( ½ brick) CM 1: 4 

CM 63.51 

08. 
Damp proof course in CM (1:2) 

10mm thick 
SM 7.19 

09. 
Damp proof course in CM (1:2) 

15mm thick 
SM 10.81 

10. 
Walling of random or polygonal 

rubble in gauged mortar 1:1:6 
CM 89.69 

11. Size stone in gauged mortar 1:1:6 CM 62.79 

12. 
Walling of random or polygonal 

rubble in CM 1:4 
CM 143.50 

13. 
Size stone masonry  in CM 1:4 in 

foundation 
CM 89.69 

14 

Size stone in CM 1:4 in basement 

and superstructure with joints neatly 

dressed. 

CM 80.72 

15. 
Size stone masonry in CM 1:6 in 

foundation 
CM 62.79 

16. 
Size stone masonry in CM 1:6 in 

superstructure. 
CM 56.66 

17 
Size stone masonry in CM 1:8 in 

foundation 
CM 51.13 

18 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:2 
SM 7.80 

19. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:3 
SM 6.24 

20. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:4 
SM 5.04 

21. 
Rendering or screeding 10mm thick 

in  brick/concrete in CM 1:6 
SM 2.58 

22 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:2 
SM 9.08 
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23 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:3 
SM 7.28 

24 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:4 
SM 5.90 

25 
Rendering or screeding 10mm thick 

stone masonry  in CM 1:6 
SM 4.42 

26 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:2 
SM 3.88 

27 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:3 
SM 2.95 

28 
Pointing to block  squared rubble 

coursed or un coursed   in CM 1:4 
SM 2.46 

29 
Pointing to block random rubble in 

CM  1:2 
SM 4.87 

30 
Pointing to block random rubble in 

CM  1:3 
SM 3.66 

31 
Pointing to block random rubble in 

CM  1:4 
SM 3.06 

 

 

 

 



                                                                                Serial Page No: 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

Signature of the Issuing Officer                                 Signature of the Contractor (s)with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

34 

    PARTICULAR SPECIFICATIONS 

1. GENERAL: 

 

 THESE particular Specifications are to be read in conjunction with the specifications 

contained in the MES Standard Schedule of Rates 2010, i.e. PART I - Specifications and 

PART II-Rates, including errata (here-in-after referred to as the MES Schedule) and 

specifications given hereunder and the drawings mentioned in these documents, rates and 

specifications thereon shall be deemed to apply to the works unless mentioned otherwise in 

the tender documents. In case of discrepancy between the documents, viz., Bill of 

Quantities, Particular specifications and Drawings, the following order of precedence shall 

be followed: 

 

 (a) Bill of Quantities 

 (b)  Particular specifications 

 (c) Drawings 

 

2. SCOPE OF THE CONTRACT: 

 

 THE contract comprises full, final and entire completion of Subject Work all as shown in 

Schedule-A and as described in these Particular Specifications and detailed in the drawings 

given in the list of drawings enclosed hereto and also subject to the General and Special 

Conditions of Contract. The work shall be completed in stipulated period. 

 

THE time for completion is to be reckoned from the date of commencement mentioned in 

the Work Order. 

 

3. SAMPLES OF MATERIALS: 

 

THE contractor shall produce samples of all materials and shall obtain approval of 

Engineer-in-charge in writing before he places bulk order for the material for incorporation 

in the works. In respect of materials for which samples are not kept or detailed 

specifications are not given herein-after, such materials shall comply with the latest relevant 

Indian Standard Specifications as published upto the date of issue of this tender. 

 

3.1. THE contractor shall on demand produce original receipted vouchers / invoices in respect of 

materials supplied by him. 

 

4. PROPRIETORY MATERIALS:  

 

THE contractor shall ensure that proprietary materials like paints etc., are brought to site in 

original sealed containers / packing and bear the manufacturer‟s markings. 

 

5. CLEANING DOWN:  

 

THE contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc., touch 

up all painter‟s works and carryout all other necessary items of work in connection 

therewith and leave the whole premises clean and tidy before handing over the buildings. 
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6. ATTENDANCE UPON BUILDING:  

 

THE contractor shall permit free access and generally afford facilities and ususl 

convenience to other agencies and or departmental workmen to carryout works under 

separate arrangements. 

 

THEREFORE, the rates quoted by the contractor shall be deemed to include for all such 

costs as consequence for having to work in the circumstances described above and no claim 

shall in any event be entertained on this account. 

 

7. EXCAVATION AND EARTH WORK:  

 

THE earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the 

extent ordered/indicated in the drawings. Excavation inadvertently made deeper than what is 

ordered or indicated in the drawings shall be made good by the contractor with PCC 1:4:8 

using not larger than 40mm graded granite aggregate with out extra cost to the company. 

 

The earth obtained from excavation shall be filled, spread, watered and well rammed in 

layers not exc. 20 cm thick around foundations, under floors and in other situations to make 

up levels / slopes as directed/shown in drawings.  Use of vegetable soil, turf, peat and black 

cotton soil in filling shall not be permitted.  No lead whatsoever shall be allowed extra for 

earth obtained from excavation and reused for filing around foundation and under floors.  If 

on the actual excavation, hard rock or ordinary rock is met with the contractor shall intimate 

the Engineer-in-charge in writing for making necessary price adjustment. Excavation done 

in ordinary/hard rock will be priced as an authorized extra item. 

 

8. CONCRETE MATERIALS 

 

8.1 CEMENT: Cement used in the work shall be ordinary PORTLAND/PUZZOLANA 

cement and shall be stored by the contractor in a dry place under proper cover and 

stack.  Stacks shall not be more than 10 bags high. 

 

8.2 FINE AGGREGATE: Fine aggregate (sand) for concrete shall be of approved 

quality natural sand. Fine aggregate shall be clean, free from any admixture of clay, 

loam, silt, organic matter and other impurities. 

 

8.3 COARSE AGGREGATE: Coarse aggregate for concrete shall be of approved 

broken granite stone and shall conform to IS-383-1963. 

 

8.4 WATER: Water used in concrete shall be clean, fresh and non-saline. 

 

Rate: Rate quoted for cement concrete works in Schedule-A shall include the cost 

for the use and waste of formwork as necessary. 

 

Unless otherwise specified, the rates quoted against various items of schedule „A‟ 

shall not include for plastering.  The various concrete surfaces shall be finished as 

under: 

 

a) All concrete surfaces occurring in conjunction with wall and the like: Immediately 

after the formwork is removed all irregularities shall be removed and air holes shall 
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be stopped with CM 1:3 so that the surface is ready for application of plaster which 

is paid for separately. 

 

b)  Soffits & edges of roofs, soffits & edges of chajjas, facias, soffits and sides of beams 

and columns, exposed surfaces of shelves, not occurring with conjunction of walls: 

These shall be finished as described above to receive plastering which is paid for 

separately. 

 

c) Exposed surfaces of concrete members other than those specified above and tops and 

edges of chajjas and the like, independent columns and other concrete surfaces not 

specified to be plastered: These surfaces shall be finished fair and smooth. On 

account of any reason whatsoever, if fair and smooth surface cannot be achieved, the 

contractor is permitted to plaster these surfaces with CM 1:3, to obtain a fair, 

uniform and smooth finish.  However, he shall ensure that the thickness of plaster is 

kept to a minimum. The contractor shall not be paid anything extra for the 

application of this CM 1:3 plaster. 

 

d) The rate quoted for pre-cast concrete shall include for cost involved in the cutting of 

grooves, etc., in walls, etc, and fixing as specified. 

 

8.5 Mixing concrete:  

All concrete shall be mixed in mechanical concrete mixers with hopper. The mixing 

drum shall be washed and cleaned on completion of work, every day and on every 

stoppage of work, if the stoppage exceeds 30 minutes. If the total quantity of 

concreting proposed to be carried out in any one day does not exceed 0.25 cum hand 

mixing may be adopted for such concrete. 

 

9. FORM WORK 

 

All form work shall be as mentioned in MES schedule 2009, Part I, section 7, Where 

concrete is to be finished smooth, the forms shall be wrought on the inside surface. 

Contractor may at his discretion use steel or plywood form work in lieu of timber formwork 

at no extra cost to the Company. 

 

10. COMPACTING CONCRETE  

 

The compacting of concrete shall be done all as specified in SSR Part I – Specifications. 

The mechanical vibrator shall be used to compact the concrete in footing, columns and 

beams etc., and vibrator shall be used to compact the PCC 1:2:4 in flooring and shop 

irrespective of the fact whether the thickness of concrete exceeds 30 cm or not. 

 

11. CONCRETE CUBES AND TESTING 

 

Test cubes shall be taken from the important concrete works for testing purpose at the sole 

discretion of the Engineer-in-charge. Such tests shall be performed at the expense of the 

contractor. 

 

12. HOLLOW CONCRETE BLOCKS: 

 

Hollow Concrete blocks shall conform to the requirements of IS-2185 specifications for 

hollow concrete blocks. Hollow blocks shall be sound, free from cracks, broken edges, 
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honey combing and other defects that would interfere with the proper placing of blocks or 

impair the strength or performance of construction. The water absorption shall not exceed 

240 kg./Cum. 

 

TOLERANCE: The maximum variation in the dimensions shall be not more than +/- 

1.5mm for height and breadth and +/- 3.0mm for length. 

 

The total width of cavity in any block measured horizontally at right angles to the face of 

the block as laid in the wall, shall not exceed 65% of the total breadth (that is the overall 

dimensions of the block at right angle to the face of the block as laid in wall) of the block. 

The volume of the cavity in the block shall not exceed 50% of the gross volume of the 

block. 

 

Surface characteristics of blocks intended to be plastered or rendered, shall be such as to 

provide a satisfactory bond with the plaster. 

 

Faces of blocks shall be flat and rectangular, opposite faces shall be parallel and all arises 

shall be square. The ends of the blocks which form the vertical joints may be plain butt 

unless tongue and grooved or double grooved ends are indicated. 

 

The block shall be cured in an immersion tank or in a curing yard and shall be kept 

continuously moist for atleast 21 days. When the blocks are cured in an immersion tank, the 

water of the tank shall be changed atleast every four days. 

 

After curing, the blocks shall be dried in shade before being used on the work. They shall be 

stacked with voids horizontal to facilitate through passage of air. The blocks shall be 

allowed to complete their initial shrinkage before they are laid in the wall. 

 

Construction of Masonry: 

 

For single storeyed buildings, the hollows of blocks in the foundation and basement 

masonry shall be filled up with sand and only the top foundation course shall be of solid 

blocks. But for two or more storeyed buildings solid concrete blocks shall be used in 

foundation courses, plinth and basement walls unless otherwise indicated. The hollow 

blocks are used, their hollows shall be filled up with cement concrete 1:3:6 using 12.5 mm 

nominal size aggregate. 

 

Wetting of Blocks: 

 

Blocks need not be wetted before or during laying in the walls. In case of the climatic 

condition so required, the top and the sides of the blocks may only be slightly moistened so 

as to prevent absorption of water from the mortar and ensure the development of the 

required bond with the mortar. 

 

Laying: 
 

Blocks shall be laid in mortar, as indicated and the roughly bedded in mortar, spread over 

the entire top surface of the previous course of blocks to a uniform layer of not less then 

10mm in thickness and not more than 12mm. 
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All courses shall be laid truly horizontal and all vertical joints made truly vertical. Blocks 

shall break joints with those above and below for not less than quarter of their length pre-

cast half length closers (and not cut from full size blocks) shall be used for battered faces; 

bedding shall be at right angles to the face face unless other-wise directed. Care shall be 

taken during construction to see that edges of blocks are not damaged. 

 

INTERSECTING WALLS: 

 

When two walls meet or intersect and courses are to be held up at the same time, a true 

masonry bond between atleast 50 percent of the units at the intersection is necessary. When 

such intersecting walls are laid up separately pockets with 20mm maximum vertical spacing 

shall be left in the 1
st
 wall laid. The corresponding course of the 2

nd
 wall shall be built into 

these pockets. 

 

Fixtures, fittings, etc., shall be built into the masonry in cement and sand mortar 1:3 while 

laying the blocks where possible. Hold-fasts shall be built into the joints of masonry during 

laying. 

 

Holes, chases, sleeves, openings, etc., of the required size and shape shall be formed in the 

masonry with special blocks while laying, for fixing in pipes, service lines, passage of 

water, etc. After service lines, pipes, etc., are fixed voids left, if any, shall be filled up with 

cement concrete 1:3:6 type and neatly finished. Construction details specified for block 

masonry which have not been specified herein shall apply to hollow blocks masonry to the 

extent applicable. 

 

FINISHES: 

 

Renderings shall not be applied to the walls when these are wet. Joints for plastering or 

pointing, as specified shall be raked to a depth of 12mm. Joints on internal faces, unless 

otherwise indicated shall be raked for plastering.    

             

13. SIZE STONE MASONRY IN CEMENT MORTAR IN FOUNDATIONS 

 

 Face work shall be hammer dressed with no stone to tail into a point.  No face  stone to 

be narrower or shorter than its height. Thickness of mortar in beds and  joints shall not exceed 

20mm.HEIGHT OF COURSES 150mm to 230mm but no  course shall be greater in height than 

any course below. 

 

13.1 BOND OR THROUGH STONES: Bond or through stones shall be provided at 1.5m 

in every course and are to be staggered. No stone shall tail into a point. Bond stones 

shall extend from the front to the back of walls. For walls 600mm thick and under, 

bond stones shall be in one piece. For walls over  600mm thick they shall either be 

in one piece (if available locally) or be in series  of headers, each header overlapping 

the adjoining one by not less than 150mm. No header shall preferable be less than 

600mm in length. 

 

13.2 Quoins and jambs to be squared back in beds and joints are faced as ordered. 

 

13.3 HEARTING Stone to be not less than 150mm in any direction, carefully laid 

hammered down into place with wooden mallet and solidly bedded with mortar.  
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The hearting must not be brought to same level as the facing stones with spalls or 

pinning, which are only to be used as wedges in the hearting. 

 

14. SIZE STONE MASONRY IN PLINTH AND SUPER STRUCTURE 

 

Facing stone shall have hammer dressed faces with no stone tailing into a point.  No face 

stone shall be narrower or shorter than its height. Face beds shall be squared back at least 

50mm and joints 25mm.  No spalls or pinnings shall show on face.  All other details shall be 

as detailed herein before for foundations. 

 

15. BRICK MASONRY IN CEMENT MORTAR 

 

Brick shall be table moulded / clamp burnt bricks locally available of approved quality 

having a minimum compressive strength of 50kgs/Sq.cm from the local kilns and shall be 

used in bonds as specified in MES schedule 2009 Part I, Section – 5. 

 

16. WOOD WORK JOINERY 

 

16.1 TIMBER: Unless otherwise specified the timber used in all situations shall be of 

good quality of wood as detailed in relevant items of schedule „A‟.  The timber shall 

be well kiln seasoned and free from defects of any sort.  The contractor should 

particularly note that all timber required for the work should be brought to site, cut 

to required sizes and properly stacked and stores well ahead of actual use as directed 

by the Engineer-in-charge. 

 

16.2 FINISH: Unless otherwise specified timber surfaces shall be wrought and sand 

papered smooth.  However, backs of chowkats can be left clean saw and shall be 

tarred and sanded before erecting in position. 

 

16.3 TOLERANCE: Tolerance for wrought faces of joinery is as specified in MES 

schedule SSR Part I, Section 7, except in the case of practical board panel 

shutter/boarding/planking wooden beads which shall hold the full thickness/sizes 

shown in drawings.  The overall dimensions of door etc., as shown in drawing shall 

be maintained. 

16.4 PLUGGING: Wooden plugs for fixing timber fixtures and fittings and the like in 

walling or concrete shall be cut to size, tapered and built into walls.  „PHIL‟ plugs 

made out of asbestos cement  powder where specified in the drawings or as directed 

shall be used wherever raw plugs are specified in the  drawings or as directed the 

same shall be fixed after punching holes of the correct size. 

 

16.5 JOINERY: Provide timber doors and other joinery all as per details shown in 

drawings and as specified in schedule „A‟. All door shutters shall be fixed so that 

there is a clearance of 3mm between the finished floor level and the bottom edge of 

shutter. The chowkats size is as shown in the drawings/described in Schedule „A‟. 

 

16.6 Nails and spikes shall not be used in joinery works. Bamboo wood pins of proper 

sizes only shall be used. All joiner‟s works chowkats shall be cut and framed 

together soon after commencement of building operations, but shall not be wedged 

up until required and passed.  Any portion that may warp or develop shakes or other 

defects shall be replaced with new ones before being placed in position. Timber 

chowkats shall be fixed in position all as directed and shown on drawings. 
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16.7 Paneled and battened doors/flush shutters/glazed doors : Styles and rails of skeleton 

frames for shutters shall be out of well kiln seasoned timber of the species specified 

in Schedule „A‟ and panels shall be as specified in Schedule „A‟.  The flush shutters 

shall be having solid core type with well seasoned block board and commercial 

veneered face and approved by the Officer -in-charge.  All flush shutters shall be 

provided with internal lipping to a total depth of 25mm.  The width of lapping shall 

be equal to the thickness of core. 

 

17. STEEL WINDOWS / VENTILATORS: 

 

17.1 Steel windows / ventilators shall conform to IS-1038 / IS-1361 and of approved 

make. The fittings such as handles etc., shall be as specified and in Schedule- A & 

shall be fixed as per manufacturers instructions.   

 

17.2 For steel windows, steel hold fasts of size shown in drawings and fabricated all as 

per “DETAILS of lugs for brick or concrete” shown in the leaflet of manufacturer 

shall be provided. The number of hold fasts/lugs shall be as indicated in the above 

leaflets. 

 

17.3 Glass panes using standard anodized aluminium beads fixed with chromium plated 

flat head steel screws or as specified in schedule „A‟.  Glazing to windows shall be 

of selected quality as specified in schedule-A. MS guard bars/weld mesh to the 

windows, wherever indicated shall be provided as specified and shown in drawings. 

 

18. STEEL AND IRON WORK 

 

Steel and iron work shall be executed all as indicated in the drawings and as per standard 

practice in the best workmanship like manner and shall conform to IS-1786 and IS-226. 

 

18.1 The rate quoted by the contractor against structural steel items of Schedule „A‟ shall 

be   applicable for various steel sections required and used for the work. Bolts and 

nuts required for the work shall be procured by the contractor. 

18.2 The preamble under structural steel work of SSR Part I and other relevant notes and 

specification of SSR shall apply to this work.  One coat of red oxide shall be coated 

to the structural steel surfaces before erection and two coats of approved enamel 

paint shall be done after fabrication and hoisting on all exposed surfaces and before 

fixing the sheets.  No deductions shall however be made for the two coats of 

painting  in respect of structural steel surfaces of columns, trusses, etc., which are 

embedded in brick or stone or concrete after erection and fixing in position is 

complete. 

 

18.3 STEEL bars incorporated in the reinforcement concrete work shall be all as per 

details shown on the drawings. 

 

18.4 LAPS and crossings shall be tied with mild steel wire annealed of size not less than 

0.9mm conforming to IS 280, to be procured by the contractor. 

 

18.5 Welding of bars shall be done where indicated or directed by Officer  in charge in 

lieu of lapping in accordance with IS-2751. Welding in general shall be done as 

described for structural work. Bars upto and including 20mm shall be lap welded 
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and those larger than 20mm dia shall be butt welded. IN case of lap welds, the length 

of lap shall be five times the dia or 100mm whichever is greater. The throat 

thickness shall not be less than 3m for bars upto 16mm dia and 5mm for bar over 

16mm dia and upto 20mm dia.  

 

18.6 All structural steel shall be fabricated and fixed at site as and where shown in the 

drawings. Welding should be of arc welding and shall conform to IS-823-1692.   

Electrodes used for welding should conform to IS-814-1963.  Welding design and 

welded fabrication of standard steel shall conform to IS-816-1956 and IS-800-1962 

respectively. 

 

18.7 The contractor shall be responsible for accurate fixing of reinforcement shown in 

drawings and shall not place any concrete until the reinforcement has been inspected 

in position, and passed (one day prior to concreting) by the Officer -in-charge.  The 

contractor shall take necessary precautions to prevent any displacement of 

reinforcement bars during concreting. 

 

18.8 The weight of all types of steel/bars shall be calculated from the weight conversion 

given in the relevant ISI tables and the sections for which conversion is not available 

in the ISI tables; the actual weight conversion of such sections shall be arrived at for 

the same. The alignment shall be made carefully to  suit the operation of EOT cranes 

all as directed by the Officer  in charge. 

 

Flat/sloped RCC roof shall be provided all as shown on drawings and as specified 

and directed complete. 

 

19. WATER PROOF COURSE 

 

Water proof course with lime concrete and machine made pressed clay tiles: The roof 

surface shall be wire brushed and cleaned of all dust and foreign matter before laying the 

coba. Lime and brick aggregate coba shall be made out of good quality fat lime and brick 

aggregate 20mm size mixed in preparation of 1:3 by volume and allowed to cure for 3 days.  

The cubed brick bat coba shall be spread over the roof slab to the required thickness and 

slopes etc. and consolidated with wooden mallets using beal fruits and gur all as specified of 

section 11 of SSR Part I, and finished rough. Over the coba, one course of machine made 

YELAHANKA tiles or other equivalent and approved make shall be laid all as specified in 

Bill of Quantities. 

 

20.  AC RAIN WATER PIPES 

 

Rain water pipes and accessories shall be as manufactured by approved make.  The rain 

water pipe and the accessories shall be fixed in position as per the code of Practice 

published by M/s. Asbestos Cement Pvt. Ltd., and as directed.  The rate quoted includes 

cost of accessories like bends, shoes, painted MS clamps etc., and fixing. The centre line 

length of the accessories shall be added to the length of pipes for purpose of measurements. 

The rain water pipes shall conform to IS-1626-1960. 

 

Unplasticised PVC rain water pipes  

Unplasticised PVC pipes shall conform to IS-4985. The pipes shall be reasonably sound. 

Inernal and external surfaces of the pipes shall be smooth and clean, and free from other 

defects. Pipes shall be of pressure ratings as indicatd in Schedule-A- Bill of quantities. 
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21.  FLOORING 

 

Floors shall be provided all as shown in drawings and as detailed in Schedule-A.  Floors 

shall be laid to level and/or to slopes as shown in drawings or as directed.  Slopes shall be 

achieved by giving required slope to earth filling under floors.  Floors shall be sunk 

wherever shown in drawings.  Floors shall be carried through all doors and other openings.  

Exposed edges of floors shall be finished in the same manner as for the top surface. 

 

21.1 Concrete floors:  Sub-floors with PCC 1:4:8 PCC 1:4:8 sub-floor shall be laid over 

well consolidated sub-base.  The surface shall be left rough to receive the 

screeding/floor finish.  Concrete floors shall be laid as and where indicated in 

drawings/as directed. 

 

21.2 PCC floors/ramps: PCC 1:2:4 shall be laid over in alternative bays system all as 

described in MES schedule2009, part I, Section 13.  The top surface shall be 

finished as specified in schedule „A‟. 

 

21.3 Vacuum Concrete the concrete flooring with vacuum treatment to be done by M/s. 

Authorized firms, or other equivalent reputed agency.  The concrete should be 

designed for medium workability and should not be dry. Surface vibrators should be 

used after laying the concrete.  If necessary, poker vibrators should precede surface 

vibrators.  The top layer must be leveled with surface vibrators and then vacuum 

processing should start after placing top cover and filter pads.  Cleaning with skim 

floater using planning disc should be done immediately after vacuum processing.  

Blade polishing should be done after the concrete has hardened sufficiently. 

 

21.4 Flooring/Skirting with Terrazo tiles Terrazo tiles for floor shall conform to IS-1237-

1959 and shall be laid over cement mortar, screed, etc., all as specified and detailed 

in Schedule „A‟. 

 

21.5 Glazed Tiles Glazed tiles shall conform to relevant IS and shall be laid all as per 

SSR Part I and all as specified/detailed in Schedule „A‟. 

 

22. PLINTH PROTECTION 

 

Plinth protection 75mm thick shall be provided. Plinth protection need not be provided 

where portions are covered by steps and ramps and shall be laid to slope as directed and in 

bays of length not exc. 3M adopting alternate bay system.  The top surface shall be finished 

smooth using extra cement. 

 

 23. PLASTERING GENERAL 

 

The surface to be plastered shall be prepared by raking out joints and wetting the surface 

thoroughly.  Curing of plastering work shall be properly done by means of stirrup pumps or 

similar devices.  The contractor shall take every precaution right from the commencement 

of plaster work to prevent any defect that may appear on the surface of plaster and shall be 

responsible to make good any portion of plaster, which in the opinion of the Officer -in-

charge requires removal and re-doing. 
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23.1 Sand for plastering and pointing work shall be as specified herein before for RCC 

works. 

 

23.2 The thickness specified in relevant Schedule „A‟ item is the thickness above the 

proudest part of brick/concrete/stone surface and is exclusive of dubbing coat. Any 

dubbing coat that may be necessary to bring the surface to uniform level shall be 

provided by contractor and shall be of the same mix specified for the plastering. The 

rate quoted for Schedule „A‟ items shall be deemed to be inclusive for the dubbing 

coat also. 

 

23.3 No rounding off of external and internal angles or corners of plaster shall be done. 

The junction/arises shall be made true and square. 

 

23.4 Plastering on walls, dados and skirting shall be returned along with the jambs of 

opening in walls and cills of windows. 

 

23.5 Plastered surfaces shall be finished fair and even. 

 

23.6 Cement Mortar Plastering: Plain cement plaster or ordinary cement plaster where 

shown in drawings/schedule of finishes shall be of mix/proportion and thickness as 

specified in Schedule „A‟ finished fair and even without using extra cement. 

 

23.7 Keyed pointing: Keyed pointing to size stone masonry shall be in CM 1:4 all as 

MES SSR, part I. 

 

23.8 Rough cast plastering : Provide rough cast plastering of thickness over and including 

cement mortar screeding as specified in Schedule A. The mixing laying of rough 

cast plastering shall be as specified in SSR Part I 2009. 

 

24. WHITE COLOUR WASH 

 

Before application of white wash/colour wash etc., the surface shall be prepared, to a clean 

and fair surface. 

 

24.1 White wash: White wash shall be carried out to surface as indicated in 

drawings/schedule of finishes and all as directed by the Officer -in-charge.  White 

wash shall be carried out in three coats. 

 

24.2 Distemper: Provide two coats of approved oil bound washable distemper over a coat 

of primer (cement primer) all as specified in Schedule „A‟.  Shade/tint shall be as 

directed by the Officer -in-charge.  The surface to be distempered shall be prepared 

with a coat of full putty. 

 

24.3 Cement based paint: Two coats of cement based paint such as Snowcem or 

Surfacem or other equivalent and approved make & colour, shall be applied on 

surfaces all as directed and as per manufacturer‟s instructions. 
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25. BUILDER’S HARDWARE 

 

Builder‟s hardware of sizes shall be provided and fixed as specified in Bill of Quantities and 

detailed in drawings.  Sample of fittings shall be first got approved by the Officer -in-charge 

before placing bulk orders for the same. 

 

25.1 Butt hinges for doors shall be MS cold rolled steel butt hinges all as specified in Bill 

of Quantities and as shown on drawings. 

26. GLAZING:  

 

Unless otherwise specified, glazing for doors, windows, ventilators etc., shall be with not 

less than 3mm thick plain glass and of the best quality.  The glass shall be free from 

bubbles, scratches and other imperfections.  The glass shall not be wavy. 

27. PAINTING 

 

Paint shall comply with the relevant IS and shall be of approved manufacture.  Paints for 

priming coat, under coat and finishing coat shall be of the same manufacture.  The colour 

and the manufacture shall be approved by Engineer-in-charge. 

 

27.1 Painting to steel surfaces with Enamel paint: Where painting to steel surface with 

enamel paint is indicated drawings/schedule of finishes, the surface shall be 

prepared, cleaned with sand paper to remove scales and rust. Apply a coat red oxide 

primer followed by two coats of synthetic enamel paint of approved make, and finish 

the surface so as to have a highly glossy appearance.  Tints/shade of paint shall be 

superior tint and shall be approved by Engineer-in-charge.  The tint for under and 

finishing coat shall be same. 

 

 Painting to Timber surfaces: Where painting to timber surfaces with approved 

synthetic enamel paint is indicated in drawings/schedule „A‟ the surface shall be 

prepared and given a priming coat using approved primer.  The surface shall then be 

bodied in with liquid wood filler of approved make, allowed to dry and rubbed with 

sand paper, after moistening the surface with water. Clean the surface and then apply 

two coats of paint of approved quality. Tint/shade of paint shall be superior tint and 

shall be approved by Engineer-in-charge. The tint for under and finishing coat shall 

be the same. 

 

27.2 Unless otherwise specified, the rate quoted for relevant items of Schedule „A‟ such 

as doors, windows, etc, shall include for two coats of painting (one under coat and 

one finishing coat) over a coat of primer all as specified hereinbefore. 

 

28. SOLING 

The stone for soling shall be hard granite sound and free from decay. Stones shall be clean 

and of height equal to the thickness of soling and as described in MES schedule SSR, Part-I, 

Stones shall not be laid flat on the sub-grade. The soling stones shall be hand packed to the 

proper width and to the profile as directed and by laying correct to the template placed 5M 

apart, soling stones shall be laid resting on their broad bases with their height equal to the 

thickness of soling & the largest dimensions at right angles to the centre line.  Stones shall 

be laid breaking joints in close contact with each other not leaning against each other. 

Larger size stones shall be arranged at the edges and centre. All interstices between stones 

shall be wedged on by smaller size stones of suitable size, well driven by crowbars, 
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hammers to ensure tight packing. After hand packing and checking of high and low spots by 

templates is complete the soling shall be consolidated by power roller of 10 tones weight all 

as specified in Part-I, section-20 of MES schedule A, covering up the surface during rolling 

by blinding with stone spalls and gravel, high and low spots being corrected by removing or 

adding she soling respectively as the case may be.  Over the consolidated soling, moorum 

shall be spread to a thickness of 50mm, to proper levels, watered and rolled all as specified 

in Bill of Quantities. 

 

29. WATER BOUND MACADAM 

 

Water bound macadam shall be provided with granite stone aggregate conforming to the 

grading given in the table, for granite or trap of SSR Part I, under section 20, SSR part-I.  

The rolling shall be done with 8/10 tonne power roller.  Over the consolidated surface, 

moorum shall be spread to a thickness of 25mm to proper level, watered and well 

rolled/consolidated all as per Bill of Quantities and as directed. 

  

30. FERRO CEMENT WATER TANKS  :  MATERIALS  :  CEMENT  : 

 

30.1 Ordinary Portland cement shall be in accordance with IS-269-1976 

 

30.2 Fine aggregate: Aggregate shall generally conform to IS-383-197 

 

30.3 Reinforcement:  Shall be in accordance with following specification 

 

a) Weld Mesh – IS 412 or 1962 

 

b) Chicken Mesh IS 1566 of 1967 

 

c) 6mm MS Rods IS 432-1966, Part I 

 

30.4 Fabrication:   A weld mesh and mild steel rod cage shall be cut and bent and covered 

either side using chicken mesh/square woven mesh all as shown in drawings.  Both 

meshes and main mild steel rods shall be tied together using binding wire along with 

fittings such as drain off pipe, inlet pipe outlet pipes, over flow pipe connections and 

fittings hooks in correct position. 

 

30.5 Casting Platform: Tank will be cast on leveled masonry platform and before casting 

it shall be lubricated   in advance by mould oil. 

 

30.6 Mixing and casting: Cement and fine river sand shall be mixed dry in proportion 1:2 

by weight. Water   cement ratio shall be 0.5 for preparing the wet mortar.  Bottom 

slab shall be cast first then vertical walls can be plastered with cement mortar. Small 

pieces of plywood shall be used on opposite side as a back up and mortar shall be 

forced into cage from outside and finished to required thickness by following the 

same process from either side. Both inside and outside surfaces should be finished 

fine after initial setting of mortar. Cover shall be casted separately and finished fine. 

 

30.7 Curing: The tank shall be cured by gunny bags after 24 hours of casting for 7 days.  

The water shall be slowly filled and leakages observed shall be made good. 
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30.8 Painting: The tank shall be painted by using tar mastic paint IS-158/8 grade by 

giving one coat internally after positioning the tank, 2 coats of snowcem of approved 

colour shall be given for external surface. 

 

30.9 Testing: The contractor shall fill the tank initially in three days after painting and 

ensure that water level shall not fall 3mm in the 24 hours. 

 

31. ROLLING SHUTTERS 

 

Rolling shutters shall be of standard or other equal and approved make and shall be 

provided all as specified SSR 2009 part I.  The rolling shutters shall be painted with two 

coats of paint over one shop coat of red oxide primer as described in Schedule „A‟. 

 

32 ALUMINIUM DOORS 

 

Aluminium doors shall be fabricated and fixed in position all as shown in drawings and as 

described in Schedule „A‟.  The rates quoted is deemed to include the cost of fixtures, 

locking arrangements etc., all as shown in drawings/directed. 

 

SLIDING DOOR WITH TRACK: Providing sliding doors with track and other  joinery 

all as per details shown in drawings and as specified in Schedule „A‟.  All  categories of 

steel required for the work shall be of contractors supply. Other conditions as given in 

Clause „STEEL AND IRON WORK‟ shall be applicable in  this case also. 

 

32.1 MS Sheet gutters:  MS sheet gutters shall be fabricated and fixed in position 

including all the necessary accessories in accordance with the relevant IS and as 

directed by the Officer -in-charge. MS sheets required for the work shall be arranged 

by the contractor. 

 

33. WATER SUPPLY 

 

Water supply (General) Work shall be carried out by licensed plumber and layout of the 

pipes shall be as directed by the Officer -in-charge. All pipes shall be truly 

vertical/horizontal and bending of pipe shall not be permitted.  Appropriate specials shall be 

invariably used at bends, junctions and connections. 

 

33.1 Materials: Water tubing with all accessories shall be of mild steel tubes, galvanized, 

screwed, medium quality or light quality (conforming to IS1239) as specified in 

Schedule „A‟ . Stop cocks shall be screw down, high pressure pattern, heavy quality 

and shall conform to IS 731, stop cocks shall be of brass. Bib cocks, shall be of brass 

chromium plated suitable for high pressure, conforming to IS-1795-1961. 

  

33.2 Laying and Fixing of pipes :Pipes running on walls/floors/roofs inside the building 

shall be fixed on surface of walls/roofs all as specified in Section-18, of MES 2004, 

Part I. However, where pipes are shown through the floors the same shall be laid in 

position before laying the concrete floors. Where pipes are laid underground, 

trenches, shall be excavated as and where directed. 

 

33.3 In jointing the pipes, the inside of the socket and the screwed end of the pipes shall 

be smeared with red lead and few turns and  hemp yard wrapped round the screwed 

end of the pipe, which shall then be screwed in the socket with a pipe wrench. 
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33.4 Making Good:  Unless otherwise specified all holes cut in floors/walls, chases cut in 

walls, etc., for providing pipes etc., shall be made good by the contractor in the same 

manner and mix as specified for that portion of wall and or floor.  Cutting in to wall 

or floors shall be restricted to the bare minimum extent practicable for the finished 

sizes of holes required.  The cost involved in these items are deemed to be included 

in the contractors quoted rates of respective items of Schedule `A‟. 
 

34. MIRRORS 

 

Mirrors shall be 5.5mm thick `KOHINOOR‟ or other equal and approved make with 4mm 

thick commercial plywood backing and of standard plastic frame. 
 

35. SANITARY WORKS: 

 

35.1 European type water closet: Provide and fix white European type water closet all as 

specified in Schedule „A‟. 

 

35.2 Indian type squatting pattern water closet: Provide and fix squatting pattern (Indian 

type) water closet, white with a pair of foot rests, all as specified in Schedule „A‟ 

 

35.3 Wash Basin / Urinal: Provide wash hand basin and flat back urinals all as specified 

in Schedule A.  The wash hand basins and squatting pattern shall be fixed all as per 

manufacturers‟ instructions. 

 

35.4 Testing: All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as    approved in MES schedule.  The rate quoted for the restive items of 

Schedule A are deemed to include for cost of testing also. 

 

35.5 Sanitary and plumbing:  General: The contractor shall employ approved licensed 

plumbers for installation of sanitary   fittings and for executing the necessary 

plumbing works. 

 

35.6 Nahani Traps: Where Nahani Traps are indicated in the drawings provide 100mm 

(Internal) dia cast iron nahani trap with hinged gratings and without let for 75mm 

dia. pipe. Nahani traps shall be firmly embedded in concrete floors all as directed. 

 

35.7 Gully trap: Where gully traps are indicated in drawings standard gully trap salt 

glazed stoneware, with rebated top, strong make, square body, with 150x150mm CI 

gratings and 100mm dia. outlet shall be provided. Gully trap shall be fixed all as 

specified in MES schedule and as shown on drawings.  The rate quoted for gully trap 

shall be included for excavation and concrete.  PCC type C-1, etc., complete all as 

specified in Schedule „A‟. 

 

35.8 SWG PIPE: SWG pipes shall be class-A conforming to is-651 of 1965, SWG pipe 

shall be laid as directed and shall be jointed all as specified in section –18, of MES 

schedule 2004, part I.  

 

35.9 Cast iron soil and waste pipes with fittings: CI soil and waste pipes with fitting shall 

conform to IS-1729-1964.  CI soil and waste pipes shall be laid as directed and shall be 

cement jointed all as specified in Schedule A. 

 



                                                                                Serial Page No: 

BEML LIMITED                 
  (A Government of India Undertaking) 

BEML Soudha, S.R. Nagar, Bangalore-560 027 
(Corporate Materials) 

Signature of the Issuing Officer                                 Signature of the Contractor (s)with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Serial No.  
 
 
 
 
 

48 

35.10 Manholes: Manholes independent shall conform to IS 1742 1960 and all as shown on 

drawing. Brick work shall be in well burnt bricks in cement mortar 1:4 all as specified in 

MES Schedule And to the thickness shown on drawing. Foundation shall be in PCC 

1:3:6 type C-2 with 40mm graded granite stone aggregate for manholes. Benching and 

channels shall be in PCC 1:2:4 type B-1 using 20mm graded granite stone aggregate, 

steel trowelled to a smooth and even surface using extra cement. Plastering to brick 

walls shall be in CM 1:3 15mm thick finished even and fair.  All internal surfaces of 

walls shall be plastered.  The external surfaces of walls shall also be plastered to a depth 

of 150mm from top. The rates quoted by the contractor for manholes shall include for 

the cot of reinforcement of the Precast cover slab and fixing precast PCC cover slabs of 

PCC 1:2:4 type B1 for manholes and inspection chamber including PCC 1:2:4 type B-1 

bed below the slab removal of surplus spoil to a distance not exc. 50M and any extra 

excavation and earth work for working space as required. 
 

35.11 Testing:  All sanitary fittings, waste pipes, vent pipes and SWG pipes etc., shall be 

tested as provided in MES schedule.  The rates quoted for the respective items of 

Schedule A are deemed to include for cost of testing also. 

  

36. AC NORTH LIGHT CURVE 

 

AC North light curve shall be of approved make and shall be fixed as per manufacturers‟ 

instructions and as directed.  The net length only shall be measured for payment purpose. 
 

37. NORTH LIGHT GLAZING 
 

6mm thick wire cast glass shall be fixed in position with aluminium glazing bars as directed and 

as per manufacturers‟ instructions.  The overall size of north light glazing including the 

aluminium glazing bars shall be taken into consideration for payment purpose. 
 

38. AC RADIAL EXHAUST 

 

AC radial exhaust shall be of „EVEREST‟ make or other equivalent and approved make and 

shall be fixed all as per manufacturer instructions and all as shown on drawing/directed. 

 

39. EXPANSION AND CONTRACTION DUMMY JOINTS 
 

Provide expansion and contraction (Dummy) joints to the width and lengths specified in 

Schedule „A‟.  These shall be straight and the slab edges adjacent to the joints shall be formed 

truly vertical.  The top edges of the slab at joints shall be bull nosed to 10mm radius.  The joint 

shall be thoroughly cleaned, sides brushed before filling the filler.  The molten bituminous 

charge before incorporation. 
 

Note: 

 

a) All concrete work should be strictly done according to the description and specifications 

given in the tender. If the same is to adhered to in respect of any concrete items by the 

contractors the Engineer in charge shall have the power to reduce the quoted rates in respect 

of such schedule items and the decision of the Engineer in charge is final and binding on the 

contractors. 

b) Contractor should note that only the relevant clauses of particular specifications attached 

to the tender documents are applicable to Schedule A – Bill of quantities. 
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Acceptable brands of materials to be used in the work: 

 
Sl.No. Item Brand/Make 

1 Switches M/s Anchor Roma/Havells/Crabtree 

2 PVC conduit pipe M/s Supreme/Finolex 

3 PVC Insulated Copper Wire M/s Finolex/Havells 

4 DB & MCB M/s L & T/Havell‟s/Indoasia 

5 L T Cable M/s CCI/ Universal/Havells 

6 Lights/Fixtures M/s Philips/Wipro/GE/ Crompton Greaves 

7 Cables M/s Finolex/ Havells/Anchor    

8 Fan M/s Crompton greaves/Almonard/GEC 

9 Ply wood/Block Board (BWP / 

Marine grade) 

M/s Archid/Greenply/Century/Kitply. 

10 Particle Board M/s Archid/Greenply/Century/Kitply. 

11 Veneer  M/s Archid/Greenply/Century/Kitply  

12 Lamination M/s Archid/Greenlam/Century/Kitply 

13 Ceramic/Vitrified /glazed tiles M/s.Naveen/Kajaria/Johnson 

14 Locks, mortice locks M/s. Godrej/Europa  

15 Cement M/s ACC/Ultratech/Birla 

16 Paints M/s Asian paints/Berger 

17 Reinforcement steel M/s Sail/Tisco/Tata 

18 Toughened glass, beveled glass M/s Saintgobain/Modiguard 

19 Modular workstations  M/s. Godrej/Blowplast/ Featherlite/Durian 

20 Chairs M/s. Godrej/Designo/Durion/ Featherlite 

21 Door closure M/s Everite/Dorma 

23 EWC M/s Hindware/Parryware/Jaquar 

24 Urinals M/s Hindware /Parryware/Jaquar 

25 Wash basin M/s Hindware/Parryware/Jaquar 

26 Shower taps / washbasin 

taps/pillar taps/Bib cocks 

M/s Parryware/Hindware/ESS ESS/Jaquar 

27 GI pipes M/s Tata/Zenith 

28 PVC Pipes M/s Finolex/Supreme 

29 Gully trap/Nahani trap M/s Supreme/Finolex 

30 Towel rail/Paper holder/ Liquid 

soap holder/Fancy soap holder 

trays 

M/s Parryware/Hindware/ESS ESS/Jaquar 

31 White cement M/s Birla/JK 

32 Antiskid ceramic tiles M/s Naveen/Kajaria/Johnson 

33 Waterproofing compound M/s. Fosroc/Roff/BASF 

 

 

 

 

 

 

 


