

Equipments covered under FMC Contract A/c.NLCIL						
S.No	Model	NLC NO	BEML NO	DOC	L&L Year slab at the proposed beginning of contract i.e on 01.09.2020	CPH Year slab at the proposed beginning of contract i.e on 01.09.2020
1	BD155	KO249F	P13445	11/04/2016	5th year	5th year
2	BD155	KO250F	P13448	11/04/2016	5th year	6th year
3	BD155	KO251F	P13444	27/04/2016	5th year	5th year
4	BD155	KO252F	P13439	11/04/2016	5th year	5th year
5	BD155	KO253F	P13442	11/04/2016	5th year	5th year
6	BD155	KO254F	P13440	08/04/2016	5th year	6th year
7	BD155	KO255F	P13441	08/04/2016	5th year	5th year
8	BD155	KO256F	P13443	08/04/2016	5th year	5th year
9	BD155	KO257F	P13446	08/04/2016	5th year	5th year
10	BD155	KO258F	P13447	08/04/2016	5th year	5th year
11	BD155	KO259F	P13455	05/12/2016	4th year	5th year
12	BD155	KO260F	P13461	05/12/2016	4th year	5th year
13	BD155	KO261F	P13462	05/12/2016	4th year	5th year
14	BD155	KO262F	P13464	05/12/2016	4th year	5th year
15	BD155	KO263F	P13453	01/12/2016	4th year	5th year
16	BD155	KO264F	P13454	01/12/2016	4th year	4th year
17	BD155	KO265F	P13456	01/12/2016	4th year	5th year
18	BD155	KO266F	P13457	01/12/2016	4th year	5th year
19	BD155	KO267F	P13459	03/12/2016	4th year	5th year
20	BD155	KO268F	P13460	03/12/2016	4th year	5th year
21	BD155	KO269F	P13463	03/12/2016	4th year	5th year
22	BD155	KO270F	P13465	10/03/2017	4th year	4th year
23	BD155	KO271F	P13467	10/03/2017	4th year	4th year
24	BD155	KO272F	P13469	10/03/2017	4th year	4th year
25	BD155	KO273F	P13474	10/03/2017	4th year	4th year
26	BD155	KO274F	P13476	10/03/2017	4th year	5th year
27	BD155	KO275F	P13470	15/03/2017	4th year	4th year
28	BD155	KO276F	P13471	15/03/2017	4th year	4th year
29	BD155	KO277F	P13472	15/03/2017	4th year	4th year
30	BD155	KO278F	P13473	15/03/2017	4th year	4th year
31	BD155	KO279F	P13475	15/03/2017	4th year	4th year
32	BD155	KO280F	P13477	15/03/2017	4th year	4th year
33	BD155	KO281F	P13483	10/04/2017	4th year	4th year
34	BD155	KO282F	P13484	10/04/2017	4th year	4th year
35	BD155	KO283F	P13485	10/04/2017	4th year	4th year
36	BD155	KO284F	P13486	10/04/2017	4th year	4th year
37	BD155	KO285F	P13488	10/04/2017	4th year	4th year
38	BD155	KO286F	P13478	08/04/2017	4th year	4th year

Equipments covered under FMC Contract A/c.NLCIL						
S.No	Model	NLC NO	BEML NO	DOC	L&L Year slab at the proposed beginning of contract i.e on 01.09.2020	CPH Year slab at the proposed beginning of contract i.e on 01.09.2020
39	BD155	KO287F	P13479	08/04/2017	4th year	4th year
40	BD155	KO288F	P13480	08/04/2017	4th year	4th year
41	BD155	KO289F	P13487	08/04/2017	4th year	5th year
42	BD155	KO290F	P13481	10/04/2017	4th year	5th year
43	BD155	KO291F	P13482	10/04/2017	4th year	4th year
44	BP100	BP10F	B10011	24/02/2017	4th year	4th year
45	BP100	BP11F	B10012	03/03/2017	4th year	4th year
46	BP100	BP12F	B10010	21/02/2017	4th year	4th year
47	BP100	BP14F	B10013	12/03/2017	4th year	4th year
48	BP100	BP15F	B10014	15/03/2017	4th year	4th year
49	BP100	BP16F	B10015	18/03/2017	4th year	4th year
50	BP100	BP17F	B10016	23/03/2017	4th year	4th year
51	BP100	BP18F	B10017	27/03/2017	4th year	4th year
52	BP100	BP19F	B10020	08/04/2017	4th year	4th year
53	BP100	BP20F	B10021	16/04/2017	4th year	4th year
54	BP100	BP21F	B10018	04/04/2017	4th year	4th year
55	BP100	BP22F	B10019	04/04/2017	4th year	4th year
56	BP100	BP23F	B10022	21/04/2017	4th year	4th year
57	BP100	BP24F	B10023	26/04/2017	4th year	4th year
58	BP100	BP25F	B10024	29/04/2017	4th year	4th year
59	BP100	BP26F	B10025	19/05/2017	4th year	4th year
60	BP100	BP27F	B10026	24/05/2017	4th year	4th year
61	BP100	BP28F	B10027	12/06/2017	4th year	4th year
62	BP100	BP29F	B10028	17/06/2017	4th year	4th year