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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

‘ﬂ m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

TENDER NOTICE

SUB: Tender for Design, Supply, Installation & Commissioning of Pre —Treatment
Tank for Ejector & Air Cleaner Assy at BEML LTD, Palakkad Complex, Kerala as per
the BOQ.

Annexure — | BOQ

Annexure — Il Schematic drawing

Deputy General Manager - Purchase, Palakkad , -678621 ,Invites Tenders in
two-bid system (Technical Bid and Commercial bid in e-mode through
BEML SRM platform) from eligible reputed firms / Contractors / Agencies
for the subject work . The period of contract is for duration of Four Months.
Other terms and conditions are as per Qualifying criteria and the NIT as
below.

Tender Ref: PM/E&AC/ /2019-20 dtd:
Closing Date:

EMD Amount: Rs. 1, 80,000/-

Deputy General Manager - Materials

BEML Limited — Palakkad Complex
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

Q m BEML LIMITED
(A Gouvt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

Letter to Bidder / Tenderer

To: M/s.

Dear Sir,
Ref: Tender Notice as indicated above.

Further to the above cited tender notice we would like to appraise the bidders
with the following details: BEML Limited is a Government of India undertaking,
under the Ministry of Defence Production, having manufacturing units at KGF,
Bengaluru, Mysore, & Palakkad. Tenders in prescribed form is invited for the
subject work, interested bidders can down load the tender document released
along with this notification and quote in two bid system as mentioned below:
BEML LIMITED invites tender in two bid system (Submission of EMD in Online
and Technical Bid & Commercial Bid through E- Mode) from eligible reputed
firms / contractors for Design, Supply, Installation & Commissioning of Pre —
Treatment Tank for Ejector & Air Cleaner Assy at BEML Limited, Palakkad
Complex.

Please submit your Quotations through e-mode on BEML SRM platform, as
per tender for the subject works at Palakkad complex, BEML LIMITED,
Palakkad, as stated in the scope of work.

This Tender consisting of two parts:

Part A — Pre-Qualification Bid i.e. Submission of EMD (In online mode) and
Technical Bid i.e. Submission of Technical Bid (Through e-mode on BEML
SRM system)

Part B — Commercial Bid i.e. Submission of Price Bid (Through e-mode on
BEML SRM system)

Instructions for submission of the bids:

Both Technical Bid (incl of payment of EMD /EMD Exemption certificates)
and Commercial bid are to be submitted through electronic mode only in
the SRM system.

Part A: Pre-Qualification Bid / Technical Bid: (Online Mode)

a. Payment of EMD in favor of BEML LTD through online by clicking the link
below:

https://www.onlinesbhi.com/sbicollect/
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

a m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257
Detailed steps of Procedure for making EMD online payment is as follows:

1. After selecting proceed, select "All India" in State of Corporation /
Institution tab and select "PSU - Public Sector Undertaking" in Type
of Corporation / Institution tab, then submit "Go" tab.

2. Then select "BEML LIMITED PALAKKAD" in PSU - Public Sector
Undertaking Name tab and submit. After submitting it will ask the
relevant details for making online payment of EMD.

The firms who have remitted EMD digitally shall indicate the remittance details
along with the Technical bid.

The payment of EMD should pay online before the tender closing date of this
enquiry (24.07.2020) before 2.00 PM.

EXEMPTION OF EMD: Indian firms registered with National Small Scale
Industries Corporation may be exempted from payment of EMD if the product
being quoted is actually manufactured by them and the product is registered
with these agencies. Firms registered with agencies selling products of other
companies and not manufacturing the products being quoted by them are not
allowed exemption from payment of EMD/Tender fee. Copy of firms claiming
EMD exemption certificate to be submitted in e-mode in SRM platform,
otherwise tender submitted by them will not be considered.

NSIC certificate, MSME certificate (firms claiming EMD exemption) etc to
be uploaded in e- mode in ‘C’ folder in SRM platform before the bid
closing date.

*FAILURE TO MAKE PAYMENT OF EMD / EMD EXEMPTION THRO
ONLINE MODE BEFORE THE TENDER CLOSING DATE WILL RESULT IN
REJECTION OF THE BID*.

b. Please upload all the technical bid documents in the ‘C’ Folder in the SRM
system and ensure that no price details are mentioned in any of the
documents uploaded as part of the Technical Bid.

c. Corrigendum regarding the tender if any will be published in BEML website
only before the tender closing date. Bidders to make note of the above and
check the website before tender closing date / time to have the latest
communication / update. The same to be signed with company seal and
scanned copy to be uploaded with the technical bid documents.

d. Documents as indicated in the Mandatory qualifications of the

contractor for eligibility are to be uploaded in ‘C’ Folder on SRM
Platform.
(Commercial bids of the bidder will be opened only if all the technical
requirements are fulfilled and qualified through technical evaluation.
Hence the bidders are advised to upload all the required documents
carefully.)

e. The tender documents will be considered at the sole discretion of M/s
BEML Ltd, whose decision in the matter will be Final & Binding

Page 4 of 33



Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

Q m BEML LIMITED
(A Gouvt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

Failure to do so will result in rejection of the bid.

Technical bid will not be considered for evaluation for those bidders
whose EMD /firms claiming EMD exemption certificate is not uploaded
in e-mode in ‘C’ folder within the closing date and time.

Part B: Submission of Commercial Bid: (e-mode)

1. Price bid to be submitted through e-mode ‘Price Conditions’ in SRM
system only against the respective line items provided therein before
tender closing date and time specified.

2. In case Bidder is not quoting for all the activities in price bid, then their
offer will be rejected
“Do not upload any price details in ‘C-Folder Technical
Attachments’.

Quotations sent by Fax / Email / Quotations on letter heads will not be
entertained. The offers should be only on SRM platform.

The tender documents will be considered at the sole discretion of M/s BEML
Ltd, whose decision in the matter will be Final & Binding
To download the tender documents please proceed as under:

1. www.bemlindia.in

2. click on e-Procurement

3. e-Procurement (SRM)

4. Log In using the tab Guest Login and click ‘Process Bid’ & click on

the Tender No.

Vendors willing to participate in the tender may contact through email:
admin.srm@beml.co.in to obtain the user name & password for submitting the
bids.

In case of any queries/clarification/information/details needs to be asked only
by email to the following mail id:-

pm@beml.co.in, pm5@beml.co.in_ Phone: 04912565127 / 0491-2568178 - Dy.
General Manager — Materials.

EMD of Rs. 1, 80,000/- (Rs. One Lakh Eighty Thousand only) to be paid in
online before the tender closing date (24.07.2020) 2.00 PM). In case of un-
successful bidders, the EMD will be refunded through RTGs after the decision
on the tender is taken. In case of successful tenderers, EMD will be retained
and adjusted against security deposit.

Technical Bid will be opened first on the specified date and time. Commercial
Bid (Bill of quantities) will be opened only, if the firm qualifies in the Technical
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

‘ﬂ m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

Bid. Incomplete details of the Technical Bid will be rejected summarily. BEML
have its right to reject any bid without assigning any reason what so ever.
Incomplete / Invalid Tenders and tenderers submitting without payment of
EMD / uploading EMD Exemption certificate in ‘C’ folder will be rejected
and no correspondence will be entertained in case of rejection.

Note:-

Please note that your bid should be submitted in our SRM e-Procurement
system only. You should be having a valid Class 3 Organization Digital
Signature issued by Authorized Certifying Authority with both Signing and
Encryption to submit your bid in our SRM e-Procurement system.

In case of any queries regarding Digital Signature, please contact
admin.srm@beml.co.in.

For BEML LIMITED
-Sd/-
Dy. General Manager (Materials)
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Ref: PM/E&AC/6300033213/2020-21

<) bemt

Date: 30/06/2020

BEML LIMITED

(A Govt. of India Mini Ratna Company under Ministry of Defence)
KINFRA Park, Menon Para road, Kanjikode East.

PALAKKAD -678621, Kerala

PHONE : 0491-2565127 /2565121 Fax : 0491-2567257
Qualification Criteria
A. Tender Description As indicated in TENDER NOTICE above
B. Contract period Four (05) Months
Ref: : PM/E&AC/6300032313/2020-21Dated 30/06/2020
(Tender No & Bid invitation No to be super scribed on top of the
C. Tender No. covers for identification while sending EMD / Tender Fee DD)
Tender documents to be downloaded from BEML website
www.bemlindia.in
D. Tender closing date / Technical and Commercial bids are to be submitted before the
' time tender closing date and time as indicated in above BEML
website.
E. Security Deposit Refer point : 20 under REVISED SPECIAL CONDITIONS
F. Labour License under
contract labour (R & Successful bidder has to submit a valid Labour licence / Proof of
A) ACT 1970 and applying for the same within a period of one month from the
Central Rules made date of awarding work order, against form No. V
there under
Firm should have PF/ESI Code Nos OR on award of contract
the successful bidder (Firm) shall apply for PF/ESI codes to the
G. PF/ESI respective authorities. In case the firms have registration in

other states (other than Kerala) they have to agree to obtain
separate sub code for the local area.

The scanned copies of following qualifying documents are to be uploaded along with the

Technical bid.
S| Requirement
Description _ value Rs Remarks
no Detail . '
in Lakhs

Tender Document

(To be down loaded from
BEML website.
www.bemlindia.com)

Soft copy of the
tender document
needs to be
attached by the
bidder along with
other Technical
documents.

Attaching the soft copy of
Tender document in
technical bid implies that
the bidder agrees for all
the Terms and conditions
of the subject tender.

NIT Acceptance Letter
(To be down loaded from
BEML website.
www.bemlindia.com)

NIT  Acceptance
letter to be signed
with seal.

The same to be scanned
and uploaded along with
technical documents on
SRM Platform

Corrigendum if any

(To be down loaded from
BEML website.
www.bemlindia.com)

All pages  of
corrigendum
needs to be
signed with seal.

The same to be scanned
and uploaded along with
technical documents on
SRM Platform

Average Minimum Annual
financial Turn over in the
last 3 years ending 31%

Certified by
practicing CA

27

Scanned copy to be
uploaded
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Ref: PM/E&AC/6300033213/2020-21
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BEML LIMITED

Date: 30/06/2020

(A Govt. of India Mini Ratna Company under Ministry of Defence)
KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE : 0491-2565127 /2565121 Fax 1 0491-2567257
March 2019
Experience in executing 3 Similar works
similar type of works, each of Minimum 35
completed during last 7 value Select any applicable one
years ending March 2019, | 2 Similar works
o and upload scanned copy
5 value greater than or each of Minimum 44 of similar work completion
eq“@' to the said value certificates issued by
requirement. USErs
Enclose satisfactory work | 1 Similar work of 20 ’
performance certificate Minimum value
issued by the users
Firm shall upload the
EMD remittance details in
Earnest Money Deposit 1.80 ‘C’ folder in SRM platform

(EMD) Returnable

Online Mode

(Rs.180000)

PF & ESI Registration
Certificate

Enclose copy

Scanned copy to be
uploaded

PAN No. & Service Tax
No

Enclose copy

Scanned copy to be
uploaded

Latest 3 Financial Years
IT returns Filing

Enclose copy

Scanned copy to be
uploaded

10

Labour License
under contract labour
& A) ACT 1970 and
Central Rules made there
under

(R

Enclose copy

If labour license already
available copy to be
scanned uploaded.

11

The bidder has to sign
the Integrity pact (if the
tender value is more than
Rs.2 crores)

Format to be
downloaded from
BEML website

Not
applicable
for this

tender

Web site:
www.bemlindia.in
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

‘ﬂ m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

7
0.0

7
0.0

Bidders are suggested to upload all documents well in advance, not resorting to last date
last minute uploading, which may result in improper / missing of documents uploading.
Bidder has to submit all the above documents for qualifying in Technical bid. It is
suggested to cross check all the documents against the above list after uploading in SRM
platform to ensure that all the necessary documents are correctly uploaded. In case of any
difficulty in uploading, please immediately contact 080-22963 269 for help from SRM
team.

The above documents if already uploaded in electronic format (on SRM platform only) in
any of our recent e-procurement tenders, the bidders may indicate the Bid Invitation No. of
the tender in which the concerned document is referred for consideration. However it is
suggested to upload the documents again in this tender also.

Bidders are advised to upload the documents separately by giving appropriate names i.e.,
1. For signed and sealed tender document uploading — FILE NAME = Tender Doc_Signed
and Sealed 2. For Annual Turn over certificates — FILE NAME = Annual Turnover etc.,
for having better clarity and easy identification, do not club all the documents in a one
single file.
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

a m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

General Conditions

1. Interpretation clause :

In these General Conditions and the Specifications attached, the work ‘COMPANY
'shall be held to mean ‘BEML LIMITED’, the word ‘CONTRACTOR’ shall be held to
mean one or more contractor or contractors jointly or generally engaged in the works
to which these General Conditions and the specifications relate, and shall include his/
their heirs, executors and administrators. The word ‘ENGINEER’ shall be held to
mean the ‘Chief Engineer’s Section, BEML LTD or other Engineer for the time being,
duly authorized by the Company to act as Engineer during the continuance of the
contract. The word ‘Engineer-In-Charge, shall be held to mean a Member of the staff
of the Constructions Department deputed to supervise the work. The expression ‘Site
of Works, shall be held to mean the extent of land which the Company places at the
disposal of the Contractor from time to time for the purpose of executing the contract
works. The word ‘DRAWINGS’ shall be held to mean THE PLANS, SECTIONS,
ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract and such further
drawings, as the Engineer may issue from time to time during the progress of the
works and shall be held to include tracings and photographic prints. The word
SPECIFICATIONS shall be held to include the tender General Conditions,
Specifications, Schedule of Prices and Bill of Quantities.

2. Sufficiency of priced bill of quantities and tender :

On the acceptance of this tender, the contractor shall forthwith satisfy himself as to
the correctness and sufficiency of his tender for the works as well as all prices stated
in the Bill of Quantities and the schedule of Prices and within SEVEN DAYS of the
acceptance of his tender, he shall sign the contract which shall be constructed and
taken as an acknowledgement on his part of his complete satisfaction and
acquiescence in the sufficiency of the prices. The amount of the tender shall be the
sum at which the contractor engages to execute whole of the works set-forth in the
Bill of Quantities, the contractor shall submit to the company, with his tender both
Schedule of Prices and Bill of Quantities upon which the tender has been based fully
and completely priced. Items left unpriced in the bill of Quantities shall be held to be
included in the prices for other items of the work.

3. Contractor to execute contract with the company :

The contractor shall within SEVEN DAYS of the acceptance of his tender enter into
and execute a formal indenture of contract to be prepared by the Company’s
Solicitor. The contractor shall not be entitled to make any charges for perusal of the
contract.

4. Contract not to be assigned or underlet and consequence of gratuities being given :
The contractor shall not assign or make over the contract to any other person, or
underlet it, or make a sub-contract with any workmen for the labor thereof. Who shall
be paid by him in wages by the day. And in case the Contractor assigns or makes
over the contract, or underlet or make sub-contract, contrary to this clause, or either
himself or his agent give any gratuity to any employee of the Company, the company
shall be at liberty to terminate the contract.

5. Tender or agreed rate :

The contractor shall agree not to petition for revision of rates tendered for by him
under any circumstances at any stage of the work, either during execution or when
the final claims are settled.
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

a m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

6. In the event of anything evidently necessary to the due and complete performance
of the works being omitted to be shown on the drawings or described in the
specification or being omitted from the Bill of Quantities through oversight or error,
the contractor shall, not withstanding, execute (in the most perfect manner) all such
works the same as if they had been severally shown, described and included
without being entitled to make any extra claim or charge.

7. The contractor shall satisfy himself or shall be deemed to have satisfied himself as
to the nature of the sub-soil, the three dimensions. Levels, and character nature of
all roads, existing drains, sewers, water, gas or other mains, electric cables and
other things as regards any connection they may have with the works the subject of
the contract, and he shall also inspect the site of the works and surroundings, the
means of access there to from and shall generally obtain his own information on all
matters and things which can in any manner influence his tender, No claims for
extra works otherwise will be allowed in consequence of any misunderstanding ,
error or incorrect information on these points, or of any other in-accuracies in
reference thereto, which may appear on the drawings, or in the specification, nor
shall the contract be nullified in consequence of any such misunderstanding, error
incorrect information or in-accuracies.

8. Engineer’s orders to commence works and as to non-delivery of site :

The Contractor having signed the contract, the Chief Engineer/Engineer will
forthwith give him notice to commence the works and the contractor shall upon
receipt of such notice, commence the works and carry them on at such point and
points and in such portions as the Engineers may direct.

The Company shall, with the Engineer’s written order to commence the works, give
to the contractor, the use of so much of the site of works, as may in the opinion of
the Chief Engineer/Engineer be required in order to enable the contractor to
commence and continue the construction of the works, and shall from time to time
as works proceed give the contractor the use of such further portions of such site as
the Engineer may from time to time consider proper in that behalf, but the non-
delivery in manner aforesaid of the use of such site or any portion thereof shall not
vitiate or affect the contract, nor any provision contained in the specification nor
entitle the contractor to any increase allowance in respect of money.

9. Setting Out Works And Notices :

The Contractor shall set out the whole of the works and be responsible for the
correctness of the position, levels and dimensions of the several works, according to
the drawings and written instructions of the Engineer.

If at any time during the progress of the works any error shall appear or arise in the
position, levels or dimensions of the several works, the contractors on being
required to do so by the Engineer, shall at his own expenses remove and amend
the works to the satisfaction of the Engineer, not-withstanding that he may have
been assisted by Engineer or Engineer-In-Charge in setting out the same. The
contractor shall observe, perform and comply with the requirements of all statutes
and byelaws and shall also serve notice on the authorities having control of the road
surfaces before the same are broken up and he shall likewise serve notices on the
owners of the sewers, drains , water, gas or other mains, electric cables and other
things which may be in any way affected by the execution of the contract work.

10. Time of working (applies only for factory area ) :
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Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

a m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
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As the entry and exit of the workmen into the factory area is controlled by the
Security Authorities of the Factory, the contractor should strictly adhere to the
timings of entry and exit, laid down by the authorities and the rates quoted are
deemed to include for this provision.

11. Night works :

The works shall be carried on day and night continuously without extra charge. If
bad or treacherous ground be met with or if there be any other cause what-so ever,
which in the judgment of the Engineer-In-Charge requires, it, but no work shall be
carried on in the night without the knowledge and sanction of the Engineer-in-
charge.

12. Watchmen, lights, etc., to be provided by the contractor:

The Contractor, shall at his own cost provide night watchmen to all parts of the work
where necessary required by the Engineer or Engineer-in-charge. He shall also
keep all open trenches, excavation or other dangerous places properly and
sufficiently lighted between sunset and sunrise, and shall provide and fix proper
fencings and boardings and temporary bridges to protect and assist the public
traffic. The contractor shall also at his own cost erect temporary fences on the site
of works where required by the Engineer/Engineer-in-charge.

13. Test materials :All the materials to be used in and on every part of the works shall
be subjected from time to time to such tests as the Engineer may direct. Such tests
shall be performed at the expenses of the contractor but the samples shall be, in all
cases, selected by the Engineer and supplied by the contractor as part of the
contract. If, at any times, any materials so tested is not equal to the test for such
materials, hereinafter specified, the same shall be removed from the site of works,
and other materials substituted therefore, but in the absence of any specified test,
the decision of the Engineer shall be final as to whether the said material or
materials shall be used in the works, or forthwith removed and other materials
substituted.

14. Materials, tools etc., brought on to works to become property of company during
continuance of contract:

All materials, tools, implements and other things, brought by the contractor upon
Company’s works shall there upon become and shall continue to be the absolute
property of the company and be considered in its possession, the contractor have
only the right of using the same for the purpose of the contract. After the works have
been completed, and all obligations under the contract duly fulfilled, the company
shall return to the contractor the tools, implements and surplus or waste materials
then remaining upon the company’s works to be removed by him forth-with and
cleared away, Nevertheless, the company shall not at any time be liable for the loss
of any of the said materials, tools, implements or other things but the whole of this
liability shall fall upon the contractor, the same as if they had remained in his
possession.

15. Power to vary works :
The Company shall have full power and authority from time to time, and at all times,
to order works additional to the contract, and to make and issue such further
drawings and to give such further instructions and direction as may appear
necessary or proper for the guidance of the contractor and the good and sufficient
execution of the contract, and the contractor shall receive, execute, obey and be
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bound by the said further drawings, instruction and directions , according to the true
intent and meaning thereof and as fully and effectively as though they had
accompanied, or had been mentioned or referred to in the original drawings and
specifications. The company shall also have power to vary or alter the levels or
position of any of the works, the subject of this contract, or may order any of the
works contemplated thereby to be omitted with or without the substitution, of any
other works in lieu thereof, or may order any work, or any portion of work executed
or partly executed , to be removed, changed or altered, and if needed that other
works shall be substituted in lieu thereof and the difference of expense occasioned
by any such increase, diminution or alterations so ordered and directed shall be
added to or deducted from the amount of the contract agreeable to the prices for
similar works set forth in the Bill of Quantities, or failing which the Schedule of
Prices attached hereto, and in the absence of any such similar work being
scheduled, the Engineer shall determine the amount to be paid for such additions
or deductions. The company will in no case become liable to the payment of any
charge in respect of any such conditions, alteration or deviations, unless the
instructions for the performance of the same shall have been given in writing and
signed by the Engineer, nor unless such instructions distinctly states that the matter
thereof is to be subject of an extra or varied charge, in the form of an order
hereinafter set forth nor unless the claim thereof shall be made in writing, signed by
the Contractor and in the form of claim herein as set forth and properly filled up nor
unless such claim be make within the week in which the work is executed and
materials used, and before the same shall have been placed out of view, or beyond
check of measurement, nor unless the value of any altered or varied works, or any
further works shall wherever practicable have been determined and settled before
such altered, varied or further works shall have been commenced. Such value in
case of dispute shall be ascertained by the Engineer, who shall determine in all
cases whether such previous determination and settlements were practicable, the
contractor shall not be entitled to make any claim in respect of such altered, or
varied or further works if it shall, in the opinion of the Engineer, if any special
instance become necessary to execute any additional or substituted work, either
wholly or in part by the day the claim therefore, shall not be recognized unless the
contractor shall have delivered to the Engineer-in-charge within one working day,
and so on from day to day a true and exact list of the name, occupations, time and
wages of the several workmen engaged during the previous day on any and every
such works in respect of when a charge ‘BY THE DAY’ is intended to be made in
the next succeeding weekly claim of contractor, Nevertheless, no charge ‘BY THE
DAY’ shall be made unless, in the opinion of the Engineer, it is impracticable or
unreasonable to determine the value of the amount of work in manner otherwise
provided for in these general conditions.
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All such instruction given by the Engineer shall be in the following form or as near
there to as may be:

ORDER No.

CONTRACT No.

In pursuance of clause-15 of the General Conditions of contract and subject as
there in mentioned, we request you to perform the under mentioned at the under
mentioned price, namely :
SUCH WORK
BEING IN

ADDITIONAL TO
SUBSTITUTION FOR

WORK INCLUDED
IN THE

Tender, and we request you to omit the undermentioned work at the
undermentioned prices, viz.

DATE:

SIGNATURE OF THE
MANAGER-PURCHASE

SIGNATURE OF THE
ENGINEER-IN-CHARGE.

AND every claim shall be made in the following form:

CLAIM
No.

No.

CONTRACT

Contractors claim under and subject to Clause-18 of the General Conditions of

Contract for the week ended Saturday the

day of in respect of other than contract work.
Work Claimed Number Price of Similar Where no | Amount
For Of Engineer's | Work in Bill of Similar claimed
Order Quantity of Schedule. Work in Bill of Rs.
Quantity of
Schedule.
Number/ Value Schedule Price
Quantitiy in Description. Number Of Item. of Labour.
of items
DATE: SIGNATURE OF THE

CONTRACTOR(S).
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16. The claim shall be delivered to the Engineer-in-charge for his examination before
being transmitted by him to the Chief Engineer and shall be subject in all respect to
the consideration, ratification and correction of the Chief Engineer who shall be at
liberty to decide whether any such claim entitle the Contractor to any, and if so,
what extra charges, according to the true meaning and intention of the
specifications, and whether any and what allowance shall be made to the company
in respect of any work or obligation to be performed under the contract and from the
performance of which the contractor may be or become directly or consequently
relived by reason of any such additional or substituted works.

17. Suspension of Work :
The Contractor(s) shall suspend the execution of work or any part or parts thereof
whenever called upon in writing by the Chief Engineer to do so and shall not
resume work thereon until so directed in writing by the Chief Engineer, The
Contractor will be allowed by the Chief Engineer an extension of time (not less than
the period of suspension) for completion of the item or group of items of work for
which a separate period of completion is given in the contract and of which the
suspended work forms part but not other claims in this respect for completion or
otherwise, however, shall be admitted. The contractors shall have no claim to any
payment of compensation or otherwise, whatsoever on account of suspension of
work.

18. Works to be executed in approved manner :
The works, the subject of the contract, specified and provided for or that they may
be necessary to be done to form and complete any part thereof, shall be executed
and completed in the best substantial manner, with materials of the best and most
approved quality of their respective kinds agreeably to the particulars contained in
or implied by the specification or as referred to and represented by the drawings
instructions memoranda thereon or as referred to by any of the said further
drawings, instructions and directions and shall be to the full satisfaction of the
Engineer. The Engineer and Engineer-in-charge shall have liberty at all reasonable
time to inspect and examine the works, materials and workmanship, and may every
such time reject any or all of such works, materials and workmanship which to
him/them or either of them may appear defective, unfit or improper for the several
purposes to which they are applied or intended to be applied or as not in
accordance with the specification or the said drawings, memoranda, instruction or
directions respectively.

19. Work to be carried on with expedition failing which the company may employ
other contractor without vitiating the contract :
The Contractor shall commence to carry on the works with due diligence, and as
such expedition as the Engineer may reasonably expect, having regard to the
specified time of completion of the whole of the works, In case the contractor fails
to do so, or neglect to provide proper and sufficient materials, or to employ a
sufficient number of workmen to execute the works, then the company shall have
full power , without vitiating the contract, to take the works wholly or in part out the
hands of the contractor to engage or employ any other person or workmen to
procure all requisite materials and implements for the due execution and completion
of the said works, and the cost and charges incurred by the company in so doing
shall be ascertained by the Chief Engineer and be paid for or allowed to the
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company by the contractor and it shall be competent for the Company to deduct the
amount of such costs and charges along with overheads, out of any sum or sums
due or to become due from the company to the contractor under this or any other
contract.

20. Inferior materials or workmanship to be amended :
THE materials as well as the workmanship and finish of the whole of the contract
works shall be best of their kind and should any materials be brought upon the site
of works or on any land or property of the company or on the places where the
operations are being carried out in connection with the works, which in the
judgment of the Engineer is of an inferior description and improper to be used in
works, the said materials shall be removed. All inferior workmanship or finish shall
be amended by and at the cost of the contractor forthwith. or within such period or
periods as the Engineer may direct, and the contractor shall pull down, amend and
reconstruct any work he may have erected upon an insecure or insufficient
foundation or that he may have insufficiently secured and protected against
immediate and future injuries, whether arising or likely to arise in future from weight,
pressure action of water or otherwise, on being required to do so by the Engineer.

In case the contractor neglects or refuses to remove such materials or comply with
such direction it shall be lawful for the Chief Engineer, on behalf of the company and
by its agents, servants and workman to remove the materials and amend the
workmanship and finish, so objected to, or any part thereof, and to replace the same
with such other materials, workmanship and finish as shall be satisfactory to the
company and on the certificate of the Chief Engineer to deduct the expense thereby
incurred, or to which the company may be put or be liable or which may be
incidental thereto, from the amount of any sum or sums due to or become due to
contractor, or to recover the same by action at law or otherwise from the contractor
as the company may determine.

WHEN it is apparent to the Chief Engineer/Engineers that defects exists in the
work, or that damage or accident has occurred to the works, or that the works are
not upheld or maintained in good sound and water right conditions, or repair or in
working order, but the cause thereof is not apparent, a general requisition in writing
by the Chief Engineer to the contractor to amend, make good or maintain the works
in sound, perfect and water tight conditions shall be under no obligation to specify
the work or repair, but such requisition shall be conclusive evidence against the
contractor that he is not performing his obligations under the contract.

21. Emergency powers :
In the event of any accident or failure occurring in or on the works, which, in the
opinion of the Chief Engineer/Engineer requires immediate attention either during
construction or during the period of maintenance the company may be their own or
other workmen make necessary repairs at the expenses of the contractor.

22. Opening to be made for examination of works:
SHOULD either the Engineer of Engineer-in-charge require it for their more perfect
satisfaction, the contractor shall at any period during the continuance of the
contract. Pull down any part of the work and make such openings, as to such extent
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through any part of the said work as the Engineer-in-charge may direct and the
contractor. Shall make such works good again to his or their satisfaction, should the
work be found faulty in any respect, the whole of the expenses thereby incurred
shall be defrayed by the contractor but if otherwise by the Company.

23. Precautions against injury to property adjacent to the work in progress :

THE contractor shall take special care, by the erection of temporary fences and by
every other means which circumstances may render necessary, to prevent any
injury and damage to or trespass upon the lands, roads, fences or property adjacent
to the site of works and shall confine the passage of his workmen to existing public
roads, foot paths. He shall likewise pay and satisfy all claims whatsoever and from
whomsoever, for temporary occupation, way-leaves, damages, the trespass or
otherwise, in reference to the said lands, roads, fences and property adjacent and
bear the company harmless from any and all such claims. If any greater extent of
land than the site of work be required by the contractor for his operations, he shall
obtain and occupy the same at his own cost and charge.

24. Precautions against accidents or injury :

The subject contract / work involves working at heights. Hence the contractor has to
take all safety precautions to avoid any accidents. The Contractor shall, at his own
expense, shore, sling, protect, support alter, restore make good and maintain as
may be necessary, all buildings, water and gas pipes, sewers, drains, electric
cables and other things which may be disturbed, exposed or injured during the
execution of works or in consequence of the execution of the works and shall also
provide any extra timbering which may be temporarily required and all labor in
fixing and removing the same and shall, at his own expenses provide for the
continuous use of all buildings, pipes, sewers, drains electric cable, water sources
and other things, the use of which may be liable to interruption during the progress
of the work. The Contractor shall at his own expense restore all such buildings,
water and gas pipes, sewers, drains, electric cables and other things to the
satisfaction of the owners thereof and he shall like wise, at his own expense,
construct and maintain such works as may be necessary for the due permanent
support of all such buildings, pipe, sewers, drains, electric cables and other things
met with in the construction of works, and shall indemnify, save, harmless and keep
indemnified, the Company and its officers from and against all action, suits, claims,
penalties, liabilities, cost, expenses and demands whatsoever, by reasons or on
account of damage to such buildings, pipes, sewers, drains, electric cables and
other things whether caused by the execution of the contract works or in the
insufficiency of the aforesaid permanent support. The Company may deduct the
expenses thereby incurred or to which the Company or its Officers may thereby be
put or be liable or which may be incidental thereto from, the amount of any sum or
sums due or to become due to the contractor or may recover the same by action at
law or otherwise from the contractor and the Company may compromise any such
action suits or other proceedings, or such terms as it shall see fit and contractor
shall thereupon forthwith pay the Company the sum or sums paid by the Company
upon the occasion thereof, and shall in every case pay such sum or sums as shall
fully indemnify the Company according to the present stipulation.
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25. Rejected Materials :  All rejected materials will at once be removed from site by
the contractor to such distance as may be desired, failing which the company after
giving three days notice in writing may do so and recover the cost of removal from
the contractor.

26. Company’s Plant: NO Company’s plant, materials or Labour will ordinarily be lent
or hired to the contractor, exceptional cases must have the approval of the company
in writing.

27. Scope Of Completion : Completion includes completion of all work in accordance
with the plans and specifications, removal of all yard mess accumulated during
construction, leveling and cleaning up the site and generally cleaning the whole
building or works.

28. Final Measurements Time : The final measurement must invariably be preceded
by a thorough re-measurements of the whole of the work, performed which will be
made by the company’s authorized representative and at which the contractor or his
accredited agent must be present. For this purpose, a written notice will be sent to
him at least THREE DAYS before the date fixed for the measurements, appointing
the day, hour and place of meeting, should he not attend to this the measurements
will proceed without him, and he will be precluded from making any protest.

29. If a dispute arises between the company and contractor as to the quantity or
quality of work, performed, involving sum larger than Rs. 500.00, the contractor
may appeal in writing to the company for remeasurements and inspection vide
Paragraph-28 above, and his report shall be considered as final and binding on the
contractor. The Contractor shall have a representative present when the re-
measurements or the appraisal is being made.

30. Attention:
i) Time will be the essence of the contract and the contractor is to complete the
whole of the work in the time stated in the tender, subject to the schedule of
conditions.
ii) The contractor is to provide at all times during the progress of work and the
maintenance period proper means of access, with ladders, gangways, etc., and the
necessary attendance to move and adopt as directed for the inspection of their
representative (no separate rate will be allowed ).
iif) The Contractor is to keep all persons under his control and within the boundaries
of the site and he will be held responsible for the care of the works generally until
their completion including all works executed and materials deposited in the sites
by himself or suppliers, together with all risks arising from weather, carelessness of
operatives, damages or loss by thefts or by any other cause, and is to allow for all
necessary watching and protective lighting.

31. Labour acts :

a)The Contractors shall employ labor in sufficient number to achieve the required
rates of progress and quality to ensure best workmanship of the degree required
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under various specifications and to the satisfaction of Engineer-in-charge. The
contractors shall remain liable for the payment of all wages or other remunerations
to his labourers or employees under the payment of Wages Act 1936, Employees
liability Act 1933, Workmen’s Compensation Act 1923, ESI Act 1948, or any other
Acts or enactments relating there to and rules framed there under from time to time.
In the event, the contractor fails or neglects to pay any amount due by him under
the workman’s compensation Act, ESI Act or other Labour Laws, the Company is
entitled to withhold the same from any other amount payable by it to the contractor
and remit the same to the authority concerned and such payment shall be binding
on the contractor.

i).In the event of contract, the contractor shall be responsible for implementing the
provision of the contractor Labour Act in to and also responsible for any
repercussions arising there from for non-compliance thereof.

ii).The intending tenderness should quote their organization registration/code
numbers for the registration with ESI/PF Authorities. It may be noted that other
things being equal. preference will be given in the acceptance of tender to firms
having independent registration with ESI/PF Authorities.

iif). BEML shall arrange to recover from the contractors bills requisite amounts of
both Employer's and Employee’s contribution for both ESI and PF calculated on the
basis of 25% of the value being taken as the labor cost and recover such amounts
from the respective bills and keep the same in suspense account . On production of
requisite documentary evidence supporting payment of ESI/PF
Authorities/supported by the acquaintance rills, the amount earlier recovered from
contractors bills shall be paid duly adjusting the shortfall in remittance, if any.

iv) In the event of any accident/injury/disablement, the contractor shall arrange to
pay the requisite compensation legally payable to the concerned
employee/dependents and also indemnify to BEML in case of any claim arising
therefore later.

v) CONTRACTOR should employ only ESI Registered workmen on any item of
work inside the Factory, If contractors have workman who have not yet been
Registered under the ESI they should ensure that the workers have been duly
registered before employing them in works.

vi) CONTRACTORS Should maintain all registers and records required for ESI, PF
Payment of wages, etc., under the statues and produce them for verification as and
when called for by company inspecting Authorities.

b) CONTRACT Labour (Regulation and Abolition) Act 1970 under section 12 and
Rule 21 prescribes that every contractor who employs labor for executing contract
works should obtain license from Labour Authorities to carry out any works
contract, so that the laborers employed by the contractor are not deprived of the
facilities provided under the Act. Such license shall be produced to BEML Authority
before commencement of the work.

32. Fair Wages: THE Contractor shall not pay less than fair wage to laborers,
workmen engaged by him on the work. Fair wages means wage for the various
categories of labor, workmen, fixed from time to time by the labor authorities of the
area. The contractor shall ascertain the minimum fair wages prevailing in the area
before submitting his tender. The Contractor should also abide by labor regulations
in regard to the payment of wages, wage period, fines and deductions from wages,
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maintenance of wage book, wage slip, publication of scales of wage and other
terms of employment, inspection and submission of periodical returns and all other
matter relating to labor rule in force.

33. Arbitration:
Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specification, designs, drawings and instructions,
herein before mentioned and as to the quality of workmanship or materials used on
the work or as to any other question, claim, right, matter or thing whatsoever in any
way arising out of or relating to the contract, designs, drawings, specification,
estimates, instructions orders or these conditions or otherwise concerning the
works, or the execution or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitrator of the person appointed by the company. There will
be no objection to any such appointment of the arbitrator so appointed and that he
has to deal with the matter to which the contract relates and that in the course of his
duties as such he had expressed view on all or any of the matters in dispute or
difference. The arbitration to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reason, the
Company at the time of such transfer, vacation of office or inability to act, shall
appoint another person to act as arbitrator in accordance with the terms of the
contract. Such person shall be entitled to proceed with the reference from the stage
at which it was left by the predecessor. It is also a term of this contract that no
person other than a person appointed by the Company should act as arbitrator and
if for any reason that is not possible, the matter is not to be referred to arbitration at
all.
In all cases where the amount the claim in dispute is Rs.50,000=00 (Rupees fifty
thousands only) and above, the arbitrator shall give reasons for the award.
SUBJECT as aforesaid the provision of Arbitration Act 1940 or any statutory
modification or reenactment there of and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause.
It is a term of the contract that the party invoking arbitration shall specify the dispute
or disputes to be referred to arbitration under this clause together with the amount
or amounts claimed in respect of each dispute.
It is also a term of the contract that if the Contractor do/does not make any demand
for arbitration in respect of any claims in writing within 90 days of receiving the
intimation from the Company that the bill is ready for payment, the claim of the
Contractors will be deemed to have been waived and absolutely barred and the
Company shall be discharged and released of all liabilities under the contract in
respect of these claims.
The arbitrator(s) may from time to time with consent of the parties enlarge the time,
for making and publishing the award.
THE decision of the company regarding the quantum of reduction as well as
justification there of in respect or rates for substandard work which may be decided
to be accepted will be final and would not be open to arbitration.

-Sd-
DeputyGeneral Manager Signature of the
(Materials) Contractor(s) with seal

Page 20 of 33



Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

Q m BEML LIMITED
(A Gouvt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

Particular specification & General conditions.

1. General

These Particular specifications given hereunder, rates and specifications thereon shall
be deemed to apply to the works unless mentioned otherwise in the tender documents.
In case of discrepancy between the documents, viz., Bill of quantities & Particular
Specifications, the following order of precedence shall be followed:

a) Schedule — ‘A’ Bill of Quantities — Annexure — |

b) Drawing — Annexure -

c) Particular specifications

d) Special Conditions of Contract
2. Scope of work
The contract comprises of full, final and entire completion of the subject work all as
shown in Schedule ‘A’ and as described in this particular specifications and also
subject to the General conditions of contract. The work shall be completed in 120
Days. The time of completion is to be reckoned from the date of commencement
mentioned in the work order.
3. Samples of Materials
The Contractor shall produce samples of all materials and shall obtain approval before
he places bulk order for the material for incorporation in the works. In respect of
materials for which samples are not kept or detailed specifications is not given
hereinafter, such materials shall comply with the latest relevant Indian Standard
Specifications as published upto the date of issue of this tender. The Contractor shall
on demand produce original receipts vouchers/invoices in respects of materials
supplied by him.
4. Proprietary Material
The contractor shall ensure that proprietary materials like paints, etc., are brought to
site in original sealed containers/packing and bear the manufacturer’s markings.
5. Cleaning Down
The contractor shall clean all the floors, walls, glass panes, fittings and fixtures, etc.,
touch up all painter's works and carryout all other necessary items of work in
connection therewith and leave the whole premises clean and tidy before handing over
the buildings.
6. Excavation and Earth Work
The earthwork, excavation, filling etc., in ordinary/hard soil shall be carried out to the
extent ordered/indicated in the drawings. Excavation in adversity made deeper than
what is ordered or indicated in the drawings shall be made good by the contractor with
PCC 1:4:8 using not larger than 40mm graded granite aggregate with out extra cost to
the company.
7. MATERIALS
7.1 CEMENT
Cement used in the work shall be ordinary PORTLAND/POZZOLANA cement and
shall be stored by the Contractor in a dry place under cover and stack. Stacks shall
not be more than 10 bags high.
7.2 Aggregates:
The granite aggregates shall consist of angular fragments and shall be clean, hard,
tough, durable and of uniform quality throughout and machine crushed. They shall be
crushed rock and shall be free of soft and disintegrated material, vegetation or other
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deleterious matter. The aggregates shall be preferably be hydrophobic in nature and
low porosity. The aggregates shall satisfy the physical and grading requirements as
specified for aggregates

7.3 Sand (Fine aggregates)

Fine aggregates (sand) for concrete shall be of approved quality natural sand. Fine
aggregates shall be clean, free from any admixture of clay, loam, silt, organic matter
and other impurities.

7.4 WATER:

Water used in concrete shall be clean, fresh and non-saline.

8. Rate: Rate quoted for cement concrete works in Sch. ‘A’ shall include the cost for
use and waste of formwork, as necessary.

9. Finish for concrete surfaces: Unless otherwise specified, the rates quoted against
various items of Sch. ‘A’ shall not include for plastering. Exposed surfaces of concrete
surfaces shall be finished fair and smooth. On account of any reason whatsoever, if
fair and smooth surface cannot be achieved, the Contractor is permitted to plaster
these surfaces with CM 1:3, to obtain a fair, uniform and smooth finish. However he
shall ensure that the thickness of plaster is kept to a minimum. The Contractor shall
not be paid anything extra for the application of this CM 1:3 plaster.

9.1 Mixing Concrete:

All concrete shall be mixed in mechanical concrete mixers. The mixing drum shall be
washed and cleaned on completion of work every day and on every stoppage of work,
if the stoppage exceeds 30 minutes. If the total quantity of concreting proposed to be
carried out in any one day does not exceed 0.25 CuM hand mixing may be adopted for
such concrete.

9.2 Form Work: All formwork shall be as mentioned in MES schedule 2010 Zone ‘A’.
Part I, section 7. Where concrete is to be finished smooth, the forms shall be wrought
on the inside surface. The cost for the use and waste of formwork shall be deemed to
have been included in the unit rates quoted by the Contractor in respect of concrete
items shown on Sch.’A’ and no extra payment shall be made. Contractor may at his
discretion use steel or plywood formwork in lieu of timber formwork at no extra cost to
the Company

9.3 Compacting Concrete;

The compacting of concrete shall be done all as specified under clause (e) on page 38
of SSR1996, Part I. The mechanical vibrator shall be used to compact the PCC 1:2:4
in flooring concrete and where it is not possible to use mechanical vibrator, proper
compaction has to be made using rammers, rods etc. as directed by the Engineer-in-
charge.

9.4 Concrete cubes and testing:

Test cubes shall be taken from the important concrete works for testing purpose at the
sole discretion of the Engineer-in-charge. Such test shall be performed at the
expenses of the Contractor.

10. Brick work in cement morter:

Bricks shall be clamp burnt bricks of approved quality from the local kilns and shall be
used in bonds as specified in MES schedule 1996 Part I, Section-5.

11. Plastering generally.: The surface to be plastered shall be prepared by raking
out joints and wetting the surface thoroughly. Curing of plastering work shall be
properly done by means of stirrup pumps or similar devices. The Contractor shall take
every precaution right from the commencement of plaster work to prevent any
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craziness that may appear on the surface of plaster and shall be responsible to make
good any portion of plaster, which in the opinion of the Engineer—in-charge requires
removal and redo it.
11.1 Sand for plastering and pointing work shall be as specified hereinbefore for RCC
works.
11.2 The thickness specified in relevant Sch.’A’ item is the thickness above the
proudest part of brick/concrete/stone surface and is exclusive of dubbing coat. Any
dubbing coat that may necessary to bring the surface to uniform level shall be provided
by Contractor and shall be of the same mix specified for the plastering. The rate
quoted for Sch.’A’ items shall be deemed to be inclusive for the dubbing coat also
11.3 No rounding off of external and internal angles or corners of plaster shall be done.
The junction arises shall be made true and square.
11.4 Plastering on walls, dados and skirting shall be carried out along with the jambs of
opening in walls and sills of windows.
11.5 Plastered surfaces shall be finished fair and even.
11.6 Plain cement plaster or ordinary cement plaster where shown in schedule of
finishes shall be of mix/proportion and thickness as specified in Sch.’A’ finished fair
and even without using extra cement.
12. STEEL AND IRON WORK

Steel and iron work shall be executed all as indicated in the drawings and as per
standard practice in the best workmanship like manner and shall conform to 1S-1786
and 1S-226.
12.1 The rate quoted by the contractor against structural steel items of Schedule ‘A’
shall be applicable for various steel sections required and used for the work. Bolts
and nuts required for the work, shall be procured by the contractor.
12.2 The preamble under structural steel work of SSR Part | and other relevant notes
and specification of SSR shall apply to this work. One coat of red oxide shall be
coated to the structural steel surfaces before erection and two coats of approved
enamel paint shall be done after fabrication and hoisting on all exposed surfaces and
before fixing the sheets. No deductions shall however be made for the two coats of
painting in respect of structural steel surfaces of columns, trusses, etc., which are
embedded in brick or stone or concrete after erection and fixing in position is complete.
12.3 Steel bars incorporated in the reinforcement concrete work shall be all as per
details shown on the drawings.
12.4 All items of steel bars required for the work will not be issued by the Company.
12.5 Laps and crossings shall be tied with mild steel wire annealed of size not less
than 0.9mm, to be procured by the contractor.
12.6 All structural steel shall be fabricated and fixed at site as and where shown in the
drawings.
12.7 Welding should be of arc welding and shall conform to 1S-823-1692. Electrodes
used for welding should conform to 1S-814-1963. Welding design and welded
fabrication of standard steel shall conform to 1S-816-1956 and 1S-800-1962
respectively.
12.8 The contractor shall be responsible for accurate fixing of reinforcement shown in
drawings and shall not place any concrete until the reinforcement has been inspected
in position, and passed (one day prior to concreting) by the Engineer-in-charge. The
contractor shall take necessary precautions to prevent any displacement of
reinforcement bars during concreting.
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12.9 The weight of all types of steel/bars shall be calculated from the weight
conversion given in the relevant I1SI tables and the sections for which conversion is not
available in the ISI tables, the actual weight conversion of such sections shall be
arrived at for the same.

12.10 Structural steel will be issued by linear measurements conversion to weight shall
be all as per SSR/IS. If steel issued on weight basis as above is ‘A’ MT and
incorporated in the works is ‘B’ MT of quantity of steel weight (A-B)MT will be
accounted for by the contractor as usable steel/loss due to burning/ scrap steel as
actually results at site due to fabrications. Decision of E-I-C in this regard is final and
binding. Burning glasses will be limited to a maximum of 1.5% of quantity of structural
steel incorporated in the work.

12.11 Contractor’s particular attention is drawn to the fact that in case there is any
delay in issuing structural steel sections, etc., under Sch.’B’ to the contractors, only
extension of time to the extent required will be granted on application from the
contractor. Under no circumstances claim of whatever nature shall be entertained by
the Company.

13. Painting
13.1 Paint shall comply with the relevant IS and shall be of approved manufacture.
Paints for priming coat, under coat and finishing coat shall be of the same
manufacture. The colour and the manufacture shall be approved by Engineer-in-
charge.
13.2 Painting to steel surfaces with Enamel paint
Where painting to steel surface with enamel paint is indicated drawings/schedule of
finishes, the surface shall be prepared, cleaned with sand paper to remove scales and
rust. Apply a coat red oxide primer followed by two coats of approved make, and finish
the surface so as to have a highly glossy appearance. Tints/shade of paint shall be
superior tint and shall be approved by Engineer-in-charge. The tint for under and
finishing coat shall be same.
14. Soling
The stone for soling shall be hard granite sound and free from decay. Stones shall be
clean and of height equal to the thickness of soling and as described in MES schedule
SSR, Zone-A, Part-1, Stones shall not be laid flat on the sub-grade.
15. The soling stones shall be hand packed to the proper width and to the profile as
directed and by laying correct to the template placed 5M apart, soling stones shall be
laid resting on their broad bases with their height equal to the thickness of soling & the
largest dimensions at right angles to the centre line. Stones shall be laid breaking
joints in close contact with each other not leaning against each other. Large size
stones shall be arranged at the edges and centre. All interstices between stones shall
be wedged in by smaller size stones of suitable size, well driven by crowbars,
hammers to ensure tight packing. After hand packing and checking of high and low
spots by templates is complete the soling shall be consolidated by power roller of 10
tones weight all as specified in Part-1, section-20 of MES schedule A one 'A’, covering
up the surface during rolling by blinding with stone spalls and gravel, high and low
spots being corrected by removing or adding she soling respectively as the case may
be. Over the consolidated soling, moorum shall be spread to a thickness of 50mm, to
proper levels, watered and rolled all as specified in Bill of Quantities.
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16. Power supply to contractor :
BEML shall provide arrangement for the Electricity required for the work.

DeputyGeneral Manager Signature of the
(Materials) Contractor(s) with seal
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Revised Special Conditions (1987)
1. THE tender shall remain open for acceptance for a period of FIVE (5) MONTHS
from the date on which the tenders are due to be submitted.
2. THE contractor shall visit the site to acquaint himself with site conditions and study
the specifications in detail prior to tendering, and no claims will be entertained later on
the ground of ignorance or otherwise of the conditions under which the work shall have
to be executed.
3. THE contractor shall arrange for at least one qualified Engineer with experience in
similar construction work to be at the work spot through out the period of construction
to ensure correct undertaking and execution of the work as per drawings and
specifications.
4. THE settings of the building shall be done by the contractor himself, All
measurements shall comply with the dimensions noted on the drawings. The
contractor shall construct centre line pillars and Bench Marks wherever necessary at
his own cost and the setting out shall be got checked, approved and certified by the
Engineer-in-charge before execution of the work.
5. Foundations shall generally conform to the dimension indicated on the drawings,
unless the nature of soil after excavation examined by the Engineer-in-charge of works
necessitates modifications. The foundation trenches for RCC columns and walls after
excavation indicated on the drawing shall be got inspected, approved and certificated
by the Engineer-in-charge of works before laying concrete.
6. PROVISION shall be made during the progress of work for embedding Electric
conduits etc., wherever necessary as directed. Openings shall be left for service lines,
machine foundations, as required and as per instructions of the Engineer-in-charge.
7. CARE shall be taken in execution of work not to damage service lines etc., coming
in the way of construction. If any damage is caused in the lines, the cost of replacing or
repairs shall be borne by the contractor.
8. CONTRACTOR(S) shall provide himself / themselves with requisite number of
welding sets, mixers with hopers, vibrators builders hoist, Tools, meters and testing
equipments, transport vehicles, etc., required for the complete satisfactory execution of
work.
9. POWER SUPPLY AND WATER TO THE CONTRACTORS:
BEML shall arrange necessary Electrical energy and water required for the work at
site.
10. TAXES:
Whatever Sales Tax, Purchase Tax, Sales tax on works contract, chargeable in
respect of this contract whether by the Central or State Government shall be borne by
the contractor(s) and the price quoted shall be inclusive of such taxes, octroi duty,
excise duty or any other statutory duties or taxes payable by them and price quoted
shall be firm and shall be inclusive of such duties and taxes. Wherever Taxes are
deductable at source, the company will recover the amount as per the statutory
requirement i.e., Works contract Tax, TDS.
11. THE Contractor shall agree to execute the work progressively in co-ordination with
the concerned officers or shop supervisors and as directed by Engineer-in-charge.
12. THE specifications contained in the MES Schedule (referred to in the tender) in
appropriate sections shall apply to this contract to the extent applicable, Cement co-
efficient shall also form part of MES Schedule.
i) Provision Of Fitting / Fixtures Of Different Make:
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THE Contractor shall provide the same make of fittings/fixtures specified in the tender
documents unless he has quoted for other equivalent make. In case due to exigency
of the work and difficult market conditions, the Contractor is not able to provide the
same make, he shall be allowed to provide equivalent approved make subject to his
obtaining the concurrence of the Engineer-In-Charge in writing and the price
adjustment between the quotation and the purchase price of the item involved shall be
paid not more than the quoted price..

iii) All non-tendered rates shall be approved by the EIC

13. The Company reserves the right to accept the tender in parts i.e. on the basis of
lowest quotation in each part or as a whole, at its own discretion and hence it is
important that the tenders take sufficient care and quote reasonable rates in each part,
so that if one part only is separated and entrusted to one Contractor he should be able
to do it without difficulty. The rates quoted for similar items should be consistent.

THE company also reserves the right to accept the lowest or any other tender at its
discretion without assigning any reasons whatsoever.

14. Extension of time:

IF the Contractor shall desire an extension of time for the completion of work on the
grounds of being unavoidably hindered in its execution in consequence of altered,
additional or substituted works, or force majeure case such as strikes, lockouts, war,
civil commotion or other acts of nature or any other grounds he shall apply in writing to
the Engineer within SEVEN days of the date of hindrance on account of which he
desires such extension as aforesaid and the company shall if it its opinion (which shall
be final) reasonable grounds are shown there for authorize such extension of time if
any, as may in its opinion be necessary or proper.

15. Compensation for delay in completion of the work:

TIME is the essence of this contract. If the Contractor fails to complete the work within
the stipulated time in the contract, then the Contractor shall be liable to pay
compensation for delay in completion of work. The amount payable by the Contractor
as stipulated below shall be without prejudice to any other right or remedy available to
the company on account of such delay in completion of the work.

Sl. | Completion period originally | Compensation Max. Compensation
No. | stipulated leviable.

1% per week or part

01. Below 6 months 10%
thereof on contract sum
140
02. From 6 months to 2 years. /2% per week or part 10%
thereof on contract sum
1/,0,
03. Exceeding 2 years /2% per week or part 10%

thereof on contract sum
THE amount of compensation might be adjusted or set off against any sum payable to
the contractor under this or any other contract with BEML

THE EIC of the Company shall be authorized person to certify whether or not the work
has been completed within stipulated time and his certification shall be final and
binding on both parties for enforcing payment of compensation for delay.

Extension of time, when granted will have the effect of tendering this clause inoperative
unto the period of extension of time so granted unless otherwise specifically stated.
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16. FORE-CLOSURE OF CONTRACT:

IF at any time after acceptance of the tender/contract BEML decide to abandon or
reduce the scope of work for any reason whatsoever, the Engineer-in-charge shall give
notice in writing to that effect to the Contractor. The compensation if any payable for
such foreclosure of work will be discussed mutually between BEML and the contractor
and settled after taking into consideration the loss suffered by the Contractor on
account of foreclosure of the contract. The Contractors shall have no claim to any
payment of compensation or other wise, whatsoever, on account of any profit or
advantage which he might have derived consequent on foreclosure of the whole or part
of the works. BEML shall have the option to take over the contractors materials or any
part thereof either brought to the site or for which the contractor is legally bound to
accept the delivery from the suppliers.

If the contractor abandons the work without any prior intimation or do not complete the
work in the stipulated or extended time the BG submitted by the contractor shall be
encashed or the SD shall be forfeited.

17. BEML revised General Conditions 1987 together with BEML specifications will
form part of the contract. Should there be any discrepancy between the provision in
the Bill of quantities and drawings, the former shall be deemed to take precedence
there over.

18. NO madification or change of specifications in the bill of quantities shall normally
be accepted and such changes are to be rejected. Acceptance of such deviations
shall be at the discretion of the EIC.

19. EARNEST MONEY DEPOSIT:

CONTRACTORS should submit their tender accompanied by EMD of value indicated
in the tender. It should be paid by Bank Demand Draft drawn in favor of the Company
along with tenders. On finalization of the tender, Earnest money deposit will be
refunded to unsuccessful bidders under proper acknowledgement.

19.1 EXEMPTION OF EMD/Tender fee: Indian firms registered with National Small
Scale Industries Corporation may be exempted from payment of EMD/Tender fee if the
product being quoted is actually manufactured by them and the product is registered
with these agencies. Firms registered with agencies selling products of other
companies and not manufacturing the products being quoted by them are not allowed
exemption from payment of EMD/Tender fee. Copy of NSIC/SSI certificate to be
uploaded along with technical bids, otherwise tender submitted by them will not be
considered.

20. SECURITY DEPOSIT:

a) The successful tenderer shall furnish security deposit for the fulfillment of the
contract and security amount shall be to a value of 10% of contract sum
(Excluding ST). Such Security Deposit shall not entail any interest payment on
refund.

b) The option for payment of security deposit is as under :
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1. The contractor on acceptance of the contract, deposit the difference
between Earnest Money Deposit and full Security Deposit amount by
way of Demand Draft drawn in the hame of BEML Limited payable at
Palakkad from any Scheduled Banks.

2. Bank guarantee (from any Indian public sector bank) is also acceptable
in Lieu of SD.

3. THE Security Deposit amount may be deducted from the running bills of
the contractor.

o The contractor may choose any one of the options, which will be
permitted at the discretion of beml.

o PEMD held with BEML cannot be considered for such adjustment in the
Security Deposit payable by the contractor.

o In case of BG submitted towards SD it shall remain in force till the
completion of work + Three months.

c) The above deposit will be held by the Company as Security for the satisfactory
performance of the contract. All compensation or other sums or money
payable by the contractor to the Company under the terms and conditions of
this contract may be deducted from this Security Deposit or from any sums that
may be due, or may become due, to the contractor by the Company on any
account what-so-ever, and in the event of the Security Deposit being reduced
by reasons of any such deductions the contractor shall within 10 (TEN) days
thereafter make good these deductions.

20.1 REFUND OF SECURITY DEPOSIT:

a) If the contractor has submitted SD in the form of DD or Deduction from RAR
bills 50% of the SD will be refunded to the contractor on completion of the
contract based on the recommendations of Engineer-in-charge, in writing, that
the work has been physically completed in all respects. On expiry of the defect
liability period of one year or on payment of the assessment of the final bill,
whichever is later, the Company on demand from the contractor will refund the
balance 50% of the Security Deposit to the contractor, provided the Company is
satisfied that there are no dues, outstanding against the contractor.

b) If the Security Deposit is in the form of Bank Guarantee, the same will be
retained till the expiry of defect liability period + 3months from the date of
completion of the work.

21. SHOULD there be any over payments made inadvertently to the Contractor on this
contract or in any other contract, the company shall recover such amount from the
Contractor either by deducting the amount from any sums that may be due or may
become due to the Contractor by the Company on any account whatsoever from this or
from any other contract or from the Security deposit/earnest money deposit made by
the Contractor.

22. DEVIATIONS AND AMENDMENTS:

Tenderer shall execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and as detailed in the Schedule
‘A’ and also carry out such deviation as may be ordered.
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The net value of all additions to and deductions from the works included in the contract
should not exceed 20% of the amount of the contract accepted and 40% of the
individual quantities as agreed at the time of finalizing the contract against each item of
the Schedule ‘A’ Scope of work.

PRICING OF DEVIATION :

The following orders of precedence for pricing deviations are binding on the
Contractors.

a) Deviations will be priced at Schedule ‘A’ rates as agreed where the item is already
included in Schedule ‘A’ In respect of items not included in Schedule ‘A’ but where
similar items are found in Schedule ‘A’ at rates as agreed directly from Schedule ‘A’
items where such a direct derivation is possible.

22. A) Running Account Remittance : (RAR)

During the progress of work for each contract (each work order in case of term
contract) the Contractor shall prefer claims giving details of work done, rate and value
to the Engineer-in-charge. These claims are called RAR bills and RAR payments will
be normally made once in a calendar month. These bills will be checked by the
Engineer-in-charge with reference to either the percentage of the value of work done
or on the basis of actual measurements wherever available and recommended
payment of the bill with due adjustment for recoveries and RAR payment. Contractor
has to submit tax invoice based upon the RAR hill amount.

23. COMPLETION CERTIFICATE:

On completion of the work assigned to the Contractor, the same will be inspected and
if found satisfactory will be taken over by the Engineer-in-charge and a completion
certificate will be issued to the Contractor within 30 days from the date of the contractor
giving notice of such completion. If there are very minor defects which can be rectified
even after taking over the work, the same will be listed out in the completion certificate
and the Contractor shall rectify the same before the final bill is submitted. A copy of
the Completion certificate should be attached to the final bill.

24. FINAL BILL:

On completion of the work, the complete measurements are recorded in measurement
books and accepted by the contractor. There upon a final bill shall be submitted by the
Contractor within ONE month from the date of completion of the work, so as to ensure
payment being made before the expiry of five months from the date of completion of
work. A ‘NO DEMAND CERTIFICATE’ against the company under the contract except
for the defect liability deposit shall be submitted by the Contractor to the Engineer-in-
charge along with final bill for arranging payment of the bill.

25. DEFECT LIABILITY PERIOD:

THE defect liability period (maintenance) period for all works will be one year from the
date of completion. However, in case no maintenance period/defect liability period or
any extended maintenance/defect liability period, will be specifically mentioned in
individual tender. The period of defect liable period should be recognized as in the
individual tender. If it is not mentioned anywhere the period of defect liable period will

Page 30 of 33



Ref: PM/E&AC/6300033213/2020-21 Date: 30/06/2020

a m BEML LIMITED
(A Govt. of India Mini Ratna Company under Ministry of Defence)

KINFRA Park, Menon Para road, Kanjikode East.
PALAKKAD -678621, Kerala

PHONE :  0491-2565127 /2565121 Fax : 0491-2567257

be usually ONE year. During this period the Contractor shall be responsible to rectify
all the defects noticed and attribute to the work done by him in respect of works
executed by him. As soon as the defect comes to the notice, the Engineer-in-charge
will request the contractor, in writing to rectify the defects. In case the Contractor fails
to rectify the defect within a reasonable time, BEML would rectify the defects at his risk
and expense and get the work completed. The extra cost incurred by BEML will be
recovered from the defaulting Contractor. The company shall forfeit the Security
deposit retained to the extent of expenses incurred to rectify the defects and pay
balance amount, if any, to the contractor after defect liability period is completed. In
case the defect liability deposit available is insufficient shall be recovered from any of
the subsequent bills due for payment to the Contractor against any other contract.
However the defect liable period may vary for particular works. The defect liable
period will be stated in the BOQ of particular works itself.

26. CONTRACTORS LIABILITY AND INSURANCE;

FROM commencement to completion of the works, the contractors shall take full
responsibility taking precautions to prevent loss or damage. He shall be liable for any
damage or loss that may occur to works or any part thereof. In addition, the Contractor
shall indemnify and keep the company indemnified against all loss and claims for
injuries or damage to any persons or any property whatsoever which may arise out of
or inconsequence of the construction work. For this purpose the Contractors shall take
an insurance policy “Contractors all risks Insurance” to cover the risks, as per the
conditions of the contract. The insurance policy has to be kept valid till the work is
completed and possession handed over to BEML. The Contractor has to take policy at
his cost showing BEML as the Principal in order to simplify the work in the matter of
raising claims and settlement thereof.

27. MATERIALS obtained from demolition/dismantling work shall remain with the
Contractor at his own risk till such time the Contractor removes them to BEML stores
or as directed within 10 days from the date of completion. If he fails to remove such
dismantled materials to BEML stores or as directed within 10 days from the date of
completion, the Engineer-in-charge will be entitled to remove them at the risk and cost
of the Contractor.

28. ARBITRATION OF DISPUTES: All the disputes and differences arising out of or in
any way concerning this contract whatsoever shall be referred for decision to the CEO
of the Company, whose decision shall be final and binding on the parties. In respect of
dispute arising under this contract or connected there with the courts situated at
Palakkad shall alone have exclusive jurisdiction to entertain and adjudicate thereon.

-Sd-
DeputyGeneral Manager Signature of the
(Materials) Contractor(s) with seal
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PROCESS SEQUENCE

SL PROCESS

NO | SEQUENCE CHEMISTRY QTY TEMP

a. NaOH - 81to 12 g/L,

b. Tri-Sodium Phosphate - 20 - 50g/L,
1 Degreasing One 40 - 70 *c
c. Sodium Silicate—25- 30 g/L

d. Additive (To prevent scale formation )

2 Rinse Water One RT

3 Hot Rinse Water One 40 - 50 *c

a. NaOH - 60 g/L, b. Tri-Sodium One
4 Etching 40 - 60 *c
c. Additive (To prevent scale formation)

5 Rinse Water One RT

6 Hot Rinse Water One 40 - 50 *c

7 Des_mu@tmg / HNOS3 - Concentration 200 to 300gm/L One RT
Pickling

8 Rinse Water One RT

9 Hot Rinse Water One 40 - 50 *c

10 | Hot air dryer | -------- One 75 - 100*c

SCHEDULE ‘A’ BILL OF QUANTITIES

BOQO Attached in Annexure- |

Schematic drawing Attached in Annexure - |l
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COMMERCIAL BID FORMAT

Note: The rates are to be entered in the BEML SRM system only in the ‘Price Conditions. The
format given below is to be referred and the unit rates are to be entered in the system against the
respective item in the ‘Price conditions’ in the system. The rates are exclusive of applicable
Service Tax.

Unit rate in Amount in

Sl.no Part no Description Qty (AU) Rs Rs

1 | BEMLPA13g7 | PRE TREATMENT PLANT 1 e

FOR E&AC PROJECT

Note:

Selection of L-1 firm will be based on the value of ‘T’ (Sum of (Qty X Unit Rate) of the above items
from SI. No 1 to 11 Minus Rebate if any)

Payment Terms will be RAR against certification of user department. The bidders are requested to
indicate / select the same while quoting the commercial bid.

Site clearance if any required is at contractor scope. Before submission of the quotation, contractor
shall visit the site if required.

Payment will be made for the actual quantity measured based on the recommendation of Engineer in
Charge only.

We would like to inform that all out efforts are being made for continuous improvements on aspects
like NIT Formation, tendering etc., any suggestions for future improvements / observations regarding
mistakes in the tender if any may kindly be brought to the notice of the tender inviting officer before
tender closing date & time to facilitate for bringing out corrigendum for the subject tender / bring out
the changes in the future tendering process. Your feedback / suggestions are welcome and the
same will be valuable in refining the tender process.

The firm may visit the site and ascertain the works to be done and any clarifications required before
quoting.

All necessary tools / equipment required for erection shall be brought by the contractor.

The tenderer shall be ensured statutory requirement of ESI / PF and safety of the workmen. The firm
shall take necessary Safety Work Permits from Safety department.
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