SCOPE OF WORK

MANUFACTURE AND SUPPLY O F FABRICATED BOGIE SUB ASSEMBLIES WITH ROZ PRIMER
PAINTING FOR DMC CAR - MEMU-3PH PROJECT:

. Brief Scope of Work & Quantity:

——
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Lower Spring Seat
Assembly.

Manufacturing of Components,
384 Fabrication, Machining and
.| Supply of Sub Assembly with
ROZ Primer Painting.
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e Firm to supply Sub-Assembilies for one DMC Car to ascertain the fitment/ installation aspects
before bulk supply.

Il. Detailed Scope of Work :

Scope of Work for Manufacture of Detailed Com onents:

1. Cutting of Tube to be done by Saw Cutting only. Vendor shall submit a nesting plan to
BEML for Approval before taking up for manufacturing.

2. Dress, Grind and Debur cut edges of all detailed components and all edge preparation to
be carried out by Machining only. ;

3. Machining of Tube and Spring Seat (Forged) to be carried out as per drawing
requirement. All machined surfaces to be protected from rusting by applying rust
preventive oils and physical damages if any.

Scope of Work for Fabrication:

1. Pressing of Tube and spring seat Using Hydraulic/Pneumatic Press as shown in
drawing. 2

2. Tack & Full welding to be carried out using appropriate fixtures during assembly stage
as shown in drawing
‘3. Leak test to be carried out for all sub assembly as specified in Drawing.
4. Machining Viz., Facing, Turning, Boring, Chamfering and Honing etc., has to be carried

production, vendor should ensure to manufacture as per the latest drawing as and when
it is updated.

Shot Blasting:

1. Cleaning of the Surface of Components and Sub Assemblies with Pressurized Air/Emery
paper to remove dust & Debris.

& ROZ Primer Painting:
: ; 1. Check the Condition of Masked Areas and the Painting Equipment.

2. Apply One Coats of Red Oxide Primer (ROZ - 1S:2074-92) Primer Painting within 4 Hrs
. of Shot Blasting to arrest Rusting and Corrosion
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i, Inspection & Clearance:

1. Any minor Scope changes/Modifications if any, to be taken up by vendor.
‘2. Offer the Sub Assembly to BEML inspection/SIT and should carry out any modifications
suggested by inspection/quality team.
3. The Vendor should maintain & provide Reports & Dimensional Check sheets to
BEML/SIT,

V. Delive[y Schedule:

1. Above sub assemblies for 1 Car to be Supplied as a set (One DMC Car) to BEML
Bangalore Complex, after Inspection Clearance. ' &
2. After Successfyl Installation of above Sub Assembly at BEML, Bulk Production to be

car wise.
e DMC Sub Assemblies- 4 Cars/Month
V. SCOPE OF SUPPLY OF MATERIALS:
——=1 YT MAITERIALS:
1. BEML Scope:

a) Raw materials (Rounds/T ubes) in full Lengths.
b) List of Bought out items as per Annexure-A

c) Applicable Drawings: e
d) Inspection Check Sheet

2. Vendor Scope:

a) All welding consumables, Paint Materials, Qils, Lubricants, Grease etc

b) Shots for Shot Blasting to grade SA 2.5 of ISO 8501-1-1988 :

¢) Material Specification for Welding consumables; Heat Resistant, Rust Preventive Oils &
paints and its: expiry- details: shall * be furnished to BEML for approval before
manufacturing of the first proto'Sub Assemblies. - e ' /

Vi. General Notes to Compi .
————=1a_ Notes to Comply:

1. Proper Fixture shouid be used for clamping & ensure proper seating, bed during /
Machining operation.

2. Self-Inspect the M/s BEML supplied materials before taking for transit damages,
dents, distortions etc in detail and report should be submitted.

3. Ensure Material supplied by BEML are stored properly and damages due to poor & ‘

4. The Completed Assemblies should be returned back to BEML with proper packing.

Eg LIST OF BOUGHT OUT ITEMS UNDER BEML SCOPE

Annexure-A

Page 2 of 2

y ; l




