BEML LIMITED, BANGALORE COMPLEX

TENDER Ref: 6300037109 Date: 14.02.2022
Period of
Contract: 45 DAYS
EMD - Rs. : 11,000/~

Sub:- Architectural & Design consultancy services for " Proposed construction of RCC Underground Sump and RCC
Overhead Water Tank at BEML Township and conversion of the RCC Lunch Hall building into BEML Medical Centre
and Extension at First floor, in BEML Limited Bangalore complex, Bangalore

Bill of Quantities

Rate/ Unit in
Description of work Unit | Qty. [fig. and in Amount Rs.
works Rs.

Sl
No

A. |RCC Overhead water tank (1.00Lakh Ltrs. Capacity)

Preparation of 2 options of Architectural elevation /plan/ crossectional
drawings in 2D of the proposed OHT with staging height up to
30.00Mtrs height, with 1.00Lakh Ltrs capacity,Pump house with office
1 |at ground level for discussion and selection of one option by BEML. The| Job 1
selected one option shall be used for detailed structural design and
execution.

Conducting Soil investigation of the proposed site (for both OHT and
UG sump) by a reputed agency in concurrence with BEML Limited and

submission of soil test report to BEML. Job 1

Structural design: i) Complete Structural design of the RCC overhead
water tank as per IS considering the loads (including wind load for
OHT, seismic load as applicable in the area) , load calculations &
analysis and submission of the report to BEML with 3rd party vetting
for design.

ii) Detailed good for construction drawings in 2D and 3D format
including plan, elevation, sections, with structural, bar bending
3 |schedule for reinforcement, plumbing like inlet lines/delivery| Job 1
line/cleaning line/ vent line with all accessories, electrical details etc.,
and submission to BEML.

iii) Preparation of detailed estimate, BOQ with detailed specifications
based on latest MES SSR and Present Market rates, indicating the
brands/make of materials. On scrutiny of the detailed estimate, any
changes/suggestions/additions/deletions to be incorporated and revised
details / estimate to be submitted.

B. |[RCC Under Ground Sump (5.00 Lakh Ltrs capacity)

Structural design & Submission of BOQ & drawings for tendering:

i) Structural design as per IS considering the load on structure, load
calculations & analysis and submission of the report to BEML with 3rd
party vetting for design.

ii) Detailed good for construction drawings in 2D format including plan,
elevation, sections, with structural, bar bending schedule for
4 reinforcement, water inlet, line outlet line details etc., and submission Job 1
to BEML.

iii) Preparation of detailed estimate, BOQ with detailed specifications
based on latest MES SSR and Present Market rates, indicating the
brands/make of materials. On scrutiny of the detailed estimate, any
changes/suggestions/additions/deletions to be incorporated and revised
details / estimate to be submitted.




Sl
No

Description of work

Unit

Qty.

Rate/ Unit in
fig. and in
works Rs.

Amount Rs.

Renovation the existing Lunch hall into BEML OPD & proposed
construction of First floor for Medical centre.

i) Preparation of 2 options of Architectural elevation /plan/
crossectional drawings/ interiors/ in 2D interiors/ furniture/ finishes/
etc., for Conversion / modifications and renovation of the existing
ground floor RCC building for provision of Medical centre as per BEML
requirements, for discussion and selection of one option by BEML, in
2D. Note:- The quoted rate includes the Assessment of the Structural
stability of the existing RCC building and suitability for construction of
First Floor by a reputed structural consultant in concurrence with BEML
Limited and submission of report to BEML.
ii) Preparation of 2 options of Architectural elevation /plan/
crossectional drawings/ interiors/ in 2D interiors/ furniture/ finishes/
etc., of the proposed First Floor for provision of Medical centre as per
BEML requirements, for discussion and approval of BEML.

iii) The selected one option for both ground floor and first floor shall be
used for detailed design and execution.

Job

Structural design:

i) Complete Structural design of the First floor as per IS considering
the loads calculations & analysis and submission of the report to BEML
with 3rd party vetting for design.

ii) Detailed good for construction drawings in 2D and 3D format
including plan, elevation, sections, with structural, bar bending
schedule for reinforcement, water supply & plumbing details, electrical
details interiors, etc., and submission to BEML as per requirement.

iii) Preparation of detailed estimate, BOQ with detailed specifications
based on latest MES SSR and Present Market rates, indicating the
brands/make of materials. On scrutiny of the detailed estimate, any
changes/suggestions/additions/deletions to be incorporated and revised
details / estimate to be submitted.

Job




Rate/ Unit in

,\?L Description of work Unit | Qty. [fig. and in Amount Rs.
works Rs.
D |[Site visits, execution and billing
Site Visits during execution:
i)Making necessary changes, if required as per site conditions in the
execution drawings during work progress and site visits during
execution of work by a qualified & experienced structural/civil engineer
till completion of works and handing over the work site to BEML.
7 |(Note: The minimum total number of visits during execution of work Job 1

has been considered as 10 visits for all THREE activities, however, the
consultant/Engineer is required to visit the work site for any technical
clarifications during execution as and when intimated by BEML till
completion of the entire works).

ii) Submission of As Built Drawings (Hard & soft copies)

Total Value of work excluding GST/Taxes (Rs.) Rs.
GST/ Taxes Rs.
Total value of work inclusive of Taxes Rs.

Note: The time required for the above construction activities, viz., Overhead water tank, Underground sump,

Medical centre at First floor of existng building is tentatively considered as 04 months.

(Total AMOUNT iN WOEAS RUPEES. ......cutiiiii ittt ettt et ettt e she ettt ehe et et bttt ebe e )




